
Doc. No.: TB‐350‐607‐003‐PKG‐V

Rev. No.: 00

Name of Project: 400/132/33kV Switchyard at Nabinagar

Name of Work: Balance work of Gravel Spreading and Fencing work for 400/132/33kV Switchyard

1 Providing and laying stone aggregate in switch yard areas in 75mm thick layer using 20 mm
aggregates size in first layer and 75mm thick layer using 40mm size aggregate in second 
layer making overall thickness of stone aggregate as 150mm thick .Before laying the stone 
aggregates , the yard surface shall be treated with antiweed treatment (for aniweed 
treatment , chemial will be as per NTPC annexure-I doc no.0370-572 QVC RO -0 
dtd.10.05.2012 and approved FQP ) all complete as per specification Part -11 section -VI 
clause 4.00.00 and Errata No.1: CS-0370-572-2- Errata No. - 01  to Technical  
Specification (refer sl no.40 of page no.8) and  surface dressing/preparation for anti-weed 
chemical & gravel spreading from available land in 400/132/33 kv switchyards(STPP ,TPP-
NPGC& BRBCL site  and 33 kV SY both site ) including  removing vegetation/brushes , 
dressing,leveling ,cutting and filling earth, area  up to FGL , maintain slop nearest drain 
,water spinkal on surface ,Proper  compaction /consolidating with  roller(Small and Large) 
,shifting of cutting earth during leveling and filling the down area with available earth,diposal 
of debis and all works required to complete as per instructions of the Engineer -in- Charge   
(The rate shall be inclusive of all materials , transpotation,labour, loading, unloading, 
dressing ,leveling,cutting /filling compaction /consolidating with  roller ,all T&P ,desposal 
and required for surface preparation/micro-levelling/leveling/dressing of area  for  antiweed 
treatment & stone aggregate in 400/132/33 kv switchyards(STPP ,TPP-NPGC& BRBCL 
site  and 33 kV SY both side )required for aggregate laying and antiweed treatment.            
NOTE:- 1-All aggregate will be shifted by tractor trolly from stock yards ( stockyard for 
stocking of aggregates shall be given at one or two location within the switchyard premises 
stocking of aggreagtes, necessary safety norms will be followed  by agency  during 
execution of works in charged area & other areas. material should be procured from NTPC 
approved source.The area will be provided by BHEL with an undulation of +/- 150 mm.

156500 Sqm 272.13 42588345.00

2 Providing and fixing chain link fencing, complete as per specification Part -11 section -VI 
clause 8.00.00 & Drg. No. TB-2-350-607-615 Rev-3 for switchyards (33 kv SY both side) 
and Drg no. TB-2-350-607-613 Rev 01 (for layout) of 630 misc.trf (NPGC end)  and 
directions of Engr-in-Charge. (The cost shall include all labour ,material like PVC Coated 
chain link fencing, fence post and angles, barbed wire,concertina,GI flats, tension wire, 
earthwork, backfilling ,disposal ,brickwork,  PCC, formwork, plaster ,finishing work etc.) 
including dewatering as necessary of rain water/subsoil seepage water and dressing of 
sides and ramming of bottoms, lift upto 3.5m, including getting out the excavated soil and 
disposal of surplus excavated soil as directed, within a lead of 100m and other all activities 
for completion of work.) Material shall be procured from NTPC approved vender list as per 
Inspection Procedure.

265 RM 3585.76 950226.40

3 Structural steel work for gate including providing, cutting, hoisting, fixing in position and
applying a coat of approved steel primer. All MS angle used in gate shall be finished by
blast cleaning of steel surface to near white metal surface (Sa 2-112 Swedish standard)
and applying inorganic zinc silicate primer of minimum 75micron (DFT). followed by an
intermediate coat of 75micron (DFT) epoxy based titanium dioxidelmicacious iron oxide,
followed by finish painting with Epoxy based colour pigmented finish poly amide cured paint
etc.all complete as per specification Part -11 section -VI clause 8.00.008 Drg. No. TB-2-350-
607-615 Rev-3 for switchyards(33 kv SY both side) and Drg no. TB-2-350-607-613 Rev 01
for 630 kv misc.TRF (NPGC end) and direction of Engineer-in-charge.(The cost shall
include other activites like earthwork, backfilling ,disposal all concrete, reinforcement steel,
formwork, fixing of roller plate in road and other all activities for completion of work.)
Material shall be procured from NTPC approved vender list. 

2500 Kg 83.93 209825.00

43748396.40TOTAL AMOUNT

BILL OF QUANTITY CUM PRICE SCHEDULE

S. No. Description of Item Quantity Unit  Unit Rate (Rs) Amount (Rs)



 
 

TRANSMISSION BUSINESS GROUP 
  (SUB- CONTRACTS MANAGEMENT) 

TBG - NOIDA 
 

PRICE SCHEDULE FORMAT 
 
SUB: EXECUTION AND HANDING OVER OF BALANCE CIVIL WORK OF GRAVEL 

SPREADING AND FENCING WORK FOR 400/132/33KV SWITCHYARD AT NABINAGAR 
 
 

 
 (a)   I/ We hereby agree to execute the above work at -------------------------- % (in figure)……………..  
       ------------------------------------ (in words) Above / Below/ At Par the rates of items given in BOQ 

(Annexure-I) of subject tender.  
 
NOTE: 

   

1. In this annexure the tenderer shall quote a percentage above/ below/At Par the rates 
shown in the Bill of Quantities (Annexure-I) of subject tender. The percentage quoted 
shall be clearly written both in words and figures In case of discrepancy in rates in figure 
and words, the minimum will be taken into account by BHEL. 

 
2. The quoted percentage will apply to the individual items uniformly. 

 
 
 
 
Date: 
Place                                                                         
 

Signature of tenderer 
                                                     Name & Designation of authorized person(s) with seal     

 

ANNEXURE-II 
 



Sl No. Description Amount (Rs.)

1 Total amount as per the rates in BOQ for EXECUTION AND

HANDING OVER OF BALANCE CIVIL WORK OF

GRAVEL SPREADING AND FENCING WORK FOR

400/132/33KV SWITCHYARD AT NABINAGAR  (Annexure-I) 

437,48,396

2 Value of percentage above/below/at par (As indicated in

Price Schedule Format, Annexure-II) applicable to the total

amount of civil work (Sl. no. 1 above)

………%  above/below/ at par

3 Total amount after consideration of percentage 

above/below/ at par.

SUMMARY OF PRICES FOR EXECUTION AND HANDING OVER OF BALANCE CIVIL WORK OF
GRAVEL SPREADING AND FENCING WORK FOR  400/132/33KV SWITCHYARD AT NABINAGAR

ANNEXURE-III




