Annexure-I
BILL OF QUANTITY CUM PRICE SCHEDULE

Name of Project:- 400 KV CHAMPA S/S IN CHHATTISGARH”.
Name of Work:-Erection, Testing, commissioning and handing over of switchyard at extension of 400 KV CHAMPA S/S
IN CHHATTISGARH

Unit_Rate AMOUNT

SR_NO Description_of_Item Quantity [ UOM (Rs.) (Rs.)

400kV, 3-Phase SF6 Circuit Breaker without PIR along with lattice
type Gl supporting structure, platform with ladder, terminal
connectors, Breaker Control Cabinets and interpole cabling, SF6
1 Gas cylinders. (Supervision of Erection, Testing and commissioning 1 Nos. 49,524.71 49,524.71
will be done by supplier. Supplier will bring Breaker timing kit and
Gas leak detector only. Necessary manpower support, tools,
tackles and testing kits is in the scope of ETC contractor).

CSD (Control switching device) for 400kV 3 Phase, Circuit Breaker).
(Supervision of Erection, Testing and commissioning will be done
by supplier. Necessary manpower support, tools, tackles and
testing kits is in the scope of ETC contractor). Work includes
installation of CSD in Relay Panel & minor modification / panel
wiring in circuit breaker and relay panel.

1 Nos. 13,400.00 13,400.00

400kV, 3-Phase, HDB Isolator with one earth switch (motor
3 operated) electrically ganged, complete with 9 nos. of support 2 Nos. 30,149.29 60,298.58|
insulators & terminal connectors (without support structure).

400kV, 1 Ph., Current Transformer complete with terminal
4 ) 3 Nos. 9,920.87 29,762.61
connectors without support structure.

336kV, 1 Phase, Gapless type Metal Oxide Surge Arrester

complete with surge counter, leakage current meter, insulating
5 . ) . . 3 Nos. 2,942.13 8,826.39
base, connecting cable/strip and terminal connectors. without

support structure.

400kV, 1 Ph., 8kN, BPI (Solid core Bus Post insulator) with corona
6 ring complete with terminal connectors without support 3 Nos. 1,512.00 4,536.00
structure.

DGA Test for CT Oil — Scope includes sampling of oil from CT
(sample bottle, syringe etc for DGA test is NOT in the scope of
bidder) under supervision of OEM / BHEL. Bidder's scope covers
7 all supports for sampling, safely delivery and submission of test 3 Nos. 2,200.00 6,600.00
sample to Powergrid Itarsi laboratory, getting it tested and
submission of test report to BHEL. Powergrid laboratory charges
shall in the scope of bidder.
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Gl Lattice Structures including hardware for Towers, beams, LM &
equipments support

0.5

MT

3,782.61

1,891.31

Gl Pipe Structures including hardware for equipments support

MT

3,194.21

25,553.66)

10

Supply of Equipment fixing hardware (hot dip galvanized)
including nut, bolt and plain /spring washer as per Site
requirement (Erection shall be covered with respective equipment
support structure)

1. Bolts - Class 5.6 of 1S:1367 (part 3) - 1991 (M12-M33, 30-
145mm lg. & fully threaded).

2. Nuts - Class 5 of 1S:1367 (part 6) - 1980.

3. Plain Washers - A type conforming to IS: 2016-1967.

4. Spring Washer - Type B of IS: 3063-1972

Note - Size of hardware shall be suitable for equipments /box/JB,
and same shall be decided at site.

50

kg

89.00

4,450.00

11

400kV Single Suspension Stringing Hardware - with through / drop
type clamp, 1 number Polymer Long Rod Insulator, suitable for
twin conductor.

Set

2,151.00

6,453.00

12

Dismantling & re-erection of 400kV Single Suspension Stringing
Hardware - with through / drop type clamp, 1 number Polymer
Long Rod Insulator, suitable for twin conductor.

Set

2,796.30

8,388.90

13

ACSR Moose / Bersimis Conductor complete with Tee connectors
for droppers to equipment connections, PG clamps for Busbar
jumpering, Twin/Quad bundle rigid/flexible spacers etc to
complete

kM

51,275.40

51,275.40

14

4" Al Tube (ETC of Al.Tube includes cutting, Aluminum welding,
testing, bending & installation of Al. Tube). Welding sleeve and Al.
tube will be supplied by BHEL)

80

Meter

298.60

23,887.87

15

400kV / 220kV Terminal Connector. - Dismantling of terminal
connectors at customer supplied/ erected items whereas erection
of equipments are not in scope of contractor.

Nos.

111.07

666.40

16

400kV / 220kV Terminal Connector. - Installation of terminal
connectors at customer supplied/ erected items whereas erection
of equipments are not in scope of contractor. Terminal connectors|
shall be provided by BHEL.

Nos.

206.27

1,237.60,

17

BMK - Bay Marshalling Kiosks (Outdoor type, Floor / Trench
mounted)

Nos.

3,613.86

3,613.86

18

CTJB - Junction Box (on CT structure)

Nos.

2,131.20

2,131.20

19

400kV Circuit Breaker Relay Panel without Auto reclose ( With
Automation)

Nos.

10,080.00

10,080.00

20

400kV Reactor Protection Panel (With Automation)

Nos.

10,080.00

20,160.00,
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21

Augmentation of existing 400KV Bus Bar protection scheme (with
Automation) (if applicable)

Set

32,834.29

32,834.29

22

Augmentation of Substation Automation system for 400kV Main
Bay (if applicable)

Set

32,834.29

32,834.29

23

Supply and installation: Extension/Modification in existing 415V
ACDB / MLDB Panel with 63A, 4 Pole MCCB (FB MCCB with
thermal magnetic release for O/L (80-100%) & Fixed S/C with
rotary handle and 4 number 63A rating terminal block, mounting
channel, internal wiring, door cutting etc complete. MCCB & TB
are to be Powergrid approved make.

Set

10,580.00

10,580.00

24

Supply and installation: Extension/Modification in existing 220V
DCDB Panels with 32A, DP, MCCB with thermal magnetic release
SE for O/L (80-100%) & fixed S/C and 2 number 32A terminal
block, mounting channel, internal wiring etc complete. MCCB & TB
are to be Powergrid approved make.

Set

10,580.00

10,580.00

25

Lighting Panel ACP-2 (Outdoor type, Foundation Mounted)
including installation of mounting hardwares / anchor fastener /
foundation bolt etc complete in all respect.

Nos.

4,032.00

8,064.00

26

Sub Lighting panel SLP (Outdoor type, Foundation / structure
Mounted) including installation of structure, mounting hardwares
/ anchor fastener etc complete in all respect.

Nos.

1,008.00

3,024.00

27

Outdoor Junction Box for loop in loop out of Lighting Cables
(Outdoor type, Foundation / structure Mounted) including
installation of support structure, mounting hardwares / anchor
fastener etc complete in all respect.

Nos.

1,512.00

3,024.00
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28

LED Flood Light Luminaries Type FL-1 (150W) including installation
of mounting hardwares, brackets, fastener, screw, nut bolt etc
complete.

Nos.

1,209.60

2,419.20

29

LED Flood Light Luminaries Type FL-2 (250W) including installation
of mounting hardwares, brackets, fastener, screw, nut bolt etc
complete.

Nos.

1,209.60

2,419.20

30

Receptacle 415V, 63A, 3 Phase outdoor type. (Outdoor type,
Foundation / structure Mounted) including installation of
structure, mounting hardwares / anchor fastener etc complete in
all respect.

Nos.

4,032.00

4,032.00

31

Receptacle 415V, 250A, 3 Phase outdoor type. (Outdoor type,
Foundation / structure Mounted) including installation of
structure, mounting hardwares / anchor fastener etc complete in
all respect.

Nos.

4,032.00

4,032.00

32

PTZ camera (dome type) with it's housing, power supply unit &
mounting hardware

Set

400.00

400.00

33

Junction Box including mounting of 600VA UPS, media converter,
LIU & power switch etc for PTZ camera

Set

400.00

400.00

34

Cabling between PTZ camera and Junction Box. (set of cat-6 cable,
flexible 25mm Gl conduit, power cable 3cx2.5 sq.mm & mounting
hardwares)

20

Meter

20.16

403.20

35

Earthing work with 75X12 Gl Flat - Installation of Gl Flat including
cutting, bending, welding with Gl Flat / MS Rod, supply and
application of paint, clamping to structure/building wall etc. to
complete in all respect. All arc welding shall be done with low
hydrogen content electrodes. the welds should be treated with
two coats of metal primer (comprising of red oxide and zinc
chromate in a synthetic medium) followed by two finishing coats
of aluminum paint. The red oxide and zinc chromate shall conform
to 1S:2074.

3.5

MT

9,373.34

32,806.69

36

Earthing work with 50X6 Gl Flat / MS Flat - Installation of Flat
including cutting, bending, welding with Flat / MS Rod, supply and
application of paint, clamping to structure/building wall etc. to
complete in all respect. All arc welding shall be done with low
hydrogen content electrodes. the welds should be treated with
two coats of metal primer (comprising of red oxide and zinc
chromate in a synthetic medium) followed by two finishing coats
of aluminum paint. The red oxide and zinc chromate shall conform
to 1S:2074.

MT

9,373.34

18,746.68
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37

Laying of 100 to 150 mm wide, 2.5 M long, 2mm thick (minimum)
G.S. steel Perforated type cable trays with cover, coupler plates,
hardware, fixing and clamping arrangement with lattice type
support equipment’s structure etc to complete including cutting &
jointing to suitable length. Fixing and clamping hardware required
for fixing of perforated tray with lattice / pipe structure shall be in
ETC contractor scope.

20

Meter

48.64

972.86)

38

Supply of 50x50x6 mm MS Angle - Powergrid approved make

MT

36,695.00

36,695.00

39

Supply of 50x6 mm MS Flat - Powergrid approved make

0.5

MT

50,200.00

25,100.00

40

Installation of Cable Rack - work includes cutting, welding and
fabrication of cable racks with MS angles & MS Flat (for continues
earthing run) on inserts of cable trench walls. Cable rack assembly
shall be of 1/2/3/4 tier as applicable. Cable racks and supports
shall be painted after installation with two coats of metal primer
(comprising of red oxide and zinc chromate in a synthetic
medium) followed by two finishing coats of aluminum paint.
(supply of paint is in scope of bidder)

MT

23,887.80

23,887.80

41

Supply and installation of Panel Supporting Angles / Channel etc
on cable trench in CRB / SPR, Vertical support for cables etc
(Including Supply). Supports shall be painted after installation with
two coats of metal primer (comprising of red oxide and zinc
chromate in a synthetic medium) followed by two finishing coats
of aluminum paint. (supply of paint is in scope of bidder)

0.2

MT

60,652.32

12,130.46

42

Supply of 110 mm nominal outside dia. PVC PIPES CLASS-IV as per
IS 4985

200

Meter

170.00

34,000.00

43

Supply of 50 mm nominal outside dia. PVC PIPES CLASS-IV as per
IS 4985

150

Meter

68.10

10,215.00

44

Supply of 90° PVC long bend for 110 mm dia PVC Pipes class-IV
pipes, conforming to IS 10124, IS 10124 (Part 9) & IS 10124 (Part
10).

33

Nos.

190.00

6,270.00

45

Supply of 90° PVC long bend for 50 mm dia PVC Pipes class-IV
pipes, conforming to IS 10124, IS 10124 (Part 9) & IS 10124 (Part
10).

25

Nos.

85.00

2,125.00

46

Supply of PVC sockets for 110 mm dia PVC Pipes class-IV pipes,
conforming to IS 7834 (Part-6)-1977.

33

Nos.

350.00

11,550.00

47

Supply of PVC sockets for 50 mm dia PVC Pipes class-1V pipes,
conforming to IS 7834 (Part-6)-1977

25

Nos.

330.00

8,250.00

48

Supply of PVC tee bend for 110 mm dia PVC Pipes class-IV pipes,
conforming to IS 10124, 1S 10124 (Part 9) & IS 10124 (Part 10).

11

Nos.

490.00

5,390.00

49

Supply of PVC tee bend for 50 mm dia PVC Pipes class-IV pipes,
conforming to IS 10124, IS 10124 (Part 9) & IS 10124 (Part 10).

Nos.

250.00

2,000.00
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Supply of 32 mm (Nominal Dia) HDPE - High Density PE pipe

including tee / elbow as per relevant IS code. Mode of

50 . ] 100 Meter 114.45 11,445.00
measurement shall be running length of HDPE Pipe only. Tee &

Bend as per requirements are deemed included.

Supply of 25 NB Gl pipes (light grade) conduits along with socket,
bend and joint on trench rack support etc complete. Supply of
51 required clamp for fixing Gl conduits on Cable rack shall be in ETC 30 Meter 159.45 4,783.56
contractor scope. Mode of measurement shall be running length
of pipe conduit.

INSTALLATION OF 110 mm dia PVC Pipe. Which shall be buried in
the ground at a depth of 300 mm below FGL. Work includes
excavation, backfilling, making trench holes and repairing of cable
52 trench walls, cutting, fixing of sockets/ bends where required etc. 200 Meter 93.28 18,656.52
complete. Both ends of PVC conduits shall be closed by plastering.
(Payment will be made for the as erected pipe length)

INSTALLATION OF 50 mm dia PVC Pipe. Which shall be buried in
the ground at a depth of 300 mm below FGL. Work includes
excavation, backfilling, making trench holes and repairing of cable
53 trench walls, cutting, fixing of sockets/ bends where required etc. 150 Meter 78.08 11,711.69
complete. Both ends of PVC conduits shall be closed by plastering.
(Payment will be made for the as erected pipe length)

INSTALLATION OF 25 NB Gl pipes (light grade) conduits along with

socket, bend and joint on trench rack support . Cutting, threading,

fixing of clamps sockets/ bends/joints where required etc.

54 ) . 30 Meter 39.86 1,195.89
complete. Mode of measurement shall be running length of pipe

conduit. Gl conduits shall be used for INSTALLATION OF fiber optic

cables /sensor cables.

55 INSTALLATION OF 25/32 MM DIA. HDPE PIPE in cable trench, 400 Meter 114.45 45.780.00
trays, hanger, supports, STRUCTURE, through wall etc ’ e

INSTALLATION OF 25/32 MM DIA. HDPE PIPE buried in the ground
at a depth of 300 mm below FGL. Work includes excavation,
56 backfilling, making trench holes and repairing of cable trench 50 Meter 114.45 5,722.50
walls, cutting, fixing of sockets/ bends where required etc.
complete. (Payment will be made for the as erected pipe length)
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INSTALLATION of FIBER OPTIC CABLE in Gl Pipe / HDPE Pipe along

with connectors for SAS & Busbar Protection / VMS. Splicing and
57 L . ) . 450 Meter 15.54 6,991.43

Termination shall be in supplier's scope.). Installation of GI / HDPE

Pipe is covered in separate BOQ line item.

INSTALLATION of CO-AXIAL CABLE, CAT 6 CABLE, SHIELDED

TWISTED PAIR - STP, UTP CABLE, SPECIAL purpose CABLES IN GI
58 Pipe / HDPE Pipe along with connectors / TERMINATION. 50 Meter 15.54 776.83

Installation of GI / HDPE Pipe is covered in separate BOQ line

item.
59 ETC of LT control cable - 5C X 2.5 Cu 2500 Meter 11.77 29,424.00,
60 ETC of LT control cable - 7CX 2.5 Cu 1500 Meter 12.60 18,907.20
61 ETC of LT control cable - 10C X 2.5 Cu 500 Meter 12.60 6,302.40
62 ETC of LT control cable - 14C X 2.5 Cu 2500 Meter 16.81 42,024.00
63 ETC of LT control cable - 19C X 2.5 Cu 250 Meter 19.45 4,861.29
64 ETC of LT control cable - 27C X 2.5 Cu 2500 Meter 29.71 74,287.07,
65 ETC of LT Power / control cable - 2C X 2.5 Cu or 3C X 2.5 Cu 1200 Meter 11.77 14,123.52
66 ETC of LT XLPE Power cable - 3.5C X 300 Al 450 Meter 57.77 25,995.29
67 ETC of LT Power cable in directly Buried Cable trench (including san 50 Meter 54.93 2,746.56
68 ETC of LT Power cable - 3.5C X 70 Al 1800 Meter 24.37 43,873.92
69 ETC of LT Power cable - 3.5C X 35 Al 200 Meter 16.81 3,361.92
70 ETC of LT Power cable - 4C X 16 Al 1400 Meter 12.98 18,170.88
71 ETC of LT Power cable - 4C X 6 Al 500 Meter 12.98 6,489.60
72 ETC of LT Power cable - 2C X 6 Al 350 Meter 12.98 4,542.72
73 Supply of CABLE GLAND suitable for 2C X 2.5 or 3CX2.5 PVC/Cu 20 Nos. 168.12 3.362.30

Power / CONTROL Cable
2 Supply of CABLE GLAND suitable for 5C X 2.5 PVC/Cu Control 60 Nos. 168.12 10,086.91

Cable

Supply of CABLE GLAND suitable for 7C X 2.5 PVC/Cu Control
75 20 Nos. 201.74 4,034.88

Cable
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76 Supply of CABLE GLAND suitable for 10C X 2.5 PVC/ Cu Control 30 Nos. 201.74 6,052.32

Cable

Supply of CABLE GLAND suitable for 14C X 2.5 Cu PVC/ Control
77 60 Nos. 252.17 15,130.37

Cable

Supply of CABLE GLAND suitable for 19C X 2.5 Cu PVC/ Control
78 20 Nos. 287.28 5,745.64

Cable
79 Supply of CABLE GLAND suitable for 27C X 2.5 Cu Control Cable 30 Nos. 591.21 17,736.15
80 Supply of CABLE GLAND suitable for 3.5C X 300 Al C XLPE Power Ca 2 Nos. 604.80 1,209.60,
81 Supply of CABLE GLAND suitable for 3.5C X 70 Al Power Cable 12 Nos. 336.22 4,034.65
82 Supply of CABLE GLAND suitable for 3.5C X 35 Al Power Cable 4 Nos. 294.20 1,176.81
83 Supply of CABLE GLAND suitable for 4C X 16 Al Power Cable 30 Nos. 252.17 7,565.18
84 Supply of CABLE GLAND suitable for 4C X 6 Al Power Cable 44 Nos. 252.17 11,095.60
85 Supply of CABLE GLAND suitable for 2C X 6 Al Power Cable 26 Nos. 185.33 4,818.53
86 Supply of Rubber mats (Class-A suitable for 1.1 kV as per IS: 10 Sq.m 1237.73 12,377.32

15652)

Installation of Rubber mats (Class-A suitable for 1.1 kV as per IS:
87 10 Sg.m 137.53 1,375.26]

15652) in front of Panels
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88

Supply & Mounting of Phase Color Discs, Danger Plate and
Identification Plates for bays & Equipments as per 1S:2551; 1982 &
IS:5; 1978.

Lot

1,14,258.84

1,14,258.84]

89

PHASE IDENTIFICATION - Painting the structures in Red, Yellow
and

Blue by reflecting Colour is to be provided around the top of the
structure with Colour band of 100 mm width.

Lot

2,000.00

2,000.00

90

Supply & Installation of BAY IDENTIFICATION - Bay Name Plate as
per drawing no. C/ENG/STD/BAY NAME PLATE

Nos.

971.36

971.36]

91

Supply & Installation of Cable Tag - The tag shall be of aluminum
with the number punched on it and securely attached to the cable
conduit by not less than two turns of 20 SWG Gl wire conforming
to 1S:280. Cable tags shall be of rectangular shape for power
cables and of circular shape for control cables.

Lot

2,000.00

2,000.00

92

Supply of Cable Sealing System / cable transit system - Modular
multi-diameter (type peel-able or adjustable blocks) cable sealing
system consisting of frames, blocks, stay plate and accessories.
The shall be installed where the cables enter CRB, SPR in the
substations. (Approved make M/s Roxtec India Pvt. Ltd / M/s MCT
Brattberg India Pvt. Ltd. / any other Powergrid approved make)
Mode of measurement shall be in square centimeter of inner
dimension of frame of cable sealing system. Bidder to submit
drawing, document & type test report for approval during
contract stage.

994

Sg.cm

11.80

11,729.20

93

Installation of Cable Sealing System - Modular multi-diameter
(type peel-able or adjustable blocks) cable sealing system
consisting of frames, blocks, stay plate and accessories. The shall
be installed where the cables enter CRB, SPR in the substations.
Mode of measurement shall be in square centimeter of inner
dimension of frame of cable sealing system. Minor civil works
required for installation of cable sealing system is in the scope of

bidder.

994

Sg.cm

1,172.92

94

Repair/Modification work in Control room for fixing of panels
under present scope including covering of gap and floor finishing
to meet the aesthetic.

Lot

32,390.45

32,390.45

95

SAND FILLED CABLE TRENCH - Removal of sand from existing sand-
filled cable trench, placement of the same in a suitable position
near trench, refilling of the same sand after successful completion
of cabling works, dressing/ spreading of sand in trench. (mode of
measurement shall be cubic meter of refilled sand)

Cu.M

2,000.00

2,000.00
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SUPPLY OF SAND: if required to top-up "sand filled cable trench"
9% as per site reqwr.ement, works includes supply, placement and 1 Cu.M 1,000.00 1,000.00
dressing of sand in cable trench. (mode of measurement shall be
cubic meter of sand)
Dismantling of existing lattice / pipe structure and its disposal as
97 . ) 0.5 MT 726.75 363.38
per site requirement.
MATERIAL HANDLING OF FIRE PROTECTION SYSTEM - RECEIPT OF
MATERIAL, UNLOADING, PROPER STORAGE, MATERIAL
RECONCILIATION, SAFE KEEPING, HANDING OVER TO BHEL / FIRE
98 FIGHTING CONTRACTOR, PROPER RECORD KEEPING ETC TO 12 MT 500.00 6,000.00
COMPLETE. PLEASE REFER ANNEXURE_FIRE-PROTECTION. MODE
OF PAYMENT SHALL BE EQUIPMENT / ITEM WEIGHT EXCLUDING
PACKING WEIGHT.
99 MAND.ATORY ?PARES— E: 420kV SF6 Circuit Breaker Spare 1 Lot 12,000.00 12,000.00
material handling
100 MANDATORY SPARES - F: 420 kV Isolator Spare material handling 1 Lot 3,594.03 3,594.03
101 MAND.ATORY ?PARES— G: 400kV Current Transformer Spare 1 Lot 2.200.00 2.200.00
material handling
102 MANI?ATORY SPARES - H: 336kV Surge Arrester Spare material 1 Lot 3,500.00 3.500.00
handling
103 MANDATORY SPARES - L2: Reactor Protection panel 1 Lot 2,500.00 2,500.00
104 MANDATORY SPARE.S— M: SL{b—St.atlon ,.Automatlon /SCADA 1 Lot 500.00 500.00
system Spare material handling (if applicable)
MANDATORY SPARES - N: Fire Protection System Spare material
105 . 1 Lot 100.00 100.00
handling
Watch and ward of stored / erected material at project site and
106 storage area or any other locations as per instruction of site in 6 Months 44,782.65 2,68,695.88
charge. (round the clock security by authorized service agency)
Total Amount in Rs. ( Excluding GST)| 16,52,874.49]

Note:- Following Annexures are the Part of this BOQ , Bidders may Please refer the mentioned Annexures which
are attched alongwith the tender Documenst.

1)
2)
3)

BOQ_ANNEXURE_1 :- Standard Technical notes and Scope

BOQ_ANNEXURE_2 :- Project Specific Drwaings and Documents

BOQ_ ANNEXURE_3:- Standard Drawings & Documents List



ANNEXURE-II

TRANSMISSION BUSINESS GROUP
(SUB- CONTRACTS MANAGEMENT)
TBG - NOIDA

PRICE SCHEDULE FORMAT

SUB: TENDER FOR “RECEIPT OF EQUIPMENT/ MATERIAL AT SITE, UNLOADING,
RECONCILIATION, INSPECTION, VERIFICATION, STORAGE, UP-KEEPING DURING
STORAGE, ERECTION, TESTING, COMMISSIONING AND HANDING OVER OF 400 KV

CHAMPA S/S IN CHHATTISGARH”.

TENDER SPEC. NO.:- TBSM/CHAMPA/ SS-19 /ETC/TENDER /20-21 DATE 30.04.2020

(@) 1/ We hereby agree to execute the above work at % (in figure)....
(in words) Above / Below/ At Par the rates of items given in BOQ

(Annexure-l) of subject tender.

NOTE:

1. In this annexure the tenderer shall quote a percentage above/ below/At Par the rates shown in
the Bill of Quantities (Annexure-l) of subject tender. The percentage quoted shall be clearly
written both in words and figures. In case of discrepancy in rates in figure and words, the
minimum will be taken into account by BHEL.

2. The quoted percentage will apply to the individual items uniformly.

Date:
Place

Signature of tenderer
Name & Designation of authorized person(s) with seal



ANNEXURE-III
( Summary Of Prices)

NAME OF WORK :- RECEIPT OF EQUIPMENT/ MATERIAL AT SITE, UNLOADING, RECONCILIATION,
INSPECTION, VERIFICATION, STORAGE, UP-KEEPING DURING STORAGE, ERECTION, TESTING,
COMMISSIONING AND HANDING OVER OF 400 KV CHAMPA S/S IN CHHATTISGARH.”.

TENDER SPECIFICATION NO.:-TBSM/CHAMPA/ SS-19 /ETC/TENDER /20-21 DATE 30.04.2020

SI No.

Description

Amount (Rs.)

1

Total Amount as per rates in BOQ for "Receipt of equipment/
material at site, unloading, reconciliation, inspection,

verification, storage, up-keeping during storage, erection,

testing, commissioning and handing over of 400kV Champa

S/s in Chhattisgarh.."

(Annexure-l)

16,52,874.49

Value of percentage above/below/at par (As indicated in
Price Schedule Format, Annexure-Il) applicable to the total
amount of ETC work ( at SI. no. 1 above)

% above/below/ at par

Total amount after consideration of percentage
above/below/ at par.




