Annexure-|

BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 765KV SOLAPUR S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No. |Description of Item Unit QUANTITY UNITF:QS AMOUNT (Rs.)

1(a) Earthwork in excavation by mechanical means (Hydrauliclcum 3900 125.95 491205.00
excavator) / manual means including dewatering as necessary of
rain water/subsoil seepage water and disposal of excavated earth
upto 100m and lift upto 3.5m, disposed earth to be levelled and
neatly dressed.
All kinds of soil.

1(b) Earthwork in excavation by mechanical means (Hydrauliclcum 400 221.05 88420.00
excavator) / manual means including dewatering as necessary of
rain water/subsoil seepage water and disposal of excavated earth
upto 100m and lift upto 3.5m, disposed earth to be levelled and
neatly dressed.

Ordinary rock

1(c) Earthwork in excavation by mechanical means (Hydrauliclcum 400 619.03 247612.00
excavator) / manual means including dewatering as necessary of
rain water/subsoil seepage water and disposal of excavated earth
upto 100m and lift upto 3.5m, disposed earth to be levelled and
neatly dressed.

Hard rock (blasting prohibited)

3 Filing available excavated earth (including rock) in trenches, plinth,Jcum 2220 125.75 279165.00
sides of foundations, etc., in layers not exceeding 20cm in depth,
consolidating each deposited layer by ramming and watering, lead
upto 100m and lift upto 3.5m.

4 Supplying and filing in plinth with local sand under|cum 120 810.82 97298.40
floors/foundations including watering, ramming, consolidating and
dressing complete.

5 Carriage & disposal of surplus excavated earth/rock beyond initial|cum 1700 98.34 167178.00
lead by mechanical means not necessarily all the times on pucca|
roads, including loading, unloading, dressing of excavated material,
etc., complete as per specifications -.

Lead upto 1 km.

6(a) Providing and laying in position cement concrete of specified grade|cum 60 4943.80 296628.00
excluding the cost of centering and shuttering - All work upto plinth
level.

1:2:4 (1 cement : 2coarse sand : 4 graded stone aggregate 20mm
nominal size)

6(b) Providing and laying in position cement concrete of specified grade|cum 10 4415.45 44154.50
excluding the cost of centering and shuttering - All work upto plinth
level.

1:3:6 (1 cement : 3 coarse sand : 6 graded stone aggregate 40mm
nominal size)

6(c) Providing and laying in position cement concrete of specified grade|cum 260 4148.54 1078620.40
excluding the cost of centering and shuttering - All work upto plinth
level.

1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40mm
nominal size)

6(d) Providing and laying in position cement concrete of specified grade|cum 170 3577.55 608183.50
excluding the cost of centering and shuttering - All work upto plinth
level.

1:5:10 (1 cement : 5 coarse sand : 10 brick aggregate) with a layer
of cement slurry of mix 1:6 (1 cement : 6 Fine Sand) over PCC layer
as per Technical Specification.

Note : The contractor has option to use stone aggregate in place of
brick aggregate without any financial implication on BHEL)

7 Extra for providing and mixing water proofing material 'Impermo’ or|per 50 kg 30 41.73 1251.90
equivalent in cement concrete work in the proportion recommended|cement
by the manufacturer.
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BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 765KV SOLAPUR S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No. |Description of Item Unit QUANTITY UNITF:Q:E) AMOUNT (Rs.)

8(a) Providing and laying in position machine batched, machine mixed|cum 1040 5887.43 6122927.20
and machine vibrated design mix cement concrete of specified
grade for RCC structural elements including roads excluding the
cost of centering, shuttering, finishing and reinforcement including
admixtures in recommended proportions (as per IS 9103) to
accelerate, retrard setting of concrete, improve workability without
impairing strength and durability. - M25 grade reinforced cement|
concrete by using minimum 330kg of cement per cum of
concrete.All works upto plinth level

8(b) Providing and laying in position machine batched, machine mixed|cum 380 6691.00 2542580.00
and machine vibrated design mix cement concrete of specified
grade for RCC structural elements including roads excluding the
cost of centering, shuttering, finishing and reinforcement including
admixtures in recommended proportions (as per IS 9103) to
accelerate, retrard setting of concrete, improve workability without
impairing strength and durability. - M25 grade reinforced cement|
concrete by using minimum 330kg of cement per cum of
concrete.All works above plinth level upto floor V level

9 Extra for finishing of concrete (in road pavement) with screed board|cum 170 194.57 33076.90
vibrator, vacuum dewatering process and finally finished by floating,
brooming with wire brush etc complete.

10(a) |Centering and shuttering including strutting, propping, etc., and|sgm 740 184.42 136470.80
removal of form for:
Foundations, footings, bases of columns, etc., for mass concrete.

10(b) |Centering and shuttering including strutting, propping, etc., and|sgm 1520 369.24 561244.80
removal of form for:
RCC walls at all levels (any thickness).

10(c) |[Centering and shuttering including strutting, propping, etc., and|sgm 300 333.23 99969.00
removal of form for:
Lintels,beams,plinth beams and cantilevers.

10(d) |Centering and shuttering including strutting, propping, etc., and|sgm 2260 45441 1026966.60
removal of form for:
Columns, Pillars, Piers, Posts and Struts.

11(a) |Steel reinforcement -Cold twisted bars /TMT- Fe 500- Excluding|kg 127300 10.77 1371021.00
supply but including straightening, cutting, bending, binding, (i/c
cost of binding wire), placing in position, etc., all labour & material,
complete. (Note: Reinf, steel shall be supplied by BHEL.
Unloading, storing, watch & ward, handling and Testing of material
as per PGCIL BOQ shall be in bidders scope)

11(b) |Steel reinforcement -Cold twisted bars /TMT- Fe 500 (To belkg 12800 49.62 635136.00
procured from SAIL,TISCO, IISCO and RINL only)Iincluding supply,
straightening, cutting, bending, binding, (i/c cost of binding wire),
placing in position, etc., all labour & material, complete.

12 Brickwork with F.P.S.bricks of class designation 75 in foundation|cum 60 4524.10 271446.00
and plinth in:
Cement mortar 1:6 (1 cement : 6 coarse sand)

13 Brickwork with F.P.S.bricks of class designation 75 injcum 10 5355.29 53552.90
superstructure above plinth level to floor V level in all shapes and
sizes in:
Cement mortar 1:6 (1 cement : 6 coarse sand)

14 Half brick masonry with bricks of class designation 75 in foundation|sgm 10 562.70 5627.00
and plinth in:
Cement mortar 1:4 (1 cement : 4 coarse sand)

15 Half brick masonry with bricks of class designation 75 in|sgm 10 653.36 6533.60

superstructure above plinth level to floor V level.
Cement mortar 1:4 (1 cement : 4 coarse sand)

16 Extra for providing and placing in position 2 Nos 8mm dia bars at|sgm 10 48.21 482.10
every third course of half brick masonry (with FPS bricks)

14




BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 765KV SOLAPUR S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No. |Description of Item Unit QUANTITY UNIT F:’;:E) AMOUNT (Rs.)
17 12 mm cement plaster of mix: 1:6 (1 cement : 6 coarse sand) sgm 270 154.72 41774.40
18 18 mm cement plaster in 02 coats on external surface of brick wall|sqgm 60 245.49 14729.40

of mix :
Under layer of 12mm thick with 1:5 (1 cement : 5 coarse sand) and
finished with 6mm thick with 1:6 (1 cement : 6 Fine sand)
19 6 mm cement plaster to all ceilings of mix: sgm 20 138.39 2767.80
1:3 (1 cement : 3 Fine sand)
20 Neat cement punning sgm 270 39.55 10678.50
21 Painting with synthetic enamel paint of approved brand and|sgm 20 7491 1498.20
manufacture of required colour to give an even shade:
Two or more coats on new work over an under coat of suitable
shade with ordinary paint of approved brand and manufacture.
22 Structural steelwork welded in built up sections like edge protection|kg 7500 51.36 385200.00
angles, pipes, insert plates with lugs & framed work including
providing, cutting, hoisting, fixing in position/ embedding in concrete
and applying a priming coat of approved steel primer all complete.
23(a) |Steelwork welded in built up sections/framed work including|kg 3900 56.66 220974.00
providing, cutting, hoisting, fixing in position and applying a priming
coat of approved steel primer using structural steel etc., as
required.
In covering of floors/trenches of control room building with
chequered plates, stringers, treads, landings, etc., of staircases
involving use of chequered plates, wherever required, all complete.
23(b) |Steelwork welded in built up sections/framed work including|kg 40500 78.07 3161835.00
providing, cutting, hoisting, fixing in position and applying approved
primer etc., as required.
In gratings, frames, ladders, stair railings, gates (including pipes),
rails, ISMB, ISMC and similar works.
24 Applying priming coat - sgm 20 28.47 569.40
With ready mixed red oxide zinc chromate primer of approved
brand and manufacture on steel galvanised iron/ steel works.
25(a) |Providing and laying Medium duty hume pipe (NP3) as per drawing|RM 20 361.53 7230.60
and specification all complete excluding concrete and
reinforcement.
100mm dia
25(b) |Providing and laying Medium duty hume pipe (NP3) as per drawing|RM 10 903.83 9038.30
and specification all complete excluding concrete and
reinforcement.
250mm dia
25(c) [|Providing and laying Medium duty hume pipe (NP3) as per drawing|RM 10 1084.61 10846.10
and specification all complete excluding concrete and
reinforcement.
300mm dia
25(d) |Providing and laying Medium duty hume pipe (NP3) as per drawing|RM 10 1660.11 16601.07
and specification all complete excluding concrete and
reinforcement.
450mm dia
26 Providing and fixing in culvert/road crossing/building PVC pipes|RM 10 283.20 2832.00
conforming to IS : 12818 including jointing with seal in complete
150mm diameter
27 Supplying and erection of approved make dewatering pumps|Nos 3 9280.60 27841.80

including all cable and pipe connections alongwith auto starter and
necessary shed all complete as per customer's specification and
instruction of engineer in charge

0.5 HP.
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BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 765KV SOLAPUR S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No. |Description of Item Unit QUANTITY UNITF:QS AMOUNT (Rs.)

28 Supplying & fixing (all dia & length) foundation bolts in position with|Kg 860 55.86 48039.60
help of proper templates (to be supplied by contractor) including
nuts, washers and template all complete as per drawings &
directions of Engr-in-Charge. Weight of the template shall not be
measured for payment purpose.

29 Extra over Item above for providing galvanised bolts (Mass of zinc|kg 860 5.88 5056.80
coating = 610gms/sgm), nuts & washer .

30 Fixing (all dia & length) foundation bolts in position with help of|Kg 8570 7.35 62989.50
proper templates including nuts, washers and template (to be
supplied by contractor) all complete as per drawings & directions of
Engr-in-Charge. Weight of the template shall not be measured for
payment purpose.

31 Providing & fixing in position precast cement concrete trench covers|Cum 5 6186.67 30933.35
or perforated covers wherever necessary at various elevations in
all kinds of work including moulding, formwork, mixing, laying out,
compacting and curing, storing, transportation, erection without
damage, setting in position with cement and sand mortar, grouting
etc all as per specs, drawings and directions of Engr-in-Charge but
excluding the cost of reinforcement, inserts, edge angles, etc.
Grade of concrete shall be M25

32 Grouting of block outs, pockets, foundations, bolts holes and|cum 11 12179.63 133975.93
underside of base plates with cement, sand aggregate ( of size 6
mm and down) grout 1:1:2 with non-shrink additive and shall be of
strength not less than M30 including placing, curing, cleaning,
surface preparation, testing, etc. complete with labour, materials,
equipment, handling, testing, etc. all complete as per specifications,
drawings and instructions of the Engineer.

33 Preparation and consolidation of sub grade with power road roller of|sgm 880 88.30 77702.24
8 to 12 tonne capacity after excavating earth to an average of 22.5
cm depth,dressing to camber and consolidating with road roller
including making good the undulations etc and re-rolling the sub
grade and disposal of surplus earth lead upto 50 metres.

34 (a) [Suppling and stacking at site cum 100 1278.69 127869.00
90 mm to 45 mm size stone aggregate

34 (b) [Suppling and stacking at site cum 80 1386.53 110922.40
63 mm to 45 mm size stone aggregate

34 (c) |Suppling and stacking at site cum 80 1475.02 118001.60
53 mm to 22.5 mm size stone aggregate

34 (d) [Suppling and stacking at site cum 40 1439.66 57586.40
Stone screening 13.2 mm nominal size (type A)

34 (e) [Suppling and stacking at site cum 20 1398.19 27963.80
Stone screening 11.2 mm nominal size (type B)

34 (f) |Suppling and stacking at site cum 30 563.01 16890.30
moorum

35 Laying spreading and compacting stone aggregate of specified|cum 240 449.10 107784.00

sizes to WBM specifications incuding spreading in uniform
thickness, hand picking, rolling with 3 wheeled road/vibratory roller
8-10tonne in stages to proper grade and camber, applying and
brooming requisite type of screening/binding material to fill up
interstices of coarse aggregate water and compacting to the
required density (payment for stone aggregate, screenings, kankar,
moorum and red bajri etc., to be made separately)

36 Providing and laying polythene sheet of 125 microns between the|sgm 880 15.72 13830.47
PCC and RCC slab all complete as per direction of Engineer in
charge.
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BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 765KV SOLAPUR S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No. |Description of Item Unit QUANTITY UNITF:QS AMOUNT (Rs.)

37 Supplying & installation of bitumen impregnated fibre board|Sgm 40 884.96 35398.21
confirming to IS 1838 as joint filler including nailing, coating of both
faces with coal tar pitch/bitumin etc. all complete as per
specification, drawing and as directed by engineer. ( 20 mm wide
joints )

38 SUpplying and filling in position hot applied bitumen sealing|RM 110 11.50 1264.98
compund (Grade A) of specified thick confirming to IS 1834
including cleaning, mixing, heating, pouring/injecting sealing
compound in gaps in joints, sealant primer etc all complete as per
specification, drawing and as directed by Engineer.

39 Supplying and filling stone (40mm size) over grating forjcum 80 1584.89 126791.20
transformer/reactor foundation.
40 Finishing walls with water proofing cement paint of required shade : |sgm 1170 56.21 65765.70

New work (Two or more coats applied @ 3.84 kg/10 sqm)

41 Demolishing cement concrete Nominal mix 1:4:8 or leaner mix (i/clcum 10 615.15 6151.50
equivalent design mix) manually/ by mechanical means including
disposal of material within 50 metres lead as per direction of
Engineer - in - charge.

42 Demolishing R.C.C. work manually/ by mechanical means including|cum 10 1454.55 14545.50
stacking of steel bars and foundation bolts and disposal of
unservicable material within the substation boundary as per
direction of site-in-charge.

43 Dismantling manually/ by mechanical means including stacking of|sgm 375 177.00 66375.00
serviceable material and disposal of unserviceable material within
50 metres lead as per direction of Engineer-in-charge :

Bitumenous road

44 Providing and laying 20mm thk cement concrete 1:2:4 (1 cement :|sgm 45 146.68 6600.38
2 coarse sand : 4 graded stone aggregate).

45 Antiweed treatment in switchyard area including micro leveling,|Sgm 2500 12.54 31350.00
dressing etc as per Technical Specification.

46 Supplying and spreading stone aggregate in switchyard as per|Sgm 2500 158.47 396175.00

drawing and specification all complete but excluding micro leveling,
dressing & antiweed treatment as per Technical Specification
C/ENGG/SPEC/CIVIL Rev No.: 11A

a7 Removal, cleaning & washing of existing stone and relaying of|Sgm 2500 79.17 197925.00
stone in switchyard including supply of extra matching gravel but
excluding micro leveling, dressing & antiweed treatment as per
Technical Specification.

TOTAL| 22069055.04

The Amount mentioned above is excluding GST
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Annexure-II

BOQ CUM PRICE SCHEDULE FOR UNDERGROUND EARTHING & ELECTRODE AND DISMANTLING WORK
Project:- Civil works of switchyard at extension of 765 kV Solapur S/s in Maharashtra PGCIL SUBSTATION PACKAGE SS-19

Customer : POWERGRID CORPORATION OF INDIA LIMITED
Name of Work:- Underground Earthing & Electrode AND Dismantling Works

Description

Unit

Qry.

UNIT RATE
(INR)

AMOUNT
(INR)

Unloading and proper storage of 40 mm dia MS Rod including safety &
security of material.

MT

56

606.69

33827.87

Dismantling of existing earthmati.e. 40mm MS ROD / Earthing
material/ riser / Gl Flat with approximate depth of 600 mm measured
from the top of FGL as persite requirement complete in all respect
including the following works:

- excavation

- Cutting of existing earthing material - MS rod / Gl Flat / TMT Bar etc
- Shifting of dismantled items to store and safekeeping

MT

2730.09

2730.09

Material handling and laying of 40 mm dia MS Rod ata minimum
depth of 600 mm measured from the top of Finished Ground Level and
bringing outrisers just below gravel level near the equipment
foundations as perrequirementincluding following works:

- excavation

- laying of MS rod

- welding of rods (refer Drg No. C/ENG./STD/EARTHINGS/09 SHEET # 1,
Sheet #2, SHEET # 3 for Welding details of rods)

- backfilling of soil and compaction for bringing out pig tail risers of 40
dia MS rod for equipments. Risers shall be raised from the earthmat
(at 600 mm depth) to approx. 150 mm below finished ground level to
the nearest point of the equipment. This shall include all cutting,
bending, welding, fixing, application of paints on cutting & welding
surface, etc to the main earthmesh.

- any other work necessary to complete the laying of earthmat

(40 mm dia MS rod will be supplied by BHEL).

MT

5460.19

5460.19

Fabrication & laying of Auxiliary Mat of 40 mm Dia MS Rods at a depth
of 300 mm from top of FGL including excavation & backfilling as per
Drg No. C/ENG/STD/EARTHINGS/09 SHEET # 4

- anyother work necessary to complete the laying of earthmat.

- welding of rods (refer Drg No. C/ENG/STD/EARTHINGS/09 SHEET # 1,
Sheet #2,SHEET # 3 for Welding details of rods.

(40 Diameter MS rod will be supplied by BHEL)

Nos.

18

2189.41

39409.41

Installation of Pipe Electrode(to be driven - 3.0 Mtr) as per Drg. No.
C/ENG/STD/EARTHINGS/09 SHEET # 5 including following works:

- excavation

-installing the pipe electrode.

- pipe electrodes in treated earth pit (as per|S) such as alternate
layers of coke/ charcoal and salt or bentonite clay.

- Backfilling and compaction

- Cement Concrete pit with a ISI marked castiron cover hinged to a cast
iron frame to have an access to the joints.

- any other work necessary to complete the work

Remark :- Pipe Electrode assemblyi.e. Gl Pipe, Nuts, Bolts & Washers
and funnel with wire mesh will be supplied by BHEL.

nos.

8007.18

48043.10




Annexure-Il

BOQ CUM PRICE SCHEDULE FOR UNDERGROUND EARTHING & ELECTRODE AND DISMANTLING WORK

Project:- Civil works of switchyard at extension of 765 kV Solapur S/s in Maharashtra PGCIL SUBSTATION PACKAGE SS-19

Customer : POWERGRID CORPORATION OF INDIA LIMITED
Name of Work:- Underground Earthing & Electrode AND Dismantling Works

S.N

Description

Unit

Qry.

UNIT RATE
(INR)

AMOUNT
(INR)

Installing of 40 mm diameter Rod Electrode with test pitas per Drg.
No. Drg. No. C/ENG./STD/EARTHINGS/09 SHEET # 6 including following
works:

- excavation

-installing the rod electrode

- backfilling and compaction

- Cement Concrete pit with a ISI marked castiron cover hinged to a cast
iron frame to have an access to the joints.

- anyother work necessary to complete the work

Remark:- 40 mm dia MS rod, GI Flat, Nut Bolt washers will be supplied
by BHEL.

Nos.

10

3728.68

37286.82

Installing of 40 mm diameter Rod Electrode without test pitincluding
following works:

- excavation/hammering of rod in earth

-installing the rode electrode

- backfilling and compaction

-anyother work necessary to complete the work

(40 mm dia MS rod will be supplied by BHEL).

Nos.

3331.54

6663.08

Dismantling of existing lattice / pipe structure such as Lightening
Mast/ Tower structure/ equipment structure including the following
works:

1. Arrangement of skilled manpower for structure works, hydra / crane
etcas perrequirement.

2. Proper Listing and stacking of material, individual item wise.

3. Storage of material in store and safekeeping.

4. Mode of measurement shall be on weight basis including weight of
hardwares

MT

3091.41

6182.82

Erection of lattice / pipe structure such as Lightening Mast/ Tower
structure/ equipment structure.

including the following works:

1. Arrangement of skilled manpower for structure works, hydra / crane
etc as perrequirement.

2. Material handling, shifting from store to erection site

3. Erection of material in complete respect

4. Mode of measurement shall be on weight basis including weight of
hardwares.

MT

4052.80

8105.59

Total Amount in Rs. ( Excluding GST)

187709

Enclosed: Drawing C/ENG/STD/EARTHINGS/09




ANNEXURE-III

BILL OF QUANTITIES CUM PRICE SCHEDULE

Name of Project : Civil works of switchyard at extension of 765 kV Solapur
S/s in Maharashtra under PGCIL Substation under subsation Package SS-19

Name of Work: Construction of Stores

SI No. Description Unit | Qty. Unit Amount
Rate (Rs.) (Rs.)

1 Open stores of size 500 Sgm Sgm| 500 488 2,44,000
(As per specification enclosed with tender
documents ).

2 Covered Store of Size 100 Sgm No. 1 7,66,633 7,66,633
(As per Specification enclosed with tender
documents).

Total Amount (Rs.)-Excluding GST 10,10,633

Notes:

1 The quoted rate is inclusive of all materials, tools & plants etc. required for above
works.

2 Decision regarding store location and execution of above items shall be taken by
site in charge as per site requirement.

3 Size of open store may vary as per site requirement and the same shall be measured
on prorate basis

4 Requirement of closed store may be changed based on site requirement and may
also be deleted.




ANNEXURE-IV

TRANSMISSION BUSINESS GROUP
(SUB- CONTRACTS MANAGEMENT)
TBG - NOIDA

PRICE SCHEDULE FORMAT

SUB: TENDER FOR “EXECUTION AND HANDING OVER OF CIVIL WORKS OF SWITCHYARD AT
EXTENSION OF 765 KV SOLAPUR S/S IN MAHARASHTRA”.

TENDER NO.:- TBSM/SOLAPUR/ PKG-SS19/ CIVIL/TENDER DATE: 20.09.2019

(a) 1/ We hereby agree to execute the above work at % (in figure).......couev.e.
(in words) Above / Below/ At Par the rates of items given in BOQ

(Annexure-l, Il & 1ll) of subject tender.

NOTE:

1. In this annexure the tenderer shall quote a percentage above/ below/At Par the rates shown in
the Bill of Quantities (Annexure-l, Il & lll) of subject tender. The percentage quoted shall be clearly
written both in words and figures In case of discrepancy in rates in figure and words, the
minimum will be taken into account by BHEL.

2. The quoted percentage will apply to the individual items uniformly.

Date:
Place

Signature of tenderer
Name & Designation of authorized person(s) with seal



ANNEXURE-V
( Summary of Prices)
EXECUTION AND HANDING OVER OF CIVIL WORKS OF SWITCHYARD AT EXTENSION OF 765 KV
SOLAPUR S/S IN MAHARASHTRA

SI No. Description Amount (Rs.)

l.a Total amount as per the rates in BOQ for "Execution 220,69,055
and handing over of civil works of switchyard at
extension of 765 kV Solapur S/s in Maharashtra"
(Annexure-|)

1.b |[Total amount as per the rates in BOQ for 1,87,709
" Underground Earthing & Electrode and Dismantling
Works" (Annexure-Il)

1l.c Total amount as per the rates in BOQ for construction 10,10,633
of stores (Annexure-IIl)
1 Total Amount - Excluding GST 232,67,397
( Annexure-1 + Annexure-ll + Annexure-lll)
2 Value of percentage above/below/at par (As indicated| ......... % above/below/ at par

in Price Schedule Format, Annexure-1V) applicable to
the total amount of subject work
(SI. no. 1 above)

3 Total amount after consideration of percentage
above/below/ at par.






