BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 400KV CHAMPA S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

ANNEXURE-I

S.No.

Description of ltem

Unit

QUANTITY

UNIT RATE
(Rs.)

AMOUNT (Rs.)

1(a)

Earthwork in excavation by mechanical means (Hydraulic
excavator) / manual means including dewatering as necessary of
rain water/subsoil seepage water and disposal of excavated earth
upto 100m and lift upto 3.5m, disposed earth to be levelled and
neatly dressed.
All kinds of soil.

cum

1300

125.95

163735.00

1(b)

Earthwork in excavation by mechanical means (Hydraulic
excavator) / manual means including dewatering as necessary of
rain water/subsoil seepage water and disposal of excavated earth
upto 100m and lift upto 3.5m, disposed earth to be levelled and
neatly dressed.

Ordinary rock

cum

200

221.05

44210.00

1(c)

Earthwork in excavation by mechanical means (Hydraulic
excavator) / manual means including dewatering as necessary of
rain water/subsoil seepage water and disposal of excavated earth
upto 100m and lift upto 3.5m, disposed earth to be levelled and
neatly dressed.

Hard rock (blasting prohibited)

cum

200

619.03

123806.00

Filing available excavated earth (including rock) in trenches, plinth,
sides of foundations, etc., in layers not exceeding 20cm in depth,
consolidating each deposited layer by ramming and watering, lead
upto 100m and lift upto 3.5m.

cum

440

125.75

55330.00

Supplying and filing in plinth with local sand under
floors/foundations including watering, ramming, consolidating and
dressing complete.

cum

120

810.82

97298.40

Carriage & disposal of surplus excavated earth/rock beyond initial
lead by mechanical means not necessarily all the times on pucca|
roads, including loading, unloading, dressing of excavated material,
etc., complete as per specifications -.

Lead upto 1 km.

cum

800

98.34

78672.00

6(a)

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work upto plinth
level.

1:2:4 (1 cement : 2coarse sand : 4 graded stone aggregate 20mm
nominal size)

cum

30

4943.80

148314.00

6(b)

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work upto plinth
level.

1:3:6 (1 cement : 3 coarse sand : 6 graded stone aggregate 40mm
nominal size)

cum

10|

4415.45

44154.50

6(c)

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work upto plinth
level.

1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40mm
nominal size)

cum

120

4148.54

497824.80

6(d)

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work upto plinth
level.

1:5:10 (1 cement : 5 coarse sand : 10 brick aggregate) with a layer
of cement slurry of mix 1:6 (1 cement : 6 Fine Sand) over PCC layer
as per Technical Specification.

Note : The contractor has option to use stone aggregate in place of
brick aggregate without any financial implication on BHEL)

cum

170

3577.55

608183.50

Extra for providing and mixing water proofing material 'Impermo’ or
equivalent in cement concrete work in the proportion recommended
by the manufacturer.

per 50 kg
cement

30

41.73

1251.90

13




BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 400KV CHAMPA S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No.

Description of ltem

Unit

QUANTITY

UNIT RATE
(Rs.)

AMOUNT (Rs.)

8(a)

Providing and laying in position machine batched, machine mixed
and machine vibrated design mix cement concrete of specified
grade for RCC structural elements including roads excluding the
cost of centering, shuttering, finishing and reinforcement including
admixtures in recommended proportions (as per IS 9103) to
accelerate, retrard setting of concrete, improve workability without
impairing strength and durability. - M25 grade reinforced cement
concrete by using minimum 330kg of cement per cum of
concrete.All works upto plinth level

cum

350

5887.43

2060600.50

8(b)

Providing and laying in position machine batched, machine mixed
and machine vibrated design mix cement concrete of specified
grade for RCC structural elements including roads excluding the
cost of centering, shuttering, finishing and reinforcement including
admixtures in recommended proportions (as per IS 9103) to
accelerate, retrard setting of concrete, improve workability without
impairing strength and durability. - M25 grade reinforced cement|
concrete by using minimum 330kg of cement per cum of
concrete.All works above plinth level upto floor V level

cum

150

6691.00

1003650.00

Extra for finishing of concrete (in road pavement) with screed board
vibrator, vacuum dewatering process and finally finished by floating,
brooming with wire brush etc complete.

cum

70

194.57

13619.90

10(a)

Centering and shuttering including strutting, propping, etc., and
removal of form for:
Foundations, footings, bases of columns, etc., for mass concrete.

sgm

320

184.42

59014.40

10(b)

Centering and shuttering including strutting, propping, etc., and
removal of form for:
RCC walls at all levels (any thickness).

sgm

1280

369.24

472627.20

10(c)

Centering and shuttering including strutting, propping, etc., and
removal of form for:
Lintels,beams,plinth beams and cantilevers.

sgm

100

333.23

33323.00

10(d)

Centering and shuttering including strutting, propping, etc., and
removal of form for:
Columns, Pillars, Piers, Posts and Struts.

sgm

660

454.41

299910.60

11(a)

Steel reinforcement -Cold twisted bars /TMT- Fe 500- Excluding
supply but including straightening, cutting, bending, binding, (i/c
cost of binding wire), placing in position, etc., all labour & material,
complete. (Note: Reinf, steel shall be supplied by BHEL.
Unloading, storing, watch & ward, handling and Testing of material
as per PGCIL BOQ shall be in bidders scope)

kg

45700

10.77

492189.00

11(b)

Steel reinforcement -Cold twisted bars /TMT- Fe 500 (To be
procured from SAIL,TISCO, IISCO and RINL only)Iincluding supply,
straightening, cutting, bending, binding, (i/c cost of binding wire),
placing in position, etc., all labour & material, complete.

kg

4600

49.62

228252.00

12

Brickwork with F.P.S.bricks of class designation 75 in foundation
and plinth in:
Cement mortar 1:6 (1 cement : 6 coarse sand)

cum

50

4524.10

226205.00

13

Brickwork with F.P.S.bricks of class designation 75 in
superstructure above plinth level to floor V level in all shapes and
sizes in:

Cement mortar 1:6 (1 cement : 6 coarse sand)

cum

10|

5355.29

53552.90

14

Half brick masonry with bricks of class designation 75 in foundation
and plinth in:
Cement mortar 1:4 (1 cement : 4 coarse sand)

sgm

10|

562.70

5627.00

15

Half brick masonry with bricks of class designation 75 in
superstructure above plinth level to floor V level.
Cement mortar 1:4 (1 cement : 4 coarse sand)

sgm

10|

653.36

6533.60

16

Extra for providing and placing in position 2 Nos 8mm dia bars at
every third course of half brick masonry (with FPS bricks)

sgm

10|

48.21

482.10

14




BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 400KV CHAMPA S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No. |Description of Item Unit QUANTITY UN::;SR;'\TE AMOUNT (Rs.)
17 12 mm cement plaster of mix: 1:6 (1 cement : 6 coarse sand) sgm 230, 154.72 35585.60
18 mm cement plaster in 02 coats on external surface of brick wall
of mix :
18 Under layer of 12mm thick with 1:5 (1 cement : 5 coarse sand) and sqm 50 24549 12274.50
finished with 6mm thick with 1:6 (1 cement : 6 Fine sand)
6 mm cement plaster to all ceilings of mix:
19 1:3 (1 cement : 3 Fine sand) sqm 20 138.39 2767.80
20 Neat cement punning sgm 230 39.55 9096.50
Painting with synthetic enamel paint of approved brand and
21 manufacture of required colour to give an even shade: ' sqm 20 74.91 1498 20
Two or more coats on new work over an under coat of suitable
shade with ordinary paint of approved brand and manufacture.
Structural steelwork welded in built up sections like edge protection
29 angl(.esf, pipes, |nserF plate§ 'Wlth Iugg '& framed yvork including kg 10900 5136 559824.00
providing, cutting, hoisting, fixing in position/ embedding in concrete
and applying a priming coat of approved steel primer all complete.
Steelwork welded in built up sections/framed work including
providing, cutting, hoisting, fixing in position and applying a priming
coat of approved steel primer using structural steel etc., as
23(a) |required. kg 1400 56.66 79324.00
In covering of floors/trenches of control room building with
chequered plates, stringers, treads, landings, etc., of staircases
involving use of chequered plates, wherever required, all complete.
Steelwork welded in built up sections/framed work including
providing, cutting, hoisting, fixing in position and applying approved
23(b) |primer etc., as required. kg 15800 78.07 1233506.00
In gratings, frames, ladders, stair railings, gates (including pipes),
rails, ISMB, ISMC and similar works.
Applying priming coat -
24 With ready mixed red oxide zinc chromate primer of approved sgqm 20| 28.47 569.40
brand and manufacture on steel galvanised iron/ steel works.
Providing and laying Medium duty hume pipe (NP3) as per drawing
25(a) and specification all complete excluding concrete and RM 20 36153 7230.60
reinforcement.
100mm dia
Providing and laying Medium duty hume pipe (NP3) as per drawing
25(b) and specification all complete excluding concrete and RM 10 903.83 9038.30
reinforcement.
250mm dia
Providing and laying Medium duty hume pipe (NP3) as per drawing
25(c) and specification all complete excluding concrete and RM 10l 108461 10846.10
reinforcement.
300mm dia
Providing and laying Medium duty hume pipe (NP3) as per drawing
25(d) and specification all complete excluding concrete and RM ol 166011 16601.07
reinforcement.
450mm dia
Providing and fixing in culvert/road crossing/building PVC pipes
26 conforming to IS : 12818 including jointing with seal in complete RM 10 283.20 2832.00
150mm diameter
Supplying and erection of approved make dewatering pumps
including all cable and pipe connections alongwith auto starter and
27 necessary shed all complete as per customer's specification and Nos 1 9280.60 9280.60
instruction of engineer in charge
0.5 HP
Supplying & fixing (all dia & length) foundation bolts in position with
help of proper templates (to be supplied by contractor) including
28 nuts, washers and template all complete as per drawings & Kg 90| 55.86 5027.40

directions of Engr-in-Charge. Weight of the template shall not be
measured for payment purpose.

1.5




BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 400KV CHAMPA S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No.

Description of ltem

Unit

QUANTITY

UNIT RATE
(Rs.)

AMOUNT (Rs.)

29

Extra over Item above for providing galvanised bolts (Mass of zinc
coating = 610gms/sgm), nuts & washer .

kg

90|

5.88

529.20

30

Fixing (all dia & length) foundation bolts in position with help of
proper templates including nuts, washers and template (to be
supplied by contractor) all complete as per drawings & directions of
Engr-in-Charge. Weight of the template shall not be measured for
payment purpose.

Kg

840

7.35

6174.00

31

Providing & fixing in position precast cement concrete trench covers
or perforated covers wherever necessary at various elevations in
all kinds of work including moulding, formwork, mixing, laying out,
compacting and curing, storing, transportation, erection without
damage, setting in position with cement and sand mortar, grouting
etc all as per specs, drawings and directions of Engr-in-Charge but
excluding the cost of reinforcement, inserts, edge angles, etc.
Grade of concrete shall be M25

Cum

10|

6186.67

61866.70

32

Grouting of block outs, pockets, foundations, bolts holes and
underside of base plates with cement, sand aggregate ( of size 6
mm and down) grout 1:1:2 with non-shrink additive and shall be of
strength not less than M30 including placing, curing, cleaning,
surface preparation, testing, etc. complete with labour, materials,
equipment, handling, testing, etc. all complete as per specifications,
drawings and instructions of the Engineer.

cum

11

12179.63

133975.93

33

Preparation and consolidation of sub grade with power road roller of
8 to 12 tonne capacity after excavating earth to an average of 22.5
cm depth,dressing to camber and consolidating with road roller
including making good the undulations etc and re-rolling the sub
grade and disposal of surplus earth lead upto 50 metres.

sgm

500

88.30

44149.00

34 (a)

Suppling and stacking at site
90 mm to 45 mm size stone aggregate

cum

60|

1278.69

76721.40

34 (b)

Suppling and stacking at site
63 mm to 45 mm size stone aggregate

cum

50

1386.53

69326.50

34 (c)

Suppling and stacking at site
53 mm to 22.5 mm size stone aggregate

cum

50

1475.02

73751.00

34 (d)

Suppling and stacking at site
Stone screening 13.2 mm nominal size (type A)

cum

20

1439.66

28793.20

34 (e)

Suppling and stacking at site
Stone screening 11.2 mm nominal size (type B)

cum

10|

1398.19

13981.90

34 (f)

Suppling and stacking at site
moorum

cum

20|

563.01

11260.20

35

Laying spreading and compacting stone aggregate of specified
sizes to WBM specifications incuding spreading in uniform
thickness, hand picking, rolling with 3 wheeled road/vibratory roller
8-10tonne in stages to proper grade and camber, applying and
brooming requisite type of screening/binding material to fill up
interstices of coarse aggregate water and compacting to the
required density (payment for stone aggregate, screenings, kankar,
moorum and red bajri etc., to be made separately)

cum

160

449.10

71856.00

36

Providing and laying polythene sheet of 125 microns between the
PCC and RCC slab all complete as per direction of Engineer in
charge.

sgm

500

15.72

7858.22

37

Supplying & installation of bitumen impregnated fibre board
confirming to IS 1838 as joint filler including nailing, coating of both
faces with coal tar pitch/bitumin etc. all complete as per
specification, drawing and as directed by engineer. ( 20 mm wide
joints )

Sgm

20|

884.96

17699.11

38

Supplying and filling in position hot applied bitumen sealing
compund (Grade A) of specified thick confirming to IS 1834
including cleaning, mixing, heating, pouring/injecting sealing
compound in gaps in joints, sealant primer etc all complete as per
specification, drawing and as directed by Engineer.

RM

60|

11.50

689.99

1.6




BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 400KV CHAMPA S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No.

Description of ltem

Unit

QUANTITY

UNIT RATE
(Rs.)

AMOUNT (Rs.)

39

Supplying and filling stone (40mm size) over grating for
transformer/reactor foundation.

cum

40

1584.89

63395.60

40

Finishing walls with water proofing cement paint of required shade :
New work (Two or more coats applied @ 3.84 kg/10 sqm)

sgm

390

56.21

21921.90

41

Demolishing cement concrete Nominal mix 1:4:8 or leaner mix (i/c
equivalent design mix) manually/ by mechanical means including
disposal of material within 50 metres lead as per direction of
Engineer - in - charge.

cum

10|

615.15

6151.50

42

Demolishing R.C.C. work manually/ by mechanical means including
stacking of steel bars and foundation bolts and disposal of
unservicable material within the substation boundary as per
direction of site-in-charge.

cum

10|

1454.55

14545.50

43

Dismantling manually/ by mechanical means including stacking of
serviceable material and disposal of unserviceable material within
50 metres lead as per direction of Engineer-in-charge :

Bitumenous road

sgm

265

177.00

46905.00

44

Providing and laying 20mm thk cement concrete 1:2:4 (1 cement :
2 coarse sand : 4 graded stone aggregate).

sgm

45

146.68

6600.38

45

Antiweed treatment in switchyard area including micro leveling,
dressing etc as per Technical Specification.

Sgm

4000

12.54

50160.00

46

Supplying and spreading stone aggregate in switchyard as per
drawing and specification all complete but excluding micro leveling,
dressing & antiweed treatment as per Technical Specification
C/ENGG/SPEC/CIVIL Rev No.: 11A

Sgm

4000

158.47

633880.00

a7

Removal, cleaning & washing of existing stone and relaying of
stone in switchyard including supply of extra matching gravel but
excluding micro leveling, dressing & antiweed treatment as per
Technical Specification.

Sgm

4000

79.17

316680.00

TOTAL

10592542

1.7

The above amount is excluding GST




Annexure-l|
BILL OF QUANTITY AND PRICE SCHEDULE FOR UNDERGROUND EARTHING & ELECTRODE AND DISMANTLING WORKS
Project :- Civil works of switchyard at extension of 400 kV Champa S/s in Chhattisgarh under PGCIL SUBSTATION PACKAGE SS-19

Customer : POWERGRID CORPORATION OF INDIA LIMTED

Name of Work:- Underground Earthing & Electrode AND Dismantling Works

S.N Unit Rate Amount
Description Unit TY.
o. P Q (INR) (Rs.)

Unloading and proper storage of 40 mm dia MS Rod including safety &

1 ) ) MT 49 606.69 29909.70
security of material.
Dismantling of existing earthmati.e. 40mm MS ROD / Earthing
material/ riser / Gl Flat with approximate depth of 600 mm measured
from the top of FGL as persite requirement complete in all respect
2 |including the following works: MT 1 2730.09 2730.09
- excavation
- Cutting of existing earthing material - MS rod / Gl Flat / TMT Bar etc
- Shifting of dismantled items to store and safekeeping
Material handling and laying of 40 mm dia MS Rod ata minimum
depth of 600 mm measured from the top of Finished Ground Level and
bringing outrisers just below gravel level near the equipment
foundations as perrequirementincluding following works:
- excavation
- laying of MS rod
- welding of rods (refer Drg No. C/ENG./STD/EARTHINGS/09 SHEET # 1,
3 Sheet # 2, SHEET # 3 for Welding details of rods) MT 1 5460.19 5460.19

- backfilling of soil and compaction for bringing out pig tail risers of 40
dia MS rod forequipments. Risers shall be raised from the earthmat
(at 600 mm depth) to approx. 150 mm below finished ground level to
the nearest point of the equipment. This shall include all cutting,
bending, welding, fixing, application of paints on cutting & welding
surface, etc to the main earthmesh.

- any other work necessary to complete the laying of earthmat

(40 mm dia MS rod will be supplied by BHEL).

Fabrication & laying of Auxiliary Mat of 40 mm Dia MS Rods at a depth
of 300 mm from top of FGL including excavation & backfilling as per
Drg No. C/ENG/STD/EARTHINGS/09 SHEET # 4

4 |- anyother work necessaryto complete the laying of earthmat. Nos. 12 2189.41 26272.94
- welding of rods (refer Drg No. C/ENG/STD/EARTHINGS/09 SHEET # 1,
Sheet # 2, SHEET # 3 for Welding details of rods.

(40 Diameter MS rod will be supplied by BHEL)

Installation of Pipe Electrode(to be driven - 3.0 Mtr) as per Drg. No.
C/ENG/STD/EARTHINGS/09 SHEET # 5 including following works:

- excavation

-installing the pipe electrode.

- pipe electrodes in treated earth pit (as perIS) such as alternate
5 layers _of.coke/ charcoal a.nd salt or bentonite clay. nos. 5 8007.18 16014.37
- Backfilling and compaction

- Cement Concrete pit with a ISI marked castiron cover hinged to a cast
iron frame to have an access to the joints.

- any other work necessary to complete the work

Remark :- Pipe Electrode assemblyi.e. Gl Pipe, Nuts, Bolts & Washers

and funnel with wire mesh will be supplied by BHEL.




Annexure-l|
BILL OF QUANTITY AND PRICE SCHEDULE FOR UNDERGROUND EARTHING & ELECTRODE AND DISMANTLING WORKS
Project :- Civil works of switchyard at extension of 400 kV Champa S/s in Chhattisgarh under PGCIL SUBSTATION PACKAGE SS-19

Customer : POWERGRID CORPORATION OF INDIA LIMTED

Name of Work:- Underground Earthing & Electrode AND Dismantling Works

S.N Description Unit Qry. Unit Rate Amount
* (INR) (Rs.)

Installing of 40 mm diameter Rod Electrode with test pitas per Drg.
No. Drg. No. C/ENG./STD/EARTHINGS/09 SHEET # 6 including following

works:
- excavation
-installing the rod electrode
6 |- backfilling and compaction Nos. 6 3728.68 22372.09

- Cement Concrete pit with a ISI marked castiron cover hinged to a cast
iron frame to have an access to the joints.

-anyother work necessary to complete the work

Remark:- 40 mm dia MS rod, Gl Flat, Nut Bolt washers will be supplied
by BHEL.

Installing of 40 mm diameter Rod Electrode without test pitincluding
following works:

- excavation/hammering of rod in earth

7 |-installing the rode electrode Nos. 2 3331.54 6663.08
- backfilling and compaction

- any other work necessary to complete the work
(40 mm dia MS rod will be supplied by BHEL).

Dismantling of existing lattice / pipe structure such as Lightening
Mast/ Tower structure/ equipment structure including the following
works:

1. Arrangement of skilled manpower for structure works, hydra / crane
8 |etcas perrequirement. MT 2 3091.41 6182.82
2. Proper Listing and stacking of material, individual item wise.

3. Storage of material in store and safekeeping.

4. Mode of measurement shall be on weight basis including weight of
hardwares.

Erection of lattice / pipe structure such as Lightening Mast/ Tower
structure/ equipment structure.

including the following works:

1. Arrangement of skilled manpower for structure works, hydra / crane
9 |etcas perrequirement. MT 2 4052.80 8105.59
2. Material handling, shifting from store to erection site

3. Erection of material in complete respect

4. Mode of measurement shall be on weight basis including weight of
hardwares.

Total Amount in Rs. ( Excluding GST) 123711

Enclosed: Drawing C/ENG/STD/EARTHINGS/09




ANNEXURE-III

BILL OF QUANTITIES CUM PRICE SCHEDULE

Name of Project : Civil works of switchyard at extension of 400 kV Champa
s/s in Chhattisgarh under PGCIL Substation Package SS-19

Name of Work: Construction of Stores

SI No. Description Unit | Qty. Unit Amount (Rs.)
Rate (Rs.)
1 Open stores of size 250 Sgm Sgm| 250 488 1,22,000
(As per specification enclosed with tender
documents ).
2 Covered Store of Size 100 Sgm No. 1 7,66,633 7,66,633
(As per Specification enclosed with tender
documents).

Total Amount (Rs.)-Excluding GST 8,88,633

Notes:

1 The quoted rate is inclusive of all materials, tools & plants etc. required for above
works.

2 Decision regarding store location and execution of above items shall be taken by
site in charge as per site requirement.

3 Size of open store may vary as per site requirement and the same shall be measured
on prorate basis

4 Requirement of closed store may be changed based on site requirement and may
also be deleted.




ANNEXURE-IV

TRANSMISSION BUSINESS GROUP
(SUB- CONTRACTS MANAGEMENT)
TBG - NOIDA

PRICE SCHEDULE FORMAT

SUB: TENDER FOR “EXECUTION AND HANDING OVER OF CIVIL WORKS OF SWITCHYARD AT
EXTENSION OF 400 KV CHAMPA S/S IN CHHATTISGARH”.

TENDER NO.:- TBSM/CHAMPA/ PKG-SS19/ CIVIL/TENDER DATE: 20.09.2019

(a) 1/ We hereby agree to execute the above work at % (in figure).......couev.e..
(in words) Above / Below/ At Par the rates of items given in BOQ

(Annexure-l, Il & 1ll) of subject tender.

NOTE:

1. In this annexure the tenderer shall quote a percentage above/ below/At Par the rates shown in
the Bill of Quantities (Annexure-l, Il & lll) of subject tender. The percentage quoted shall be clearly
written both in words and figures In case of discrepancy in rates in figure and words, the
minimum will be taken into account by BHEL.

2. The quoted percentage will apply to the individual items uniformly.

Date:
Place

Signature of tenderer
Name & Designation of authorized person(s) with seal



ANNEXURE-IV
( Summary of Prices)
EXECUTION AND HANDING OVER OF CIVIL WORKS OF SWITCHYARD AT EXTENSION OF 400 KV
CHAMPA S/S IN CHHATTISGARH

SI No. Description Amount (Rs.)

l.a Total amount as per the rates in BOQ for "Execution and 105,92,542
handing over of civil works of switchyard at extension of
400 KV Champa s/s in Chhattisgarh" (Annexure-l)

1.b |Total amount as per the rates in BOQ for " 1,23,711
Underground Earthing & Electrode and Dismantling
Works" (Annexure-Il)

1.c Total amount as per the rates in BOQ for construction of 8,88,633
stores (Annexure-Ill)
1 Total Amount - Excluding GST 116,04,886
( Annexure-l + Annexure-Il + Annexure-Ill)
2 Value of percentage above/below/at par (As indicated| ... % above/below/ at par

in Price Schedule Format, Annexure-1V) applicable to the
total amount of subject work
(SI. no. 1 above)

3 Total amount after consideration of percentage
above/below/ at par.




