
Name of Project : EXTN OF 400KV CHAMPA S/S 
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No. Description of Item Unit QUANTITY
UNIT RATE 

(Rs.)
AMOUNT (Rs.)

1(a)

Earthwork in excavation by mechanical means (Hydraulic
excavator) / manual means including dewatering as necessary of
rain water/subsoil seepage water and disposal of excavated earth
upto 100m and lift upto 3.5m, disposed earth to be levelled and
neatly dressed.
All kinds of soil.

cum 1300 125.95 163735.00

1(b)

Earthwork in excavation by mechanical means (Hydraulic
excavator) / manual means including dewatering as necessary of
rain water/subsoil seepage water and disposal of excavated earth
upto 100m and lift upto 3.5m, disposed earth to be levelled and
neatly dressed.
Ordinary rock

cum 200 221.05 44210.00

1(c)

Earthwork in excavation by mechanical means (Hydraulic
excavator) / manual means including dewatering as necessary of
rain water/subsoil seepage water and disposal of excavated earth
upto 100m and lift upto 3.5m, disposed earth to be levelled and
neatly dressed.
Hard rock (blasting prohibited)

cum 200 619.03 123806.00

3

Filling available excavated earth (including rock) in trenches, plinth,
sides of foundations, etc., in layers not exceeding 20cm in depth,
consolidating each deposited layer by ramming and watering, lead
upto 100m and lift upto 3.5m.

cum 440 125.75 55330.00

4
Supplying and filling in plinth with local sand under
floors/foundations including watering, ramming, consolidating and
dressing complete.

cum 120 810.82 97298.40

5

Carriage & disposal of surplus excavated earth/rock beyond initial
lead by mechanical means not necessarily all the times on pucca
roads, including loading, unloading, dressing of excavated material,
etc., complete as per specifications -.
Lead upto 1 km.

cum 800 98.34 78672.00

6(a)

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work upto plinth
level.
1:2:4 (1 cement : 2coarse sand : 4 graded stone aggregate 20mm
nominal size)

cum 30 4943.80 148314.00

6(b)

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work upto plinth
level.
1:3:6 (1 cement : 3 coarse sand : 6 graded stone aggregate 40mm
nominal size)

cum 10 4415.45 44154.50

6(c)

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work upto plinth
level.
1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40mm
nominal size)

cum 120 4148.54 497824.80

6(d)

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work upto plinth
level.
1:5:10 (1 cement : 5 coarse sand : 10 brick aggregate) with a layer
of cement slurry of mix 1:6 (1 cement : 6 Fine Sand) over PCC layer 
as per Technical Specification.
Note : The contractor has option to use stone aggregate in place of
brick aggregate without any financial implication on BHEL)

cum 170 3577.55 608183.50

7
Extra for providing and mixing water proofing material 'Impermo' or
equivalent in cement concrete work in the proportion recommended
by the manufacturer.

per 50 kg 
cement 30 41.73 1251.90

BILL OF QUANTITY AND PRICE SCHEDULE

1.3

ßÒÒÛÈËÎÛó×



Name of Project : EXTN OF 400KV CHAMPA S/S 
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No. Description of Item Unit QUANTITY
UNIT RATE 

(Rs.)
AMOUNT (Rs.)

BILL OF QUANTITY AND PRICE SCHEDULE

8(a)

Providing and laying in position machine batched, machine mixed
and machine vibrated design mix cement concrete of specified
grade for RCC structural elements including roads excluding the
cost of centering, shuttering, finishing and reinforcement including
admixtures in recommended proportions (as per IS 9103) to
accelerate, retrard setting of concrete, improve workability without
impairing strength and durability. - M25 grade reinforced cement
concrete by using minimum 330kg of cement per cum of
concrete.All works upto plinth level

cum 350 5887.43 2060600.50

8(b)

Providing and laying in position machine batched, machine mixed
and machine vibrated design mix cement concrete of specified
grade for RCC structural elements including roads excluding the
cost of centering, shuttering, finishing and reinforcement including
admixtures in recommended proportions (as per IS 9103) to
accelerate, retrard setting of concrete, improve workability without
impairing strength and durability. - M25 grade reinforced cement
concrete by using minimum 330kg of cement per cum of
concrete.All works above plinth level upto floor V level

cum 150 6691.00 1003650.00

9
Extra for finishing of concrete (in road pavement) with screed board
vibrator, vacuum dewatering process and finally finished by floating,
brooming with wire brush etc complete. 

cum 70 194.57 13619.90

10(a)
Centering and shuttering including strutting, propping, etc., and
removal of form for:
Foundations, footings, bases of columns, etc., for mass concrete.

sqm 320 184.42 59014.40

10(b)
Centering and shuttering including strutting, propping, etc., and
removal of form for:
RCC walls at all levels (any thickness).

sqm 1280 369.24 472627.20

10(c)
Centering and shuttering including strutting, propping, etc., and
removal of form for:
Lintels,beams,plinth beams and cantilevers.

sqm 100 333.23 33323.00

10(d)
Centering and shuttering including strutting, propping, etc., and
removal of form for:
Columns, Pillars, Piers,  Posts and Struts.

sqm 660 454.41 299910.60

11(a)

Steel reinforcement -Cold twisted bars /TMT- Fe 500- Excluding
supply but including straightening, cutting, bending, binding, (i/c
cost of binding wire), placing in position, etc., all labour & material,
complete. (Note: Reinf, steel shall be supplied by BHEL.
Unloading, storing, watch & ward, handling and Testing of material
as per PGCIL BOQ shall be in bidders scope)

kg 45700 10.77 492189.00

11(b)

Steel reinforcement -Cold twisted bars /TMT- Fe 500 (To be
procured from SAIL,TISCO, IISCO and RINL only)Including supply,
straightening, cutting, bending, binding, (i/c cost of binding wire),
placing in position, etc., all labour & material, complete.

kg 4600 49.62 228252.00

12
Brickwork with F.P.S.bricks of class designation 75 in foundation
and plinth in:
Cement mortar 1:6 (1 cement : 6 coarse sand)                                                     

cum 50 4524.10 226205.00

13

Brickwork with F.P.S.bricks of class designation 75 in
superstructure above plinth level to floor V level in all shapes and
sizes in:
Cement mortar 1:6 (1 cement : 6 coarse sand)                                                     

cum 10 5355.29 53552.90

14
Half brick masonry with bricks of class designation 75 in foundation
and plinth in: 
Cement mortar 1:4 (1 cement : 4 coarse sand)

sqm 10 562.70 5627.00

15
Half brick masonry with bricks of class designation 75 in
superstructure above plinth level to floor V level. 
Cement mortar 1:4 (1 cement : 4 coarse sand)

sqm 10 653.36 6533.60

16 Extra for providing and placing in position 2 Nos 8mm dia bars at
every third course of half brick masonry (with FPS bricks) sqm 10 48.21 482.10
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Name of Project : EXTN OF 400KV CHAMPA S/S 
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No. Description of Item Unit QUANTITY
UNIT RATE 

(Rs.)
AMOUNT (Rs.)

BILL OF QUANTITY AND PRICE SCHEDULE

17 12 mm cement plaster of mix: 1:6 (1 cement : 6 coarse sand)                               sqm 230 154.72 35585.60

18

18 mm cement plaster in 02 coats on external surface of brick wall
of mix : 
Under layer of 12mm thick with 1:5 (1 cement : 5 coarse sand) and
finished with 6mm thick with  1:6 (1 cement : 6 Fine sand)                            

sqm 50 245.49 12274.50

19 6 mm cement plaster to all ceilings of mix: 
1:3 (1 cement : 3 Fine sand)                               sqm 20 138.39 2767.80

20 Neat cement punning sqm 230 39.55 9096.50

21

Painting with synthetic enamel paint of approved brand and
manufacture of required colour to give an even shade:  
Two or more coats on new work over an under coat of suitable
shade with ordinary paint of approved brand and manufacture.

sqm 20 74.91 1498.20

22

Structural steelwork welded in built up sections like edge protection
angles, pipes, insert plates with lugs & framed work including
providing, cutting, hoisting, fixing in position/ embedding in concrete
and applying a priming coat of approved steel primer all complete. 

kg 10900 51.36 559824.00

23(a)

Steelwork welded in built up sections/framed work including
providing, cutting, hoisting, fixing in position and applying a priming
coat of approved steel primer using structural steel etc., as
required.
In covering of floors/trenches of control room building with
chequered plates, stringers, treads, landings, etc., of staircases
involving use of chequered plates, wherever required, all complete.

kg 1400 56.66 79324.00

23(b)

Steelwork welded in built up sections/framed work including
providing, cutting, hoisting, fixing in position and applying approved
primer etc., as required.
In gratings, frames, ladders, stair railings, gates (including pipes),
rails, ISMB, ISMC and similar works.

kg 15800 78.07 1233506.00

24
Applying priming coat  - 
With ready mixed red oxide zinc chromate primer of approved
brand and manufacture on steel galvanised iron/ steel works.

sqm 20 28.47 569.40

25(a)

Providing and laying Medium duty hume pipe (NP3) as per drawing
and specification all complete excluding concrete and
reinforcement.
100mm dia

RM 20 361.53 7230.60

25(b)

Providing and laying Medium duty hume pipe (NP3) as per drawing
and specification all complete excluding concrete and
reinforcement.
250mm dia

RM 10 903.83 9038.30

25(c )

Providing and laying Medium duty hume pipe (NP3) as per drawing
and specification all complete excluding concrete and
reinforcement.
300mm dia

RM 10 1084.61 10846.10

25(d)

Providing and laying Medium duty hume pipe (NP3) as per drawing
and specification all complete excluding concrete and
reinforcement.
450mm dia

RM 10 1660.11 16601.07

26
Providing and fixing in culvert/road crossing/building PVC pipes
conforming to IS : 12818 including jointing with seal in complete 
150mm diameter

RM 10 283.20 2832.00

27

Supplying and erection of approved make dewatering pumps
including all cable and pipe connections alongwith auto starter and
necessary shed all complete as per customer's specification and
instruction of engineer in charge 
0.5 HP

Nos 1 9280.60 9280.60

28

Supplying & fixing (all dia & length) foundation bolts in position with
help of proper templates (to be supplied by contractor) including
nuts, washers and template all complete as per drawings &
directions of Engr-in-Charge. Weight of the template shall not be
measured for payment purpose.

Kg 90 55.86 5027.40
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Name of Project : EXTN OF 400KV CHAMPA S/S 
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No. Description of Item Unit QUANTITY
UNIT RATE 

(Rs.)
AMOUNT (Rs.)

BILL OF QUANTITY AND PRICE SCHEDULE

29 Extra over Item above for providing galvanised bolts (Mass of zinc
coating = 610gms/sqm), nuts & washer . kg 90 5.88 529.20

30

Fixing (all dia & length) foundation bolts in position with help of
proper templates including nuts, washers and template (to be
supplied by contractor) all complete as per drawings & directions of
Engr-in-Charge. Weight of the template shall not be measured for
payment purpose.

Kg 840 7.35 6174.00

31

Providing & fixing in position precast cement concrete trench covers
or perforated covers wherever necessary at various elevations in
all kinds of work including moulding, formwork, mixing, laying out,
compacting and curing, storing, transportation, erection without
damage, setting in position with cement and sand mortar, grouting
etc all as per specs, drawings and directions of Engr-in-Charge but
excluding the cost of reinforcement, inserts, edge angles, etc.  
Grade of concrete shall be M25

Cum 10 6186.67 61866.70

32

Grouting of block outs, pockets, foundations, bolts holes and
underside of base plates with cement, sand aggregate ( of size 6
mm and down) grout 1:1:2 with non-shrink additive and shall be of
strength not less than M30 including placing, curing, cleaning,
surface preparation, testing, etc. complete with labour, materials,
equipment, handling, testing, etc. all complete as per specifications,
drawings and instructions of the Engineer.

cum 11 12179.63 133975.93

33

Preparation and consolidation of sub grade with power road roller of
8 to 12 tonne capacity after excavating earth to an average of 22.5
cm depth,dressing to camber and consolidating with road roller
including making good the undulations etc and re-rolling the sub
grade and disposal of surplus earth lead upto 50 metres. 

sqm 500 88.30 44149.00

34 (a) Suppling and stacking at site 
90 mm to 45 mm size stone aggregate cum 60 1278.69 76721.40

34 (b) Suppling and stacking at site 
63 mm to 45 mm size stone aggregate cum 50 1386.53 69326.50

34 (c) Suppling and stacking at site 
53 mm to 22.5 mm size stone aggregate cum 50 1475.02 73751.00

34 (d) Suppling and stacking at site 
Stone screening 13.2 mm nominal size (type A) cum 20 1439.66 28793.20

34 (e) Suppling and stacking at site 
Stone screening 11.2 mm nominal size (type B) cum 10 1398.19 13981.90

34 (f) Suppling and stacking at site  
moorum cum 20 563.01 11260.20

35

Laying spreading and compacting stone aggregate of specified
sizes to WBM specifications incuding spreading in uniform
thickness, hand picking, rolling with 3 wheeled road/vibratory roller
8-10tonne in stages to proper grade and camber, applying and
brooming requisite type of screening/binding material to fill up
interstices of coarse aggregate water and compacting to the
required density (payment for stone aggregate, screenings, kankar,
moorum and red bajri etc., to be made separately)

cum 160 449.10 71856.00

36
Providing and laying polythene sheet of 125 microns between the
PCC and RCC slab all complete as per direction of Engineer in
charge.

sqm 500 15.72 7858.22

37

Supplying & installation of bitumen impregnated fibre board
confirming to IS 1838 as joint filler including nailing, coating of both
faces with coal tar pitch/bitumin etc. all complete as per
specification, drawing and as directed by engineer. ( 20 mm wide
joints )

Sqm 20 884.96 17699.11

38

Supplying and filling in position hot applied bitumen sealing
compund (Grade A) of specified thick confirming to IS 1834
including cleaning, mixing, heating, pouring/injecting sealing
compound in gaps in joints, sealant primer etc all complete as per
specification, drawing and as directed by Engineer. 

RM 60 11.50 689.99
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Name of Project : EXTN OF 400KV CHAMPA S/S 
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No. Description of Item Unit QUANTITY
UNIT RATE 

(Rs.)
AMOUNT (Rs.)

BILL OF QUANTITY AND PRICE SCHEDULE

39 Supplying and filling stone (40mm size) over grating for
transformer/reactor foundation. cum 40 1584.89 63395.60

40 Finishing walls with water proofing cement paint of required shade :
New work (Two or more coats applied @ 3.84 kg/10 sqm) sqm 390 56.21 21921.90

41

Demolishing cement concrete Nominal mix 1:4:8 or leaner mix (i/c
equivalent design mix) manually/ by mechanical means including
disposal of material within 50 metres lead as per direction of
Engineer - in - charge.

cum 10 615.15 6151.50

42

Demolishing R.C.C. work manually/ by mechanical means including
stacking of steel bars and foundation bolts and disposal of
unservicable material within the substation boundary as per
direction of site-in-charge.

cum 10 1454.55 14545.50

43

Dismantling manually/ by mechanical means including stacking of
serviceable material and disposal of unserviceable material within
50 metres lead as per direction of Engineer-in-charge :
Bitumenous road

sqm 265 177.00 46905.00

44 Providing and laying 20mm thk cement concrete 1:2:4 (1 cement :
2 coarse sand : 4 graded stone aggregate). sqm 45 146.68 6600.38

45 Antiweed treatment in switchyard area including micro leveling,
dressing etc as per Technical Specification. Sqm 4000 12.54 50160.00

46

Supplying and spreading stone aggregate in switchyard as per
drawing and specification all complete but excluding micro leveling,
dressing & antiweed treatment as per Technical Specification
C/ENGG/SPEC/CIVIL Rev No.: 11A

Sqm 4000 158.47 633880.00

47

Removal, cleaning & washing of existing stone and relaying of
stone in switchyard including supply of extra matching gravel but
excluding micro leveling, dressing & antiweed treatment as per
Technical Specification.

Sqm 4000 79.17 316680.00

TOTAL 10592542

1.7
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1
Unloading and proper storage of 40 mm dia MS Rod including safety & 
security of material .

MT 49 606.69 29909.70

2

Dismantl ing of existing earthmat i .e. 40mm MS ROD / Earthing 
material/ riser / GI Flat with approximate depth of 600 mm measured 
from the top of FGL as per s ite requirement complete in al l  respect 
including the  fol lowing works:
- excavation
- Cutting of existing earthing material  - MS rod / GI Flat / TMT Bar etc
- Shifting of dismantled items to store and safekeeping

MT 1 2730.09 2730.09

3

Material  handling and laying of 40 mm dia MS Rod at a minimum 
depth of 600 mm measured from the top of Finished Ground Level  and 
bringing out risers  just below gravel  level  near the equipment 
foundations as per requirement including fol lowing works:
- excavation
- laying of MS rod
- welding of rods (refer Drg No. C/ENG./STD/EARTHINGS/09 SHEET # 1, 
Sheet # 2 , SHEET # 3 for Welding detai ls  of rods)
- backfi l l ing of soi l  and compaction for bringing out pig tai l  risers  of 40 
dia MS rod  for equipments. Risers  shal l  be raised from the earthmat 
(at 600 mm depth) to approx. 150 mm below finished ground level  to 
the nearest point of the equipment. This  shal l  include al l  cutting, 
bending, welding, fixing, application of paints on cutting & welding 
surface, etc to the main earthmesh.
- any other work necessary to complete the laying of earthmat
(40 mm dia MS rod wil l  be supplied by BHEL).                         

MT 1 5460.19 5460.19

4

Fabrication & laying of Auxi l iary Mat of 40 mm Dia MS Rods at a depth 
of 300 mm from top of FGL including excavation & backfi l l ing  as  per  
Drg No. C/ENG/STD/EARTHINGS/09 SHEET # 4 
- any other work necessary to complete the laying of earthmat. 
- welding of rods (refer Drg No. C/ENG/STD/EARTHINGS/09 SHEET # 1, 
Sheet # 2 , SHEET # 3 for Welding detai ls  of rods.
(40 Diameter MS rod wil l  be supplied by BHEL)

Nos. 12 2189.41 26272.94

5

Instal lation of Pipe Electrode(to be driven - 3.0 Mtr) as  per Drg. No.  
C/ENG/STD/EARTHINGS/09 SHEET # 5 including fol lowing works:
- excavation
- instal l ing the pipe electrode. 
- pipe electrodes in treated earth pit (as  per IS) such as alternate 
layers of coke/ charcoal  and salt or bentonite clay. 
- Backfi l l ing and compaction
- Cement Concrete pit with a ISI marked cast iron cover hinged to a cast 
iron frame to have an access to the joints.
- any other work necessary to complete the work 
Remark :- Pipe Electrode assembly i .e. GI Pipe, Nuts, Bolts  & Washers 
and funnel with wire mesh wil l  be supplied by BHEL.

nos. 2 8007.18 16014.37

Unit Rate
(INR)

QTY. 
Amount

(Rs.) 

Customer : POWERGRID CORPORATION OF INDIA LIMTED  

Name of Work:- Underground Earthing & Electrode AND Dismantling Works

S.N
o.

Description Unit

Annexure-II 
BILL OF QUANTITY AND PRICE SCHEDULE FOR UNDERGROUND EARTHING & ELECTRODE AND DISMANTLING WORKS

Project :- Civil works of switchyard at extension of 400 kV Champa S/s in Chhattisgarh under PGCIL SUBSTATION PACKAGE SS-19



Unit Rate
(INR)

QTY. 
Amount

(Rs.) 

Customer : POWERGRID CORPORATION OF INDIA LIMTED  

Name of Work:- Underground Earthing & Electrode AND Dismantling Works

S.N
o.

Description Unit

Annexure-II 
BILL OF QUANTITY AND PRICE SCHEDULE FOR UNDERGROUND EARTHING & ELECTRODE AND DISMANTLING WORKS

Project :- Civil works of switchyard at extension of 400 kV Champa S/s in Chhattisgarh under PGCIL SUBSTATION PACKAGE SS-19

6

Instal l ing of 40 mm diameter Rod Electrode with test pit as  per Drg. 
No. Drg. No.  C/ENG./STD/EARTHINGS/09 SHEET # 6 including fol lowing 
works: 
- excavation
- instal l ing the rod electrode
- backfi l l ing and compaction
- Cement Concrete pit with a ISI marked cast iron cover hinged to a cast 
iron frame to have an access to the joints.
- any other work necessary to complete the work 
Remark:- 40 mm dia MS rod, GI Flat, Nut Bolt washers wil l  be supplied 
by BHEL.

Nos. 6 3728.68 22372.09

7

Instal l ing of 40 mm diameter Rod Electrode without test pit including 
fol lowing works:
- excavation/hammering of rod in earth
- instal l ing the rode electrode
- backfi l l ing and compaction
- any other work necessary to complete the work
(40 mm dia  MS rod wil l  be supplied by BHEL).                   

Nos. 2 3331.54 6663.08

8

Dismantl ing of existing lattice / pipe structure such as Lightening 
Mast/ Tower structure/ equipment structure including the  fol lowing 
works:                                                                                                                                                       
1. Arrangement of ski l led manpower for structure works, hydra / crane 
etc as per requirement. 
2. Proper Listing and stacking of material , individual  item wise.                                                                                                                                                                               
3. Storage of material  in store and safekeeping.    
4. Mode of measurement shal l  be on weight basis  including weight of 
hardwares.                                                                                                                                                                                                                                                                                                                                                      

MT 2 3091.41 6182.82

9

Erection of  lattice / pipe structure such as Lightening Mast/ Tower 
structure/ equipment structure.
 including the  fol lowing works:                                                                                                                                              
 1. Arrangement of ski l led manpower for structure works, hydra / crane 
etc as per requirement. 
2. Material  handling, shifting from store to erection s ite                                                                                                                                                                         
3. Erection of material  in complete respect
4. Mode of measurement shal l  be on weight basis  including weight of 
hardwares.                                                                                                                                                                                                                                                                                                                                          

MT 2 4052.80 8105.59

123711Total Amount in Rs. ( Excluding GST) 
Enclosed: Drawing C/ENG/STD/EARTHINGS/09 



Sl No. Description Unit Qty.
Unit 

Rate (Rs.)
Amount (Rs.)

1 Open stores of size 250  Sqm
(As per specification enclosed with tender

documents ).

Sqm 250 488 1,22,000         

2 Covered Store of Size 100 Sqm
(As per Specification enclosed with tender
documents).

No. 1 7,66,633 7,66,633         

8,88,633        

1

2

3

4 Requirement of closed store may be changed based on site requirement and may 
also be deleted.

Size of open store may vary as per site requirement and the same shall be measured 
on prorate basis

ANNEXURE-III

Name of Project : Civil works of switchyard at extension of 400 kV Champa
s/s in Chhattisgarh  under PGCIL Substation Package SS-19

BILL OF QUANTITIES CUM PRICE SCHEDULE 

Name of Work: Construction of Stores

The quoted rate is inclusive of all materials, tools & plants etc. required for above 
works.
Decision regarding  store location and execution of above items shall be taken by 
site in charge as per site requirement.

Total Amount (Rs.)-Excluding GST 

Notes:



 
 

TRANSMISSION BUSINESS GROUP 
  (SUB- CONTRACTS MANAGEMENT) 

TBG - NOIDA 
 

PRICE SCHEDULE FORMAT 
 

SUB: TENDER FOR “EXECUTION AND HANDING OVER OF CIVIL WORKS OF SWITCHYARD AT 
EXTENSION OF 400 KV CHAMPA S/S IN CHHATTISGARH”. 
 

 
TENDER NO.:- TBSM/CHAMPA/ PKG-SS19/ CIVIL/TENDER                            DATE: 20.09.2019  

 
 
 (a)   I/ We hereby agree to execute the above work at -------------------------- % (in figure)……………..  
       ------------------------------------ (in words) Above / Below/ At Par the rates of items given in BOQ 

(Annexure-I, II & III) of subject tender.  
 
NOTE: 

   
1. In this annexure the tenderer shall quote a percentage above/ below/At Par the rates shown in 

the Bill of Quantities (Annexure-I, II & III) of subject tender. The percentage quoted shall be clearly 
written both in words and figures In case of discrepancy in rates in figure and words, the 
minimum will be taken into account by BHEL. 

 
2. The quoted percentage will apply to the individual items uniformly. 

 
 
 
 
Date: 
Place                                                                         
 

Signature of tenderer 
                                                     Name & Designation of authorized person(s) with seal     

 

ANNEXURE-IV 
 



Sl No. Description Amount (Rs.)

1.a Total amount as per the rates in BOQ for "Execution and
handing over of civil works of switchyard at extension of
400 KV Champa s/s in Chhattisgarh" (Annexure-I) 

105,92,542

1.b Total amount as per the rates in BOQ for "
Underground Earthing & Electrode and Dismantling
Works" (Annexure-II) 

1,23,711

1.c  Total amount as per the rates in BOQ for construction of 
stores  (Annexure-III)

8,88,633

1 Total Amount - Excluding GST 
( Annexure-I +  Annexure-II +  Annexure-III) 

116,04,886

2 Value of percentage above/below/at par (As indicated
in Price Schedule Format, Annexure-IV) applicable to the
total amount of subject work
 (Sl. no. 1 above)

………%  above/below/ at par

3 Total amount after consideration of percentage 
above/below/ at par.

EXECUTION AND HANDING OVER OF CIVIL WORKS OF SWITCHYARD AT EXTENSION OF 400 KV
CHAMPA S/S IN CHHATTISGARH

ANNEXURE-IV
( Summary of Prices) 


