BILL OF QUANTITY AND PRICE SCHEDULE

Annexure-|

Name of Project : EXTN OF 400/220kV JABALPUR S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No.

Description of Item

QUANTITY

Unit

UNIT RATE
(Rs.)

AMOUNT (Rs.)

1(a)

Earthwork in excavation by mechanical means (Hydraulic excavator)
/ manual means including dewatering as necessary of rain
water/subsoil seepage water and disposal of excavated earth upto
100m and lift upto 3.5m, disposed earth to be levelled and neatly
dressed.

All kinds of soil.

3700

cum

125.95

466015.00

1(b)

Earthwork in excavation by mechanical means (Hydraulic excavator)
/ manual means over areas (exceeding 30cm in depth 1.5m in width
as well as 10sgm on plan) including dewatering as necessary of rain
water/subsoil seepage water and disposal of excavated earth upto
100m and lift upto 3.5m, disposed earth to be levelled and neatly
dressed.

Ordinary rock

400

cum

221.05

88420.00

1(c)

Earthwork in excavation by mechanical means (Hydraulic excavator)
/ manual means over areas (exceeding 30cm in depth 1.5m in width
as well as 10sgm on plan) including dewatering as necessary of rain
water/subsoil seepage water and disposal of excavated earth upto
100m and lift upto 3.5m, disposed earth to be levelled and neatly
dressed.

Hard rock (blasting prohibited)

400

cum

619.03

247612.00

Filling available excavated earth (including rock) in trenches, plinth,
sides of foundations, etc., in layers not exceeding 20cm in depth,
consolidating each deposited layer by ramming and watering, lead
upto 100m and lift upto 3.5m.

2180

cum

125.75

274135.00

Supplying and filing in plinth with local sand under
floors/foundations including watering, ramming, consolidating and
dressing complete.

120

cum

810.82

97298.00

Carriage & disposal of surplus excavated earth/rock beyond initial
lead by mechanical means not necessarily all the times on pucca
roads, including loading, unloading, dressing of excavated material,
etc., complete as per specifications -.

Lead upto 1 km.

1500

cum

98.34

147510.00

6(a)

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work upto plinth
level.

1:2:4 (1 cement : 2coarse sand : 4 graded stone aggregate 20mm
nominal size)

20

cum

4943.80

98876.00

6(b)

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work upto plinth
level.

1:3:6 (1 cement : 3 coarse sand : 6 graded stone aggregate 40mm
nominal size)

10

cum

441545

44155.00

6(c)

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work upto plinth
level.

1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40mm
nominal size)

370

cum

4148.54

1534960.00

6(d)

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work upto plinth
level.

1:5:10 (1 cement : 5 coarse sand : 10 brick aggregate) with a layer
of cement slurry of mix 1:6 (1 cement : 6 Fine Sand) over PCC layer
as per Technical Specification.

Note : The contractor has option to use stone aggregate in place of
brick aggregate without any financial implication on BHEL)

170

cum

3577.55

608184.00

Extra for providing and mixing water proofing material 'Impermo' or
equivalent in cement concrete work in the proportion recommended
by the manufacturer.

3

o

per 50 kg
cement

41.73

1252.00

13
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BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 400/220kV JABALPUR S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No.

Description of Item

QUANTITY

Unit

UNIT RATE
(Rs.)

AMOUNT (Rs.)

8(a)

Providing and laying in position machine batched, machine mixed
and machine vibrated design mix cement concrete of specified
grade for RCC structural elements including roads excluding the
cost of centering, shuttering, finishing and reinforcement including
admixtures in recommended proportions (as per IS 9103) to
accelerate, retrard setting of concrete, improve workability without
impairing strength and durability. - M25 grade reinforced cement
concrete by using minimum 330kg of cement per cum of
concrete.All works upto plinth level

880

cum

5887.43

5180938.00

8(b)

Providing and laying in position machine batched, machine mixed
and machine vibrated design mix cement concrete of specified
grade for RCC structural elements including roads excluding the
cost of centering, shuttering, finishing and reinforcement including
admixtures in recommended proportions (as per IS 9103) to
accelerate, retrard setting of concrete, improve workability without
impairing strength and durability. - M25 grade reinforced cement
concrete by using minimum 330kg of cement per cum of
concrete.All works above plinth level upto floor V level

340

cum

6691.00

2274940.00

Extra for finishing of concrete (in road pavement) with screed board
vibrator, vacuum dewatering process and finally finished by floating,
brooming with wire brush etc complete.

270

cum

194.57

52534.00

10(a)

Centering and shuttering including strutting, propping, etc., and
removal of form for:
Foundations, footings, bases of columns, etc., for mass concrete.

820

sgm

184.42

151224.00

10(b)

Centering and shuttering including strutting, propping, etc., and
removal of form for:
RCC walls at all levels (any thickness).

3100

sgqm

369.24

1144644.00

10(c)

Centering and shuttering including strutting, propping, etc., and
removal of form for:
Lintels,beams,plinth beams and cantilevers.

100

sgm

333.23

33323.00

10(d)

Centering and shuttering including strutting, propping, etc., and
removal of form for:
Columns, Pillars, Piers, Posts and Struts.

2600

sgm

454.41

1181466.00

11(a)

Steel reinforcement -Cold twisted bars /TMT- Fe 500- Excluding
supply but including straightening, cutting, bending, binding, (i/c cost
of binding wire), placing in position, etc., all labour & material,
complete. (Note: Reinf, steel shall be supplied by BHEL. Unloading,
storing, watch & ward, handling and Testing of material as per
PGCIL BOQ shall be in bidders scope)

98500

kg

10.77

1060845.00

11(b)

Steel reinforcement -Cold twisted bars /TMT- Fe 500 (To be
procured from SAIL,TISCO, [ISCO and RINL only)Including supply,
straightening, cutting, bending, binding, (i/c cost of binding wire),
placing in position, etc., all labour & material, complete.

9800

kg

49.62

486276.00

12

Brickwork with F.P.S.bricks of class designation 75 in foundation
and plinth in:
Cement mortar 1:6 (1 cement : 6 coarse sand)

60

cum

4524.10

271446.00

13

Brickwork with F.P.S.bricks of class designation 75 in superstructure
above plinth level to floor V level in all shapes and sizes in:
Cement mortar 1:6 (1 cement : 6 coarse sand)

10

cum

5355.29

53553.00

14

Half brick masonry with bricks of class designation 75 in foundation
and plinth in:
Cement mortar 1:4 (1 cement : 4 coarse sand)

10

sgm

562.70

5627.00

15

Half brick masonry with bricks of class designation 75 in
superstructure above plinth level to floor V level.
Cement mortar 1:4 (1 cement : 4 coarse sand)

10

sgqm

653.36

6534.00

16

Extra for providing and placing in position 2 Nos 8mm dia bars at
every third course of half brick masonry (with FPS bricks)

10

sgqm

48.21

482.00

17

12 mm cement plaster of mix: 1:6 (1 cement : 6 coarse sand)

270

sgm

154.72

41774.00

14




BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 400/220kV JABALPUR S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No.

Description of Item

QUANTITY

Unit

UNIT RATE
(Rs.)

AMOUNT (Rs.)

18

18 mm cement plaster in 02 coats on external surface of brick wall
of mix :

Under layer of 12mm thick with 1:5 (1 cement : 5 coarse sand) and
finished with 6mm thick with 1:6 (1 cement : 6 Fine sand)

60

sgm

245.49

14729.00

19

6 mm cement plaster to all ceilings of mix:
1:3 (1 cement : 3 Fine sand)

20

sgm

138.39

2768.00

20

Neat cement punning

270

sgm

39.55

10679.00

21

Painting with synthetic enamel paint of approved brand and
manufacture of required colour to give an even shade:

Two or more coats on new work over an under coat of suitable
shade with ordinary paint of approved brand and manufacture.

20

sgm

74.91

1498.00

22

Structural steelwork welded in built up sections like edge protection
angles, pipes, insert plates with lugs & framed work including
providing, cutting, hoisting, fixing in position/ embedding in concrete
and applying a priming coat of approved steel primer all complete.

29600

kg

51.36

1520256.00

23(a)

Steelwork welded in built up sections/framed work including
providing, cutting, hoisting, fixing in position and applying a priming
coat of approved steel primer using structural steel etc., as required.
In covering of floors/trenches of control room building with
chequered plates, stringers, treads, landings, etc., of staircases
involving use of chequered plates, gates wherever required, all
complete.

900

kg

56.66

50994.00

23(b)

Steelwork welded in built up sections/framed work including
providing, cutting, hoisting, fixing in position and applying approved
primer etc., as required.

In gratings, frames, ladders, stair railings, gates (including pipes),
rails, ISMB, ISMC and similar works.

21800

kg

78.07

1701926.00

24

Applying priming coat -
With ready mixed red oxide zinc chromate primer of approved
brand and manufacture on steel galvanised iron/ steel works.

20

sgm

28.47

569.00

25(a)

Providing and laying Medium duty hume pipe (NP3) as per drawing
and specification all complete excluding concrete and
reinforcement.

100mm dia

50

RM

361.53

18077.00

25(b)

Providing and laying Medium duty hume pipe (NP3) as per drawing
and specification all complete excluding concrete and
reinforcement.

250mm dia

10

RM

903.83

9038.00

25(c)

Providing and laying Medium duty hume pipe (NP3) as per drawing
and specification all complete excluding concrete and
reinforcement.

300mm dia

10

RM

1084.61

10846.00

25(d)

Providing and laying Medium duty hume pipe (NP3) as per drawing
and specification all complete excluding concrete and
reinforcement.

450mm dia

10

RM

1660.11

16601.00

26

Providing and fixing in culvert/road crossing/building PVC pipes
conforming to IS : 12818 including jointing with seal in complete
150mm diameter

10

RM

283.20

2832.00

27

Supplying and erection of approved make dewatering pumps
including all cable and pipe connections alongwith auto starter and
necessary shed all complete as per customer's specification and
instruction of engineer in charge

0.5 HP

Nos

9280.60

9281.00

28

Supplying & fixing (all dia & length) foundation bolts in position with
help of proper templates (to be supplied by contractor) including
nuts, washers and template all complete as per drawings &
directions of Engr-in-Charge. Weight of the template shall not be
measured for payment purpose.

680

Kg

55.86

37985.00

29

Extra over Item above for providing galvanised bolts (Mass of zinc
coating = 610gms/sgm), nuts & washer .

680

kg

5.88

3998.00

1.5




BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 400/220kV JABALPUR S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

UNIT RATE

S.No. |Description of Item QUANTITY Unit (Rs.) AMOUNT (Rs.)
Fixing (all dia & length) foundation bolts in position with help of
proper templates including nuts, washers and template (to be
30 supplied by contractor) all complete as per drawings & directions of| 6760 Kg 7.35 49686.00
Engr-in-Charge. Weight of the template shall not be measured for
payment purpose.
Providing & fixing in position precast cement concrete trench covers
or perforated covers wherever necessary at various elevations in all
kinds of work including moulding, formwork, mixing, laying out,
31 compacting :.smd. curlngz stor'lng, transportation, erection W|th9ut 30| cum 6186.67 185600.00
damage, setting in position with cement and sand mortar, grouting
etc all as per specs, drawings and directions of Engr-in-Charge but
excluding the cost of reinforcement, inserts, edge angles, etc.
Grade of concrete shall be M25
Grouting of block outs, pockets, foundations, bolts holes and
underside of base plates with cement, sand aggregate ( of size 6
mm and down) grout 1:1:2 with non-shrink additive and shall be of
32 |strength not less than M30 including placing, curing, cleaning, 111 cum 12179.63 133976.00
surface preparation, testing, etc. complete with labour, materials,
equipment, handling, testing, etc. all complete as per specifications,
drawings and instructions of the Engineer.
Preparation and consolidation of sub grade with power road roller of
8 to 12 tonne capacity after excavating earth to an average of 22.5
33 |cm depth,dressing to camber and consolidating with road roller 2520( sgm 88.30 222511.00
including making good the undulations etc and re-rolling the sub
grade and disposal of surplus earth lead upto 50 metres.
34 (a) |SuPPling and stacking at site 270 cum 1278.69 345246.00
90 mm to 45 mm size stone aggregate
34 (b) |SuPPling and stacking at site 200 cum 1386.53 277306.00
63 mm to 45 mm size stone aggregate
34 (¢) |Suppling and stacking at site 200 cum 1475.02 295004.00
53 mm to 22.5 mm size stone aggregate
Suppling and stacking at site
34(d) Stone screening 13.2 mm nominal size (type A) 90| cum 1439.66 129569.00
34 (¢) |Suppling and stacking atsite 40| cum 1398.19 55928.00
Stone screening 11.2 mm nominal size (type B)
34 () |SuPpling and stacking at site 60| cum 563.01 33781.00
moorum
Laying spreading and compacting stone aggregate of specified
sizes to WBM specifications incuding spreading in uniform
thickness, hand picking, rolling with 3 wheeled road/vibratory roller 8
35 10tonqe in stqggs to proper gradg aqd .camber, e.ipplymg. and 570 cum 449 10 255987 00
brooming requisite type of screening/binding material to fill up
interstices of coarse aggregate water and compacting to the
required density (payment for stone aggregate, screenings, kankar,
moorum and red bairi etc., to be made separately)
Providing and laying polythene sheet of 125 microns between the
36 PCC and RCC slab all complete as per direction of Engineer in 2520( sgm 15.72 39605.00
charge.
Supplying & installation of bitumen impregnated fibre board
confirming to IS 1838 as joint filler including nailing, coating of both
37 faces with coal tar pitch/bitumin etc. all complete as per 90 Sgm 884.96 79646.00
specification, drawing and as directed by engineer. ( 20 mm wide
joints )
SUpplying and filling in position hot applied bitumen sealing
compund (Grade A) of specified thick confirming to IS 1834
38 including cleaning, mixing, heating, pouring/injecting sealing 260 RM 11.50 2990.00
compound in gaps in joints, sealant primer etc all complete as per
specification, drawing and as directed by Engineer.
39 Supplying and filling stone (40mm size) over grating for 160l cum 1584.89 253582.00

transformer/reactor foundation.

1.6




BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 400/220kV JABALPUR S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No.

Description of Item

QUANTITY

Unit

UNIT RATE
(Rs.)

AMOUNT (Rs.)

40

Finishing walls with water proofing cement paint of required shade :
New work (Two or more coats applied @ 3.84 kg/10 sqm)

390

sgm

56.21

21922.00

41

Demolishing cement concrete Nominal mix 1:4:8 or leaner mix (i/c
equivalent design mix) manually/ by mechanical means including
disposal of material within 50 metres lead as per direction of
Engineer - in - charge.

10

cum

615.15

6152.00

42

Demolishing R.C.C. work manually/ by mechanical means including
stacking of steel bars and foundation bolts and disposal of
unservicable material within the substation boundary as per
direction of site-in-charge.

10

cum

1454.55

14546.00

43

Dismantling manually/ by mechanical means including stacking of
serviceable material and disposal of unserviceable material within
50 metres lead as per direction of Engineer-in-charge :

Bitumenous road

375

sgqm

177.00

66375.00

44

Providing and laying 20mm thk cement concrete 1:2:4 (1 cement : 2
coarse sand : 4 graded stone aggregate).

45

sgm

146.68

6600.00

45

Antiweed treatment in switchyard area including micro leveling,
dressing etc as per Technical Specification.

4000

Sgm

12.54

50160.00

46

Supplying and spreading stone aggregate in switchyard as per
drawing and specification all complete but excluding micro leveling,
dressing & antiweed treatment as per Technical Specification
C/ENGG/SPEC/CIVIL Rev No.: 11A

4000

Sgm

158.47

633880.00

47

Removal, cleaning & washing of existing stone and relaying of stone
in switchyard including supply of extra matching gravel but excluding
micro leveling, dressing & antiweed treatment as per Technical
Specification.

4000

Sgm

79.17

316680.00

48

Providing & fixing galvanised chain link fencing including galvanised
fence post and all allied activities, all complete as per POWERGRID
Technical Spec Clause No. 3.3, Drawing
(C/ENGG/CVL/SYD/FENCE/2016/01 of 01) and directions of Engr-
in-Charge. (The rate shall be inclusive of all the labour, materials,
earthwork, brickwork, plaster, cement painting, CC, PCC &
shuttering and erection all complete)

200

RM

2827.69

565538.00

TOTAL

23008370.00

1.7

The above amount is excluding GST
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Annexure-II

BILL OF QUANTITY AND PRICE SCHEDULE FOR UNDERGROUND EARTHING & ELECTRODE AND DISMANTLING WORKS

Project:- Civil works of switchyard at extension of 400/220 kV Jabalpur S/s in Madhya Pradesh PGCIL SUBSTATION PACKAGE SS-
19
Customer : POWERGRID CORPORATION OF INDIA LIMTED

Name of Work:- Underground Earthing & Electrode AND Dismantling Works

Amount
S.N . L. . Unit Rate
Description Unit TY. .
o. P Q (INR) (Rs.)

Unloading and proper storage of 40 mm dia MS Rod including safety &

i ) MT 60 606.69 36401.25
security of material.

Dismantling of existing earthmati.e. 40mm MS ROD / Earthing
material/ riser / Gl Flat with approximate depth of 600 mm measured
from the top of FGL as persite requirement complete in all respect

2 |including the following works: MT 2 2730.09 5460.19
- excavation

- Cutting of existing earthing material - MS rod / Gl Flat / TMT Bar etc
- Shifting of dismantled items to store and safekeeping

Material handling and laying of 40 mm dia MS Rod ata minimum
depth of 600 mm measured from the top of Finished Ground Level and
bringing out risers just below gravel level near the equipment
foundations as perrequirementincluding following works:

- excavation

- laying of MS rod

- welding of rods (refer Drg No. C/ENG./STD/EARTHINGS/09 SHEET # 1,
Sheet # 2, SHEET # 3 for Welding details of rods)

- backfilling of soil and compaction for bringing out pig tail risers of 40
dia MS rod for equipments. Risers shall be raised from the earthmat
(at 600 mm depth) to approx. 150 mm below finished ground level to
the nearest point of the equipment. This shall include all cutting,
bending, welding, fixing, application of paints on cutting & welding
surface, etcto the main earthmesh.

-anyother work necessary to complete the laying of earthmat

(40 mm dia MS rod will be supplied by BHEL).

MT 12 5460.19 65522.26

Fabrication & laying of Auxiliary Mat of 40 mm Dia MS Rods at a depth
of 300 mm from top of FGLincluding excavation & backfilling as per
Drg No. C/ENG/STD/EARTHINGS/09 SHEET # 4

4 |- anyother work necessaryto complete the laying of earthmat. Nos. 41 2189.41 89765.88
- welding of rods (refer Drg No. C/ENG/STD/EARTHINGS/09 SHEET # 1,
Sheet # 2, SHEET # 3 for Welding details of rods.

(40 Diameter MS rod will be supplied by BHEL)

Installation of Pipe Electrode(to be driven - 3.0 Mtr) as per Drg. No.
C/ENG/STD/EARTHINGS/09 SHEET # 5 including following works:

- excavation

-installing the pipe electrode.

- pipe electrodes in treated earth pit (as perIS) such as alternate
layers of coke/ charcoal and salt or bentonite clay.

5 - . nos. 2 8007.18 16014.37
- Backfilling and compaction

- Cement Concrete pit with a ISI marked castiron cover hinged to a cast
iron frame to have an access to the joints.

-any other work necessary to complete the work

Remark :- Pipe Electrode assemblyi.e. Gl Pipe, Nuts, Bolts & Washers
and funnel with wire mesh will be supplied by BHEL.




Annexure-II

BILL OF QUANTITY AND PRICE SCHEDULE FOR UNDERGROUND EARTHING & ELECTRODE AND DISMANTLING WORKS

Project:- Civil works of switchyard at extension of 400/220 kV Jabalpur S/s in Madhya Pradesh PGCIL SUBSTATION PACKAGE SS-

19
Customer : POWERGRID CORPORATION OF INDIA LIMTED

Name of Work:- Underground Earthing & Electrode AND Dismantling Works

S.N
o.

Description

Unit

Qry.

Unit Rate
(INR)

Amount
(Rs.)

Installing of 40 mm diameter Rod Electrode with test pit as per Drg.
No. Drg. No. C/ENG./STD/EARTHINGS/09 SHEET # 6 including following
works:

- excavation

-installing the rod electrode

6 |- backfilling and compaction

- Cement Concrete pit with a ISI marked castiron cover hinged to a cast
iron frame to have an access to the joints.

- any other work necessary to complete the work

Remark:- 40 mm dia MS rod, GI Flat, Nut Bolt washers will be supplied
by BHEL.

Nos.

25

3728.68

93217.06

Installing of 40 mm diameter Rod Electrode without test pitincluding
following works:

- excavation/hammering of rod in earth

7 |-installing the rode electrode

- backfilling and compaction

- any other work necessary to complete the work

(40 mm dia MS rod will be supplied by BHEL).

Nos.

3331.54

6663.08

Dismantling of existing lattice / pipe structure such as Lightening
Mast/ Tower structure/ equipment structure including the following
works:

1. Arrangement of skilled manpower for structure works, hydra / crane
8 |etcas perrequirement.

2. Proper Listing and stacking of material, individual item wise.

3. Storage of material in store and safekeeping.

4, Mode of measurement shall be on weight basis including weight of
hardwares.

MT

31

3091.41

95833.77

Erection of lattice / pipe structure such as Lightening Mast/ Tower
structure/ equipment structure.

including the following works:

1. Arrangement of skilled manpower for structure works, hydra / crane
9 |etcas perrequirement.

2. Material handling, shifting from store to erection site

3. Erection of material in complete respect

4. Mode of measurement shall be on weight basis including weight of
hardwares.

MT

31

4052.80

125636.71

Total Amount in Rs.- Excluding GST

534515

Enclosed: Drawing C/ENG/STD/EARTHINGS/09




ANNEXURE-III

BILL OF QUANTITIES CUM PRICE SCHEDULE

Name of Project : Civil works of switchyard at extension of 400/220 kV
Jabalpur s/s in Madhya Pradesh under PGCIL Substation Package SS-19

Name of Work: Construction of Stores

SI No. Description Unit | Qty. Unit Amount (Rs.)
Rate (Rs.)
1 Open stores of size 500 Sgm Sgm| 500 488 2,44,000
(As per specification enclosed with tender
documents ).
2 Covered Store of Size 100 Sgm No. 1 7,66,633 7,66,633
(As per Specification enclosed with tender
documents).

Total Amount (Rs.)-Excluding GST 10,10,633

Notes:

1 The quoted rate is inclusive of all materials, tools & plants etc. required for above
works.

2 Decision regarding store location and execution of above items shall be taken by
site in charge as per site requirement.

3 Size of open store may vary as per site requirement and the same shall be measured
on prorate basis

4 Requirement of closed store may be changed based on site requirement and may
also be deleted.




ANNEXURE-IV

TRANSMISSION BUSINESS GROUP
(SUB- CONTRACTS MANAGEMENT)
TBG - NOIDA

PRICE SCHEDULE FORMAT

SUB: TENDER FOR “EXECUTION AND HANDING OVER OF CIVIL WORKS OF SWITCHYARD AT
EXTENSION OF 400/220 KV JABALPUR S/S IN MADHYA PRADESH”.

TENDER NO.:- TBSM/JABALPUR/ PKG-SS19/ CIVIL/TENDER DATE: 20.09.2019

(a) 1/ We hereby agree to execute the above work at % (in figure).......couev.e.
(in words) Above / Below/ At Par the rates of items given in BOQ

(Annexure-l, Il & 1ll) of subject tender.

NOTE:

1. In this annexure the tenderer shall quote a percentage above/ below/At Par the rates shown in
the Bill of Quantities (Annexure-l, Il & lll) of subject tender. The percentage quoted shall be clearly
written both in words and figures In case of discrepancy in rates in figure and words, the
minimum will be taken into account by BHEL.

2. The quoted percentage will apply to the individual items uniformly.

Date:
Place

Signature of tenderer
Name & Designation of authorized person(s) with seal



ANNEXURE-V
( Summary of Prices)
EXECUTION AND HANDING OVER OF CIVIL WORKS OF SWITCHYARD AT EXTENSION OF 400/220 KV
JABALPUR S/S IN MADHYA PRADESH

SI No. Description Amount (Rs.)

l.a Total amount as per the rates in BOQ for "Execution and 230,08,370
handing over of civil works of switchyard at extension of
400/220 kV Jabalpur S/s in Madhya Pradesh " (Annexure
)

1.b |Total amount as per the rates in BOQ for " 5,34,515
Underground Earthing & Electrode and Dismantling
Works" (Annexure-Il)

1.c Total amount as per the rates in BOQ for construction of 10,10,633
stores (Annexure-Ill)
1 Total Amount - Excluding GST 245,53,518
( Annexure-l + Annexure-Il + Annexure-Ill)
2 Value of percentage above/below/at par (As indicated| ... % above/below/ at par

in Price Schedule Format, Annexure-1V) applicable to the
total amount of subject work
(SI. no. 1 above)

3 Total amount after consideration of percentage
above/below/ at par.
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