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Annexure-|
BILL OF QUANTITY CUM PRICE SCHEDULE
Project: 765/400 KV TANTRANSCO SUB-STATION AT ARIYALUR IN TAMILNADU
Name of Work Work:CABLE TRENCH INCL. CULVERTS
S. No. |Description of work Customer | Quantity |Unit Unit Amount
Item No. Rate (Rs)
(Rs)
Earth work excavation and depositing on bankwith initial lead of 10m and initial lift of 2m inhard stiff clay,
1 stiff black cotton soil, hard red earth, shales, murram, gravel, stoney earth and earth mixed with small
size boulders as per standard specification including dewateringetc; complete.
la In Hard stiff clay and gravelly soil 2a. 4398, Cum 125.95 553928.10
1b In soft disintegrated rock not requiring blasting 2b. 2655 Cum 221.05 586887.75
1c In medium & dense medium rock not requiringblasting 2c 18 Cum 420.43 7567,74'
1d In medium & dense medium rock requiringblasting 2d. 18 Cum 305.43 5497,74'
le Removal of hard rock by blasting 2e. 18 Cum 389.80 7016.40
1f Removal of hard rock by wedging & chiselling/using compressor and jack hammer 2f. 18 Cum 619.80 11156.40
2 Refilling the foundation and basement withexcavated earth including ramming as perspecification, cost 3 1095 Cum 125.75 137696.25
of all labours, leads and lifts etc., complete.
3 Filling the foundation, basement and yard areawith quarry dust including ramming, leads andlifts etc. 4 12 Cum 1177.71 14132.52
complete ncluding the cost of materials, labours, lead, lift, etc...
4 Filling the foundation and basement with riversand including watering, ramming, dressing, lead and lift 5 12 Cum 810.82 9729.844
etc. complete including the cost of materials, labours, lead, lift, etc..
5 Plain cement concrete 1:3:6 using 20mm (machine crushed) hard broken stone includingcost of all 7 621 Cum 4522.52 2808484.92
materials, labour, curing, leads andlifts etc; complete. Without formwork
6 RCC 1: 1.5 : 3 using 12 to 20mm size HBG stone including cost of all materials, form work, centering 1425 5846.84 8331747.00
and curing all leads, lifts etc., complete but excluding cost of reinforcement. For cable trench raft, 8a) Cum
foundation, etc
7 Brick work in CM 1:5 using II Class chamber burnt bricks for basement & super structure including cost
of all materials, scaffolding, leads, lift and curing etc., complete. 17
7a For ground floor 17a 6] Cum 4610.85 27665.10
Supplying, fabricating and placing in position of TMT/RTS steel reinforcement for RCC works including all 32 15 MT 49620.00 744300.00
labours for cutting, bending, tying and fixing in position as per specification including cost of binding
8 materials, lead, lift, labour including cost of binding wire, etc., complete. complete as per standard
specification. Cost of Supply of TMT/RTS Steel Reinforcement is included.
Fabricating and placing in position of TMT/RTS steel reinforcement for RCC works including labour for 249 MT 10994.00 2737506.00
cutting, bending, tying and fixing in position as per specification including cost of binding materials, lead,
lift, labour including cost of binding wire, etc., complete. Complete as per standard specification.
Excluding Supply of MS/RTS/TMT Steel Reinforcement (Reinforcement Steel shall be
9 supplied by BHEL Free of Cost however unloading, storage, watch & ward, etc. shall be in the scope of 32
contractor. In case, Reinforcement Steel is issued by BHEL from storage/stock yard of other contractor
within the sub-station premises then loading, to & fro transportation, weighing, reconciliation, etc. shall bq
paid separately as per BOQ item no. 33)
Plastering with CM 1:5, 12mm thick for allfaces of walls culverts including cost of allmaterials and 38 30 Sqm 162.22 4866.60
10 scaffolding etc. complete. as per standard specification.
Painting the outside walls with two coats ofexterior emulsion over a primer coat of approvedcolour and 45 30 Sqm 80.15 2404.50
11 quality including cost of all materials, lead and lift etc., complete as per standard specification
PCC 1:2:4 mix for foundation using 12 to 20mmsize HBG stone including cost of all materials, form 135 123 4943.80 608087.40
12 work, centering and all leads, lifts etc., complete CuM
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BILL OF QUANTITY CUM PRICE SCHEDULE

Project: 765/400 KV TANTRANSCO SUB-STATION AT ARIYALUR IN TAMILNADU
Name of Work Work:CABLE TRENCH INCL. CULVERTS
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S. No. |Description of work Customer | Quantity |Unit Unit Amount
Item No. Rate (Rs)
(Rs)
RCC 1: 1.5 : 3 using 12 to 20mm size HBG stone including cost of all materials, form work, centering
and all leads, lifts etc., complete as per standard specification but excluding cost of reinforcement.For
13 cable duct/trench wall, drain wall, sump pit wall, structure plinth/ pedestal, cast in 136
situ slab at top of cable duct/trench, sump pit and precast slab:-
13a Walls of Cable duct/trench, drain, sump pit 136a 2490 CUM 10001.09 24902714.10
13b Cast in situ slab at top of cable duct/trench, sump pit 136e 9| CUM 9706.41 960934.59
13c Pre cast slab for cable duct/ trench, drain & sump pit, etc. including loading, tranportation, unloading & 136f 339] CUM 7382.04 2502511.54
placement in position
Providing RCC heavy duty pipe (NP3) hume pipeincluding cost of collar pipe as directed by department
14 Engineer at site including allmaterials leads and lifts etc. for cable crossingand storm water drainage as 138
per standard specification.
14a 600 mm dia 138a 24 RM 2159.04 51816.96
14b  |300 mm dia 138b 1170 RM 960.54 1123831.80
15 Supplying, fabricating and fixing in position of G.I angles for cable duct including cost of steeljabour, lead 141 4.8 MT 60385.00 289848.008
and lift and hot tip of galvanizingcharges etc., complete as per standard specification.
Drilling suitable holes using power drilingmachine to the required depth to fix the anglewithout disturbing 36 71.15 2561.40%
16 the strength of the concrete including hire charges for driling machine cablelead lift etc., complete as per| 142 Nos
standard specification.
17 Supply with gravel complying with standardspecification for filling in foundation, basementincluding cost 148 30 cum 1488.38 44651.408
of labour, lead, lift, wateringconsolidation etc., complete as per standard specification.
Providing/cutting opening for cable, Exhaust fan, ACduct, water pipe line etc in brick work/RCC inbuilding
18 and retaining wall & cable duct includingcost of machinaries, labour etc complete as per standard 151
specification.
18a For RCC wall/slab 151b 60 Nos 208.19 12491.40
19 Supplying and fixing PVC pipes of 6ka/cnf to a length of 300 to 450 mm for the cable entry incable duct 152
including cost of PVC pipes fixing charges etc., complete as per standard specification.
19a 75mm pvc pipe 152a 36 RM 66.12 2380.32
19 110mm PVC pipe 152b 54 RM 107.94 5828.76
20 Fixing (all dia & length) foundation bolts in position with help of proper templates (template to be supplied kg 7.24 477.840
by contractor) including nuts and washers without any tilt until completion of concrete, checking the
alignment for various structures including cost of template, labour, lead lifts etc., all complete as per
specs, drawings & directions of Engr-in-Charge. (Foundation bolts shall be supplied by BHEL free of cost. 162 66
Weight of foundation bolts including weight of nuts & washers only shall be measured for payment
purpose)
Providing shoring and shuttering using CWplanks and scantlings including cost of allmaterials labour lead 171 30 sgm 184.42 5532.60§
21 lift etc. complete as per standard specification.
22 Supplying, fabrication, cutting, welding, placing in position MS structural steel (such as Extra 6 MT 56660 339960.00
angle/flat/plate/round bar/square bar, etc) asembeded steel such as edge protection angle with lugs,
insert plates with lugs, etc in concrete wall/ beam/ slab/ plinth etc. including painting one coat of primer §
2 coat of synthetic enamel paint all complete as per Specification and instructions of Engineer-in-charge.
This shall include cost of all materials, labours, lead, lift, etc. and all other associated activities.
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Annexure-I
BILL OF QUANTITY CUM PRICE SCHEDULE

Project: 765/400 KV TANTRANSCO SUB-STATION AT ARIYALUR IN TAMILNADU

Name of Work Work:CABLE TRENCH INCL. CULVERTS

S. No.

Description of work

Customer
Item No.

Quantity

Unit

Unit
Rate
(Rs)

Amount
(Rs)

23

Supplying, fabrication, cutting, welding, placing in position MS structural steel (such as
channel/angle/flat/plate/round bar/square bar, etc) asnon-embedment steel such gratings,
supports for chequered plates, supports for panels, etc. including painting one coat of primer & 2 coat of]
synthetic enamel paint all complete as per Specification and instructions of Engineer-in-charge. This shall
include cost of all materials, labours, lead, lift, etc. and all other associated activities.

Extra

5.4

MT

78070

421578.00

24

Fixing of supplied fabricated insert plates/flats/angles/channels etc in position as per drawing in
wall/plinth/slab/beam etc before concreting. Work includes required cutting, binding/welding to
reinforcement steel for keeping in position along with all required material, steel primer, T&P etc. Note:-
Fabricated structural steel will be supplied by BHEL as per drawing however,
unloading, storage, watch & ward and supplying & applying steel primer shall be in
the scope of contractor ).

Extra

90

MT

17169.67

1545270.30

25

Extra for every additional lift of 1.5 m or part thereof in excavation / banking excavated or stacked
materials. In all kind of soil/rock

Extra

300,

cum

51.75

15525.00

26

Transporting and levelling of excavated earth tolow lying area and consolidation with powerroller within
sub station premises including cost of loading, labour, lead, lift etc., complete as per standard
specification.

166

6078

CuM

129.29

785824.62

27

Removal of excavated rock /boulders away from site with in a lead of 1.0 km and spreading the same
wherever necessary as per standard specification disposal as per Instruction of Engineer-in-charge, etc.
within a lead of 1.0 km including loading, transportation, unloading, etc. all complete.

149

30

CuM

157.35

4720.50

28

Removal of excavated earth of all kinds excluding rock / boulder away from the site and spreading the
same wherever necessary as per standard specification or disposal as per Instruction of Engineer-in-
charge, etc. within a lead of 1.0 km including loading, transportation, unloading, etc. all complete.

Extra

300

98.34

29502.00

29

Demolishing/ Dismantling of RCC Works including necessary excavation, stacking of steel bars and
disposal of unservicable material within the substation boundary (upto a lead of 1km) as per direction of
site-in-charge.

Extra

cum

1454.55

4363.65

30

Demolishing / Dismantling of Cement Concrete manually / by mechanical means including necessary
excavation and disposal of unservicable material within the substation boundary (upto a lead of 1km) as
per direction of site-in-charge.

30a

Nominal concrete 1:3:6 or richer mix (i/c equivalent design mix)

Extra

cum

997.05

2991.15

30b

Nominal concrete 1:4:8 or leaner mix (i/c equivalent design mix)

Extra

cum

615.15

1845.45

31

Extra for providing and mixing water proofing material in Cement Concrete work in doses by weight of
cement as per manufacturer's specification.

Extra

34182,

1 kg per
50 kg of
cement

41.73

1426414.84

32

Providing and placing in position suitable PVC water stops conforming to IS 12200 or equivalent for

construction/ expansion joints between two RCC members and fixed to the reinforcement with binding
wire before pouring concrete etc. complete. PVC Water Stops shall be Serrated with central bulb (230mm
wide, 8-11mm thick)

Extra

228

RM

216.54

49371.12

33

Loading, Transportation to nearest Weigh Bridge at Kallakurichi /Ulunderpet through trailer as instructed bj
Engineer Incharge, weighment, transportaion back to site through trailer, etc., of reinforcement steel of
standard length of 10-12m (upto total to & fro lead of 120km).

32

267,

MT

414.47

110663.49

34

Providing and fixing in position 12mm thick bitumen impregnated fibre board conforming to IS: 1838,
including the cost of primer, sealing compound in expansion joints.

Extra

1500

percm
depth per
100 m

397.12

595680.00

35

Supplying and fixing in position of 40mm GI pipe B class including cost of materials labour lead lift etc
complete as per standard specification.

81

RM

356.26

2137.54

Total Amount- Annexure--l (in Rs)- Excluding GST

518,40,102.69

1.5



Doc. No.: TB-394-607-001 PKG-VI-A
Rev. No. 1

Annexure-l|
BILL OF QUANTITY CUM PRICE SCHEDULE

Project: 765/400 KV TANTRANSCO SUB-STATION AT ARIYALUR IN TAMILNADU
Work:CABLE TRENCH INCL. CULVERTS

S. No. |Description of work Customer | Quantity |Unit Unit Rate | Amount (Rs)
Item No. (Rs)

Earth work excavation and depositing on bankwith initial lead of 10m and initial lift of 2m inhard stiff clay,
stiff black cotton soil, hard red earth, shales, murram, gravel, stoney earth and earth mixed with small

1
size boulders as per standard specification including dewateringetc; complete.
la In Hard stiff clay and gravelly soil 2a. 2932 Cum 125.95 369285.40
1b In soft disintegrated rock not requiring blasting 2b. 1770 Cum 221.05 391258.50
1c In medium & dense medium rock not requiringblasting 2c 12 Cum 420.43 5045.16
1d In medium & dense medium rock requiringblasting 2d. 12 Cum 305.43 3665.16]
le Removal of hard rock by blasting 2e. 12 Cum 389.80 4677.60§
1f Removal of hard rock by wedging & chiselling/using compressor and jack hammer 2f. 12 Cum 619.80 7437.608
2 Refilling the foundation and basement withexcavated earth including ramming as perspecification, cost 3 730 Cum 125.75 91797.50%
of all labours, leads and lifts etc., complete.
3 Filling the foundation, basement and yard areawith quarry dust including ramming, leads andlifts etc. 4 8 Cum 1177.71 9421.68
complete ncluding the cost of materials, labours, lead, lift, etc...
4 Filling the foundation and basement with riversand including watering, ramming, dressing, lead and lift 5 8 Cum 810.82 6486.56}
etc. complete including the cost of materials, labours, lead, lift, etc..
5 Plain cement concrete 1:3:6 using 20mm (machine crushed) hard broken stone includingcost of all 7 414 Cum 4522.52 1872323.298
materials, labour, curing, leads andlifts etc; complete. Without formwork
6 RCC 1: 1.5 : 3 using 12 to 20mm size HBG stone including cost of all materials, form work, centering 950 5846.84 5554498.00%
and curing all leads, lifts etc., complete but excluding cost of reinforcement. For cable trench raft, 8a) Cum
foundation, etc
7 Brick work in CM 1:5 using II Class chamber burnt bricks for basement & super structure including cost
of all materials, scaffolding, leads, lift and curing etc., complete. 17
7a For ground floor 17a 4] Cum 4610.85 18443.40
Supplying, fabricating and placing in position of TMT/RTS steel reinforcement for RCC works including all 32 10 MT 49620.00 496200.00
labours for cutting, bending, tying and fixing in position as per specification including cost of binding
8 materials, lead, lift, labour including cost of binding wire, etc., complete. complete as per standard

specification. Cost of Supply of TMT/RTS Steel Reinforcement is included.

Fabricating and placing in position of TMT/RTS steel reinforcement for RCC works including labour for 166 MT 10994.00 1825004.00
cutting, bending, tying and fixing in position as per specification including cost of binding materials, lead,
lift, labour including cost of binding wire, etc., complete. Complete as per standard specification.
Excluding Supply of MS/RTS/TMT Steel Reinforcement (Reinforcement Steel shall be

9 supplied by BHEL Free of Cost however unloading, storage, watch & ward, etc. shall be in the scope of 32
contractor. In case, Reinforcement Steel is issued by BHEL from storage/stock yard of other contractor
within the sub-station premises then loading, to & fro transportation, weighing, reconciliation, etc. shall b
paid separately as per BOQ item no. 33)

Plastering with CM 1:5, 12mm thick for allfaces of walls culverts including cost of allmaterials and 38 20 Sgm 162.22 3244.408
10 scaffolding etc. complete. as per standard specification.
Painting the outside walls with two coats ofexterior emulsion over a primer coat of approvedcolour and 45 20 Sqm 80.15 1603.00%

11 quality including cost of all materials, lead and lift etc., complete as per standard specification

PCC 1:2:4 mix for foundation using 12 to 20mmsize HBG stone including cost of all materials, form 135 82 4943.80 405391.604
12 work, centering and all leads, lifts etc., complete CuM
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Annexure-l|
BILL OF QUANTITY CUM PRICE SCHEDULE

Project: 765/400 KV TANTRANSCO SUB-STATION AT ARIYALUR IN TAMILNADU
Work:CABLE TRENCH INCL. CULVERTS

S. No. |Description of work Customer | Quantity |Unit Unit Rate | Amount (Rs)
Item No. (Rs)

RCC 1: 1.5 : 3 using 12 to 20mm size HBG stone including cost of all materials, form work, centering
and all leads, lifts etc., complete as per standard specification but excluding cost of reinforcement.For
13 cable duct/trench wall, drain wall, sump pit wall, structure plinth/ pedestal, cast in 136
situ slab at top of cable duct/trench, sump pit and precast slab:-

13a Walls of Cable duct/trench, drain, sump pit 136a 1660] CUM 10001.09 16601809.40
13b Cast in situ slab at top of cable duct/trench, sump pit 136e 66| CUM 9706.41 640623.06)
13c Pre cast slab for cable duct/ trench, drain & sump pit, etc. including loading, tranportation, unloading & 136f 226] CUM 7382.04 1668341.044

placement in position

Providing RCC heavy duty pipe (NP3) hume pipeincluding cost of collar pipe as directed by department
14 Engineer at site including allmaterials leads and lifts etc. for cable crossingand storm water drainage as 138
per standard specification.

14a 600 mm dia 138a 16 RM 2159.04 34544.644
14b 300 mm dia 138b 780, RM 960.54 749221.20
15 Supplying, fabricating and fixing in position of G.I angles for cable duct including cost of steeljabour, lead 141 3.2 MT 60385.00 193232.00%

and lift and hot tip of galvanizingcharges etc., complete as per standard specification.

Drilling suitable holes using power drillingmachine to the required depth to fix the anglewithout disturbing 24 71.15 1707.60
16 the strength of the concrete including hire charges for driling machine cablelead lift etc., complete as per 142
standard specification.

Nos

17 Supply with gravel complying with standardspecification for filling in foundation, basementincluding cost 148 20 cum 1488.38 29767.608
of labour, lead, lift, wateringconsolidation etc., complete as per standard specification.

Providing/cutting opening for cable, Exhaust fan, ACduct, water pipe line etc in brick work/RCC inbuilding
and retaining wall & cable duct includingcost of machinaries, labour etc complete as per standard
specification.

18 151

18a For RCC wall/slab 151b 40 Nos 208.19 8327.60)

19 Supplying and fixing PVC pipes of 6kg/cm2 to a length of 300 to 450 mm for the cable entry incable duct 152
including cost of PVC pipes fixingcharges etc., complete as per standard specification.

19a 75mm pvc pipe 152a 24 RM 66.12 1586.88
19b 110mm PVC pipe 152b 36 RM 107.94 3885.84}
20 Fixing (all dia & length) foundation bolts in position with help of proper templates (template to be supplied kg 7.24 318.56

by contractor) including nuts and washers without any tilt until completion of concrete, checking the
alignment for various structures including cost of template, labour, lead lifts etc., all complete as per

specs, drawings & directions of Engr-in-Charge. (Foundation bolts shall be supplied by BHEL free of cost. 162 44

Weight of foundation bolts including weight of nuts & washers only shall be measured for payment

purpose)

Providing shoring and shuttering using CWplanks and scantlings including cost of allmaterials labour lead 171 20 sgm 184.42 3688.40
21 lift etc. complete as per standard specification.
22 Supplying, fabrication, cutting, welding, placing in position MS structural steel (such as Extra 4 MT 56660 226640.00

angle/flat/plate/round bar/square bar, etc) asembeded steel such as edge protection angle with lugs,
insert plates with lugs, etc in concrete wall/ beam/ slab/ plinth etc. including painting one coat of primer §
2 coat of synthetic enamel paint all complete as per Specification and instructions of Engineer-in-charge.
This shall include cost of all materials, labours, lead, lift, etc. and all other associated activities.
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Annexure-l|
BILL OF QUANTITY CUM PRICE SCHEDULE

Project: 765/400 KV TANTRANSCO SUB-STATION AT ARIYALUR IN TAMILNADU
Work:CABLE TRENCH INCL. CULVERTS

S. No. |Description of work Customer | Quantity |Unit Unit Rate | Amount (Rs)
Item No. (Rs)
Supplying, fabrication, cutting, welding, placing in position MS structural steel (such as Extra 3.6 MT 78070 281052.00

channel/angle/flat/plate/round bar/square bar, etc) asnon-embedment steel such gratings,
supports for chequered plates, supports for panels, etc. including painting one coat of primer & 2 coat off
= synthetic enamel paint all complete as per Specification and instructions of Engineer-in-charge. This shall

include cost of all materials, labours, lead, lift, etc. and all other associated activities.

24 Fixing of supplied fabricated insert plates/flats/angles/channels etc in position as per drawing in Extra 60 MT 17169.67 1030180.208
wall/plinth/slab/beam etc before concreting. Work includes required cutting, binding/welding to
reinforcement steel for keeping in position along with all required material, steel primer, T&P etc. Note:-
Fabricated structural steel will be supplied by BHEL as per drawing however,
unloading, storage, watch & ward and supplying & applying steel primer shall be in
the scope of contractor ).

25 Extra for every additional lift of 1.5 m or part thereof in excavation / banking excavated or stacked Extra 200 cum 51.75 10350.00
materials. In all kind of soil/rock

Transporting and levelling of excavated earth tolow lying area and consolidation with powerroller within 166 4052 CuM 129.29 523883.08
sub station premises including cost of loading, labour, lead, lift etc., complete as per standard
specification.

26

27 Removal of excavated rock /boulders away from site with in a lead of 1.0 km and spreading the same 149 20 CuM 157.35 3147.00%
wherever necessary as per standard specification disposal as per Instruction of Engineer-in-charge, etc.
within a lead of 1.0 km including loading, transportation, unloading, etc. all complete.

Removal of excavated earth of all kinds excluding rock / boulder away from the site and spreading the Extra 200! cum 08.34 19668.00
same wherever necessary as per standard specification or disposal as per Instruction of Engineer-in-

28 charge, etc. within a lead of 1.0 km including loading, transportation, unloading, etc. all complete.

29 Demolishing/ Dismantling of RCC Works including necessary excavation, stacking of steel bars and Extra 2 cum 1454.55 2909.10
disposal of unservicable material within the substation boundary (upto a lead of 1km) as per direction of
site-in-charge.

30 Demolishing / Dismantling of Cement Concrete manually / by mechanical means including necessary
excavation and disposal of unservicable material within the substation boundary (upto a lead of 1km) as
per direction of site-in-charge.

30a Nominal concrete 1:3:6 or richer mix (i/c equivalent design mix) Extra 2 cum 997.05 1994.1Q%
30b  |Nominal concrete 1:4:8 or leaner mix (i/c equivalent design mix) Extra 2| cum 615.15 1230.30
31 Extra for providing and mixing water proofing material in Cement Concrete work in doses by weight of Extra 22788 1 kg per 41.73 950943.244
cement as per manufacturer's specification. 50 kg of
cement
Providing and placing in position suitable PVC water stops conforming to IS 12200 or equivalent for Extra 152 RM 216.54 32914.08

o construction/ expansion joints between two RCC members and fixed to the reinforcement with binding
wire before pouring concrete etc. complete. PVC Water Stops shall be Serrated with central bulb (230mmy

wide, 8-11mm thick)

33 Loading, Transportation to nearest Weigh Bridge at Kallakurichi /Ulunderpet through trailer as instructed bf 32 178 MT 414.47 73775.66
Engineer Incharge, weighment, transportaion back to site through trailer, etc., of reinforcement steel of
standard length of 10-12m (upto total to & fro lead of 120km).

Providing and fixing in position 12mm thick bitumen impregnated fibre board conforming to IS: 1838, Extra 1000 percm 397.12 397120.00
34 including the cost of primer, sealing compound in expansion joints. depth per
100 m
35 Supplying and fixing in position of 40mm GI pipe B class including cost of materials labour lead lift etc 81 4 RM 356.26 1425.044

complete as per standard specification.

TOTAL AMOUNT- ANNEXURE-II (in Rs)- Excluding GST | 345,60,068.46;
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ANNEXURE-III

TRANSMISSION BUSINESS GROUP
(SUB- CONTRACTS MANAGEMENT)
TBG - NOIDA

PRICE SCHEDULE FORMAT

SUB: TENDER FOR “EXECUTION AND HANDING OVER OF CIVIL WORKS OF CABLE TRENCHES
INCLUDING CULVERTS FOR 765/400KV SUB-STATION AT ARIYALUR IN VILLUPURAM
DISTRICT IN TAMILNADU”.

TENDER NO.:- TBSM/ARIYALUR/CIVIL/PKG-VI (A)/CABLE TRENCH /TENDER/01/19-20
DATE: 16.04.2019

(a) 1/ We hereby agree to execute the above work at % (in figure)....
(in words) Above / Below/ At Par the rates of items given in BOQ

(Annexure-1 & 11) of subject tender.

NOTE:

1. In this annexure the tenderer shall quote a percentage above/ below/At Par the rates
shown in the Bill of Quantities Cum Price Schedule (Annexure | + Annexure-Il) of subject
tender for evaluation purpose. The percentage quoted shall be clearly written both in
words and figures In case of discrepancy in rates in figure and words, the minimum will be
taken into account by BHEL.

2. The quoted percentage by L1 bidder will apply to the individual items uniformly for
Annexure | & Annexure-Il in line with noting mentioned as per cl no. 7.0 of NIT

Date:
Place

Signature of tenderer
Name & Designation of authorized person(s) with seal



EXECUTION AND HANDING OVER OF CIVIL WORKS OF CABLE TRENCHES

ANNEXURE-IV

765/400KV SUB-STATION AT ARIYALUR IN VILLUPURAM DISTRICT IN TAMILNADU

Tender Spec. no.:- TBSM/ARIYALUR/CIVIL/PKG-VI (A)/CABLE TRENCH /TENDER/01/19-20
Date 16.04.2019

INCLUDING CULVERTS FOR

SI No.

Description

Amount (Rs.)

1

Total amount as per the rates in BOQ for " Execution and
handing over of civil works of cable trenches including
culverts for 765/400kV sub-station at Ariyalur in Villupuram
district in Tamilnadu"

(Annexure-1)

518,40,102.69

Total amount as per the rates in BOQ for " Execution and
handing over of civil works of cable trenches including
culverts for 765/400kV sub-station at Ariyalur in Villupuram
district in Tamilnadu"

(Annexure-I1)

345,60,068.46

Total Amount (Annexure-l + Annexure-Il)

864,00,171.15

Value of percentage above/below/at par (As indicated in
Price Schedule Format, Annexure-Ill) applicable to the total
amount of civil work (SI. no. 3 above)

% above/below/ at par

Total amount after consideration of percentage
above/below/ at par.

Note:-

a)

The overall “BOQ Cum Price schedule” is split into two parts: Annexure-l & Annexure-Il. Separate contracts shall be
awarded for Annexure-l & Annexure-Il of “BOQ Cum Price Schedule” to two different contractors.

b)

Bidders has to quote their price against Sl no. 03 (i.e Total Amount (i.e Annexure 1 + Annexure Il)). Evaluation of the bids

shall be done on overall price quoted by Bidders against Sl no. 03 above.

Q

The contract against “Annexure-| of BOQ cum Price Schedule” shall be awarded to L1 bidder as evaluated against Note

"Point no. b".

d)

Procedure for the award of “Annexure-Il of BOQ Cum Price Schedule”:-

The rates of L1 bidder, as finalized, shall be counter offered to L2 bidder for the acceptance. In case, the L2 bidder not
accept the L1 rates, the counter offer may be extended to other bidders rank wise
(i.e L3, L4........) for their acceptance. If no any bidders has accepted the L1 rates, then, retendering for “Annexure-Il of

BOQ Cum Price Schedule” only shall be resorted.

e)

In case retendering is resorted for “Annexure-ll of BOQ Cum Price Schedule” by BHEL, the finalized L1 party for
“Annexure-l of BOQ cum Price Schedule” shall not be entitled to participate in the retendering process for the job

“Annexure-1l of BOQ Cum Price Schedule “.

f)

The decision of BHEL in this regard for point no. a to e shall be final & biding to all the bidders






