ANNEXURE-I

BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 765KV AURANGABAD S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No.

Description of Item

Unit

QUANTITY

UNIT RATE|
(Rs.)

AMOUNT (Rs.)

1(a)

Earthwork in excavation by mechanical means (Hydraulic
excavator) / manual means including dewatering as necessary of
rain water/subsoil seepage water and disposal of excavated earth
upto 100m and lift upto 3.5m, disposed earth to be levelled and
neatly dressed.
All kinds of soil.

cum

4000

125.95

503800.00

1(b)

Earthwork in excavation by mechanical means (Hydraulic
excavator) / manual means including dewatering as necessary of
rain water/subsoil seepage water and disposal of excavated earth
upto 100m and lift upto 3.5m, disposed earth to be levelled and
neatly dressed.

Ordinary rock

cum

400

221.05

88420.00

1(c)

Earthwork in excavation by mechanical means (Hydraulic
excavator) / manual means including dewatering as necessary of
rain water/subsoil seepage water and disposal of excavated earth
upto 100m and lift upto 3.5m, disposed earth to be levelled and
neatly dressed.

Hard rock (blasting prohibited)

cum

400

619.03

247612.00

Filling available excavated earth (including rock) in trenches, plinth,
sides of foundations, etc., in layers not exceeding 20cm in depth,
consolidating each deposited layer by ramming and watering, lead
upto 100m and lift upto 3.5m.

cum

2300

125.75

289225.00

Supplying and filing in plinth with local sand under
floors/foundations including watering, ramming, consolidating and
dressing complete.

cum

120

810.82

97298.40

Carriage & disposal of surplus excavated earth/rock beyond initial
lead by mechanical means not necessarily all the times on pucca
roads, including loading, unloading, dressing of excavated material,
etc., complete as per specifications -.

Lead upto 1 km.

cum

1700

98.34

167178.00

6(a)

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work upto plinth
level.

1:2:4 (1 cement : 2coarse sand : 4 graded stone aggregate 20mm
nominal size)

cum

60

4943.80

296628.00

6(b)

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work upto plinth
level.

1:3:6 (1 cement : 3 coarse sand : 6 graded stone aggregate 40mm
nominal size)

cum

10

4415.45

44154.50

6(c)

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work upto plinth
level.

1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40mm
nominal size)

cum

270

4148.54

1120105.80

6(d)

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work upto plinth
level.

1:5:10 (1 cement : 5 coarse sand : 10 brick aggregate) with a layer,
of cement slurry of mix 1:6 (1 cement : 6 Fine Sand) over PCC layer
as per Technical Specification.

Note : The contractor has option to use stone aggregate in place of
brick aggregate without any financial implication on BHEL)

cum

170

3577.55

608183.50

Extra for providing and mixing water proofing material 'Impermo’ or
equivalent in cement concrete work in the proportion recommended

by the manufacturer.

per 50 kg
cement

30

41.73

1251.90

13
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BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 765KV AURANGABAD S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No.

Description of Item

Unit

QUANTITY

UNIT RATE|
(Rs.)

AMOUNT (Rs.)

8(a)

Providing and laying in position machine batched, machine mixed
and machine vibrated design mix cement concrete of specified
grade for RCC structural elements including roads excluding the
cost of centering, shuttering, finishing and reinforcement including
admixtures in recommended proportions (as per IS 9103) to
accelerate, retrard setting of concrete, improve workability without
impairing strength and durability. - M25 grade reinforced cement
concrete by using minimum 330kg of cement per cum of
concrete.All works upto plinth level

cum

1060

5887.43

6240675.80

8(b)

Providing and laying in position machine batched, machine mixed
and machine vibrated design mix cement concrete of specified
grade for RCC structural elements including roads excluding the
cost of centering, shuttering, finishing and reinforcement including
admixtures in recommended proportions (as per IS 9103) to
accelerate, retrard setting of concrete, improve workability without
impairing strength and durability. - M25 grade reinforced cement
concrete by using minimum 330kg of cement per cum of
concrete.All works above plinth level upto floor V level

cum

380

6691.00

2542580.00

Extra for finishing of concrete (in road pavement) with screed board
vibrator, vacuum dewatering process and finally finished by floating,
brooming with wire brush etc complete.

cum

170

194.57

33076.90

10(a)

Centering and shuttering including strutting, propping, etc., and
removal of form for:
Foundations, footings, bases of columns, etc., for mass concrete.

sgm

760

184.42

140159.20

10(b)

Centering and shuttering including strutting, propping, etc., and
removal of form for:
RCC walls at all levels (any thickness).

sgm

1520

369.24

561244.80

10(c)

Centering and shuttering including strutting, propping, etc., and
removal of form for:
Lintels,beams,plinth beams and cantilevers.

sgm

300

333.23

99969.00

10(d)

Centering and shuttering including strutting, propping, etc., and
removal of form for:
Columns, Pillars, Piers, Posts and Struts.

sgm

2480

454.41

1126936.80

11(a)

Steel reinforcement -Cold twisted bars /TMT- Fe 500- Excluding
supply but including straightening, cutting, bending, binding, (i/c
cost of binding wire), placing in position, etc., all labour & material,
complete. (Note: Reinf, steel shall be supplied by BHEL.
Unloading, storing, watch & ward, handling and Testing of material
as per PGCIL BOQ shall be in bidders scope)

kg

129100

10.77

1390407.00

11(b)

Steel reinforcement -Cold twisted bars /TMT- Fe 500 (To be
procured from SAIL, TISCO, IISCO and RINL only)Including supply,
straightening, cutting, bending, binding, (i/c cost of binding wire),
placing in position, etc., all labour & material, complete.

kg

13000

49.62

645060.00

12

Brickwork with F.P.S.bricks of class designation 75 in foundation
and plinth in:
Cement mortar 1:6 (1 cement : 6 coarse sand)

cum

60

4524.10

271446.00

13

Brickwork with F.P.S.bricks of class designation 75 in
superstructure above plinth level to floor V level in all shapes and
sizes in:

Cement mortar 1:6 (1 cement : 6 coarse sand)

cum

10

5355.29

53552.90

14

Half brick masonry with bricks of class designation 75 in foundation
and plinth in:
Cement mortar 1:4 (1 cement : 4 coarse sand)

sgm

10

562.70

5627.00

15

Half brick masonry with bricks of class designation 75 in
superstructure above plinth level to floor V level.
Cement mortar 1:4 (1 cement : 4 coarse sand)

sgm

10

653.36

6533.60

16

Extra for providing and placing in position 2 Nos 8mm dia bars at
every third course of half brick masonry (with FPS bricks)

sgm

10

48.21

482.10

1.4




BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 765KV AURANGABAD S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No.

Description of Item

Unit

QUANTITY

UNIT RATE|
(Rs.)

AMOUNT (Rs.)

17

12 mm cement plaster of mix: 1:6 (1 cement : 6 coarse sand)

sgm

270

154.72

41774.40

18

18 mm cement plaster in 02 coats on external surface of brick wall
of mix :

Under layer of 12mm thick with 1:5 (1 cement : 5 coarse sand) and
finished with 6mm thick with 1:6 (1 cement : 6 Fine sand)

sgm

60

245.49

14729.40

19

6 mm cement plaster to all ceilings of mix:
1:3 (1 cement : 3 Fine sand)

sgm

20

138.39

2767.80

20

Neat cement punning

sgm

270

39.55

10678.50

21

Painting with synthetic enamel paint of approved brand and
manufacture of required colour to give an even shade:

Two or more coats on new work over an under coat of suitable
shade with ordinary paint of approved brand and manufacture.

sgm

20

74.91

1498.20

22

Structural steelwork welded in built up sections like edge protection
angles, pipes, insert plates with lugs & framed work including
providing, cutting, hoisting, fixing in position/ embedding in concrete
and applying a priming coat of approved steel primer all complete.

kg

7500

51.36

385200.00

23(a)

Steelwork welded in built up sections/framed work including
providing, cutting, hoisting, fixing in position and applying a priming
coat of approved steel primer using structural steel etc., as
required.

In covering of floors/trenches of control room building with
chequered plates, stringers, treads, landings, etc., of staircases
involving use of chequered plates, wherever required, all complete.

kg

3900

56.66

220974.00

23(b)

Steelwork welded in built up sections/framed work including
providing, cutting, hoisting, fixing in position and applying approved
primer etc., as required.

In gratings, frames, ladders, stair railings, gates (including pipes),
rails, ISMB, ISMC and similar works.

kg

40500

78.07

3161835.00

24

Applying priming coat -
With ready mixed red oxide zinc chromate primer of approved
brand and manufacture on steel galvanised iron/ steel works.

sgm

20

28.47

569.40

25(a)

Providing and laying Medium duty hume pipe (NP3) as per drawing
and specification all complete excluding concrete and
reinforcement.

100mm dia

RM

20

361.53

7230.60

25(b)

Providing and laying Medium duty hume pipe (NP3) as per drawing
and specification all complete excluding concrete and
reinforcement.

250mm dia

RM

10

903.83

9038.30

25(c)

Providing and laying Medium duty hume pipe (NP3) as per drawing
and specification all complete excluding concrete and
reinforcement.

300mm dia

RM

10

1084.61

10846.10

25(d)

Providing and laying Medium duty hume pipe (NP3) as per drawing
and specification all complete excluding concrete and
reinforcement.

450mm dia

RM

10

1660.11

16601.07

26

Providing and fixing in culvert/road crossing/building PVC pipes
conforming to IS : 12818 including jointing with seal in complete
150mm diameter

RM

10

283.20

2832.00

27

Supplying and erection of approved make dewatering pumps
including all cable and pipe connections alongwith auto starter and
necessary shed all complete as per customer's specification and
instruction of engineer in charge

0.5 HP

Nos

9280.60

27841.80

1.5




BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 765KV AURANGABAD S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No.

Description of Item

Unit

QUANTITY

UNIT RATE|
(Rs.)

AMOUNT (Rs.)

28

Supplying & fixing (all dia & length) foundation bolts in position with
help of proper templates (to be supplied by contractor) including
nuts, washers and template all complete as per drawings &
directions of Engr-in-Charge. Weight of the template shall not be
measured for payment purpose.

Kg

920

55.86

51391.20

29

Extra over ltem above for providing galvanised bolts (Mass of zinc
coating = 610gms/sgm), nuts & washer .

kg

920

5.88

5409.60

30

Fixing (all dia & length) foundation bolts in position with help of
proper templates including nuts, washers and template (to be
supplied by contractor) all complete as per drawings & directions of
Engr-in-Charge. Weight of the template shall not be measured for
payment purpose.

Kg

9150

7.35

67252.50

31

Providing & fixing in position precast cement concrete trench covers
or perforated covers wherever necessary at various elevations in
all kinds of work including moulding, formwork, mixing, laying out,
compacting and curing, storing, transportation, erection without
damage, setting in position with cement and sand mortar, grouting
etc all as per specs, drawings and directions of Engr-in-Charge but
excluding the cost of reinforcement, inserts, edge angles, etc.
Grade of concrete shall be M25

Cum

6186.67

30933.35

32

Grouting of block outs, pockets, foundations, bolts holes and
underside of base plates with cement, sand aggregate ( of size 6
mm and down) grout 1:1:2 with non-shrink additive and shall be of
strength not less than M30 including placing, curing, cleaning,
surface preparation, testing, etc. complete with labour, materials,
equipment, handling, testing, etc. all complete as per specifications,
drawings and instructions of the Engineer.

cum

11

12179.63

133975.93

33

Preparation and consolidation of sub grade with power road roller of
8 to 12 tonne capacity after excavating earth to an average of 22.5
cm depth,dressing to camber and consolidating with road roller|
including making good the undulations etc and re-rolling the sub
grade and disposal of surplus earth lead upto 50 metres.

sgm

880

88.30

77702.24

34 (a)

Suppling and stacking at site
90 mm to 45 mm size stone aggregate

cum

100

1278.69

127869.00

34 (b)

Suppling and stacking at site
63 mm to 45 mm size stone aggregate

cum

80

1386.53

110922.40

34 (c)

Suppling and stacking at site
53 mm to 22.5 mm size stone aggregate

cum

80

1475.02

118001.60

34 (d)

Suppling and stacking at site
Stone screening 13.2 mm nominal size (type A)

cum

40

1439.66

57586.40

34 (e)

Suppling and stacking at site
Stone screening 11.2 mm nominal size (type B)

cum

20

1398.19

27963.80

34 (f)

Suppling and stacking at site
moorum

cum

30

563.01

16890.30

35

Laying spreading and compacting stone aggregate of specified
sizes to WBM specifications incuding spreading in uniform
thickness, hand picking, rolling with 3 wheeled road/vibratory roller]|
8-10tonne in stages to proper grade and camber, applying and
brooming requisite type of screening/binding material to fill up
interstices of coarse aggregate water and compacting to the
required density (payment for stone aggregate, screenings, kankar,
moorum and red bajri etc., to be made separately)

cum

240

449.10

107784.00

36

Providing and laying polythene sheet of 125 microns between the
PCC and RCC slab all complete as per direction of Engineer in

charge.

sgm

880

15.72

13830.47

1.6




BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 765KV AURANGABAD S/S
Name of Work : CIVIL WORKS OF SWITCHYARD

S.No.

Description of Item

Unit

QUANTITY

UNIT RATE|
(Rs.)

AMOUNT (Rs.)

37

Supplying & installation of bitumen impregnated fibre board
confirming to IS 1838 as joint filler including nailing, coating of both
faces with coal tar pitch/bitumin etc. all complete as per
specification, drawing and as directed by engineer. ( 20 mm wide
joints )

Sgm

40

884.96

35398.21

38

Supplying and filling in position hot applied bitumen sealing
compund (Grade A) of specified thick confirming to IS 1834
including cleaning, mixing, heating, pouring/injecting sealing
compound in gaps in joints, sealant primer etc all complete as per
specification, drawing and as directed by Engineer.

RM

110

11.50

1264.98

39

Supplying and filing stone (40mm size) over
transformer/reactor foundation.

grating for

cum

80

1584.89

126791.20

40

Finishing walls with water proofing cement paint of required shade :
New work (Two or more coats applied @ 3.84 kg/10 sgm)

sgm

1170

56.21

65765.70

41

Demolishing cement concrete Nominal mix 1:4:8 or leaner mix (i/c
equivalent design mix) manually/ by mechanical means including
disposal of material within 50 metres lead as per direction of
Engineer - in - charge.

cum

10

615.15

6151.50

42

Demolishing R.C.C. work manually/ by mechanical means including
stacking of steel bars, foundation bolts and disposal of unservicable
material within the substation boundary as per direction of site-in-
charge.

cum

10

1454.55

14545.50

43

Dismantling manually/ by mechanical means including stacking of
serviceable material and disposal of unserviceable material within
50 metres lead as per direction of Engineer-in-charge :

Bitumenous road

sgm

375

177.00

66375.00

44

Providing and laying 20mm thk cement concrete 1:2:4 (1 cement :
2 coarse sand : 4 graded stone aggregate).

sgm

45

146.68

6600.38

45

Antiweed treatment in switchyard area including micro leveling,
dressing etc as per Technical Specification.

Sgm

2500

12.54

31350.00

46

Supplying and spreading stone aggregate in switchyard as per
drawing and specification all complete but excluding micro leveling,
dressing & antiweed treatment as per Technical Specification
C/ENGG/SPEC/CIVIL/REV -11A

Sgm

2500

158.47

396175.00

47

Removal, cleaning & washing of existing stone and relaying of
stone in switchyard including supply of extra matching gravel but
excluding micro leveling, dressing & antiweed treatment as per
Technical Specification.

Sgm

2500

79.17

197925.00

TOTAL

22391880

1.7

The above amount is excluding GST
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Annexure-ll

BILL OF QUANTITY AND PRICE SCHEDULE for Underground Earthing & Electrode and Dismantling Works
Project:- SWITCHYARD AT EXTENSION OF 765 KV AURANGABAD S/S IN MAHARASHTRA UNDER PGCIL SUBSTATION PACKAGE SS-19

Customer : POWERGRID Corporation of India Limited

Name of work:- Bill of Quantity for Underground Earthing & Electrode and Dismantling Works

UNIT Rate Amount
S.No. Description Unit TY.
P Q (Rs.) (Rs.)
I i fa ia MS Rod includi f ity of
1 Un oat.jmgand proper storage of 40 mm dia MS Rod including safety & security o MT 72 606.69 43668.16
material.
Dismantling of existing earthmat i.e. 40mm MS ROD / Earthing material/ riser / Gl
Flat with approximate depth of 600 mm measured from the top of FGL as per site
) requirement complete in all respect including the following works: MT 1 2730.09 2730.09

- excavation
- Cutting of existing earthing material - MS rod / Gl Flat / TMT Bar etc
-Shifting of dismantled items to store and safekeeping

Material handling and laying of 40 mm dia MS Rod at a minimum depth of 600 mm
measured from the top of Finished Ground Level and bringing out risers just below
gravel level near the equipment foundations as per requirement including
following works:

- excavation

-laying of MS rod

-welding of rods (refer Drg No. C/ENG./STD/EARTHINGS/09 SHEET #1, Sheet #2,

3 SHEET # 3 for Welding details of rods) MT 1 5460.19 5460.19
- backfilling of soil and compaction for bringing out pig tail risers of 40 dia MS rod
for equipments. Risers shall be raised from the earthmat (at 600 mm depth) to
approx. 150 mm below finished ground level to the nearest point of the
equipment. This shall include all cutting, bending, welding, fixing, application of
paints on cutting & welding surface, etc to the main earthmesh.

-any other work necessary to complete the laying of earthmat

(40 mm dia MS rod will be supplied by BHEL).

Fabrication & laying of Auxiliary Mat of 40 mm Dia MS Rods at a depth of 300 mm
from top of FGL including excavation & backfilling as per Drg No.
C/ENG/STD/EARTHINGS/09 SHEET #4

4 -any other work necessary to complete the laying of earthmat. Nos. 18 2189.41 39409.41
-welding of rods (refer Drg No. C/ENG/STD/EARTHINGS/09 SHEET #1, Sheet #2,
SHEET # 3 for Welding details of rods.

(40 Diameter MS rod will be supplied by BHEL)

Installation of Pipe Electrode(to be driven -3.0 Mtr) as per Drg. No.
C/ENG/STD/EARTHINGS/09 SHEET #5 including following works:

- excavation

-installing the pipe electrode.

- pipe electrodes in treated earth pit (as per IS) such as alternate layers of coke/
5 charco.aliand saltor bent.onlte clay. nos. 6 8007.18 48043.10
- Backfillingand compaction

-Cement Concrete pit with a ISI marked cast iron cover hinged to a castiron frame
to have an access to the joints.

-any other work necessary to complete the work

Remark :- Pipe Electrode assemblyi.e. Gl Pipe, Nuts, Bolts & Washers and funnel

with wire mesh will be supplied by BHEL.




Annexure-ll

BILL OF QUANTITY AND PRICE SCHEDULE for Underground Earthing & Electrode and Dismantling Works
Project:- SWITCHYARD AT EXTENSION OF 765 KV AURANGABAD S/S IN MAHARASHTRA UNDER PGCIL SUBSTATION PACKAGE SS-19

Customer : POWERGRID Corporation of India Limited

Name of work:- Bill of Quantity for Underground Earthing & Electrode and Dismantling Works

UNIT Rate Amount

S.No. Description Unit | QTY. (Rs.) (Rs.)

Installing of 40 mm diameter Rod Electrode with test pit as per Drg. No. Drg. No.
C/ENG./STD/EARTHINGS/09 SHEET #6 including following works:

-excavation

-installing the rod electrode

6 - backfilling and compaction Nos. 10 3728.68 37286.82
-Cement Concrete pit with a ISI marked cast iron cover hinged to a castiron frame
to have an access to the joints.

-anyother work necessary to complete the work

Remark:-40 mm dia MS rod, Gl Flat, Nut Bolt washers will be supplied by BHEL.

Installing of 40 mm diameter Rod Electrode without test pit including following
works:

- excavation/hammering of rod in earth

7 -installing the rode electrode Nos. 2 3331.54 6663.08
- backfilling and compaction

-any other work necessary to complete the work
(40 mm dia MS rod will be supplied by BHEL).

Dismantling of existing lattice / pipe structure such as Lightening Mast/ Tower
structure/ equipment structure including the following works:

1. Arrangement of skilled manpower for structure works, hydra / crane etc as per
8 requirement. MT 2 3091.41 6182.82
2. Proper Listing and stacking of material, individual item wise.

3. Storage of material in store and safekeeping.

4. Mode of measurement shall be on weight basis including weight of hardwares.

Erection of lattice / pipe structure such as Lightening Mast/ Tower structure/
equipment structure.

including the following works:

1. Arrangement of skilled manpower for structure works, hydra /crane etc as per
requirement.

2. Material handling, shifting from store to erection site

3. Erection of material in complete respect

4. Mode of measurement shall be on weight basis including weight of hardwares.

MT 2 4052.80 8105.59

Total Amount (Rs. )-Excluding GST 197549

Enclosed: Drawing C/ENG/STD/EARTHINGS/09




ANNEXURE-III

BILL OF QUANTITIES CUM PRICE SCHEDULE

Name of Project : Civil works of switchyard at extension of 765 kV
Aurangabad s/s in Maharashtra under PGCIL Substation under subsation
Package SS-19

Name of Work: Construction of Stores

SI No Description Unit | Qt Unit Amount (Rs.)
) P Y- | Rate (Rs.) )
1 Open stores of size 500 Sgm Sgm| 500 488 2,44,000

(as per specification enclosed).

Total Amount (Rs.)-Excluding GST 2,44,000

Notes:

1 The quoted rate is inclusive of all materials, tools & plants etc. required for above
works.

2 Decision regarding store location and execution of above items shall be taken by

site in charge as per site requirement.

3 Size of open store may vary as per site requirement and the same shall be measured
on prorate basis




ANNEXURE-IV

TRANSMISSION BUSINESS GROUP
(SUB- CONTRACTS MANAGEMENT)
TBG - NOIDA

PRICE SCHEDULE FORMAT

SUB: TENDER FOR “EXECUTION AND HANDING OVER OF CIVIL WORKS OF SWITCHYARD AT
EXTENSION OF 765 KV AURANGABAD S/S IN MAHARASHTRA”.

TENDER NO.:- TBSM/AURANGABAD/ PKG-5519/ CIVIL/TENDER DATE: 20.09.2019

(a) 1/ We hereby agree to execute the above work at % (in figure).......couev.e.
(in words) Above / Below/ At Par the rates of items given in BOQ

(Annexure-l, Il & 1ll) of subject tender.

NOTE:

1. In this annexure the tenderer shall quote a percentage above/ below/At Par the rates shown in
the Bill of Quantities (Annexure-l, Il & lll) of subject tender. The percentage quoted shall be clearly
written both in words and figures In case of discrepancy in rates in figure and words, the
minimum will be taken into account by BHEL.

2. The quoted percentage will apply to the individual items uniformly.

Date:
Place

Signature of tenderer
Name & Designation of authorized person(s) with seal



ANNEXURE-V
( Summary of Prices)
EXECUTION AND HANDING OVER OF CIVIL WORKS OF SWITCHYARD AT EXTENSION OF 765 KV
AURANGABAD S/S IN MAHARASHTRA

SI No. Description Amount (Rs.)

l.a Total amount as per the rates in BOQ for "Execution 223,91,880
and handing over of civil works of switchyard at
extension of 765 kV Aurangabad s/s in Maharashtra"
(Annexure-|)

1.b |Total amount as per the rates in BOQ for " 1,97,549
Underground Earthing & Electrode and Dismantling
Works" (Annexure-Il)

1l.c Total amount as per the rates in BOQ for construction 2,44,000
of stores (Annexure-IIl)
1 Total Amount - Excluding GST 228,33,429
( Annexure-1 + Annexure-ll + Annexure-lll)
2 Value of percentage above/below/at par (As indicated| ......... % above/below/ at par

in Price Schedule Format, Annexure-1V) applicable to
the total amount of subject work
(SI. no. 1 above)

3 Total amount after consideration of percentage
above/below/ at par.






