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CHAPTER -1

Sealed tenders are invited in two parts bids as per following details in CP&S Deptt., BHEL Ranipet.

NOTICE INVITING TENDER

NIT No

BAP: CF: OT: 06/2020-21 Df: 05/06/2020

“Maintenance of Rails (EOT, Semi Gantry and BG track) in BHEL Factory for

2. Name of work

Two-year period 2020-21-22"
3. Period of contract Two Year

Rs. 10,20,005.80 - (Rupees Ten Lakhs Twenty Thousand Five, Paise Eighty
4. Estimated Cost of the work:

Only.)

Tender Document Cost

NIL —(can be downloaded free of cost from BHEL web site —

http.//www.bhel.com/tender/list_tender.php) and from CPP Portal

Earnest Money Deposit (EMD)

Amount

Rs. 20,400/~ (Rs. Twenty Thousand Four Hundred only)

Last date & Time for receipt of the

completed Tender

24/06/2020 at 14.30 Hrs.

Date of Technical Bid Opening

24/06/2020 at 15.00 Hrs.

Date of Price Bid Opening

Date will be intimated to technically qualified bidders

10.

Place of submission of Tender

Tender Box placed in
Office of the DGM,
Civil Projects & Services Deptt., BHEL - BAP, Ranipet — 632 406

11.

Address on the Sealed Tender Cover

to be:

Office of The DGM

Civil Projects & Services Deptt.,

Bharat Heavy Electricals Limited,

Ranipet — 632 406 Vellore District. Tamilnadu

12. Venue of the Tender Opening

Office of the DGM / Civil Projects & Services Deptt.,

13. Tender Document Contains:

Totally 115 pages (Techno-commercial bid & Price bid)

Tenderer
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PART ‘I’ — TECHNO- COMMERCIAL BID

CHAPTER —- 11
INSTRUCTIONS TO THE TENDERERS:

The offer shall be submitted as per the instructions of tender document. Only one set of tender document
duly signed by authorized representative of tenderer and signed & stamped on each page shall be
submitted as detailed further. Tenderer should note specifically that all pages of tender document,
including the cover page for this particular tender shall be submitted by them (after signing/ stamping
on each page) as a part of their offer. Price shall not be mentioned by them anywhere in the techno-
commercial portion of offer, except in the relevant price bid and submitted in separate sealed envelope.

In case of any clarification, tenderer may contact this office.

Tender documents are available on BHEL web site i.e. http.//www.bhel.com/tender/tender_home.php as

well as on CPP Portal https.//eprocure.gov.in/epublish/app the same shall be downloaded and used as

tender document for submitting the bid. The hard copy of full tender document can also be taken from

the office of CP&S, BHEL Ranipet free of cost.

The Tender cost is NIL, however the expenses for arrangement of required enclosure documents, postage

charges etc. shall be borne by the tenderer.

All documents submitted by the Tenderer in his tender shall be accompanied with a covering letter

giving index interlinking all the documents.

No overwriting / correction in tender documents by tenderer shall be allowed. However, if correction is

unavoidable, the same must be signed by authorized signatory.

Tender must be submitted in two parts, ie., (I) Techno-Commercial Bid and (II) Price Bid. The tenderer
must submit their tenders in three separate sealed envelopes prominently super scribed as ‘EMD
Deposit’, Part — I ‘Techno- commercial bid’ and Part-1I ‘Price Bid’, along with NIT No. & due date written
on each of the envelope. These three separate envelopes shall together be kept in a fourth envelope super

scribed with name of Work, NIT No. & due date of opening.

Techno-commercial bid should contain all the documents in proof of Pre- qualifying criteria, signed
tender document having all the pages including all annexures, GCC etc. complete duly signed and

stamped.
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8) Tenders shall be submitted either by hand in the Tender Drop Box kept in the office of DGM, Civil
Projects & Services Deptt., BHEL - BAP, Ranipet — 632 406 or by “Registered Post with Acknowledgement
due”. BHEL will not be responsible for the postal delay under any circumstances for non-receipt of

Tenders by due date & time.

9) Tenders received late / Price bid in open condition/without EMD/ not meeting the tender Condition /

incomplete in any respect are likely to be rejected.

10) Price Bid should contain only the “Part-II, Price Bid Format” after quoting the rates as specified in the

Price bid format.

11) Rate quoted shall be inclusive of all like cost of materials, taxes on materials, cost of labours, cartage of
materials at site and incidental charges etc. complete but excluding GST. The rate of GST shall be quoted

separately in same price bid format.

12) The applicable GST (as quoted by the tenderer / limited to applicable tax, whichever is lesser) can be
claimed from BHEL along with their monthly bills for further payment to be made for the authorities
concerned. In case of reverse charge applicability, BHEL will not reimburse to the tenderer the reverse

charge of GST paid by BHEL

13) The tenderer, while quoting rate, take into the account the likely expenditure in complying with
statutory compliances like PF & ESI contribution, Minimum Wages, Bonus, Holiday & EL wages including
related laws and the expenditure. The tenderer shall refer to the General Conditions of Contract which

forms a part of NIT in this regard.

14) The contractor shall strictly comply with all statutory regulations relating to labour laws like ESI, PF

Contract Labour License (if applicable), Minimum Wages Act etc.,

15) The contractor shall maintain all the records w.r.t. ESI, PF, Wages & Attendance. The minimum wages
shall be as per Tamil Nadu: Please note that the minimum wages are normally revised by the authorities

from every year in the month of April.

16) Rate shall be quoted as Above/ Below or At par in percentage of total estimated value of work. excluding

GST, which shall be quoted separately in same price bid format.
17) Rates must be quoted in figures as well as in words.

18) On the date of opening of tender, only Techno-Commercial Bid alone shall be opened.
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19) BHEL may finalize successful tenderer by either opening of sealed price bid or conducting online Reverse

Auction. Date of opening of sealed Price Bid / conducting of online Reverse Auction will be intimated, by

post or e-mail separately to the Tenderers who qualify in the Techno-Commercial bid.
20) The guidelines and terms & conditions for conducting Reverse Auction is given in Chapter- VI

21) BHEL reserves the right to accept or reject any or all offers without assigning any reason thereof. Also
BHEL shall not entertain any correspondence from tenderers in this matter (except for the refund of

EMD).

22)In case any typing error/other clerical errors is noticed by the tenderer, in the tender documents, the
same must be pointed out and got clarified before submission of offer, or else, BHEL’s interpretation shall

prevail & shall be binding on the tenderer.

23) The Tenderer should accept all terms & conditions of the tender unconditionally. Tenders with deviations

from terms and conditions are likely to be rejected.

24) The Tenderers are required to quote for the complete scope of work. Tenders for part of the work or

incomplete in any respect are liable to be rejected.

25) No party shall be permitted to tender for work in BHEL in which any of their near relatives is an
employee connected with the award and execution of the contract. They shall also intimate the names of
persons who are working with them in any capacity or subsequently employed by them and who are
near relatives of any employee of the BHEL. Any violation of this condition which comes to the Notice of
the BHEL after the contract is awarded will entitle the BHEL to treat the contractors as having committed

a breach of contract and to exercise all the rights and remedies available to the BHEL on account thereof.

26) If any information/ documents submitted by the contractor are found false/fake at any stage, the tender

will be cancelled and Earnest Money deposited (EMD) shall be forfeited.

27) Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted by the

tenderers who resort to canvassing will be liable to rejection

28) If tenderer expires after the submission of his tender or after the acceptance of his tender, BHEL may, at
their discretion, cancel such tender. If a partner of a firm expires after submission of tender or after the
acceptance of the Tender, BHEL may cancel such Tender at their discretion unless the firm retains its

character.
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29) The offer of the tenderers who are on the banned list as also the offer of the tenderers, who engage the

services of the banned firms, shall be rejected. The list of the banned firms is available on BHEL web site

http://www.bhel.com/vender_registration/pdf/Suspension_guidelines_adbridged.pdf

30) Tenderers are requested to go through the scope of work, visit the site/location etc. and get fully
acquainted with the work place and prevailing working conditions to get all their doubts clarified
regarding the above work before submitting the offer. Engineer-in-charge’s decision will be full and
final in this regard. Any queries regarding this tender may be clarified from Sr. Manager (CP&S), on

mobile No.- 8447839997 e-mail . farrukh@bhel.in

31) The tenderers or their representative may attend the opening of techno-commercial bid (Part-I) and the
technically qualified tenderers or their representative may attend the opening of Price bid (Part-II), if
they so desire. The tenders (both the parts) shall be opened on schedule date & time even if the tenderers

or their representative are not present.

32) The General Terms and conditions (GCC) and Special Terms & Conditions are complementary to each

other and where they are conflict the Special Conditions shall prevail.
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CHAPTER - III

PRE- QUALIFYING REQUIREMENTS

The tenderer must have PAN No., GST Registration Number.

Tenderer must submit EMD of Rs. 20,400/- in a separate sealed envelope along with techno-

commercial bid (Part-T)

The tenderer’s average annual financial turnover during the last three financial years ending 31st
March’2019 should not be less than 30% of the estimated value (Rs 3.06 Lakh) of this work and the
tenderer shall submit copies of balance sheet and Profit & Loss Account duly Certified by CA for the last
three financial years [for Financial Year 2016 — 17, 2017 — 18 & 2018 — 19] for the proof of turnover.

The tenderer should have experience in successful completion of similar works (Similar work is defined
as Similar work means Maintenance of Broad Gauge / Gantry Tracks / Electric Overhead Travelling
Cranes (EOT Cranes) or construction/ repair/ maintenance of factory buildings / residential (Township /
Quarters) buildings of any government organization (Central government/ or State government of any
Indian state and UTs/ or Central & State PSUs etc.) during the last 7 years as on 31/05/2020 should be

either of the following.

Three similar completed works each costing not less than 40% of the estimated value of this work.
( Rs 4.08 Lakh or more)

OR
Two similar completed works each costing not less than 50% of the estimated value of this work.
(Rs 5.10 Lakh or more)

OR
One similar completed work costing not less than 80% of the estimated value of this work.
(Rs 8.16 Lakh or more)

Note. The experience certificate for the work done in the name of contractor/ firm only shall be

accepted. Internal orders/Transactions between sister concern/s shall not be accepted.
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5) DOCUMENTS REQUIRED IN SUPPORT OF PRE-QUALIFYING REQUIREMENT:

i) Complete tender document in all respects duly signed & stamped on each and every page by the
authorized signatory of the tenderer as a token of acceptance of all the terms and conditions of

tender.
i) Self-attested Copy of the PAN card and Certificate of Registration of GST

iii) Copy of Balance Sheet and profits & loss Account statements duly certified by CA of last three
financial years i.e. FY: 2016 — 17, 2017 — 18 & 2018 — 19 (AY 2017-18, 2018-19 & 2019-20).

iv) Self-attested copies of acknowledgements of IT return of last three financial years i.e. FY: 2016 — 17,
2017 - 18 & 2018 — 19 (AY 2017-18, 2018-19 & 2019-20).

v) Copies of Work Orders/ Award letters/ LOI/ Contract Agreement along with certificates of successful
completion in support of proof of experience for the works executed by the tenderer during last 7
years ending on 31.05.2020. BHEL reserves the right to cross check the documents from the issuing

department, and/ or call for any additional documents including Bank Statement for verification.
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CHAPTER -1V

SPECIAL TERMS AND CONDITIONS FOR TENDERES

PRICE VARIATION. Tenderer shall not increase their quoted rates in case the BHEL negotiates for

reduction of rates. Such negotiation shall not amount to cancellation or withdrawal of the original offer
and the rates originally quoted shall be binding on the tenderer up to the expiry of validity of rates. The
final rates agreed by BHEL will be firm for the contract period or extended period of contract. No price

variation and escalation due to increase in labour / material cost will be allowed.

VALIDITY OF RATES: Validity of rates will be 90 days from the date of opening of the techno-

commerecial bid.

EVALUATION CRITERIA: Evaluation of the tender will be done on overall quote basis inclusive of GST.

Order will be placed on overall L-1 rate for complete work. In case of tie between the rates of two or
more tenderers, the Snap bidding system will be followed to arrive the L-1 tenderer. Tenderer should

double ensure the rate quoted and calculation done.

CORRECTION IN ARITHEMATIC ERROR: In case of error in calculation in quoting the rates by tenderer,

correction shall be done as below:

a) If, in the price quoted, there is a discrepancy between boxes of (1) ABOVE, (2) BELOW & (3) At PAR
ticked by the tenderer and the sub total done, the subtotals shall prevail and tick by tenderer will be

ignored.

b) If there is a discrepancy between writing the percentage and the value of percentage calculated on
estimated value, the percentage figure shall prevail and calculation shall be corrected provided the
same percentage is written in words also. Unless in the opinion of the BHEL there is an obvious
misplacement of the decimal point in the percentage rate, in which case the calculated price as

quoted shall govern and the percentage rate corrected accordingly.
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c) If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals

shall prevail and the total shall be corrected; and

d) If there is a discrepancy between words and figures in quoting the percentage, the amount in words
shall prevail, unless the amount expressed in words is related to an arithmetic error, in which case

the amount in figures shall prevail subject of (a) and (b) above.

€) If there is such discrepancy in an offer, the same shall be conveyed to the tenderer with target date
up to which the tenderer has to send his acceptance on the above lines and if the tenderer does not

agree to the decision of BHEL, the bid is liable to be rejected.

EARNEST MONEY DEPOSIT (EMD). Earnest Money is to be paid by each tenderer to ensure that the

tenderer does not refuse to execute the work after it is awarded to him. EMD given by all unsuccessful
tenderers shall be refunded normally within fifteen days of acceptance of award of work. EMD shall not

carry any interest. EMD by the Tenderer will be forfeited if.

i) After opening the tender, the tenderer revokes his tender within the validity period or increases

his earlier quoted rates.
ii) The tenderer does not commence the work within the period as per LOI / Contract.
EMD shall be furnished only in the following forms:
a) Cash deposit as permissible under the extant Income Tax Act.
b) Electronic Fund Transfer credited in BHEL account.
) Banker’s Cheque / Pay Order / Demand Draft in favour of BHEL, payable at Ranipet.

d) Fixed Deposit Receipt (FDR) issued by scheduled Banks /Public Financial Institutions as defined in the
companies Act (FDR should be in the name of the Contractor, a/c BHEL).

€) In addition to above, the EMD amount in excess of Rs Two lakh may also be accepted in the form of
Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid for at least

six months.

f) BHEL has now made arrangements for payment of EMD thru’ Online. The steps to make online

payment for EMD are detailed as below:.

i)  Visit https.//www.onlinesbi.com/prelogin/icollecthome htm
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ii)
iii)

iv)

V)

vi)

Vii)
viii)

ix)

Bharat Heavy Electricals Limited

Boiler Auxiliaries Plant,
Ranipet -632 406

Click ‘Proceed’ button.

Select ‘Tamilnadu’ in the drop down menu under ‘State of Corporate / Institution *”

Select ‘PSU-PUBLIC SECTOR UNDERTAKING’ in the next drop down menu under “Type of
Corporate / Institution”

Click ‘Go’ button

Select ‘BHEL BAP RANIPET’ in the drop down menu under “PSU — PUBLIC SECTOR
UNDERTAKING’

Click ‘Submit’ Button

Select ‘EMD’ in the drop down menu under * Select Payment Category’

Now Fill in the required details and ensure correctness of data filled. Ensure that you are
entering correct enquiry/tender number and other details correctly.

Make payment for EMD as required in tender after entering the details and enclose copy of
receipt along with tender documents. Scan and upload the receipt document in case of tender
under e- procurement mode.

Note: One Time EMD is not applicable for this tender. If you have already deposited One Time

EMD with BHEL-Ranipet / with any other unit of BHEL, the same shall not be considered for this

tender. The tenderer has to pay separate EMD for this tender without fail)

6) CONTRACT PERIOD: A contract agreement shall be signed by the successful tenderer before the start of

work. T

he contract period will be for Two Year (02 Year). Entire work has to be completed within the

contract period failing which liquidated damages (L.D.) will be imposed.

CONTRACT AGREEMENT: A contract agreement shall be signed before the start of work on a non-

Judicial

stamp paper of minimum Rs 100/-. The contract agreement shall be deemed to have become

effective from the forenoon of date of award, and will remain in force for the contract period of Two

Year (02 Year). and then after for maintenance period Nil. However, this Agreement may be terminated

earlier by BHEL at any time by giving one month’s notice to the Contractor due to any failure on the part

of the Contractor in discharging his obligations under the contact, without prejudice to the rights of

BHEL to recover any money becoming due under this Agreement. In such a case, the Contractor shall not

be entitled to any compensation thereof. The decision of the BHEL about the failure on the part of the

Tenderer 12 Accepting Officer



Maharataa Company

Bharat Heavy Electricals Limited
Boiler Auxiliaries Plant,

Ranipet -632 406

Contractor shall be final and binding on the Contractor. The Contract Agreement will be governed by the

BHEL General Conditions of Contract in force (GCC).

GUARANTEE /| MAINTENANCE PERIOD: The guarantee /| maintenance period will be Nil. The Security

Deposit (SD) amount will be reimbursed on completion of contract.

SECURITY DEPOSIT:

a) The total amount of Security Deposit (SD) will be 5% of the contract value. EMD of the successful

tenderer shall be converted and adjusted against the security deposit.

b) 50% of the required Security Deposit, including the EMD, shall be collected before the start of the

work. The balance amount to make up the required Security Deposit of 5% of the contract value may

be submitted in the following forms:

1.
ii.
iii.

iv.

Vi.

Cash (as permissible under the extant Income Tax Act)

Local cheques of scheduled banks (subject to realization)

Pay order | Demand draft / Electronic fund transfer in favour of BHEL,

Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies
Act. The Bank Guarantee format should have the approval of BHEL.

Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly discharged on
the back.

Securities available from Post offices such as National Savings Certificates, Kisan Vikas Patras etc.
(Certificates should be held in the name of Contractor furnishing the security and duly endorsed

| hypothecated / pledged, as applicable, in favour of BHEL).

¢) Balance of the Security Deposit can also be collected by deducting 10% of the gross amount

progressively from each of the running bills of the Contractor till the total amount of the required

Security Deposit is collected.

(Note: BHEL will not be liable or responsible in any manner for the collection of Interest or renewal

of the documents or in any other matter connected therewith.)
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d) Security Deposit shall be released to the Contractor upon fulfillment of Contractual obligations as

per terms of the Contract.
Security Deposit shall not carry any interest.

If the value of work done any time exceeds the contract value, the excess amount of Security Deposit

so calculated shall be recovered from the contractor.

Failure to pay the security deposit shall be treated as failure to discharge the duties under the
contract and shall result in cancellation of the contract and the contractor shall be liable to
compensate BHEL for any losses incurred by BHEL. BHEL reserves the right to appropriate any part /
whole of the amount of the security deposit without prejudice to other claims against the contractor
for losses suffered by BHEL due to failures on the part of the contractor, due to termination of
contract or contractor becoming disqualified because of liquidation / insolvency. The decision of
BHEL in respect of such losses, damages, charges, expenses or costs, shall be final and binding to the

contractor.

10) QUANTITY VARIATION:

The quantity of item in BOQ may vary on either side i.e. below or above due to prevailing condition
at the time of execution of contract and contractor shall not claim any compensation due to quantity

variation

11) WATER & ELECTRICITY: Water and electricity shall be supplied to the contractor by BHEL subject to the

following conditions: -

a)

Water and Electricity required for the work will be given by BHEL from the nearest tapping point at
the recovery rates specified below. The contractor should make necessary arrangement for tapping

the same at his own cost.

The recovery rates towards the cost for these facilities will be 1.00% for water charges and 0.50% for
electricity charges will be effected from the bills on the executed value as certified by the Engineer-

in-Charge based on the usage of power and water.

Tenderer 14 Accepting Officer



Maharataa Company

Bharat Heavy Electricals Limited
Boiler Auxiliaries Plant,

Ranipet -632 406

In case the above facilities are not provided by BHEL, the contractor has to arrange these facilities at
his own cost and the recovery rates of 1.00% for water and 0.50% for electrical charges will not be

effected on the executed value as certified by the Engineer- in-Charge.

Contractor shall make his/ their own arrangement of water/ electricity connection and laying of

pipelines/ connection from existing main of source of supply as directed by Engineer-in-charge.

BHEL do not guaranty to maintain uninterrupted supply of water/ electricity and it will be
incumbent on the contractor to make alternative arrangement for proper supply of the same at his/
their own cost in the event of any break down in the government water/ electricity mains so that the
progress of his/ their work is not held up for the want of the same. No claim of damage or refund

will be entertained on account of such break down.

12) PAYMENT TERMS.

a)

8)

h)

Payment shall be made for the actual executed quantity of work after recording joint measurement

on Measurement Book (MB) by Engineer-in-charge.

Measurement shall be recorded in measurement book (MB) maintained by the Engineer-in-charge
who shall make entries regarding the work executed by the contractor under different items of bill
of quantity (BOQ). These entries will be counter-signed by the contractor or his duly authorized

representative.

For measurement of work the norms of Indian Standards (IS) as mentioned in CPWD specifications

for each items of work shall be followed.

Measurement shall be taken jointly by Engineer-in-charge or his authorized representative on the

part of the BHEL & the contractor.

The contractor shall provide assistance with appliance and other things necessary for measurement

without extra charge.

If the contractor / his representative fails to attend when required for measurement, the Engineer-in-
charge shall have power to proceed by himself to take measurements and in that case, these

measurements shall be accepted by the contractor as final.
No advance payment or the payment for mobilization of work will be made to the contractor.

No payment shall be made for the work done without the permission of Engineer-in-charge.
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Running bills payment (If demanded by contractor) against the work executed shall be made to the

contractor. However only one running bill will be accepted in a month.

The payment of final bill will be made only after obtaining certificate of satisfactory completion of
the work by the Engineer in-charge, clearance of the site & clearance of all the liabilities on

contractor’s part. No claim will be entertained after signing the final bill.

Bills raised by the Contractor shall be certified by the official in-charge of BHEL and the payments
will be made within 15 days by NEFT/RTGS from the date of receipt of in-discrepant bill.

The contractor shall not be entitled to any interest with respect to any money which may be due to

him from BHEL.
All payment will be subject to deduction of taxes at source as per Income Tax Act & Rules.

Any tax incurred on purchase of materials by the contractor in respect of this contract shall be
treated as included in the charges and BHEL will not entertain any additional claim whatsoever in

this respect.

BHEL shall have the right to recover any money which in the sole opinion of BHEL is due from the
Contractor from any money due to the Contractor under this Contract or any other contract or from

the security Deposit furnished by the Contractor under this contract or any other contract.

All the bills of contractors will be cleared by Finance department subject to production of “Clearance
certificate’ by the contractors in respect of compliance of all statutory requirements, issued by IR

section of Human Resource Department

13) PROGRESS OF WORK AND L.D. FOR DELAY:

a)

b)

The project is time bound and works shall have to be carried out at desired pace throughout the

execution period so as to complete the work in the stipulated time.

In case work is not completed within schedule completion, the L.D. shall be imposed at the rate of

0.05% of total contract value per week of delay.

However, the total penalty due to delay will be up to maximum 7.5% of total contract value.
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TECHNICAL SPECIFICATIONS & SCOPE OF WORK:

The work will be carried out as per BOQ enclosed in Price Bid and as per Latest CPWD Specifications
for all the civil works. In case of any doubt regarding the specification and its quality of work,

Engineer in Charge’s clarification and decision will be final and binding on the contractor.

All the materials except the materials issued by BHEL free of cost shall be arranged by the contractor.

The materials should be conforming to the relevant IS codes of latest revision.
All tools and tackles required for proper completion of work shall be arranged by contractor.

The contractor should extend fullest co-operation with the third party agencies engaged, if any by

BHEL to adhere the Quality Control Procedures ensuring quality.

The contractor should extend full co-operation to the other contractors who may be doing other
works in the same area to enable them to execute their portions of work without any delay or
difficulty.

The Engineer — in — charge will communicate or confirm his instructions to the contractor in respect
of the execution of the work in a “work site order book” maintained at his office and confirm receipt
of such instructions by signing the relevant entries in this book. Such entries will rank as order or

notices in writing within the intent and meaning of these conditions.

15) SUPERVISION OF WORK:

The contractor will deploy sufficient numbers of Supervisors/ Engineers of appropriate qualification
and experience to ensure proper execution of work. The supervisors of qualifications Diploma in
Civil Engineering and the Engineers of qualification B.E./ B.Tech in Civil Engineering shall be
deployed by the contractor. They will carry out instructions of Engineer-in-charge and other senior

officers of BHEL during the progress of work.

16) QUALITY OF WORK:

a)

After the award of work, the contractor shall prepare and submit quality assurance program and
schedule for work completion / comply with any other quality plan requirement and schedule for
work completion proposed by BHEL with all details and indicate the field equipment that he is going

to use for quality assurance.
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b) Any work found defective / unsatisfactory the contractor has to rectify the same at his own cost. In

case the contractor fails to rectify the defects within a specified time as per the Engineer — in —
charge’s instructions the same will be got done by BHEL at the risk and cost of the contractor and the

cost deducted from the contractor’s bill.

Regular meeting (fortnightly or as decided by BHEL) shall be held between BHEL and contractor to

review the issues related to progress, penalty, quality and any other aspect.

17) SITE CLEARANCE.

a)

b)

Written permission for erection of temporary work sheds at site will have to be obtained from BHEL.

Once the work is completed, the contractor shall remove his temporary shed and the unwanted

materials and also dispose the debris as instructed by the Engineer — in — charge.

Final bill shall be forwarded only after clearance of site as per the satisfaction of Engineer-in-charge

18) GOODS AND SERVICES TAX (GST) COMPLIANCE| :

a)

Registration & GST Rate:

i) Tenderer shall indicate GSTIN No. (Copy of GST registration to be enclosed) and PAN No. (copy
of PAN to be enclosed).

ii) Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as extra in %.

iii) Tenderer to ensure correct applicability of Central Tax/ State Tax/ Integrated Tax/ Union
Territory tax based on the Inter / Intra state movement Supply of goods and provision services or

both.

Invoicing & Payment: The Tax Invoice for supply of Goods & Services should be raised as per the

provision of GST Act & Rules and must compulsorily mention the following: -

i)  BHEL-RANIPET GSTIN: 33AAACB4146P2ZL

ii)  HSN Code or Service Accounting Code for supply of goods or services.
iii) Name & address of supplier/ Contractor

iv)  GSTIN of Supplier/ Contractor

v)  Consecutive Serial Number & date of issue
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vi) Description of goods or services

vii) Total value of supply

viii) Taxable value of supply

ix) Tax Rate — Central Tax & State Tax or Integrated Tax, Cess
X)  Amount of Tax charged

xi) Place of supply

xii) Address of delivery if different from place of supply

xiii) Signature of authorized signatory

c) Reimbursement of GST: Reimbursement of GST to the tenderer/ vendor is contingent upon

complying with the following condition by the service provider. -

i) Uploading the onward GST Return (GSTR-1) in GSTN Network portal within the statutory time
period.
ii) Discharging the GST tax liability to the Government.
iii) Submission of Tax Invoice to BHEL.
iv) Submission of proof of payment of GST to BHEL.
v) Availment of Input Tax Credit by BHEL.
d) Input Tax Credit:

i) In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of goods and/or services
and/or tax invoice or expiry of timeline prescribed in GST Law for availing such ITC, or any
other reason not attributable to BHEL, GST amount shall be recoverable from Vendor/ Contractor

along with interest & penalty levied/ leviable.

ii) In case vendor/ Contractor delays declaring such invoice in his return and GST credit availed by
BHEL is denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such
ITC reversal as per GST law shall be recoverable from vendor/ Contractor along with interest &

penalty levied/ leviable on BHEL.

iii) In case of discrepancy in the data uploaded by supplier/ contractor in the GSTN portal or in case
of any incomplete work/service, then BHEL will not be able to avail the tax credit and will notify
the supplier/ contractor of the same. Supplier/ contractor has to rectify the data discrepancy in

the GSTN portal or issue credit note (details to be uploaded in GSTN portal).

iv) For any such delay in availing of tax credit for reasons attributable to vendor / contractor (as

mentioned above), interest as per the GST Act & Rules, along with penalty, if any will be deducted
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for the delayed period i.e. from the month of receipt till the month tax credit is availed, from the

running bills.

e) Penalty for Non-compliance of GST Act: Penalty amount so determined along with GST if

applicable thereon shall be recovered from the Tenderer/contractor.

f) Other Provision:

i) Any reduction in rate of Tax on any supply of goods or services or the benefit of input tax credit

shall be passed on to the recipient by way of commensurate reduction in prices.
ii) The tenderer should quote the applicable taxes and duties in the price bid (Part-II).

iii) All the terms & conditions of the contract with respect to Taxes & Duties are subject to the new
taxation laws introduced from time to time (€.g., GST). The terms & conditions will be modified in

accordance with the revision laws.

19) SUBMISSION OF DOCUMENTS OF LABOUR LICENCE, PF & ESI: The contractor should have Labour

Licence PF code number & ESI code number before the start of work. However, in case of not having
any of the documents, the contractor shall arrange & submit the documents before claiming their

first bill (Either running bill or final bill).

20) COMPENSATION TO CONTRACT WORKERS: BHEL shall recover the amount of compensation paid

to victim(s) by BHEL towards loss of life / permanent disability due to an accident which is

attributable to the negligence of contractor, agency or firm or any of its employees as detailed below.
i) Victim: Any person who suffers permanent disablement or dies in an accident as defined below.

ii) Accident. Any death or permanent disability resulting solely and directly from any unintended
and unforeseen injurious occurrence caused during the manufacturing/ operation and works
incidental thereto at BHEL factories / offices and precincts thereof, project execution, erection
and commissioning, services, repairs and maintenance, trouble shooting, serving, overhaul,
renovation and retrofitting, trial operation, performance guarantee testing undertaken by the
company or during any works / during working at BHEL Units / Townships and premises /

Project Sites.
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iii) Compensation in respect of each of the victims.

a) In the event of death or permanent disability resulting from Loss of both limbs:

Rs.10,00,000/- (Rs. Ten Lakh)
b) In the event of other permanent disability: Rs.7,00,000/- (Rs.Seven Lakh)

iv) Permanent Disablement: A disablement that is classified as a permanent total disablement under

the proviso to Section 2 (1) of the Employee’s Compensation Act, 1923.”

V) The compensation details are provided at.

http.//intranet bhel.in/HR%20Cirulars/HR%20Circular%20No.%20016%200F%202018.pdf
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CHAPTER-V

SCHEDULES AND ANNEXURES FOR SUBMISSION BY TENDERER. Following Annexures and

schedules and shall be submitted by tenderer duly signed and stamped along with Techno-

Commercial offer:

i)  Contact details of the tenderer as per Annexure-I

ii) Declaration Certificate as per Annexure-II

iii) GST Quote as per Annexure-III

iv) Certificate of No Deviation as per Annexure- IV

v) Acceptance for payment by EFT/ RTG as per Annexure-V

vi) SCHEDULE - A . List of Works & Prices

vii) SCHEDULE - B . Free Issue of Materials

viii) SCHEDULE - C . List of Tools and Plants to be issued on hire to Contractor

ix) SCHEDULE - D . List of drawings
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ANNEXURE-_I

CONTACT DETAILS OF TENDERER

Name of the Contractor /Party/

Firm

Name of Authorized

Representative

Mailing Adderess

Phone/ Landline Nos.

Mobile Nos.

Fax No.

E-Mail Address

Web Site Address ( If Any)

(Signature & seal of the Tenderer)
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ANNEXURE-II

DECLARATION BY THE TENDERER

I / We, do hereby declare that there is no case with the Police/Court/Regulatory authorities
against the proprietor/firm/partner. Also I/We have not been suspended / delisted / blacklisted by
any other Govt. Department/ Ministry /Public Sector Undertaking/ Autonomous Body/Financial
institution/Court. We also certify that either our firm or any of the partners are not involved in any

scam or disciplinary proceedings settled or pending adjudication

(Signature & seal of the Tenderer)

Place.

Date.
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ANNEXURE-III

GST QUOTE BY THE TENDERER

Name of work: “Maintenance of Rails (EOT, Semi Gantry and BG track) in BHEL Factory for Two-

year period 2020-21-22”

1. The quoted rate for the work shall be inclusive of all taxes other than GST.

2. The tenderer has to quote GST rate extra as applicable in the tabulation given in the Price Bid. If GST is
not indicated separately in the price bid schedule, it will be presumed that the quoted rate is inclusive of
applicable GST and bids will be evaluated accordingly

3. 1In case of reverse charge applicability, BHEL will not reimburse to the tenderer the reverse charge of GST
paid by BHEL.

Tenderers are requested to fill the full GST for the quoted rate as applicable for this tender in the following

tabulation.
Applicable GST % Applicable GST Amount
SINo | GST Service | (Fill the applicable GST | (Amount not to be filled in | Remarks
Account | % as quoted by you in this technical bid)
Code the Price Bid) - Tick Quoted / Not
(SAC) Quoted only
1 CGST Quoted / Not Quoted
2 SGST Quoted / Not Quoted
3 IGST Quoted / Not Quoted
4 GGST Quoted / Not Quoted
5 CESS Quoted / Not Quoted

Note: Any statufory variation in GST rate during contract period shall be reimbursed by the
Company based on claim by the Agency along with valid documentary evidence.

(Signature & seal of the Tenderer)

Tenderer 25 Accepting Officer



Bharat Heavy Electricals Limited

alfer Boiler Auxiliaries Plant,
i Ranipet -632 406
ANNEXURE-IV
CERTIFICATE OF NO DEVIATION
I/We ... ... . Of MS .o hereby

certify that there is no deviation from the tender conditions either technical or commercial and I am
| we are agreeing to all the terms and conditions mentioned in the NIT No. BAP. CF. OT:
06/2020-21 Dt. 05/06/2020.

I / We have submitted our offer for this tender. I /| We have fully gone through, understood and
accepted all specifications, terms & conditions of the whole tender documents uploaded in BHEL

web site including all corrigenda, addenda etc published in the website time to time for this tender.

(Signature & seal of the Tenderer)

Place.

Date:

Tenderer 26 Accepting Officer



Bharat Heavy Electricals Limited
Boiler Auxiliaries Plant,

Ranipet -632 406

Maharataa Company

ANNEXURE-V
ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER
NAME & ADDRESS OF THE SUPPLIER /| VENDOR
01
PAN No
02 | VENDOR CODE (as in Purchase Order)
03 Details of Bank Account:
A NAME & ADDRESS OF THE BANK (WITH PIN
) CODE)
B) | BANK TELEPHONE NUMBER (WITH STD CODE )
C) | BANK BRANCH CODE
D) | MICR CODE
E) | ACCOUNT NUMBER
F) | TYPE OF ACCOUNT CURRENTA/C |/ OD | CASH CREDIT
G) | VENDOR NAME AS PER BANK RECORDS
H) | BANK BRANCH RTGS IFSC CODE
I) | BANK BRANCH NEFT IFSC CODE
J) | YOUR EMALL ID (give two ids)
K) | NAME OF AUTHORISED SIGNATORY
CERTIFICATE

I/ We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED, RANIPET by the National Electronic
Funds Transfer and/or RTGS Transfer mode by credit to my / our above mentioned Bank Account. I/ We also agree that payments
made to the above mentioned Account is a valid discharge of the liability of Bharat Heavy Electricals Limited, Ranipet. 1/ We also

agree to bear the applicable Bank Charges for the above mode of transfer.

AUTHORISED SIGNATORY OF VENDOR WITH SEAL
Banker’s Certification
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the account number

of (name of account holder), the signature of the

authorized signatory and the MICR and IFSC codes of our Branch mentioned above are correct.

PLACE.

(Manager / Officer’s
DATE. signature Under Bank stamp)
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LIST OF WORKS AND PRICES

Details and quantities of each item shown in the bill of quantities here to are only approximate.

They are given as a guide for the purpose of tendering only and are liable to variation and alteration

at the discretion of the competent authority. The work under each item as executed shall be

measured and priced at the corresponding rate quoted by the contractor in the bill of quantities

attached hereto.

Total amount of

o ) Period of
SL.No. Description of work/supply work / supply (in .
_ Completion
figures and words)
: “Maintenance of Rails (EOT, Semi Gantry and BG track) in As per Two Year
BHEL Factory for Two-year period 2020-21-22" Annexure - A (02 Year).

ANNEXURE - A TO SCHEDULE — A

NAME OF WORK: “Maintenance of Rails (EOT, Semi Gantry and BG track) in BHEL Factory for Two-

year period 2020-21-22"

RATE
(both in
APPROXIMATE | DESCRIPTION )
SL.NO SPECIFICATION Figures UNIT | AMOUNT
QUANTITY OF WORK
and
words)
Refer Tender Document Part-II (Price Bid - BOQ)
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(ANNEXURE - B).  BHEL GCC Acknowledgement

It is hereby agreed by me / us that the BHEL General Conditions of Contract and Special terms &
Conditions of this tender including subsequent amendments / additions / deletions to clauses if any,
and conditions pertaining to the settlement of disputes by Arbitration form an integral part of the
tender documents and that the tender submitted by me / us is subject to the aforesaid BHEL General

Conditions of Contract which has been read and accepted by me / us.

(Signature & seal of the Tenderer)
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(SCHEDULE - B) .
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FREE ISSUE OF MATERIALS FROM BHEL

NAME OF WORK: “Maintenance of Rails (EOT, Semi Gantry and BG track) in BHEL Factory for Two-

year period 2020-21-22”

The following materials will be issued to the contractor at BHEL stores / stock yard, if the same

become required for the work.

SL.NO.

DESCRIPTION

PLACE OF

ISSUE / RECOVERY|

RATE

Not applicable in this tender

It will be the responsibility of the contractor to submit his indents for the above stores in writing at least

SEVEN days in advance of the actual requirements.

Issue of stores is subject to their availability at the place of issue noted above. Items of stores to be issued
by BHEL, which are not available at the time of indenting by the contractor, may be supplied by BHEL
after necessary procurement. The contractor shall not be entitled to any claim or compensation for delay

in the supply of stores by BHEL under any circumstances.
The material will be issued only during the working hours of the BHEL stores department.

The contractor shall from time to time, render proper account of all materials issued to him by BHEL. If
he fails to do, no further issue of materials will be made to him and he will responsible for any delay in

the execution of the work, which may occur on this account.

All surplus materials in good condition, which are not returned to the BHEL Stores and quantities of
materials consumed in excess of maximum permissible limit as fixed by BHEL shall be charged for at

punitive rates, which will be 100% higher than the recovery rates.

The steel materials if issued will be in random lengths and sizes as stocked by the BHEL and the cost of all
cutting, conversion, substitution and fabrication as well as wastage shall have to be borne by the

contractor.

Cement, reinforcement steel and structural steel will be issued at free of cost at BHEL stores. Recovery for

the excess consumption up to 5% over and above theoretical consumption will be recovered as stated in
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the above tabulation. Beyond 5% punitive rate shall be charged, which will be 100% higher than the

recovery rate specified above.

The decision of the accepting officer/Engineer-in-charge as the case may be as to the extent to which
materials have been rendered surplus or consumed in excess of the actual requirements shall be final,

conclusive and binding on the contractor.

(Signature & seal of the Tenderer)
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(SCHEDULE — C). LIST OF TOOLS AND PLANTS TO BE ISSUED ON HIRE TO CONTRACTOR

NAME OF WORK: “Maintenance of Rails (EOT, Semi Gantry and BG track) in BHEL Factory for Two-
year period 2020-21-22”

HIRE CHARGES PER PLACE OF
SLNO | QUANTITY | PARTICULARS UNIT PER DAY OF SSUE REMARKS
8 HOURS
______ NIL —————-

a) Machinery shall not be worked overtime without the written permission of the Engineer-in-

charge and cost of liability of the same will be contractor's expense.

b) All coolies, waterman, etc., required in addition to BHEL crew mentioned in Column 4 above

shall be arranged for by the contractor at his own expense.

(Signature & seal of the Tenderer)
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(SCHEDULE — D). LIST OF DRAWINGS TO BE ISSUED TO CONTRACTOR

NAME OF WORK: “Maintenance of Rails (EOT, Semi Gantry and BG track) in BHEL Factory for Two-
year period 2020-21-22”

All drawings are to be signed by the contractor as well as the officer entering in to contract for

SL.NO DRAWING NUMBER DESCRIPTION REVISION

Not applicable in this tender

(Signature & seal of the Tenderer)
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CHAPTER - VI

REVERSE AUCTION (RA) (as per Guidelines For Reverse Auction 2020)

Name of Work. . “Maintenance of Rails (EOT, Semi Gantry and BG frack) in BHEL Factory for Two-

year period 2020-21-22”

NIT No.: BAP: CF. OT: 06/2020-21 Dt. 05/06/2020.

BUYER NAME Bharat Heavy Electricals Limited
Boiler Auxiliaries Plant
Civil Projects & Services (CP&S)
Ranipet-632 406
E-mail: ezhil@bhel.in, smkaviya@bhel.in, farrukh@bhel.in
AUCTION TO BE Name and Address of Service Provider
CONDUCTED BY
DATE OF AUCTION Auction Date . XX/XX/2020
Sealed Bid Time . 14.00 PM — 14.30 PM
Reverse Auction Time . 15.00 PM — 16.00 PM
Auction Website: xxxxxx
DOCUMENTS 1) Terms & conditions of reverse auction (Annexure I)
ATTACHED 2) Business rule for reverse auction (Annexure II)
3) Mandate to Service Provider (Annexure III)
4) Process Compliance Form (Annexure 1V)
5) List of bidders and their address / contact person details (Annexure V)
6) Details of Item(s) for Reverse Auction (Annexure VI)
7) Post RA price confirmation and breakup (Annexure VII)
SPECIAL Bidding in the last minutes and seconds should be avoided in the bidder’s
INSTRUCTIONS own interest. Neither the Service Provider nor BHEL will be responsible
for any lapses / failure on the part of the vendor, in such cases.
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Annexure - I/ RA

Terms & Conditions of Reverse Auction.

. Against this enquiry for the subject work as per tender enquiry, BHEL may resort to “REVERSE
AUCTION (RA) PROCEDURE” i.e., ON LINE BIDDING (THROUGH Service Provider (Guidelines

as available on Www.bhel.com).

RA shall be conducted among all the techno-commercially qualified bidders. However, H1
bidder (whose offer is highest in envelope price bid) may not be allowed to participate in

Reverse Auction process as may be decided by BHEL case to case basis.

. Price bids of all techno-commercially qualified bidders shall be opened first before RA and same
shall be considered as initial bids of bidders in RA. In case any bidder(s) do(es) not participate in
online Reverse Auction, their sealed envelope price bid along with applicable loading, if any,

shall be considered for ranking.”

. The start price shall be L1 price of sealed envelope price or lower as decided by BHEL, case to

case basis.

. The philosophy followed for Reverse auction shall be English Reverse (No ties). English Reverse
(No ties) is a type of auction where the starting price and bid decrement are announced before
start of online reverse auction. The interested bidders can thereupon start bidding in an iterative
process wherein the lowest bidder at any given moment can be displaced by an even lower bid
of a competing bidder, within a given time frame. The bidding is with reference to the current
lowest bid in the reverse auction. All bidders will see the current lowest quoted price and their
rank. The term ‘No ties’ is used since more than one bidder cannot give an identical price, at a

given instant, during the reverse auction. In other words, there shall never be a tie in the bids.

BHEL will engage Service Provider, who will provide all necessary training and assistance before

commencement of on line bidding on internet.

In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable

them to contact & get trained.

. Business rules like event date, time, bid decrement, extension etc., also will be communicated

through Service Provider. for compliance.

Bidders have to fax the Process Compliance form (Annexure - IV / RA) before start of Reverse

Auction. Without this, the bidder will not be eligible to participate in the event.
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10. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will
help to arrive at “Total Cost to BHEL”, for each of the bidder to enable them to fill-in the price
and keep it ready for keying in during the Auction.

11. Reverse auction will be conducted on scheduled date & time.
12. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.

8) The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price
breakup including that of line items, if required, (Post RA price confirmation and breakup -
Annexure VII / RA)

13.) as provided on case-to-case basis to Service Provider. within two working days of Auction

without fail.

14.1In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price
bids and price impacts, if any, already submitted and available with BHEL shall be considered as

per BHEL’s standard practice.

15. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of
Service Provider. using the Login IDs and passwords given to them by Service Provider. before
reverse auction event. Bidders should acquaint themselves of the “Business Rules of Reverse

Auction”, which will be communicated before the Reverse Auction.

16. If the Bidder or any of his representatives are found to be involved in Price manipulation / cartel
formation of any kind, directly or indirectly by communicating with other bidders, action as per
extant BPHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped / aborted.

17. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other
party.

18. In case BHEL decides to go for reverse auction, the H1 bidder(s) (whose quote is highest in paper

price bid) may not be allowed to participate in further RA process.
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Annexure - II /| RA

Business Rules for Reverse Auction.

This has reference to tender no. BAP: CF: OT: 06/2020-21 Dt. 05/06/2020.

BHEL shall finalize the Rates for. “Maintenance of Rails (EOT, Semi Gantry and BG track) in BHEL

Factory for Two-year period 2020-21-22” through Reverse Auction mode. BHEL has made

arrangement with Service Provider, who shall be BHEL’s authorized service provider for the same.

Bidders should go through the guidelines given below and submit acceptance of the same.

The technical & commercial terms are as per (a) BHEL Tender Enq. No BAP: CF: OT: 06/2020-21 Dt:

05/06/2020. (b) Bidder’s technical & commercial bid (in case of two part bid) and (c) subsequent

correspondences between BHEL and the bidders, if any.

1. Procedure of Reverse Auctioning:

L

IL

1L

IV.

VL

Price bids of all techno-commercially qualified bidders shall be opened and same shall be

considered as initial bids of bidders in RA
Online Reverse Auction. The “bid decrement” will be decided by BHEL.

If BHEL decides the lowest sealed envelope price bid as the starting price, then the lowest
bidder in sealed envelope price bid shall be shown as current L1 automatically by the system
and no acceptance of that price is required. System shall have the provision to indicate this

bid as current L1.

Bidders by offering a minimum bid decrement or the multiples thereof can displace a
standing lowest bid and become “L1” and this continues as an iterative process. However, no
bidder shall be allowed to lower its bid below the current L1 by more than 5 decrements at

one go.

After the completion of the online reverse auction, the Closing Price (CP) shall be available for

further processing.

Wherever the evaluation is done on total cost basis, after Reverse Auction, price of individual

line items shall be reduced on pro-rata basis.

2. Schedule for reverse auction:

The Reverse Auction is tentatively scheduled on XX/XX/Z2020 and the duration will be as below.

Online Reverse Auction. -
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Start Time: XX XX Hrs.
Close Time: XX.XX Hrs.

. Auction extension time: If a bidder places a bid in the last 10 minutes of closing of the Reverse
Auction and if that bid gets accepted, then the auction’s duration shall get extended
automatically for another 10 minutes, for the entire auction (i.e. for all the items in the auction),
from the time that bid comes in. Please note that the auto-extension will take place only if a bid
comes in those last 10 minutes and if that bid gets accepted as the lowest bid. If the bid does not
get accepted as the lowest bid, the auto-extension will not take place even if that bid might have
come in the last 10 minutes. In case, there is no bid in the last 10 minutes of closing of Reverse
Auction, the auction shall get closed automatically without any extension. However, bidders are
advised not to wait till the last minute or last few seconds to enter their bid during the auto-
extension period to avoid complications related with internet connectivity, network problems,

system crash down, power failure, etc.

The above process will continue till completion of Reverse Auction.

Complaints / Grievances, if any, regarding denial of service or any related issue should be given
in writing thru e-mail / fax to Service Provider, with a copy to BHEL within 15 minutes from the

initial closing time of Online Reverse Auction.

. Bid price: The Bidder has to quote the Price inclusive of Packing & Forwarding charges, all the
routine & type tests as per tender scope, taxes, duties, freight and insurance as specified in
tender document, including loading (if indicated by BHEL due to deviations in commercial
terms) for the Items specified. Details are as shown in Excel Sheet for calculation of total cost to
BHEL.

. Bidding currency and unit of measurement. Bidding will be conducted in {/ndian Rupees per

Unit} of the material as per the specifications.

In case of foreign currency bids, exchange rate (TT selling rate of State Bank of India) as on
scheduled date of tender opening (Part-1 bid in case of two part bid) shall be considered for
conversion in Indian Rupees. If the relevant day happens to be a bank holiday, then the forex

rate as per the previous bank (SBI) working day shall be taken.

. Validity of bids. Price shall be valid for 90 days from the date of reverse auction. These shall not

be subjected to any change whatsoever.
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7. Lowest bid of a bidder: In case the bidder submits more than one bid, the lowest bid at the end of

Online Reverse Auction will be considered as the bidder(s) final offer to execute the work.

8. Unique user IDs shall be used by bidders during bidding process. All bids made from the Login
ID given to the bidders will be deemed to have been made by the bidders/ bidders’ company.
MSEs and Bidders qualified under PPP-MII, Order 2017 would see their category at all time in
their login. Purchase preference, however, is subject to falling within the purchase preference

criteria.

9. Post auction procedure. BHEL will proceed with the Lowest Bid in the Reverse Auction for

further processing.

10. Any commercial / technical loading shall be intimated to bidders prior to RA. The excel sheet
provided in this regard shall cover all these aspects. Commercial / technical loading if any, shall
be added by the respective bidder in its price during online sealed bid & Online Reverse Auction.
Modalities of loading & de-loading shall be separately intimated to the bidders. The

responsibility for correctness of total cost to BHEL shall lie with the bidders.

11. Computerized reverse auction shall be conducted by BHEL (through Service Provider.), on pre-
specified date, while the bidders shall be quoting from their own offices / place of their choice.

Internet connectivity shall have to be ensured by bidders themselves.

During the RA process if a bidder is not able to bid and requests for extension of time by fax / e-
mail / phone then time extension of additional 15 minutes will be given by the service provider
provided such requests come before 5 minutes of auction closing time. However, only one such

request per bidder can be entertained.

In order to ward-off contingent situation of connectivity failure bidders are requested to make
all the necessary arrangements/ alternatives whatever required so that they are able to
circumvent such situation and still be able to participate in the reverse auction successfully.
Failure of power or loss of connectivity at the premises of bidders during the Reverse auction
cannot be the cause for not participating in the reverse auction. On account of this, the time for
the auction cannot be extended and neither BHEL nor M/s. Service Provider is responsible for

such eventualities.

12. Proxy bids: Proxy bidding feature is a pro-bidder feature to safe guard the bidder’s interest of
any internet failure or to avoid last minute rush. The proxy feature allows bidders to place an
automated bid in the system directly in an auction and bid without having to enter a new

amount each time a competing bidder submits a new offer. The bid amount that a bidder enters
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is the minimum that the bidder is willing to offer. Here the software bids on behalf of the bidder.
This obviates the need for the bidder participating in the bidding process until the proxy bid
amount is decrement ally reached by other bidders. When proxy bid amount is reached, the
bidder (who has submitted the proxy bid) has an option to start participating in the bidding

process.

The proxy amount is the minimum amount that the bidder is willing to offer. During the course

of bidding, the bidder cannot delete or change the amount of a proxy bid.

Bids are submitted in decrements (decreasing bid amounts). The application automates proxy
bidding by processing proxy bids automatically, according to the decrement that the auction
originator originally established when creating the auction, submitting offers to the next bid
decrement each time a competing bidder bids, regardless of the fact whether the competing bids
are submitted as proxy or standard bids. However, it may please be noted that if a manual bid
and proxy bid are submitted at the same instant manual bid will be recognized as the L1 at that

instant.

In case of more than one proxy bid, the system shall bid till it crosses the threshold value of each

lowest proxy bid and thereafter allow the competition to decide the final L1 price.

Proxy bids are fed into the system directly by the respective bidders. As such this information is

privy only to the respective bidder(s).

13. Bidders are advised to get fully trained and clear all their doubts such as refreshing of Screen,

quantity being auctioned, tender value being auctioned etc. from Service Provider.

14. Service Provider, shall arrange to demonstrate / train the bidder or bidder (s) nominated
person(s), without any cost to bidders. Service Provider, shall also explain the bidders all the
business rules related to the Reverse Auction. Bidders are required to submit their acceptance to
the terms and conditions / modalities before participating in the Reverse Auction in the process
compliance form as enclosed. Without this, the bidder will not be eligible to participate in the

event.

15. Successful bidder shall be required to submit the final prices (L1) in prescribed format
(Annexure — VI) for price breakup, quoted during the Online Reverse Auction, duly signed and
stamped as token of acceptance without any new condition (other than those already agreed to
before start of auction), after the completion of auction to M/s. Service Provider besides BHEL

within two working days of Auction without fail.

Tenderer 40 Accepting Officer



Bharat Heavy Electricals Limited

Boiler Auxiliaries Plant,
Ranipet -632 406

16. Any variation between the final bid value and that in the confirmatory signed price breakup
document will be considered as tampering the tender process and will invite action by BHEL as

per extant guidelines for suspension of business dealings (as available on www.bhel.com).

Bidders’ bid will be taken as an offer to execute the work / supplies the item as per Enquiry no .
BAP: CF. OT: 06/2020-21 Dt. 05/06/2020.

17.. Bids once made by the bidder, cannot be cancelled/ withdrawn and bidder shall be bound to
execute the work as mentioned above at bidder’s final bid price. Should bidder back out and not
execute the contract as per the rates quoted, BHEL shall take action as per extant guidelines for

suspension of business dealings (as available on www.bhel.com).

18. Bidders shall be able to view the following on their screen along with the necessary fields

during Online Reverse Auction.
a. Leading (Running Lowest) Bid in the Auction (only total price of package)
b. Bid Placed by the bidder
c. Start Price
d. Decrement value
e. Rank of their bid during bidding as well as at the close of auction.
19. BHEL’s decision on award of contract shall be final and binding on all the Bidders.

20. BHEL reserves the right to extend, reschedule or cancel the Reverse Auction process / tender at

any time, before ordering, without assigning any reason, with intimation to bidders.

21.BHEL shall not have any liability to bidders for any interruption or delay in access to the site

irrespective of the cause. In such cases, the decision of BHEL shall be binding on the bidders.

22.0Other terms and conditions shall be as per bidder(s) techno-commercial offers and other

correspondences, if any, till date.

23.1f there is any clash between this business document and the FAQ available, if any, in the web
site of Service Provider. the terms & conditions given in this business document will supersede
the information contained in the FAQs. Any changes made by BHEL or Service Provider. (due to
unforeseen contingencies) after the first posting shall be deemed to have been accepted if the

bidder continues to access the portal after that time.

24. Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party.
If the Bidder or any of his representatives are found to be involved in Price manipulation / cartel
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formation of any kind, directly or indirectly by communicating with other bidders, action as per
extant BHEL guidelines for suspension of business dealings (as available on www.bhel.com),
shall be initiated by BHEL.
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Annexure - III /| RA

Mandate to Service Provider

Ref : BAP: CF. OT: 06/2020-21 Dt. 05/06/2020.

To,

M/s. Service Provider

Sub: Providing of Services for Reverse Auction.

Tender Ref No. BAP: CF. OT: 06/2020-21 Dt. 05/06/2020.

Dear Sirs,
Please conduct Reverse Auction as per the following details.

- Scope: Auction event management with training of BHEL and its bidders.

- Ensure process compliance form from all the bidders before start of RA event. In case of

postponement of event to some other date, ensure acknowledgement from each bidder.

- Price: Rs. {...... +/- . No other duties, Taxes, levies etc. except service tax @ {...... +% shall be

payable for conducting reverse auction. This price is firm.

- Payment Terms: 100% payment after successful completion of Auction.

- Completion of Auction Process. The auction process shall be deemed to have been successfully
completed on receipt and acceptance of final report including hard copy/ email of the final bid with
price break up, duly signed by the successful bidder who has participated in the reverse auction.

The bill shall be submitted along with the completion report to the undersigned.
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- Business Rules of the Reverse Auction are as per Annexure — I/RA.

- The list of bidders with their contact details is given in Annexure — IV/RA. and the details of the

item (s) to be Reverse Auctioned are as per Annexure — V/ RA.

- Please acknowledge receipt of this letter order and also confirm that final report (duly signed and
stamped by M/s. Service Provider including hard copy/ email of the final bid with breakup of prices
duly signed by the successful bidder (duly endorsed by M/s. Service Provider shall be submitted

within four working days of conclusion of auction.

Yours sincerely,

(for and on behalf of BHEL)

Note:
a) The case of rescheduled auction event will be considered separate event for the purpose of
payment.

b) If the event has been conducted as per mandate, you shall be paid irrespective of RA outcome.
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Annexure - IV/RA

Process Compliance Form

(The bidders are required to print this on their company’s letterhead and sign, stamp before RA)

To

Service Provider name and address.

Sub: Agreement to the Process related Terms and Conditions.

Dear Sir,

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the BHEL

Tender Ref. No - BAP: CF: OT: 06/2020-21 Dt. 05/06/2020.

This letter is to confirm that.

1) The undersigned is authorized official / representative of the company to participate in RA and

to sign the related documents.

2) We have studied the Reverse Auction guidelines (as available on www.bhel.com), and the
Business rules governing the Reverse Auction as mentioned in your letter and confirm our

agreement to them.

3) We also confirm that we have taken the training on the auction tool and have understood the

functionality of the same thoroughly.

4) We also confirm that, in case we become L1 bidder, we will FAX/ email the price confirmation &
break up of our quoted price as per Annexure — VI/RA within two working days (of BHEL) after
completion of RA event, besides sending the same by registered post/ courier both to M/s. BHEL
and M/s. Service Provider.}
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We, hereby confirm that we will honour the Bids placed by us during the auction process.
With regards

Signature with company seal

Name —

Company / Organization

Designation within Company / Organization

Address of Company / Organization

(Sign this document and Fax it to Service Provider, prior to start of the Event.)
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Annexure - V/RA
List of bidders and their address / contact person details
S1. No. Address Contact Person
1 -Name of bidder
~ Full postal address Contact person
- Fax: - Name:
- Phone. - Phone:
- Email. - Email.
- Initial bid (sealed envelope price bid)
- MSE status
- PPP-MII status
2
3
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Annexure — VI /| RA

Details of Item(s) for Reverse Auction

Name of Work : “Maintenance of Rails (EOT, Semi Gantry and BG track) in BHEL Factory for Two-

year period 2020-21-22”

Tender Ref. No.. BAP: CF. OT: 06/2020-21 Dt. 05/06/2020.

(Details of items are available in BOQ of Price Bid)
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Annexure — VII /| RA

Post RA Price Confirmation and Breakup

To
Service Provider Name and Address
CC. BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT
CIVIL PROJECTS & SERVICES (CP&S)
RANIPET-632 406
Sub. Final price quoted during Reverse Auction and price breakup
Dear Sir,

We confirm that we have quoted.

Rs. { in value & words } for item covered under tender
enquiry No. BAP. CF. OT: 06/2020-21 Dt. 05/06/2020.

Total price of the items covered under above cited enquiries is inclusive of Goods and Services Tax

and other as per NIT.

Our final landed prices as quoted during the Reverse Auction conducted today {XX/XX/20Z0}
which will be valid for a period of 90 (Ninety) days.

The price break-up is as given below.

Total (Grand total including GST) - Rs. In value & in words
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(Details of individual price breakups for each sections of price schedules are attached herewith in

BHEL Excel sheet format)

Thanking you and looking forward to the valuable order from BHEL.
Yours sincerely,

For

Name:
Company:.
Date:

Seal.
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Service Provider

Bharat Heavy Electricals Limited

Contact person Name

Company Address
Contact No
E-mail ID

Civil Projects & Services Department

Shri. FARRUKH JAMAL,
Sr. Manager [ CP & S
BHEL, Ranipet - 632 406
Email . farrukh@bhel.in
Cell .084478 39997

Smt. S M KAVIYA,

Dy. Manager [ CP & S
BHEL, Ranipet - 632 406
Email . smkaviya@bhel.in
Phone . 04172 284792
Cell .094880 52739
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CHAPTER -1

1.In these General Conditions of Contract, the following terms shall have the meaning hereby
assigned to them, except where the context otherwise requires:-

a) The "Contract" means, the documents forming the tender and acceptance thereof, together with
all the documents referred to therein including general and special conditions to contract. All
these documents as applicable taken together shall be deemed to form one contract and shall
be complementary to one another.

b) The "work" means, the work described in the tender documents in individual work-orders as
may be issued from time to time to the contractor by the Officer-In-charge within the power
conferred upon him including all notified or additional items of works and obligations to be
carried out as required for the performance of contract.

c) The "contractor" means, the individual Firm or Company whether incorporated or not,
undertaking the work and shall include the legal personal representatives of such individuals or
the persons composing the firm or Company or the successors of the firm or company and the
permitted assigns of such individual or firm or Company.

d) "The Officer-In charge" means, the Officer deputed by the DGM/CP&S to supervise the work or
part of the work.

e) "Approved" and "Directed" means, the approval or direction of DGM/CP&S, or person deputed
by him for the particular purposes.

f) "BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the
Board of Directors, Chairman, Executive Director, General Manager or other Administrative
Officer of the said Company including DGM/CP&S authorized to invite tenders and enter into
contract for works on behalf of the Company.

g) The "Contract sum" means, the sum accepted or the sum calculated in accordance with the
prices accepted in tender and / or the contract rates as payable to the contractor for the
execution of the work during the currency of the contract.

h) A "week" means, Seven Days, without regard to the number of hours worked or not worked in
any day in that week.

i) A "day" means, the day of 24 hours (TWENTY FOUR) irrespective of the number of hours
worked or not worked in that day.

i) A "working day" means, any day other than that prescribed by the NEGOTIABLE
INSTRUMENTS ACT as being a Holiday, and consists of the number of hours of labour as
commonly recognized by good employers in the trade in the district where the work is carried
out or as laid down in the BHEL regulations.

k) Inthe case of Lump-sum Contracts 'CONTRACTOR's PERCENTAGE' means the percentage
offered by the Contractor as addition / deduction from the cost of building, or other works listed
in Schedule "A" to provide a Lump-sum quotation for performance of the contract inclusive of
all extra costs, profit, establishment charges, carriage, insurance etc., complete.
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l) Inthe case of Percentage rate contracts “Contractor's Percentage" shall, if the context so permits
mean the uniform percentage tendered by the Contractor and accepted by the Accepting Officer,
and the expression 'CONTRACT RATE shall likewise mean the rates in the BHEL Schedule of
Rate applicable as on date as adjusted by the said Contractor's percentage, if any.

m. 'EMERGENCY WORKS' means any urgent measures which in the opinion of the Engineer-in-
Charge, become necessary during the progress of the work to obviate any risk of accident or
failure which become necessary for security.

n. 'PROVISIONAL SUM' or "Provisional Lump-sum" means a Lump-sum included by the BHEL
in the tender documents and represents the estimated value of work for which details are not
available at the time of inviting the tender.

Q 'PROVISONAL ITEMS' means items for which approximate quantiies have been
included in the tender documents.

p. 'DAY WORK' means an item of work requiring the employment of labour with, or without
materials as the case may be which in the opinion of the Engineer-in-charge, is not capable
of being evaluated by the accepted methods of measurement or assessment and is paid for
on the basis of the actual labour and materials utilized on the particular item of work referred to.

g. The 'DATE OF CONTRACT’ shall mean the date /dates on which the parties to the contract
have signed the contract agreement.

r.  MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during which the
contractor shall remain liable for satisfactory performance of the work under the contract, repair
or replacement of any part of the work performed under the contract.

s. ‘COST shall mean and include any liability, expenditure, overhead costs whether on the site or off the
site incurred by BHEL.

The contractor shall be deemed to have carefully examined all the documents to his
satisfaction. If he shall have no doubt as to the manner of the contract document, he shall
obtain the details / clarification from the Company before signing the contract.

MANNER OF EXECUTION OF CONTRACT:

The contract shall be deemed to have come into force from the date of Letter of Intent unless
otherwise provided in the Letter of Intent. Unless and until the contract agreement is executed,
the Letter of Intent read in conjunction with the tender documents will constitute a binding contract.
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CHAPTER - I

SCOPE OF CONTRACT
2. Heading to Contract:
The heading to these conditions shall not affect the interpretation thereof.

3. Contract Documents:

The Accepting Officer shall furnish to the Contractor on demand "FREE OF COST” three copies of signed
Drawings and one copy of the signed agreement comprising of preamble to agreement, General and
Special Specification, Schedule A,B,C & D etc., (but excluding General Conditions of Contract and
Drawings) and three copies of all further drawing issued the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor, the same
will be supplied on payment of the specified cost. The Contractor shall keep one copy of all the
Drawings and the Specifications on the site and the Engineer-in-Charge or his representative shall
be at all reasonable times to have access to them. None of these documents shall be used by the
contractor for any purpose other than that of this contract.

3a. Secrecy

The Contractor shall take necessary steps to ensure that all persons employed by them on any work in
connection with this contract have noted that the Indian Officials Secret Act 1923 (XIX of 1923) & any
Company’s guidelines issued from time to time applies to them fully and shall continue so to apply
even after the execution of such work under this contract. All classified documents furnished to the
contractor shall be returned to the Engineer-in-charge on the completion of works or the earlier
determination of the Contract.

4. Works to be carried out

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all labour materials, tools,
plant, equipment, and transport which may be required in preparation for and in the entire execution
and full completion of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with
good practice and recognized principles and unless otherwise stated, the descriptions given therein
shall be held to include waste on materials, carriage, cartage, lead, hoisting, setting and fixing in
position and all other labour necessary for the entire execution and full completion aforesaid. Any error
in description or quantity in Schedule ‘A’ or any omission there from shall not vitiate the Contract or
release the Contractor from the execution of the whole or any part of the work comprised therein
according to the Drawings and Specifications, or from any of his obligations under the Contract.

The insertion of the name of any firm of suppliers in the Tender Documents is for the purpose of
obtaining a particular class or quality of materials or workmanship but the articles or materials specified
may be obtained from any other firm subject to prior written approval of the Engineer-in-Charge.

In the case of a discrepancy between schedule ‘A’ and the specification and / or the Drawings, the
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision shall
be final and conclusive. If neither drawings nor specifications contain any mention of minor details of
construction, which is in the opinion of the Accepting Officer, whose decision shall be final and
conclusive, are reasonable and obviously and fairly intended for the satisfactory completion of the work,
such details shall be provided by the Contractor without any extra cost as if they were specially
mentioned and shall be deemed to be included in the contract.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of
access and all matters affecting the execution and completion of the work. No exira charges
consequent on any mis-understanding in these respects or otherwise will be allowed.
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5. Provisional Items

The full amount of provisional Lump-sums and the value annexed to each provisional item inserted in the
Tender Documents shall be deducted from the contract sum and the value of work ordered and
executed there under shall be ascertained by measurement of valuation as for deviations.

No work under these items is to be begin without instructions in writing from the Engineer -in-charge.

The extent of quantities or items described as "Provisional" shall not be held to guarantee or limit
the amount and description of the work to be executed by the Contractor either in respect of the items
concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the provisional Lump-
sum as included in the tender documents.

6. Deviations

The contractor shall not make any alteration in addition to or omission from the work as described
in the tender documents except in pursuance of the written instructions of the Engineer-in-charge.
No such deviation from the work described in the tender documents shall be valid unless the same
has been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in
the contract.

The Accepting Officer may deviate either by way of addition or deduction, from the work so described,
provided that the contract sum be not thereby varied on the whole by not more than percentage set
out in the tender documents. The value of all additions and deductions will be added to or, deducted
from the contract sum, whenever the Accepting Officer intends to exercise such a right, his intentions
shall specify the deviations which are to be made, the lump-sum assessment or the proposed basis
of payment, the extra time allowed if any, and the date for completion of the entire contract.

Any objection to the Contractor to any matter concerning the order shall be communicated by him in
writing to the Engineer-in-charge within seven days from the date of such order, but under no
circumstances shall the work be stopped (unless so ordered by the Engineer-in-charge in writing)
owing to differences or controversy that may arise from such an objection. In the absence such
communication of objection by the contractor, he will be deemed to have accepted the order and the
conditions stated therein, in the event of the contractor failing to agree with the Engineer-in-charge
regarding the terms of the proposed deviation, the objection shall be referred to the Head of Civil
Engineering Department whose decision shall be final, conclusive and binding on the contractor.

7. Time

Notwithstanding anything to the contrary, including, but not limited to, provisions relating to extension
of time and compensation/or delay, time is and shall be the essence of the contract and is specified
in the tender documents or in each individual Work Order. Time shall continue to be the essence of
the contract even in respect of extension(s) that may be granted as per the terms of the Contract.

As soon as possible after the contract is let or any substantial Work Order is placed and before work
order is to begin, the Engineer-in-charge and the Contractor shall

Agree to a Time and progress Chart. The Chart shall be prepared in direct relation to the time stated in
the tender documents or the Work Order for the completion of the individual items thereof and the
contract or order as a whole. It shall indicate the forecast of the dates for the commencement of the
various trade processes or sequence of the work and shall be amended as may be required by
agreement between the Engineer-in-charge and the Contractor within the limitation of the time imposed
in the tender, document or order.
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In the absence of any specific Time and Progress chart to be agreed to between the Contractor and
Engineer-in-charge the contractor shall ensure and maintain uninterrupted progress of the work such
that the entire work shall be completed within the time imposed in the Tender documents or Order and
that the proportion of the work completed up to any time in relation to the entire work to be under the
Contract or Order shall not be less than the proportion that the time elapsed bears to the total time of
completion provided in the Tender documents or Order.

The Contractor shall suspend the execution of the work, or any part or parts thereof whenever call upon
in writing by the Engineer-in-charge to do so, and shall not resume work thereon until so directed in
writing by the Engineer-in-charge. The Contractor will be allowed an extension of time for completion
not less than the period of suspension. However, no other claim in this respect for compensation or
otherwise, however will be admitted. Provided the cause for suspension is not attributable to any
default of the contractor's part to proceed with or fulfill the contractual obligations. This may also be
extended to allow for alteration of work made by the deviation order.

8. Stores and Materials
8.1 Materials to be supplied by the Contractor

The Contractor shall at his own cost and expense provide all materials required for the work other than
those listed in Schedule-B which are to be supplied by Bharat Heavy Electricals Ltd.

All materials to be provided by the Contractor shall be brand new and in conformity with the specifications
laid down in the contract and the Contractor shall if requested by the Engineer-in-charge furnish proof, to
the satisfaction of the Engineer-in-change, that the materials so comply.

The Contractor shall at his own cost and expense and without delay, supply to the Engineer-in-charge
samples of materials proposed to be used in the works. The Engineer-in-charge shall within seven
days of supply of samples or within such further period as he may require and intimate to the
Contractor in writing, inform, the Contractor whether samples are approved by him or not. If samples
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge for his
approval fresh samples complying with the specification laid down in the contract.

The Engineer-in-charge shall have full powers to requires removal of any or all of the materials brought
to site by the Contractor which are not brand new and not in accordance with the contract specifications
or do not confirm in character or quality to samples approved by him. In case of default on the part of
the Contractor in removing rejected materials, the Engineer-in-charge shall be at liberty to have them
removed by other means at the Contractor's expense and risk. The Engineer-in-charge shall have full
power to require other proper materials to be substituted for rejected materials and in the event of the
contractor refusing to comply, he may cause the same to be procured by other means. All costs,
charges and expenses which may attend such substitution shall be borne by the contractor. All
charges on account of Octroi, terminal or sales tax and other duties on materials obtained for the
work from any source (excluding materials supplied by BHEL) shall be borne by the Contractor.

The Engineer-in-charge shall be entitled to have tests carried out as specified in the Contract for any
materials supplied by the Contractor other than those for which, as stated above, satisfactory proof
has already been furnished, at the cost of the Contractor and the Contractor shall provide at his expense
all facilities which the Engineer-in-charge may require for the purpose.
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8.2 Materials to be supplied by BHEL

Materials which BHEL are prepared to supply are shown in Schedule-B which also stipulates place of
issue and rate(s) to be charged in respect thereof. Soon after acceptance of the tender the Contractor
shall agree in writing with the Engineer-in-charge on a phased programme of his requirements with
regard to deliver of materials.

In the event of delay in supply of any Stores and materials mentioned in Schedule-B the contractor
shall be entitled to reasonable extension of time as provided for under condition-9 but no claim for
compensation or damage on any ground whatsoever shall be entertained by BHEL.

For the materials listed in Schedule-B the contractor shall give a reasonable notice in writing of his
requirement to the Engineer-in-charge in accordance with the phased programme.

All materials issued to the Contractor by BHEL for incorporation or fixing in the works shall on
completion or on foreclosure of the works and before submission of bills, be returned by the Contractor
at his expense, at the place of issue, after making due allowance for actual consumption reasonable
wear and tear and / or waste. If the Contractor is required to deliver such materials at a place other
than the place less the transportation charges which would have been incurred by the Contractor had
such materials been delivered at the place of issue, shall be borne by BHEL.

The Contractor shall bear the cost of loading, transporting to site, unloading storing under covered area
as necessary, assembling and joining the several parts together as necessary and incorporating or
fixing materials in the work including all preparatory work of whatever description as may be
required and of dosing preparing, loading and returning empty cases or containers to the place of
issue.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores supplied
by BHEL have either during currency of the work or after completion of the work whilst under the
custody, of the contractor, becomes damaged to such an extend that they cannot be usefully utilized,
either in the same work or in other works, the Engineer-in-charge shall not accept the stores and will
recover the cost at the rates specified in the contract. The contractor shall not be entitled to any claim
whatsoever on this account.

The Engineer-in-charge shall have access to the stores where materials issued by BHEL as per
schedule -B of the contract is stored to ensure the balance stock of materials on hand after taking into
consideration the materials used on the work is as per the issue and usage. If there be any
discrepancy, the cost towards the same will be recovered at the double recovery rate indicated
for the material concerned. This is without prejudice to and in addition to the overall reconciliation of
materials to be made at the completion of work.

If on completion of works, the Contractor fails to return surplus materials out of those supplied by
BHEL then, in addition to any other liability, which the Contractor would incur, the Engineer-in-charge
may, by written notice to the Contractor, request him to pay within a fortnight of receipt of the notice for
such un-returned surplus materials given in sub para-4.

The Contractor shall have to build a weather-proof shed for the storage of Cement (required for 15
days consumption of the work).
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8.3 General

Materials required for the works, whether brought by the Contractor or supplied by BHEL shall be stored
by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of
materials shall be at the risk, cost and the responsibility of the Contractor.

Officials concerned with contract shall be entitled at any time to inspect and examine any materials
intended to be used in or in the works either on the site or at factory or workshop or other places
where such materials are assembled, fabricated or manufactured or at any place(s) where these are
lying or from which these are being obtained and the Contractor shall give such facilities as may be
required for such inspection and examination.

All materials brought to the site shall not be removed off the site without the prior written approval of
the Engineer-in-charge. But whenever the works are finally completed and advance if any, in respect
of any such materials is fully recovered the Contractor shall at his own expense forthwith remove from
the site all surplus materials out of originally supplied by him and upon such removal the same shall
revert in and became the property of the Contractor

Should the Engineer-in-charge consider at any time during the construction or reconstruction prior to
the expiry of the MAINTENANCE PERIOD that the stores or materials provided by the Contractor
are unsound or of a quality inferior to that contracted for or otherwise not in accordance with Contract
(in respect where of the decision of the Engineer-in-charge shall be final and conclusive) the contractor
shall on demand in, writing from the Engineer-in-charge specifying the Stores or materials complained
of not withstanding that the same may have been inadvertently passed, certified and paid for, forthwith
remove the Stores or materials so specified and provide other proper and suitable stores or materials
at his own expense, to the entire satisfaction of the Engineer-in-charge and in the event of his failing to
do so within a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace with others the Stores or materials complained of at the risk and expense in all
respects of the Contractor. The liability of the Contractor under this condition shall not extend beyond
the maintenance period aforesaid except as regards Stores or materials which the Engineer-in-charge
shall have previously given notice to the Contractor to replace.

9. Delay and Extension of Time:

If, in the opinion of Engineer-in-charge the work is delayed:

i) by reason of abnormally bad weather, OR

ii) by reason of serious loss or damage by fire OR

iii) by reason of Civil commotion local combination of workmen, strike or lockout,
affecting any of the trades employed on the work, OR

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing
work not forming part of this Contract OR

v) by reason of any other cause which in the absolute discretion of the Engineer-in-charge is (when he is
the Accepting Officer of the Contract), beyond the Contractor's reasonable control, then in such cases
the Accepting Officer, on the recommendation of the Engineer-in-charge or higher authority may make
fair and reasonable extension in the completion dates of the individual items of work of the Contract as
a whole. Such extension which will be communicated to the Contractor by the Engineer-in-charge in
writing shall be final and binding on the Contractor. No other claim in this respect for compensation or
otherwise howsoever is admissible. Upon the happening of any such event causing delay, the Contractor
shall immediately give notice thereof in writing to the Engineer-in-charge but shall nevertheless use
constantly his best endeavor to prevent or make good the delay and shall do all that may reasonably
be required to the satisfaction of the Engineer-in-charge to proceed with the work.
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10. Patent Rights

The Contractor shall fully indemnity BHEL or the agent, servant, employee of BHEL against any action,
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent
of design rights, and shall pay any royalties which may be payable in respect of any article /or part
thereof included in the Contractor. In the event of any claim, being made or action brought against
BHEL or any agent, or servant or employee of BHEL in respect of the matters aforesaid.the Contractor
shall immediately be notified thereof for taking necessary action provided that payment of indemnity
shall not apply when such infringement has taken place in complying with the specific directions
issued by the BHEL but the Contractors shall pay any royalties payable in respect of any such use.

11. Tax & Duties
BHEL will deduct all tax & duties for TDS of GST & IT
12. Royalties

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the
Contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL
authorities.

13. Plant & Equipment:

The Contractor shall at his own expense, supply all tools, plant and equipment (Herein after referred
to as T&P) required for the execution of the contract.

14. Assignment of Transfer of Contract

The Contractor shall not without the prior written approval of the BHEL, assign or transfer the contract
or any part thereof, or any share, or interest thereon to any other persons. No sum of money which
may become payable under the contract shall be payable to any person, other than the contractor
unless the prior written approval of the BHEL to the assignment or transfer of such money is given.

a. Sub-Contract
The Contractor shall not sub-let any portion of the contract without the prior written approval of the
BHEL.

15. Compliance to Regulations and Bye-Laws
The Contractor shall confirm to the provisions of any statute relating to the work and regulations and
Bye-Laws of any local authority. The Contractor shall be bound to give all notices required by statute

regulations or By-Laws as aforesaid and to pay all fees and taxes payable to any authority in respect
thereof.
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CHAPTER -lli

PERFORMANCE OF THE CONTRACT

16. Security deposit
a) The rate of Security Deposit (SD) will be 5% of the contract value.

b) 50% of the required Security Deposit, including the EMD, shall be collected before start of
the work from the Contractor. Balance of the Security Deposit can be collected by deducting
10% of the gross amount progressively from each of the running bills of the Contractor till the
total amount of the required Security Deposit is collected.

c) The security deposit may be furnished in any one of the following forms:

1) Local cheques of scheduled banks, subject to realization.

2) Pay order / Demand draft / Electronic fund transfer in favour of BHEL,

3) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

4) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined
in the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly
discharged on the back and lieu marked by the bank in favor of BHEL.

5) Securities available from Post offices such as National Savings Certificates, Kisan Vikas
Patras etc. (Certificates should be held in the name of Contractor furnishing the security and
duly endorsed / hypothecated / pledged in favour of BHEL and discharged on the back).

EMD of the successful tenderer can be converted and adjusted against the security deposit.
The security deposit shall not carry any interest.

(Note: Acceptance of security deposit against Serial No.4 & 5 above will be subject to hypothecation
or endorsement on the documents in favour of BHEL. However BHEL will not be liable or responsible
in any manner for the collection of Interest or renewal of the documents or in any other matter
connected therewith.)

Security Deposit shall be released to the Contractor upon fulfilment of contractual
obligations as per terms of the contract.

Security Deposit shall not carry any interest.

17. Orders Under the Contract

All orders, notices etc. to be given under the contract shall be in writing, type-script or printed and if
sent by registered post to the address given in the tender of the Contract, shall be deemed to have

been served on the date, when in the ordinary course they would have been delivered to him. The
Contractor shall carry out without delay all orders given to him.
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18. Admission to Site

The contractor shall not enter on (other than for inspection purposes) or take possession of the site
unless permitted to do so by the Engineer-in-charge. The portions of the site to be occupied by the
Contractor will be clearly defined and marked on the site plan, and the contractor will not be allowed
to extend his operations beyond these areas The Contractor shall provide if necessary or required
at the site, temporary access thereto and shall alter, modify and maintain the same as required
from time to time. He shall clear away the access route when no longer required restoring the area
to its original condition

The Engineer-in-Charge shall have power to execute other works (whether or not connected with the
work, in the contract agreement) at the site contemporaneously with the execution of the original work
and contractor shall give reasonable facilities for this purpose.

BHEL reserves the right of taking over, at any time, any portion of .the site which they may require
and the contractor shall at his own expense clear such portion forthwith. No photographs of the site
or of the work or any part there of shall be taken or published or otherwise circulated without the prior
approval of the Engineer-in-charge.

No such approval shall however exempt the Contractor from complying with any statutory provision
in regard to the taking and publication of such photographs.

BHEL Officials connected with the Contract shall have the right of entry to the site at all times.

Engineer-in-change shall have the power to exclude from the site any person whose admission there to
may, in his opinion is undesirable for any reason whatsoever.

The Contract shall be governed by the security regulations of BHEL including the entry or exit timings
as may be in force from time to time. The Contractor should follow these regulations strictly and no
claims for any additional payment whatsoever will be entertained in this regard under any
circumstances.

19. Contractor’s Supervision

The Contractor shall either himself supervise the execution of the contract or shall appoint a
competent agent acceptable to the DGM/CP&S to act in his stead.

Orders given to the Contractor's agent shall be considered to have the same force as if they have
been given to the Contractor himself.

The Contractor or his accredited agent shall attend when required without making any claim for doing
so, either the office of the DGM / Civil Projects & Services or the OFFICER-INCHARGE, to receive
instructions.

The DGM/CP&S shall have full powers and without assigning any reason, require the Contractor to
immediately cease to employ in connection with this contract, any agent, servant or employee where
continued employment is, in his opinion undesirable. The Contractor shall not be allowed any
compensation on this account.
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20. Labour Laws

The Contractor shall remain liable for the payment of all wages or other moneys to his work-people
or employees under the payment of Wages Act 1936, Employees Liability Act. 1938, Workmen's
Compensation Act 1923 or any other Act or enactment, relating thereto and rules framed, thereunder
from time to time.

21. Safety Rules

The Contractor shall comply with all safety rules of BHEL and deploy qualified safety Officer in full
time at site works.

22. Water, Power, Compressor Air

The Contractor shall allow in his Tender and provide at his cost all water, power, compressed air
required for the work or his employees on the work, together with all pipes and fittings or other means
that may be necessary or required to ensure a proper and ample supply of water etc for all purposes
connected with the work.

In the event of a provision existing in the Tender documents for supply of water, power and compressed
air on payment by Bharat Heavy Electricals Limited, the same will be supplied from the BHEL supply
system or other sources. at any points fixed by the Engineer-in-charge on the site of work, the
contractor shall make necessary arrangement for lifting, pumping, carrying or Conveying the the same
as .required at his own cost. The levy of charges to be borne by the contractor in such case shall
be specifically mentioned in the tender documents.

In the case of work to be carried at BHEL customer’s site, the terms and conditions on the
provision of power, water and compressed air will be subjected to BHEL contract with customer
and tender conditions.

23.Temporary workshops, Stores Etc.,

The Contract shall, during the progress of the work provide, erect and maintain at his own expense
all necessary temporary workshops. Offices etc., required for the proper and efficient execution
of the work. The planning, and erection of these buildings shall have the approval of the Engineer-in-
charge and the Contractor shall at times keep them tidy and in a clean and sanitary condition to the
entire satisfaction of the Engineer- in -charge.

On completion of the work all such temporary building shall be cleared away and the site restored and
left in a dean and tidy condition to the entire satisfaction of the Engineer - in - charge.

* %

| |
24.Tools and Plant on site

All tools, plant and equipment brought to. the site shall not be removed from the site without the prior
written approval or the Engineer-in-charge. When the work is finally completed or the contract is
determined for reasons other than the default of the contractor he shall, forth with remove from the
site all tool plant, equipment etc.. (other than those as may have been provided by BHEL)

25. Statements of Hire Charges

A monthly detailed statement of the hire charge incurred in respect of BHEL tools, plant, equipments
etc. shall be given to the Contractor by the Engineer-in-charge.
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26. Precautions Against Risks

The Contractor shall be responsible for providing at his own expense for all precautions to prevent
loss or damage from any and all risks and to minimize the amount of any such loss or damage and
for the necessary steps to be taken for the said purpose.

27. Notices and Fees

The Contractor shall give all notices required by any Statutory provision or by the regulations and for
bye-laws of any local / or of any same are or will be connected. The contractor shall pay and indemnify
BHEL against any statutory fees and charges payable under such Acts, Regulation and / or bye-laws
in respect of the work and shall make and supply all drawings and plans required in connection with
any such notice.

28. Setting out of the works and Protective and Maintaining signals and works

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary
to enable the contractor to set out the work, the contractor shall at his own expense set accurately
according to the drawings and figured dimension thereon, all the work comprised in the contract and any
extras or additions there to and shall be solely responsible for their being so set out and executed.

All bench marks, pegs, signals on the surface alignment stones, milestones and all similar marks
whether put in by BHEL Authorities for the purpose of checking the Contractor's work or in the nature
of permanent survey marks will during the tenure of the contract, be under the care of the Contractor
who shall at his own expense take all proper and reasonable precautions and care to preserve and
maintain them in their true position. In the event of these marks being disturbed or obliterated by accident
or due to any other cause whatsoever, the same may, if deemed necessary be replaced by the
Engineer-in-charge at the Contractor's expense and the cost thereof be deducted from any money then
or thereafter becoming due to the Contractor

Where requested by the Contractor, the level marks, centre line and chain age pegs corresponding
to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks
or chain age pegs additional to those shown on the Drawing will be set out by BHEL authorities.

29. Site Drainage

All water that may accumulate on the site during the progress of the work, or in trenches and
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor's
expense.

30. Excavation, Relics, etc.

Materials of any kind obtained from excavation on the site shall remain the property of BHEL and shall
be disposed off as Engineer-in-charge directions.

All gold, silver, oil and other minerals of any description and all precious stones coins treasures,
relice, antiquities and other similar items which may be found in or. upon the site shall be the property
of Bharat Heavy Electrical Limited and the contractors shall duly preserve the same to the satisfaction
of the BHEL and shall from time to time deliver the same to such person or persons as the BHEL
may appoint to receive the same.
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31. Foundations

The Contractor shall not lay any, foundations until the excavations for the same have been examined
and approved in writing by the Engineer - in-charge.

32. Covering in work

The Contractor shall give reasonable notice in writing to the Engineer - in-charge whenever any
work is to be permanently covered up or concealed, whether by earth or other means so that it can
finally be inspected or measured, if necessary. In default of so doing, the Contractor shall if required
by the Engineer-in-charge un-cover such work at his own expense.

33. Approval of Works by Stages

All work embracing more than one process shall be subject to examination and approval at each
stage thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each
stage is ready. In default of such notice being received, the Engineer-in-charge shall be entitled to
approve the quality and extent thereof at any time he may choose and in the event of any dispute,
the decision of the Engineer-in-change thereon shall be final conclusive.

34. Execution of the work

The work shall be executed in a workman like manner and to the satisfaction in all respects of the
Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect
of the execution of the works in a "Work Site Order Book" maintained at his office and the
Contractor shall visit this office daily and shall confirm receipt of such instruction by signing the
relevant entries in this book. Such entries will rank as order to notices in writing the intent and meaning
of these conditions.

35. Day Work
No ‘day — work’ shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered
to be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of
each pay week a return in duplicate giving full detailed accounts of labour and materials for the pay
week. One copy of each of these returns, if found correct will be certified by the Engineer-in-charge
and returned to the Contractor and must be produced at the time of adjustment of accounts.

An Invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of
materials for day-work and the Contractor will be furnished with receipt signed by the Engineer-in-charge
specifying the description, quantities, weight or measurement (as the case may be) of the articles
approved, reference will made in this receipt in the return aforesaid and the Contractor's Bill.

In the case of Lump sum Contracts, the rates to be charged and the percentage addition for profit

and establishment charges etc. will be agreed upon between the Accepting Officer and the Contractor
prior to the execution of the work.
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36. Inspection of the Work

BHEL Officers concerned with the contract shall have power at any time to inspect and examine any
part of the work and the Contractor shall give such facilities as may be required to be given for such
inspection and examination.

Should Engineer-in-charge consider, at any time during the expiry of the maintenance period,
that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality
inferior to that contracted for or not otherwise in accordance with the contract (in respect}. Where of the
decision of the Engineer-in-charge shall by final and conclusive the contractor shall, on demand in
writing from the Engineer-in-charge specifying the fault not withstanding that the same may have
been inadvertently passed, certified and paid for, forthwith rectify or removed and reconstruct the
work so specified in whole or in part a& the case may require at his own expense to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period lo be
specified by the Engineer-in-charge in his demand as aforesaid, the Engineer-in-charge whose
decision shall be final and binding may carry out the work by other means at the risk and expense in all
respects of the Contractor. However, the liability of the Contractor under this condition shall not extend
beyond the maintenance period except as regards workmanship which the Engineer-in-charge shall
have previously given notice to the Contractor to rectify.

37. Responsibility for Building

In the event of any building or part of any building being handed over to the' Contractor for the
execution of work there to under the provisions of the Contract he shall give a written receipt for all
fixtures, glass etc., and he shall be required to make good at his own expense all damages resulting
from the cause whatsoever while in his charge and on completion of the work to deliver the said building
or part thereof in a clean state complete in every particular to the entire satisfaction of the. Engineer-in-
charge.

38. Insurance

The contractor shall, within one month after the date of acceptance of the contract, insure the work
on "all risks" basis against loss and damage by fire, tempest, floods, earthquake, riots, strike and
against damage by aircraft with an insurance office approved by the accepting officer, from the date
of acceptance of work or actual commencement of work whichever is earlier. Such insurance shall
be effected in the name of BHEL and shall be for the full value of the contract sum. The contractor
shall lodge with BHEL the policies and receipts of the premiums for such insurance and shall
maintain such policies in force until the entire completion of the work as certified by the Engineer-
in-charge. The cover shall also include whenever necessary the risks of testing including breakdown
or explosion or plant and machinery undergoing testing, trial and commissioning operations. The
insurance shall also specifically cover removal of debris cost. The sum Insured shall represent the
estimated full value of the contract work inclusive of value of free supply materials by BHEL, transport
charges, customs dues, express freight, overtime charges, cost of erection, value of constructional
plants and machinery; removal of the debris and excavation of costs. Where the contract includes a
maintenance period, the Insurance cover shall specifically include the Contractor's liabilities during the
maintenance period. The insurance shall also be extended to cover third party personal injury and
property damage for a sum to be specified by BHEL.

If the contractor fails to comply with the terms of this condition, the accepting officer may insure the
work and may deduct the amount of premiums from any money that may become payable to the
contractor or may at his discretion refuse payment of any advance payment to the contractor until
the contractor shall have complied with the terms of this condition.
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Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or bar
to the liability and obligation of the contractor to complete the entire work in all respects as certified
by the Engineer-in-charge.

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall
be received and may be retained by BHEL until the work is finally completed and shall then be
credited to the contractor in the final statement of accounts in the event of the contract not having
been previously cancelled under these conditions, after taking into account the delay in completion,
settlement to his workers for damages, damage to BHEL'’s property etc.

39. Damage & Loss to Private Property & Injury to Workmen

The Contractor shall at his own expense reinstate and make good to the satisfaction of the
DGM/CP&S and pay compensation for any injury, loss or damage occurred to any property or rights
whatever including property and rights of BHEL (or agents) servants or employee of BHEL, the injury
loss or damage arising out of or in any way in connection with the execution or purported execution
of the contract and further the contractor shall indemnify, the BHEL against all claims enforceable
against BHEL (or any agent, servant or employee of BHEL) or which would be so enforceable against
BHEL where BHEL is a private person, in respect of any such injury (including injury resulting in
death) loss or damage to any person whomsoever or property including all claims which may arise
under the Workmen's Compensation Act or otherwise.

40. Completion:

The works shall completed to the entire satisfaction of the Engineer - in -charge and in accordance
with the Contractor’'s forecast of Time and progress where operative, and all unused stores and
materials, tools, plants equipment, temporary Building and things shall be removed from the site
and work cleared of rubbish and all waste materials and leveled up clean and tidy to the satisfaction
of the Engineer-in-charge at the Contractor's expense and/or before the Schedule date of
completion.

The BHEL shall have power to take over from the Contractor from time to time such sections of the
Work as have been completed to the satisfaction of the Engineer-in-charge. | n such an event, the
contractor is not entitied for any extension of time or any other compensation for executing the balance
work In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish
and waste materials within 30 days of the completion of the contract, it is lawful for the contracted, that
is BHEL to take such action as it deems fit to clear, dispose of such properties, assets or such waste
materials and charge the Contractor any expenses Incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and
the state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of
maintenance period, where applicable.
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41. Compensation for delay

If the Contractor fails to maintain the required progress in terms of condition 7 or to complete the
work and clear the site on or before the contracted or extended period of completion, he shall,
without prejudice to any other right or remedy of the BHEL on account of such breach pay as agreed
compensation an amount calculated as stipulated below or such smaller amount as may be fixed
by the BHEL on the contract value of the work for every week that the progress remains below
that specified in condition 7 or that the work remains incomplete.

This will also be applicable to items or groups of items for which separate period of completion
has been specified.

For the purpose term "Contract Value" shall be the value at contract rates of the work or
ordered,

a) Completion period (as originally at 1 percent per week
stipulated) not exceeding 6 months

b} Completion period (as originally at 2 percent per week
stipulated) exceeding 6 months and
not exceeding 2 Years

c) Completion period (as originally at 4% percent per week
stipulated) exceeding 2 years

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed the under noted percentage of the contract value or of the item or group of items
of work for which a separate period of completion is given

a) Completion period (as originally 10 percent
stipulated) not exceeding 6 months

b) Completion period (as originally 72 percent
stipulated) exceeding 6 months and
not exceeding 2 Years

c) Completion period (as originally 5 percent
stipulated) exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this or any other contract with the BHEL.

Over run charges: Notwithstanding anything contrary. BHEL shall not be liable over run
charges for any reason whatsoever.

42. Laws Governing the Contract

The contract shall be governed by the Indian Laws for time being in force.
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43. Cancellation of Contract for Corrupt Acts

BHEL, whose decision shall be final and conclusive, shall without prejudice to any other right or
remedy which shall have accrued shall accrue thereafter to BHEL cancel the contract in any of the
following cases and the Contractor shall be liable to make payment to BHEL for any loss or
damage resulting from any such cancellation to the same extend as provided in the case of
cancellation for default.

If the Contractor shall: -

a) Offer or give or agree to give to any person in BHEL service any gift or consideration of any
kind, as an inducement or reward for doing or for bearing to do or for having done or for borne
to do any act, in relation to the obtaining or execution of this or any other contract for BHEL
service,

OR

b) enter in to a contract with BHEL in connection with which commission has been paid or
agreed to be paid by him or with his knowledge, unless the particulars of any such
commission and the terms of payment thereof have previously been disclosed in writing to
BHEL,

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of

competitive tendering, without first disclosing the fact in writing to BHEL.

44, Risk Purchase Clause

If the contractor fails to carry out the specified works as per the contract scope of work within the
timeframe as directed by DGM/CP&S or his authorized officials and continues in that state after a
reasonable notice from DGM/CP&S or his authorized officials, BHEL reserves the right to have the
work done by any means at the Contractor's risk and expenses provided always that in the event of
the cost of the work so done (as certified by DGM/CP&S which is final and conclusive) being less
than the contract cost, the advantage shall accrue to the BHEL and if the cost exceeds the money
due to Contractor under the contract, the Contractor shall either pay the excess amount ordered by
DGM/CP&S or the same shall be recovered from the Contractor by other means.

45. Cancellation of Contract for Insolvency Assignment of Transfer of Sub-Letting of Contract

BHEL, without prejudice to any other right or remedy, which shall have accrued or shall accrue
thereafter to BHEL, shall cancel the contract in any of the following cases:

If the Contractor,

a) being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or
have a receiving order for administration of his estate, made against him or shall take any
proceedings for liquidation or composition under any bankruptcy Act or assignment of his
effects of composition or arrangement for the benefit of his creditors or purport to do so, or
if any application made under any Bankruptcy Act for the time being in force for the
sequestration of his estate or if a trust deed be granted by him on behalf of his creditors

OR
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being a Company, shall pass a resolution or the Court shall make an order for the liquidation
of its affairs, or a receiver or Manager on-behalf of the debenture holders shall be appointed
or circumstances shall arise which entitle the Court or debenture holders to appoint a receiver
or Manager,

OR

Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work
without the prior written approval of the BHEL.

Whenever BHEL exercise the authority to cancel the contract under this conditions, BHEL
may have the work done by any means at the Contractor's risks and expenses provided
always that in the event of the cost of the work so done (as certified by DGM/CP&S which is
final and conclusive) being less than the contract cost, the advantage shall accrue to the
BHEL and if the cost exceeds the money due to Contractor under the contract, the Contractor
shall either pay the excess amount ordered by DGM/CP&S or the same shall be recovered
from the Contractor by other means.

In case BHEL carries-out the work under the provisions of this condition the cost to be taken
into account in determining the excess cost to be charged to the Contractor under this
condition shall consist of the cost of the materials, hire charges of tools and plants and/or
labour provided by the BHEL with an addition of such percentage to cover superintendence
and establishment charges as may be decided by the DGM/CP&S whose decision shall be
final and conclusive.

46. Cancellation of Contract in Part or Full for Contractor’s Default

If the Contractor:

a)

b)

makes default in carrying out the work as directed and continues in that state after a
reasonable notice from DGM/CP&S or his authorized representative;

fails to comply with any of the Terms and Conditions of the contract or after reasonable notice
in writing with orders properly issued thereunder;

BHEL, may without prejudice to any other right or remedy which shall have accrued or shall
accrue thereafter to BHEL CANCEL the contract as whole or in part thereof or only such work
order or items of work in default from the contract. Whenever BHEL exercise the authority to
cancel the contract as whole or part under this condition BHEL may complete the work at the
contractor's risk and cost (as certified by DGM/Stores which is final and conclusive) being
less than the contract cost, the advantage shall accrue to the BHEL. If the cost exceeds the
moneys due to the Contractor under this contract the Contractor shall either pay the excess
amount ordered by DGM/CP&S or the same shall be recovered from the Contractor by other
means. In case the BHEL carries out the work or any part thereof under the provisions of the
conditions the cost to be taken into account in determining the excess cost to be charged to
the Contractor under this condition shall consist of the cost of the materials, hire charges of
tools and plant and/or labour provided by the BHEL with an addition of such percentage to
cover the superintendence and establishment charges as may be decided by the DGM/CP&S
whose decision shall be final and conclusive.
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47. Termination of Contract on Death of contractor

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, or if the
firm is dissolved or the company is liquidated BHEL shall have the option of terminating the contract
without compensation to the Contractor.

48. Special powers of Determination

If at any time after the award of contract, BHEL shall for any reason whatsoever not require whole
or any part of the work to be carried out the DGM/CP&S shall give notice in writing of the fact to the
Contractor who shall have no claim to any payment of compensation or otherwise howsoever on
account of any profit or advantage which he might have derived from the execution of the work in full
but which he did not derive in consequence of the fore-closing of the work.

He shall be paid at contract rates for the full amount of the executed including such additional works,
e, g. clearing of site, etc., as may be rendered necessary by the said foreclosing. He shall also be
allowed a reasonable payment (as decided by the Accepting office) for any expenses sustained
on account of labour and 'materials collected but which could not be utilized on the work, as verified
by the Engineer-in-charge. Neither shall the contractor have any claim for compensation on account of
any alterations have been made fn the original specifications, drawings, designs and instructions,
involving any curtailment of the work as original contemplated.

“If any employee / labourer working in the contract is found involved in corruption activities, the

contract will be terminated and the contractor will be banned for applying for any future contract for
3 years.”
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CHAPTER- IV

VALUATION AND PAYMENT

49. Records and Measurements

All items having a financial value shall be entered in the BHEL Measurement Book (MB)so that a
complete record is obtained of all works performed under the contract. Buildings, etc., priced in
schedule 'A" as a unit Lump-sum will be entered by number at the unit Lump-sum.

Work carried out for agreed Lump-sum will be described and similarly recorded

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to
ascertain the financial liability of BHEL "under the contract"

Work, which fails to be measured in detail shall be measured physically, without reference to any local
custom that may obtain excepting where it may otherwise be directed in the tender documents. The
measurements shall be taken jointly by any person duly authorized on the part of the BHEL and-by
the contractor.

The engineer -in-charge shall give reasonable notice in writing to the contractor the date of
appointment of measurement.

The contractor shall without, extra charge, provide assistance with appliance and
other things necessary for-measurement.

The contractor shall bear all the cost of measurements of his work.

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties
each day at the site, on completion of measurement. If the contractor objects to any of the
measurements recorded on behalf of the BHEL, a note to that effect to be made in the BHEL
measurement book or against the item or items objected to; and such note shall be signed and dated
by both the parties' engaged in taking the measurement.

If as a result of such objection, it becomes necessary to re-measure the work wholly or impart the
expense of such measurement shall be borne by the party requiring the measurement.

Measurement to be re-taken provided that a net error is found by this re measurement to
amount to less than 5% (Five percent) of the value as-recorded by the first measurement .But where
the net errors amount to 5% and over of the said value then the cost is to be borne by the other party.
In any case if the net value of errors found exceeded to Rs. 500 the expense or re-measurement is said
to be borne by th other party. If the contractor’s representative fails to attend when required, the
Engineer-in-charge shall have power to proceed by himself to take measurement and in that case
those measurements shall be considered as accepted by the contractor as final. The contractor shall,
once in every month submit to the engineer-in-charge with a copy to the Accepting officer details, of his
claims for the work done by him up to and including the previous month, which are covered by his
contract agreement in any of the following respecits.
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a) Deviation from the items and specifications provided in the contract documents.

b) Extra Items / Items of work,
c¢)  Quantities in excess of those provided in the contract schedule.

d ltems in respect of which rates have not been setled. He should, in addition
furnish a clear certificate to the effect that the claims submitted by him as
aforesaid cover all his claims and that no further claims shall be raised by
him in respect of work done up to and including the period under report.

Except where any general to detailed description of the work in quantities expressly shows to contrary,
schedule of quantities shall be deemed to have been prepared and measurements shall be taken in
accordance with the procedure set forth in the schedule of rates specification not withstanding any
provision in the relevant standard method of measurement or any general or local custom. In the case
of items which are not covered by the schedule of rates / specification, measurement shalll be taken in
accordance with relevant standard method of measurement issued by the Indian Standard institution or
as per Standard engineering practice,

50. Valuation of Deviations
Rates for deviated items of work will be fixed as follows:

1. For any item of work required to be carried out after the contract has been awarded and which is
not covered by Contractor's Schedule but is covered by B.H.E.L schedule of Rates the payable for
such a fresh item will be derived from B.H.E.L. Schedule by the method of proportion as follows:

a) In the same proportion to the BHEL Schedule of rates as the tendered rate for the nearest
analogous item of work in contractor's schedule bears to rate for the particular analogous item
of work in BHEL schedule of rates. However in case of nearest analogous item of work in contract schedule
forms part of individual chapter of the BHEL schedule of rates the above proportion will be worked
out only for such items which are found both in contract schedule and BHEL Schedule
of rates as group of items under the chapter.

b) If a single appropriate analogous item of work is not available in both schedule (contractor's
and BHEL schedule) then the method of proportion will be applied to the nearest analogous group
items available in both the schedule referred to i,e., in the same proportion as the total tendered cost
of that particular group of item (the sum of the products of the tendered rates and the quantities for which
orders are placed) bears to the total cost of the same items and quantities and BHEL Schedule of Rates.

c) If even an appropriate analogous group of items is not available in contractor's schedule and
BHEL Schedule, then the methods of proportion will be applied to all those items of the whole
work, which are available in both the schedule and for which orders have been placed on the
contractor i. e., in the same proportion as the total cost of all these items of work (the work of the
products of the tendered rates and the quantities for which order are placed) bears to the total cost of the
same items and quantities all the BHEL schedule of rates.

The selection of analogous items or analogous group of items referred to above shall be done by the
Engineer-in-charge. Where the rates for deviated items or new items of work car be derived by the
selection of different analogous items or analogous group of items, the lowest of all such derived
rates shall be taken as the correct rate.
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In the case of the contracts for which the Engineer-in-charge is the Accepting officer ail disputes
regarding the settlement of rates of deviated or new items or work shall be referred to the Head of Civil
Engineering Department whose decision shall be final and conclusive as the case may be.

Il. If any work not covered by any of the foregoing is ordered of the contractor, the basis of payment
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding en
the parties.

51. Reimbursement / Refund on Variation in Price, Materials

If after submission of the tender and / or during the progress of the works, the price of any material (not
being a material supplied from the BHEL store in accordance with the conditions of the contract) is
increased or decreased by an Act of Legislature (central or state )and / or any notification there under or
on account of new duties or levies such as Octroi or on account of increase or decrease in such duties
affecting the price of materials required for incorporation in the works and made from materials of which
the price has increased or decreased as aforesaid and the contractor has thereupon to pay in respect
of such material or item, a price which is higher or lower than the price of that material or item as
prevailing immediacy before the passing of such act or levying, increasing / decreasing of such
duty, then BHEL shall increase in price or the duly reimbursed to the contractor the increase in price at
additional or increased duty paid by the contractor and in case of decrease in price the BHEL shall
be entitled to a refund of the reduction in the price or the reduction in duty. This will be applicable
only for material, which are directly incorporated on the work, the contractor shall however
indicate the assumption he has made while submitting the tender. However no reimbursement or
refund shall be made if the increase / decrease is not more than + 10% of the said price, and if so the
reimbursement or refund shall be made only / on the excess over + 10% provided always that any
such increase shall not be payable if, in the opinion of the Accepting officer (whose decision shall be
final and conclusive ) the increase is attributable to the delay in the execution of the contract with
the control of the contractor or that any such Increase has become operative after the contracted/ or
extended dated of completion of the works or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of account and other document
as are necessary to show the amount of any increase claimed or any reduction available and shall
allow inspection of the same by any duly authorized representative of the BHEL and further shall at
the request of the Engineer-in-charge furnish for verification such other information as the Engineer-
in-charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any

alteration in the prices of any such materials give notice thereof in writing to-the Engineer-in-charge
stating that the rate is submitted in pursuance to this condition together with all information relating
thereto which he may be in a position to supply.

Except for the variation in prices as aforesaid, the contract price shall remain fixed during the tenure of
the contract, unless specifically provided for in the special conditions of the contract.

52. Advance on account

No payment shall be made for work estimated to cost less than Rupees ONE THOUSAND till after
the whole of the work shall have been completed and a certificate of completion given by the
Competent authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at
intervals of not less than one month or as otherwise provided for in the Contract documents, counting
from the date on which order to commence work is given by Engineer-in-charge submit claims on
BHEL forms for payment of advances on account of work done and of materials delivered in
connection with the Contract.
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The Contractor shall be paid in respect of such claims to the extent approved and passed by the
Engineer-in-charge subject to a maximum of 90% of the value of the work actually executed to the
satisfaction of the Engineer-in-charge. The certificate of the Engineer-in-charge regarding such
approval and passing of the sums so payable shall be final and conclusive against the contractor.

Notes:

"After the full amount of Security Deposit is made up through the 10% deduction from On account
bills, 100% payment of all subsequent bills may be made to the contractor, subject to statutory
deductions

The Contractor may also be paid during the progress of the work 75% of the value of any materials
which are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually
required for incorporation in the work and which have reasonably been brought to the site in connection
there with and are adequately stored and or protected against damage by weather or other, causes,
but which have not at the time of payment of the advance been incorporated the work on furnishing
a formal hypothecation deed. Payment of such advances, however shall be purely at the
discretion of the Accepting Officer provided always that payment shall not be made under these
periodical certificate in respect of perishable materials like lime, cement, timer, sand, kankar, etc.

Any sums, due from the Contractor on account of Tools and Plant, stores or any other items provided
by BHEL shall be deducted from the respective advances. The Engineer-in-charge shall from time
to time certify the sums payable to the Contractor after retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any
subsequent interim certificate or by the final certificate of the Engineer-in-charge supporting an
advance payment shall itself be conclusive evidence that any work or materials it relates are in
accordance with the contract. All such intermediate payments shall be regarded as advance against
the final payment only and shall not be considered an admission of the performance of the contract or
any part thereof in any respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way the powers of the
Engineer-in-charge as to the final settlement and adjustment of the account or otherwise or in any
way vary or affect the contract.

53. Final Bill
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge,
the contractor shall forward a certified final account on BHEL forms, in duplicate.

It shall be accompanied by all abstracts, vouchers, etc, in support there of add shall be prepared
in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Final bill is to be submitted within 90 days of completion of work or within the time period extended
by the Officer —In-Charge. No claim of any nature will be entertained thereafter.

The Contractor shall be entitled to be paid the final sum less the value of payments already made on
account, subject to certification of the final bill by the Engineer-in-charge. Any sums due from the
Contractor on account of Tool and Plant, Stores or any other items provided by BHEL not yet
recovered from the contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of the final bill.
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54. Submission of Bills by Contractor

The Contractor at the end of each month shall submit a bill in triplicate detailing the various items of
work done during the month supported by the requisitions issued from time to time. The Contractor
shall, once in every month, submit to the DGM/CP&S separately details of his claims for the work
done by him up to and including the previous month which are not covered by his contract agreement
in any of the following respects:

a) Deviation from the items provided in the contract documents.
b) Extra items / new items of work.

c) ltems in-respect of which rates have not been settled. He should in addition furnish a clear
certificate to the effect that the claims submitted by him as aforesaid cover all his claims and
that no further claims shall be raised by him in respect of the work done up to and including
the period under report.

55. Payment of Bills

All payments to be made to the Contractor, under this contract shall be by "CHEQUE" crossed
"A/C PAYEE ONLY" OR by NEFT / RTGS payment within a reasonable time after the certification
of bills by DGM/CP&S.

56. Recovery from Contractor

Whenever under the contract, any sum of money, shall be recoverable from or payable by the
Contractors, the same may be deducted from or any sum then due or which at any time thereafter
may become due to Contractor under the contract or under any other contract with BHEL or from his
Security Deposit or he shall pay the claim on demand.

57. Post Technical Audit of Work and Bills

BHEL reserves the right to carry out the post-payment Audit and technical examination of the work
and final bill including all supporting vouchers, abstracts etc., and enforce recovery of any sum
becoming due as a result thereof in the manner provided in the presiding sub-paragraphs. However,
no such recovery shall be enforced after three years of passing the final bill.

58. Refund of Security Deposit

The Security Deposit mentioned in condition 16 above may be refunded to the Contractor after a

period of one month on termination or expiry of the contract provided always that the Contractor shall
first have been paid the last and final bill and have rendered a "NO DEMAND CERTIFICATE".
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59. Force Majeure Clause

If, at any time during the continuance of this Contract the performance in whole or in part by either
party of any obligations under this Contract shall be prevented or delayed by reason of any War,
Hostile acts of the public enemy Civil Commotion, Epidemics, or Acts of God (Floods, Storm/Cyclone,
Hurricane, Earth Quake etc.) then provided notice of happening of any such event is given by either
party to other within 7 days from the date of occurrence therefor neither party shall by reason of such
event be entitled to terminate this Contract nor shall either party have any claim for damages against
the other in respect of such non-performance and delay in performance under the contract shall be
resumed as soon as practicable after such event has come to an end or ceased to exist. If the
performance in whole or part of any obligation under this Contract is prevented or delayed by reason
of any such event, claims for extension of time shall be granted for periods considered reasonable
by the DGM/CP&S subject to prompt notification by the contractor. However, Force Majeure shall
not include the following circumstances:

a. mechanical breakdown of equipments of the Contractor of whatsoever kind not
resulting itself from an event of Force Majeure;

b. Financial distress of Contractor or its subcontractor, lack of funds or the inability of

the Contractor to make payments in the manner specified herein;

inclement weather;

any event or circumstance that makes performance by the Contractor merely

uneconomic or commercially impracticable including without limitation due to

recession, depression, inflation, deflation, tax rate or law changes, exchange rate

fluctuations, or changes in prices;

e. any act or omission or default on the part of a subcontractor or a vendor that is not
itself attributable to an event of Force Majeure (as defined herein); and

f. the imposition of sanctions by any governmental authority due primarily to the failure
of the Contractor to comply with any Applicable Laws.

oo

60. Conciliation

The Parties agree that if at any time (whether before, during or after the arbitral or judicial
proceedings), any Disputes (which term shall mean and include any dispute, difference, question or
disagreement arising in connection with construction, meaning, operation, effect, interpretation or
breach of the agreement, contract or the Memorandum of Understanding (delete whichever is
inapplicable), which the Parties are unable to settle mutually), arise inter-se the Parties, the same
may, be referred by either party to Conciliation to be conducted through Independent Experts
Committee to be appointed by competent authority of BHEL from the BHEL Panel of Conciliators.
Notes:
1.No serving or a retired employee of BHEL/ Administrative Ministry of BHEL shall be included in the
BHEL Panel of Conciliators.
2.Any other person{s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the
parties from outside the BHEL Panel of Conciliators.
The proceedings of Conciliation shall broadly be governed by Part-Ill of the Arbitration and
Conciliation Act 1996 or any statutory modification thereof and the rules as provided at
http://www.bhel.com/pdf/Brief Procedure under BHEL Conciliation Scheme-06-10-18.pdf
(“Conciliation Rules”).
The Conciliation Rules together with it's Formats will be treated as if the same is part and parcel
hereof and shall be as effectual as if set out herein in this GCC.
The Contractor agrees that BHEL may make any amendments or modifications to the provisions
stipulated in the Conciliation Rules to this GCC from time to time and confirms that it shall be bound
by such amended or modified provisions of the Conciliation Rules with effect from the date as
intimated by BHEL to it.
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61. Arbitration

All disputes between the parties to the contract, arising out-of or relating to the contract, other than
those for which the decision of the DGM/CP&S or Accepting Officer or any other person is by the
contract expressed to be final and conclusive shall after written notice by either party to the contract
to the other party be referred to the Arbitration by a sole Arbitrator to be appointed by the Unit Head
of BHEL Ranipet.

Unless the parties otherwise agree, such reference shall not take place until after the completion,
alleged completion or abandonment of the work or the determination of the contract.

The place of Arbitration shall be Ranipet. The venue of Arbitration may be at such a place or places
as may be fixed by the Arbitrator in his sole discretion. The award of the Arbitrator shall be final,
conclusive and binding on both parties to the contract.

The Contractor agrees that no claim for interest or damages will be entertained or be payable by
BHEL in respect of any money or balances or amounts of whatsoever nature which may be lying
with BHEL owing to any disputes or differences between the parties irrespective of whether the same
is decided by any authority to be paid or returned to the Contractor

In the event of any dispute or difference relating to the interpretation and application of the provisions
of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se
and also between CPSEs and Government Departments/Organizations (excluding disputes
concerning Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall
be taken up by either party for resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dated 22-05-2018.

62. Jurisdiction of Court

Subject to the provisions of the contract relating to arbitration, for the purpose of Court proceeding, if
any, same shall be in the Court having jurisdiction over Ranipet - 632 406. (Vellore District,
Tamilnadu).

63.Signing of Contract

Each contract document shall be signed by the Contractor with his usual signature. Contract by
partnership of Hindu Joint Family firm, may be signed in the FIRM'S name by one of the Partners or
the Karta or Manager as the case may be or by any other duly authorized representative followed by
the name and designation of the persons so signing. Contracts by a Company shall be signed with
the name of the Company by a person authorized in this behalf and a power of attorney or other
satisfactory proof showing that the persons signing the Contract documents on behalf of the
Company is duly authorized to do so, shall accompany the contract.

All statutory requirements under Minimum Wages Act,1948, Factories Act 1948, Workmen
Compensation Act 1923,Employees Provident Fund and Miscellaneous Provisions Act,
1952,Payment of Gratuity Act 1972, Employee State Insurance Act 1948, Contract Labour (R&A)
Act 1970, Payment of Bonus Act 1965, Income Tax Act, Goods and Services Tax Act and all other
applicable Acts shall be complied with by the Contractor.

Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to
employment of his employees issued from time to time by the concerned authorities.
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Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes
or any civil or criminal law in connection with employees deployed by him.

Contractor wherever applicable shall maintain proper records prescribed by the concerned statutory
authorities and provides a copy of the same to BHEL.

Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of
the same to BHEL.

Without prejudice to any other right of BHEL, BHEL shall have the right to recover any money which
in the sole opinion of BHEL is due from the Contractor from any money due to the Contractor under
this Contract or any other contract or from the Security Deposit furnished by the Contractor under
this Contract or any other contract.

No interest shall be payable by BHEL on Earnest Money or Security Deposit, if applicable, or any
money due to the Contractor by BHEL

For every month, the Contractor shall prepare and submit bills in the succeeding the month within
one week from the date of certification of quantity by user department.

Any billing related to query, clarification, document requirement, etc., shall be resolved in one go by
the Contractor within one week from the date of intimation.

*kkkkkkkkkk

64. Health, Safety & Environment Policy

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to
protect our employees and people we work with, community and environment. BHEL believes in
zero tolerance for unsafe work/non-conference to safety and in minimizing environmental footprint
associated with all its business activities. We commit to continually improve our HSE performance
by:

o Developing safety and sustainability culture through active leadership and by ensuring
availability of required resources.

o Ensuring compliance with applicable legislation, regulation and BHEL systems.

e Taking up activities for conservation of resources and adopting sound waste management
by following Reduce / Recycle / Reuse approach.

¢ Continually identifying, assessing and managing environmental impacts and Occupational
Health & Safety risks of all activities, products and services adopting approach based on
elimination / substitution / reduction / control.

¢ Incorporating appropriate Occupational Health, Safety and Environment criteria into
business decisions, design of products & systems and selection of plants, technologies and
services.

o Imparting appropriate structured training to all persons at workplace and promoting
awareness amongst customers, contractors and suppliers on HSE issues.

¢ Reviewing periodically this policy and HSE Management Systems to ensure its relevance,
appropriateness and effectiveness.

e Communicating this policy within BHEL and making it available to interested parties.

*kkkkk
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CHAPTER - X
Annexure — V

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY
THE CONTRACTORS FOR BHEL

1. The contractor shall employ labour in sufficient numbers either directly or through sub-contractors
to maintain the required date of progress and of quality to ensure workmanship to the degree
specified in the contract and to the satisfaction of the Engineer — in — charge.

2. The Contractor shall pay to labour employed by him, either directly or through sub-contractors,
wages not less than fair wages, as defined in the Contractor’s Labour Regulations.

3. The Contractor shall in respect of labour employed by him, either directly or through sub-
contractors, complies with or cause to be complied with contractor’s labour Regulations in regard
to all matters provided therein.

4. The Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a
code Number. He shall pay the remittances under his Code Number only.

5. The Contractor shall be liable to his contribution and the employee’s contribution towards PF as
per Provident Fund Rules and Regulations, in respect of all labour employed by him for the
execution of the contract. The Contractor shall apply to the PF Authorities, get himself registered
and obtain a code number from them. He shall pay the remittances towards PF under his code
number only.

6. The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined
in the Contractor's Labour Regulations, have the power to deduct from the moneys due to the
contractor any sum required or estimated to be required, for making good the loss suffered by a
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of
workers, non-payment of wages or of deductions made a from his or their wages which are not
justified by the terms of the Contract of non-observance of the said Contractor's Labour
Regulations.

7. The Contractor shall indemnify BHEL against any payment to be made under and for observance
of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-
contractors.

8. In the event of the Contractor committing a default or breach of any of the provisions of the
aforesaid contractor’s Labour Regulations, as amended from time to time or furnishing any
information or submitting or filling any form / Register / Slip under the provisions of these
Regulations which is materially incorrect, then, on the report of the Inspecting Officers as defined
in the Contractors Labour Regulations, the Contractor shall without prejudice to any other liability
pay to BHEL a sum not exceeding Rs. 50/- as liquidated damages for every default, breach, or
furnishing, making, submitting, filling materially incorrect statements as may be fixed by the
Engineer-in-charge and in the event of the contractor’s default continuing in this respect, the
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a
maximum percent of the estimated cost of works put to tender. The Contractor shall defend the
case by himself any action brought in by such Government Agencies for non-compliance of any
Labour Regulations and / or reimburse the expenses incurred by BHEL in this regard.
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9. The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor
and credit the same to the welfare fund constituted under Regulations. The decisions of the
Engineer-in-charge in this respect shall be final and binding.

10. The contractor shall not employ in connection with the work any person who has not completed
18 years of age.

11. The contractor shall in respect of labour employed by him either directly or through sub-
contractors, comply with or cause to be complied with the following statutory provisions and rules
and in regard to all matters provided therein.

a) The contract labour (Regulation and abolition Act 1970) and the related Tamilnadu Rules.

b) The minimum wages Act1948 and the related Tamilnadu Rules.

d

(a)

(b)

(c) The payment of wages act 1936 and the related Tamilnadu Rules.

(d) The Factories Act 1948 and the related Tamilnadu Rules.

(e) The Employees Provident Fund and Miscellaneous Provisions Act 1952.

(f) The Employees State Insurance Act 1948.

(g) The workmen’s Compensation Act 1923.

(h) The Industrial Dispute Act 1947, and any other law, or modifications to the above or to the
rules made thereunder from time to time.

And any other law or modifications to the above or there to the Rules made thereunder from time to

time.

12. REGISTRATION AND LICENSING:

Every contractor shall register his/her name with the welfare section of BHEL before taking up the
work awarded to him/her by giving the following information and getting a code number:

a) The name of the contractor.

b) Nature of contract work.

c) Period of work.

d) Number of maximum labour employed by him on any one day.

e) License No. and date (applicable in case of contractors employing 20 or more worker)

f) Whether enrolled for PF, ESI etc., and enrolment no. (contractor shall obtain their own
PF code)

(
(
(
(
(
(

This information is called for the purpose of informing the inspector of Factories wherever they call
for information regarding contracts.

13. The contractor employing 20 or more workmen is required to obtain license from the authorities
(The Deputy Chief Inspector of Factories/Assistant Commissioner of Labour as the case may
be). This license shall be amended and/or renewed wherever there is an increase in the
workmen employed by him/her or in the event of contract being extended or renewed. The
contractor shall inform the license number to the BHEL management before taking up the work.

14. The contractor (Licensed or unlicensed) shall promptly furnish every information and document
required by BHEL authorities for the purpose of fulfilling their obligations as principal employer
and/or occupier of the factory and shall render all necessary assistance for the same.
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15. The contractor shall get the contract labourers engaged by him/her insured under workmen’s
compensation policy from General Insurance Corporation of India.

16. The contractor shall ensure that all his workmen are covered under the Employees State
Insurance Act and produce the registration number/enrolment number to the welfare section
before executing the contract.

17. The contractor shall also ensure that all his/her workmen are covered under Employees
Provident Fund and Misc. Provisions Act 1952.

WAGES

18. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum
Wages as applicable under law from time to time (Normally the revision will be with effect
from 1%t April of every year) for the employment in General Engineering & Fabrication
Industry. In addition the contractor has to pay BHEL Ad-hoc payment to the workers
deployed in the work.

Also the labourers shall be paid a minimum bonus as per the payment of Bonus Act 1965.
The Contractor shall have to remit EPF & ESI contributions at the rates applicable under
law to the authorities concerned for the total wages paid

19.The Contractor shall fix wage periods in respect of which wages shall be payable. No wage
period shall exceed one month.

20.The Contractor shall ensure payment of wages to the contract labour employed by him
within three days from the end of wage period in case the wage period is one week or a
fortnight and in all other cases before 10" day of the following month

21.All Payment of wages shall be made on working days on date notified in advance. In case
the work is completed before the expiry of the wage period final payment shall be made
within 48 hours of the last working day.

22.Where the employment of worker is terminated by or on behalf of the Contractor, the
wages earned by him shall be paid before the expiry of the second working day from the
day on which his employment is terminated.

23.Wages due to every worker shall be paid to him direct or to the person authorized him in
this behalf. All wages shall be paid in current coin or in both / Remittance of payment in
bank account of the workers.

24.The Contractor shall ensure the disbursement of wages in the presence of authorized
representative of BHEL Management / Remittance of payment in bank account of the
workers.

25.The above payment shall be verified by the authorized office / representative of BHEL

with the following certificate of the payment sheet “Certified that the amount shown in
Column No........... has been paid to the workmen concerned in the presence on ..........
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26.A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer
in charge each month in Form “A" enclosed. Copy of proof of remittance of payment in
bank account.

27. A notice showing the wage period and the place and time of disbursement of wages shall
be displayed at the work and a copy to be sent to the Welfare Department by the
Contractor under acknowledgement.

28.Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of payment
of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid wages shall
be displayed in Tamil and English in conspicuous places at the establishment and work at work site
by the Contractor. The Contractor shall inform the BHEL Management every month the details of
contract labour engaged for contract in this following form:

Serial Number.
Location.

Period of work.

No. of days worked.
No. of man worked.
Wages paid to workers.

~ooo0oTw

The above statement shall be furnished to BHEL Management at the end of every month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

29.The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and
Tamil Nadu Rules thereunder shall be maintained by each contractor.

Register of persons employed by the Contractor.

Employment Card.

Service Certificate.

Muster Roll, Wage Register, Deduction Register, wage slip, Overtime Register, register of
Fines, Register of Advances etc.,

coop

30.The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and
the Rules thereunder both in English and Tamil.

31.Half yearly Return shall by the Contractor in duplicate to the Licensing Officer.

*

32.The Contractor shall submit the returns required under the Contract Labour (Regulation
Abolition) Act 1970 periodically to BHEL Management.

33.The Contractor shall without fail give up to date information in writing to the attendance of the
workers employed by him.

34.The Contractor shall ensure that his workers keep and produce their Employment Card when
coming to duty and take them back when leaving duty.

35.All the above registers and records shall be preserved in original for a period of three years. All
the registers, records and notice maintained under the Act and rules shall be produced on demand
by Inspector or any authority under the Act.
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WORKING HOURS AND WORKING CONDITIONS

36.No worker shall be required or allowed to work on Sunday unless he has or will have a holiday
on anyone of the three days before or after the said say.

37.The Contractor shall inform BHEL Management in the prescribed form details of the contract
workers scheduled to work on Sunday, the way of rest and also indicate the substituted holiday in
lieu thereof. This shall be intimated two days in advance before his workmen and booked for work
Sunday.

38.The contract labour working for more than nine hours in any day or for more than 48 hours in any
week shall be paid wages at the rate of twice the ordinary rate of twice the ordinary rate of wages in
accordance with the provisions of Sections 59 of the Factories Act 1948.

39.The Contractor shall provide all safety devices and personal protective equipment to his workmen
at his own cost and shall ensure that his workmen wear / use such devices or equipment provided
to them while doing the work and there should not be any relaxation on this.

40.The Contractor shall give four paid National Holidays to his workers, viz., 26th January, 1st May
15th August and 2nd October.

41.The Contractor shall ensure that his workmen vacate the premises after the shift is over.

42.The contractor shall give leave with wages to his/her workmen who have worked for a period of
240 days or more in the factory premises during a calendar year. This leave shall be allowed during
the subsequent calendar year at the rate of one day for every 20 days or work performed by the
worker during the previous calendar year. The worker whose service commences on a day other
than the first of January shall be entitled to leave with wages at the above rate (one day for every 20
days or work) only if he had worked for a minimum of 2/3 of the total number of days in the reminder
of the calendar year. This leave will be admissible only during the subsequent calendar year.

43.No woman worker shall be required or allowed to work in the Factory except between the hours
of 6.00 A.M. and 7.00 P.M.

44.The Contractor shall comply with the provisions relating to Welfare and Health facilities as
provided in the Contractor Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu
Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

45.Notwithstanding anything contrary to this, in the event of accident the contractor shall be required
to fill injury report and submit the Engineer in chare immediately and ensure the compliances of ESI
/ workmen’s compensation Act, Factories Act and Rules made there under. He shall also maintain a
register of accident as per the Act.

46.The Contractor shall get the contract labour engaged by him insured under Workmen’s
Compensation policy from general should be for the entire period of Contract. The Contract shall
comply with the provisions of the Workmen’s Compensation Act 1923. (This should be read in
conjunction with the provisions of ESI Act).
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COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

47.The contractor shall ensure that all his workmen are covered under the Employee’s State
Insurance Act and producer to BHEL such Registration Number / Enrolment Number before
executing the contract work.

48.The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as
well as employee’s contribution pursuance of the above scheme in time. Contributions recovered
from employee and contribution made by the contractor may be rounded to the higher multiples of
five paise.

49.The Contractor shall take note of any amendment that may be brought forth in the above
contribution rate and act accordingly.

50.The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / enrolment
number before awarding of contract work. As per the existing provisions every worker shall be
entitled and required to become a member of the fund. The employee’s contribution will be recovered
by the contractor from the wages of his workmen and the contractor should pay equal contribution.
The contractor is also liable to pay any administrative charges in this behalf that may be decided
from time to time. It will be the responsibility of the contractor to ensure such contribution payable in
respect of workmen employed through sub-contractors also.

51.The Contractor shall take note of any amendment in the rate of contribution payable under the
scheme from time to time.

52.The Contractor shall with seven days of the close of every month submit to BHEL a statement
showing the amount of contribution payable / paid for employees engaged by him or through him
and shall also furnish to BHEL such information as Principal Employer is required to furnish under
the provisions of the ESI Act and PF as well as the schemes made thereunder to the authorities
concerned.

53.Whenever any sum of money is found to be recoverable from or payable by the contractor under
the above Act, the sum shall be deducted from any sum that may be due or which at any time
thereafter may become due to the Contractor under this contract or under any other contract or from
his security deposit, the contractor shall immediately thereafter such further sums as may be required
to replenish the shortage caused by such recoveries in amount of security deposit.

54.The Contractor shall abide by all the labour and other laws applicable to contract labour / worker
under this contract and shall at all times keep BHEL indemnified against all loses, claims,
prosecutions under any law.

55.In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied
with the same BHEL will be entitled to recover the same from the contractor / sub-contractor.

56.Non-exercise of any of the powers of rights available to BHEL hereunder to under any law shall
not in any way operate as waiver thereof.
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Note: The Specimen forms for the following are available in BHEL.

1) Form “A” - Payment Certificate.

2) Form IV - Application for License.

3) Form Xl - Register of Workmen employed by contractor.
4) Form XIV - Employment Card.

5) Form XV - Service Certificate.

6) Form XVI - Muster Roll.

7) Form XVII - Register of wages.

8) Form XIX - Wage up.

57.MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for
Labour Welfare as appended to these conditions or rules framed by Government from time to time,
for the protection of health and for making sanitary arrangements for workers employed directly or
indirectly on the works. In case the Contractor fails to make arrangements as aforesaid, the
Engineer-in-charge shall be entitled to do so and recover the cost there from the contractor.

58.POLICE VERIFICATION

The Contractor shall obtain police verification of all his contract workers and submit the same to
BHEL at the commencement of work. The Contractor shall not deploy any contract worker without
such police verification.
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FORM- IV

(See Rule 21 (1} of Tamil Nadu Contract Labour Rules) Application for License

1. Name and Address of the Contractor
(including his Father's Name in case of
Individuals)

2. Date of Birth and age {in case of
Individuals)

03. Particulars of Establishment where
Contract Labour is to be employed

a) Name and Address of the
Establishment

b) Type of business .trade industry
manufacture

c) Number and date of certificate of
Registration of occupation, which is
carried on the Establishment under
the Act.

d) Name and address of the Principal
Employer

4. Particulars of contract labour :

a) Nature of work in which contract
labour is employed or is to be
employed in the establishment

b) Duration of the proposed contract
work (give particulars of proposed
date of commencing and ending)

c) Name and address of the agent or
Manager of contractor at the worksite

d) Maximum No. of contract labour
proposed to be employed in the
establishment on any date

5 Whether the contractor was convicted of

any offence within the proceeding rive
years, jf so give details:
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6. Whether there was any order against
the contractor revoking or suspending
license or forfeiting security deposit in
respect of an earlier contract if so the
date of such order:

7. Whether the contactor has worked in
any other establishment within the past
five years, if so, give details of the
principal employer Establishment and nature of work:

8. whether a certificate by the principal
Employer in form V is enclosed

9. Amount of license fee paid No of
Treasury challan and Date

10 Particulars of security deposit if any,
requested to be adjusted, including
Treasury Receipt number

11. The amount of security deposit or
balance if any after adjustment of
amount to be refunded under rule
31 deposited with treasury Receipt
Number and date

DECLARATION

| hereby declare that the details above are correct to the best of my knowledge and belief.

PLACE : SIGNATURE OF THE APPLICANT
DATED : [CONTRACTOR]

NOTE : The application should be accompanied by a treasury Receipt for the appropriate
amount and a certificate in Form V From the principal employer.
(To be filled in the office of the Licensing officer) Date of receipt of the application with
challan for fees / security Deposit.

SIGNATURE OF THE LICENSING OFFICER CONTRACTOR
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FORM-XIII

See Rule 75 of Tamil Nadu Contract Labour Rules 1975}

Register of workman employed bv contractor

Name and Address of the Contractor

Name and location of work

Name and address of establishment in, /under which contract is carried on

Name and address of Principal Employer

1. Serial Number

2. Name and surname of workman

3. Age and sex

4. Father's [ Husband's Name

5. Nature of Employment /Designation

06. Permanent Home address of workman (village Taluk and District)

7. Local Address

8. Dale of commencement of Employment

9. Signature or Thump Impression of workman

10. Date of termination of Employment
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FORM - XIV

(See Rule 76 of Tamil Nadu Contract Labour Rules) EMPLOYMENT CARD

Name and Address of contractor : Name and address of

Establishment in/under which
contract is carried on
Mature of work and location of work : Name and address of Principal Employer

1. Name of the workmen
2. Sl. No. of register of workmen employed
3. Name of Employment / Designation

04. Wage rate (with particulars of unit in case of
Piece work) :

5. Wage period
6. Tenure of Employment

7. Remarks

SIGNATURE OF CONTRACTOR
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FORM - XV

Rule 77 of Tamil Nadu Contract Labour Rules} SERVICE CERTIFICATE

Name and Address of the contractor Name and address of
Establishment in/under which
contract is carried on

Name and location of the work

Name and address of the workman Name and address of Principal
Employer
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Age or Date of Birth

Identification marks Father's / Husband's

Name

SI.No Total period for Nature of Rate of wage (with Remarks
which employed work done particulars units
From To in case of piece of work

(1) @ O 4 O

(6) (7)
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FORM - XVI

(See Rule 78 of Tamil Nadu Contract Labour Rules) MUSTER ROLL

Name and Address of contractor : Name and address of
Establishment in/under which contract is
carried on

Nature of location of the work : Ma me and address of

Principal Employer __

For the Month of

Sl. No Name of Father's/Husbands Sex Dates Remarks
workmen Name 1234 5

(01) (02) (03) (04) (05) (06)

SIGNATURE OF CONTRACTOR
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FORM - XVII
(See Rule 78(1) (a) (i) of Tamil Nadu Contract Labour Rules)

Register of wages

Name and Address of the Contractor

Nature and location of work

Name and address of establishment in/under
which contractor is carried on

Name and address of Principal Employer
Wage Period : MONTHLY

1. Serial Number

2. Name of workman

3. SL No. in Register of workman

4. Designation / Nature of work done

5. No, of days worked

06 Units work done

07. Daily rate of wages / Piece rate ;

6. Basic wages

9. Dearness allowance

10. Overtime

11. Other cash Payment
(Nature of payment to be indicated )

12. Total

13. Deductions, If any [indicate nature ]

14. Net amount paid

15. Signature / Thump impression of workman

16. Initials of contractor or his representative

CONTRACTOR
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FORM - XIX

(See Rule 78(1) (b) of Tamil Nadu Contract Labour (Rules)

Wage Slip
Name and Address of Ihe Contractor Name and Father's /
Husband Name of the
workman
Name and location of work For the week / Fortnight / Month
ending

01. No of days worked

02- No. of units worked in case of piece rate
workers

03. Rate of daily wages /piece rate

04. Amount of over time wages

05, Gross wages Payable

06, Deductions, if any

07. Net amount of wages paid

INTIALS OF THE CONTRACTOR OR HIS
REPRESENTATIVE
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FORM - XX

(See Rule 78(1) (a) (i) of Tamil Nadu Contract Labour Rules)

Register of deductions to damage

Name and Address of the Contractor
Mature and location of work X

Name and address of establishment in/under
which contractor is carried on

Name and address of Principal Employer

[y

Serial Number :
2. Name of workman

3. Father's/Husband's Name

4. Designation / Nature of employment

5. Particular of damage or loss

0B- Date of damage or loss

07. Whether workman showed cause
against deduction ;

8. Name of person in which presence
employee's explanation was heard

9.  Amount of deduction imposed

Date of Recovery

10. No. of installments imposed
11. First Installments
12. Final Installments.

13. Remarks
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FORM-XXI

(See Rule 78(1) (a) (ii) of Tami Nadu Contract Labour Rules) Register of Fines

Name and Address of the Contractor Nature and location of work

Name and address of establishment in/under which contractor is carried
on

Name and address of Principal Employer

1. Serial Number

2. Name of workman

3. Father's / Husband's Name

4. Designation / Nature of employment'

5. Act/ Omission for which fine imposed

06 Date of offence

07. Whether workman showed cause against fine

03. Name of the person in whose presence employee's explanation was
heard

9. Wage period & Wage payable
10. Amount off me imposed
11. Date on which fine realized

12 Remarks
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FORM - XXIlI

(See Rule 78 (1) (a) (ii) of Tamil Nadu Contract Labour Rules)

Reqister of Advance

Name and Address of the Contractor ;

Nature and location of work

Name and address of establishment in/under
which contractor is carried on

Name and address of Principal Employer

1.

08

10.

11.

Serial Number

Name of workman

Father's / Husband's Name

Designation / Nature of employment

Wage period and wages payable

Date and amount of advance given

Purposes (s) for which advance made

No, of installments by which advance to be repaid

Date and amount of each installment repaid :

Date on which installment was repaid

Remarks
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FORM-XXIII
(See Rule 78(1) (a) (iii) of Tamil Nadu Contract Labour Rules)

Reqgister of Overtime

Nam e and Address of the Contractor
Nature and location of work

Name and address of establishment in/under
which contractor is carried on

Name and address of Principal Employer

1. Serial Number

2.  Name of workman

03 Father's / Husband's Name

Sex
Designation / Nature of employment

6. Dates on which overtime worked ;

7. Total overtime worked or production in case of piece -rated

8. Normal rate of wages

9. Overtime rate of wages

10. Overtime earning

11. Date on which Overtime wages paid

12. Remarks
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PAYMENT CERTIFICATE

FORM "A”
Certified that

=T o o] 011 2= o) (o] ik o | TR TR

have made payment to all contract Labourers in full in respect of contract
NO -t as per terms of my contract
and in no case less than the rates applicable up to the period ending.

The above payment have been made by me in the presence of the authorized representative

The necessary payment registers attendance register / Form A? . Leave
register/  book  under Labour and industrial Law and other relevant
have been maintained by me and available with me for production as and when required.

No payment is due / outstanding to any contract Labourers engaged by
me in respect of the aforesaid contract up to the period ending.............

CONTRACTOR
NAME DATE
SUPERVISOR
NAME DESIGN
DATE
COUNTERSIGNED OFFICER
INCHARGE
NAME
DESIGN
DEPT.
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CHAPTER - IX

ANNEXURE VI: GENERAL SAFETY PRECAUTION TO BE FOLLOWED AT WORK SITE

DURING EXECUTION TO BE TAKEN BY THE CONTRACTORS

The Contractor must inspect the area of work to decide the safety precautions necessary for
executing this contract. The following safety measures should be strictly adhered to during execution
of works at sites.

1.

10.
11.

12.

13.

14.

15.

16.

Whenever people work at height more than six feet, platform shall be provided or the workers
shall wear safety belt to avoid fall from the height.

Wherever any area declared as dangerous, the workers shall not be allowed to work till a written
clearance is obtained from appropriate authorities.

No material of any kind shall be dropped or allowed to be dropped from any height.
Defective ladders shall not be used at all.
All excavations must be barricaded and red lamps must be provided.

No work should be taken up of execution inside shop floor / factory premises, without obtaining
necessary work permit.

Providing helmet for high level work

All personal protective equipment conforms to standard specification as per the details given in
the code of conduct.

The necessary safety equipment’s such as gloves, boots, helmets etc. must be issued to the
workmen and strictly to be used while carrying out the work.

Providing dust or fume respirator in places where dust and fume concentration exist.
Providing goggles and welding screens.

Providing acid and alkali — proof rubber gloves for handling acid and alkali and chemical which
are corrosive.

Providing rubber gloves for working on electrical works.

All temporary electrical connections shall be properly earthed, insulated and periodically
checked.

Inflammable materials shall not be stored near places where the sparks are likely to occur.

The gas cylinders must be always handled on trolleys or kept tied down when not in use. They
should never be rolled as Roller for conveying.
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17. Cylinders should not be used without Regulators

18. If the contractor's workmen are found to be violating the safety precautions, punitive action will
be taken by withholding a sum of Rs.500/- to Rs.1000/- from the contractor’s bill for each
violation.

19. The working area shall be kept clean and free from all obstructions.

20. Ensuring proper lashing of the components while being transported in vehicles.

21. The vehicles must have side supports or have body to support the materials conveyed.

22. The materials should not to be allowed to extend or overflow the sides of the vehicles.

23. Materials should not be allowed to overhang from the rear edge of the body of the vehicle.

24. Driver of the vehicle must possess valid license.

25. Vehicle must not be overloaded beyond the prescribed limits.

26. Red flags and lights for parts projecting from the body of vehicle must be provided.

27. The speed restrictions within the factory premises must be strictly adhered to.

28. The contractor should maintain a register regarding the driver license particulars.

29. The contractor should arrange WORKMEN COMPENSATION / INSURANCE POLICY covered
for all his/her workmen. A copy of the policy has to be submitted before commencement of work.

30. All safety precautions are to be taken by the contractor at his cost.
31. These safety measures shall be deemed to form an integral part of the Work Order/ Agreement.

All Contractors including their sub-contractors, agents and labour engaged on the work are required
to scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation
thereof will invite punitive action being taken against them. Also contractors with frequent violations
of safety regulations will not be entrusted with further work in this organization.

Contractor shall provide thick hat, safety glass with side shield, full face shield, ear plug set,
face mask, nose mask, protective & chemical resistant gloves, safety shoe, gum boots, safety
belt, rain coat, chemical resistant protective clothing to the workers wherever necessary / as
per instruction of Engineer in charge within the quoted rates.

SAFETY CODE

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT,
MATERIAL AND ENVIRONMENT

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the
authorized BHEL official. The ‘safety plan’ shall indicate, in detail, the measure that would be
taken by the contractor to ensure safety of men, equipment, material and environment during
execution of work. The plan shall take care to satisfy all requirements specified hereunder.
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The contractor shall submit safety plan along with his offer. During negotiations before placing
of work order and during execution of the contract, BHEL shall have right to review and
suggest modification in the safety plan. The contractor shall abide by BHEL’s decision in this
respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate
appliances as per direction of BHEL, or its authorized officials, to prevent loss to human lives,
injuries to personnel engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorized BHEL officials:-

i Safety helmets conforming to 1S-2925: 1984.
iy Safety Belts conforming to 1S-3521:1983
i) Safety Shoes conforming to 1S-1989:1978.
iv) Eye and Face protection devices conforming to 1S-8520:1977. And 1S-8940:1978.
v) Hand and body protection devices conforming to

1. 1S-2573:1975 (2) 1S-6994:1973 (3) IS-8807:1978 (4) 1S-8519:1977.

4. All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety
nets, ladders, equipment etc. used by the contractor shall be of safe design and construction.
These shall be tested and certificate of fithess obtained, before putting them to use and from
time to time as instructed by authorized BHEL official who shall have the right to ban the use
of any item.

5. All the electrical equipment, connections and wiring for constructions, power, its Distribution
and use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians
licensed by the appropriate statutory authority shall be employed by the contractor to carry
out the all types of electrical works. All electrical appliances including portable electric tools
used by the contractor shall have safe plugging system to source of power and be
appropriately earthed.

6. The contractor shall not use any hand — lamp energized by electric power with supply voltage
of more than 24 Volts. For work in confined spaces, lighting shall be arranged with power
source of not more than 24 Volts.

7. The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety
at Construction sites” issued by the safety department of BHEL and as per the directions of
the authorized BHEL official. A copy of the above referred “Code for Fire Safety at
Construction sites” shall be made available by BHEL to the contractor for reference, on
demand by the contractor, during tendering stage itself.

8. Where it becomes necessary to provide and/or store Petroleum Products, explosives,
chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion,
the contractor shall be responsible for carrying out such provisions and / or storage in
accordance with the rules and regulations laid down in the relevant government acts, such
as Petroleum Act, Petroleum and Carbides of Calcium Manual of the Chief Controller of
Explosives, Govt. of India etc., Prior approval of the authorized BHEL official at the site shall
also be taken by the contractor in all such matters.
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9. The contractor shall arrange at his cost (wherever not specified), appropriate illumination at
all work spots for safe working when natural daylight may not be adequate for clear visibility.

10. The contractor shall be held responsible for any violation of statutory regulations local, state
or central and BHEL instructions, that may endanger safety of men, equipment, material and
environment in his scope of work or another contractor’s or agency’s. Cost of damages if any,
to life and property arising out of such violation of statutory regulations and BHEL instructions,
shall be borne by the contractor.

11. In case of fatal or disabling injury/accident to any person at construction / work sites due to
lapses by the contractor, the victim and/or his/her dependents shall be compensated by the
contractor as per statutory requirements. However, if considered necessary, BHEL have the
right to impose appropriate financial penalty on the contractor and recover the same from
payments due to the contractor for suitably compensating the victim and/or his/her
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL
giving opportunity to the contractor to present his case.

12. In case of any damage to property due to lapses by the contractor, BHEL shall have the right
to recover cost of such damages from payments due to the contactor after holding an
appropriate enquiry.

13. In case of any delay in the completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have the right to recover cost of such delay from payments due to the
contractor, after notifying the contractor suitably and giving him opportunity to present his
case.

14. If the contractor fails to improve the standards of safety in its operation, to the satisfaction of
BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to
take appropriate safety precautions or to provide necessary safety devices and equipment or
to carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall
have the right to take corrective steps at the risk and cost of the contractor, after giving a
notice of not less than seven days, indicating the steps that would be taken by BHEL.

15. The contractor shall submit report of all accidents, fires and property damage, dangerous
occurrence to the authorized BHEL official immediately after such occurrence, but in any
case not later than twelve hours of the occurrence. Such reports shall be furnished in the
manner prescribed by the contractor to the authorized BHEL official from time to time as
prescribed.

16. Before commencing the work, the contractor shall appoint/nominate a responsible office to
supervise implementation of all safety measures and liaison with his counterpart of BHEL.

17. If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL,

issue of an appropriate certificate to recognize the safety performance of the contractor may
be considered by BHEL after completion of the job.
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Tender Document

NIT No: BAP: CF. OT: 06/2020-21 Dt. 05/06/2020

“Maintenance of Rails (EOT, Semi Gantry and BG track) in
BHEL Factory for Two-year period 2020-21-22"

Period of Contract: Two Year

Part — II — Price Bid

(Pages 108 — 115 including this cover page — Price bid only)

CIVIL PROJECTS & SERVICES
BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking)
BOILER AUXILIARIES PLANT
INDIRA GANDHI INDUSTRIAL COMPLEX
RANIPET - 632 406




Page 1 of 7

ESTIMATE REF NO :
NAME OF WORK

BOILER AUXILIARIES PLANT
RANIPET - 632406

PRICE BID

CF/RB/20/02

JUN-06-20 03:45 PM
BHARAT HEAVY ELECTRICALS LIMITED

MAINTENANCE OF RAILS (EOT, SEMI GANTRY AND BG TRAK) IN BHEL FACTORY FOR TWO YEAR

PERIOD 2020-21-22.

CPWD

SLNO

DESCRIPTION

QTY

UNIT

RS

RATE
P

AMOUNT
RS E

DATA

01

Laying of new rails in proper
alignment, level, tightening of bolts
after placing the rail clips, greasing
the bolts (grease to be supplied by
department) . Leading, lifting,
positioning of new rails,
straightening of new rails if
warranted has to be to done by the
contractor. The work has to be done
without damaging any of the existing
facilities in the shop. Work has to be
completed with proper clearance from
shop. Bolts, nuts, fish plates will be
supplied from department. Rails may
have to be cut in one or two places
along the length of the bay which is
included in the scope of erection.
Necessary crane arrangement for
erection of rail will be given by
department free of cost subject to
availability. For EOT Crane rails
works.

40.000

MT

17274.

70

690988.00

DATA

02

Preventive maintenance of EOT crane
rails (on each side) of production bay
by maintaining the rails in good
conditions suitable for movement of
cranes at all times by tightening
bolts and nuts. cleaning the tracks
removing all foreign materials like
dust, iron rust, iron chips, oils,
etc. complete. the rate is inclusive
of all materials, equipment and labour
for the entire work including cob web
removal in the crane, gantry and
auxiliary girders and surge lacing.

2000.000

16900.00

DATA

03

Upkeeping the EOT crane walk way on
each bay including staircase by
maintaining the walkways of staircase
for movement of person at all times by
cleaning the walkway, removing all
foreign materials like cobweb dust,
etc. complete and disposing the same
at the specified places as instructed
by the engineer-in-charge.

6000.000

30600.00

04

Dismantling of EOT crane rails /
existing steel work in built up

CONTRACTOR/ TENDERER

.00
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ESTIMATE REF NO :
NAME OF WORK

BOILER AUXILIARIES PLANT
RANIPET - 632406

PRICE BID

CF/RB/20/02

JUN-06-20 03:45 PM
BHARAT HEAVY ELECTRICALS LIMITED

MAINTENANCE OF RAILS (EOT, SEMI GANTRY AND BG TRAK) IN BHEL FACTORY FOR TWO YEAR

PERIOD 2020-21-22.

CPWD

SLNO

DESCRIPTION

QTY

UNIT

RATE
RS P

AMOUNT
RS E

sections in angles, tees, flats and
channels including all gusset plates,
bolts, nuts, cutting rivets, welding
etc., including dismembering, lowering
and handing over to BHEL stores within
1 KM lead. Rate to include loading
;leading unloading & stacking of
dismantled materials.

*15.19

04A #

Dismantling steel work manually/ by
mechanical means in built up sections
without dismembering and stacking
within 50 metres lead as per direction
of Engineer-in-charge.

45.000

MT

2411.22

108504.90

*1.1.11.A

04B #

CARRIAGE OF MATERIALS- By Mechanical
Transport including loading,unloading
and stacking

45.000

MT

93.28

4197.60

05

Dismantling the B.G.track rails after
removing the bolts, rail clips and
fishplates, lowering and handing over
to BHEL storeswithin 1 KM lead. Rate
to include loading, leading unloading
& stacking of rails.

.00

*15.17.1

057 #

Dismantling steel work in single
sections including dismembering and
stacking within 50 metres lead in:R.S.
Joists

5.000

MT

2148.18

10740.90

*1.1.11.A

05B #

CARRIAGE OF MATERIALS- By Mechanical
Transport including loading,unloading
and stacking

5.000

MT

93.28

466.40

*10.22

06 #

Welding by gas or electric plant
including transportation of plant at
site etc. complete.

1000.000

CENT.M

2940.00

07

Supply of the following man power for
carring out emergency work in various
buildings for attending of various

maintenence works in Factory complex.

.00

MIN WAGE

07A #

U.S.W

240.000

MAN DAY

644 .4

CONTRACTOR/ TENDERER
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. BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT
Bffsr RanzPET - 632406

PRICE BID

ESTIMATE REFNO: CF/RB/20/02

NAME OF WORK : MAINTENANCE OF RAILS (EOT, SEMI GANTRY AND BG TRAK) IN BHEL FACTORY FOR TWO YEAR
PERIOD 2020-21-22.

CPWD SLNO DESCRIPTION QTY UNIT RATE AMOUNT
RS P RS P

154668.00

# Escalation is not applicable for this Item Sl1. No.
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. BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT
Bffsr RanzPET - 632406

PRICE BID

ESTIMATE REFNO: CF/RB/20/02

NAME OF WORK : MAINTENANCE OF RAILS (EOT, SEMI GANTRY AND BG TRAK) IN BHEL FACTORY FOR TWO YEAR
PERIOD 2020-21-22.

TOTAL ESTIMATED VALUE BEFORE ESCALATION 1020005.80
**ESCALATION @ s 0.00
TOTAL ESTIMATED VALUE (3) 1020005.80
CONTRACTOR TENDER PERCENTAGE @ ABOVE [1]
BELOW [2]
AT PAR [3] % (B) | |
(Percentage in words )
SuB Torar 4 if above (A) + (B) © | |
E] if below (a) - (B) (c) ‘ ‘
E if at par (a) (C) ‘ ‘
7 *GsT @ s (@ | |
GST HEAD :
[B] ToTAL VALUE OF WORK [ (C) + (D) 1 () | |
(Rupees in words )

NOTE : 1) Tick whichever is applicable. In case of ommission in Ticking, figures indicated in the amount

column will be considered.

2) Boxes 1,2,3 any one box is to be ticked as per quote. Boxes 4,5,6 any one box is to be filled in with
appropriate figures. Box 8 value is equal to Box 4 or 5 or 6 plus box 7.

3) Free Issue of Material by BHEL is Rs. 0.00 /-
**4) Escalation not included for item sl no. marked with # symbol.
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: IS

BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT
RANIPET - 632406

PRICE BID
ESTIMATE REFNO :  CF/RB/20/02
NAME OF WORK : MAINTENANCE OF RAILS (EOT, SEMI GANTRY AND BG TRAK) IN BHEL FACTORY FOR TWO YEAR
PERIOD 2020-21-22.
SPECIAL CONDITION

10

CONTRACTOR/ TENDERER

The tenderer shall quote a percentage above or below or at par, the rates shown in the Bill of Quantities based on
CPWD DSR 2018 & TN minimum wages. The percentage quoted shall be clearly written both in words and figures.
The contractor should accustom with CPWD DSR & Specifications before quoting.

The total value of this contract & Quantities of works indicated in this tender are tentative and is liable to vary
according to the needs of the BHEL without entitling the contractors to any compensation. Hence while quoting
percentage, the tenderer shall take this contigency into account and offer their quotation.

The Engineer -in-charge will allocate works from time to time for each independant work to be carried out by the
contractor. The contractor will have to complete each of the works within the period stipulated for each work.

Safety precautions should be taken while doing the work as per BHEL norms. Wearing personnal protective
equipments(PPE) is a must during work and the rate quoted shall inclusive of all the PPE.

Once the complaint is received from user througth department all efforts should be taken to start the work
immediately without any further delay.

Once the work is completed the contractor should remove all the unwanted materials from the site time to time and it
should be disposed off as per the instructions of Engineer-in-charge without any further delay.

The quoted percentage will apply to the individual items uniformly and few of the items may / may not be operated.
The tenderer/ Contractor shall have no claims in this regard.

The above rates does not include PF & ESI remittance .The tenderer shall quote inclusive of PF & ESI contribution to
their workers.

Items of work other than those mentioned in Bill of Quantities will have to be carried out at the rates to be fixed by
this organisation .The same offered percentage will be applicable with reference to CPWD DSR 2013.

CONTRACT CONDITIONS ON TAXES & DUTIES

a. The Tenderer shall have been Registered under Excise, Sales Tax, VAT, GST regulations if applicable and provide
a copy of such registration to BHEL as part of the tender document. In case of fresh registration/amendment thereon,
the same shall be carried out before start of the work. PAN no shall be submitted as part the tender document. (copy
to be enclosed)

b. GST shall be paid by the service provider namely the Tenderer.

c. Required Tax Invoice as per the existing provisions to be issued in required parts duly signed by the
Competent/Authorized Official of the Contractor to BHEL.

d. If due to deficiency in the document submitted, BHEL could not avail CENVAT, VAT Credit, the credit amount will
be recovered from the amount due to the Tenderer .

e. If payment of statutory dues are not made in accordance with the applicable provisions of the relevant Act within

ACCEPTING OFFICER
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: IS

BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT
RANIPET - 632406

PRICE BID

ESTIMATE REFNO: CF/RB/20/02
NAME OF WORK : MAINTENANCE OF RAILS (EOT, SEMI GANTRY AND BG TRAK) IN BHEL FACTORY FOR TWO YEAR

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

CONTRACTOR/ TENDERER

PERIOD 2020-21-22.

the time specified and Penalty, Interest etc paid/payable by the Contractor, the same shall not be reimbursed by
BHEL and the entire implication is only to be born by the Contractor. The Tenderer shall clearly indicate the rate of
applicable taxes and duties for the work to be executed.

f. The Tenderer shall indicate all exemptions on account of thrushold limits or special notification under any stature.
Any modification theron shall also be intimated immediately on changes.

d. The quote submitted shall include all taxes and duties of whatsoever in nature but exclusive of GST which shall be
quoted separately if applicable. The existing rate shall be quoted clearly. If reduced rates are applicable on account
of material, labour if any the same shall be indicated clearly. After tender opening addition of any tax & duty is not
admissible.

h. If any composition scheme is to be availed by the Tenderer, the all relevant terms and conditions shall be indicated
clearly in the offer. The required compliance under relevant statue shall be carried out.

i. Any statutory variation will be to the account of the vendor only.

J1. Whether Servicable Turnover has crossed the GST Threshold Limit as per GST Rules for the tenderer. YES NO
Remarks

J2.Registered with GST authorities YES NO

J3.If yes copy of GST Regn. Is enclosed YES NO

J4.GST Registration No.

J5.Under which Service Head(s):

J6.GST @ % is applicable as extra for this tender.

J7.Whether Input credit for the Materials is availed by the tenderer. YES NO
J8.Whether Input credit for the service portion is availed by the tenderer. YES NO

J9.The Toal Value of Work (A+B+C) quoted is in the Tender is Inclusive of GST Tax . (Must be quoted both in figures
and words)

J10.Tenderer has their own PF registration YES NO

J11.Tenderer has their own ESI registration YES NO

J12.PAN No. of the Tenderer

a) Power and water for all maintenance / construction works will be provided by BHEL from the nearest tapping

point at the recovery rates specifed below. The contractor should make necessary arrangement for tapping the same
at his own cost.

ACCEPTING OFFICER
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: IS

BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT
RANIPET - 632406

PRICE BID

ESTIMATE REFNO: CF/RB/20/02
NAME OF WORK : MAINTENANCE OF RAILS (EOT, SEMI GANTRY AND BG TRAK) IN BHEL FACTORY FOR TWO YEAR

28

29

30

31

32

33

34

35

36

PERIOD 2020-21-22.

b) The Contractor should quote the tender considering the above. The recovery rates towards the cost for these
facilities will be @ 1% for water charges & 0.5% for Power charges will be effected from the bills on the executed
value as certified by the Engineer-in-charge based on the usage of Power & water.

c) In case the above facilities are not provided by BHEL, the tenderer has to arrange these facilities at his own cost
and the recovery rates of 1% for water charges & 0.5% for Power charges will not be effected on the executed value
as certified by the Engineer-in-charge."

All materials shall confirm to the latest IS/IRC specifications

Once the work is completed the contractor should remove all the unwanted materials from the site time to time and it
should be dispossed off as per the instructions of Engineer-in-charge without any further delay.

All works shall be carried out as per standard specification and instruction of Engineer in charge.

All materials, colour, shade,brand, etc. shall be got approved from the Engineer-in-charge before the start of the
work and shall confirm to the latest IS/IRC specifications.

The contractor have to follow all statutory requirements like PF ,ESI etc.,through out the contract period.

The General conditions of contract in force shall apply to this contract.

The contractor is required to engage a Diploma holder / Engineer through out the contract period.

Time is essence of the contract. Any delay beyond the delivery date will be subjected to LD.

"Tenderers are requested to visit the site and verify themselves about the actual site conditions to know about the

site facilities, distances and assess the site condition before quoting for the job. No compensation for not
acquainting themselves with the actual site conditions will be entertained at the later stage.

CONTRACTOR/ TENDERER
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