TENDER DOCUMENT

TENDER SPECIFICATION No : BAP:CF:0T:06/2016-17 Dt: 17/08/2016

NAME OF WORK:

OPERATION AND MAINTENANCE OF 1 MLD SEWAGE TREATMENT
PLANTS IN FACTORY AND TOWNSHIP OF BHEL RANIPET FOR THE
YEAR 2016-17-18. (SECTION — A & B)

PERIOD OF CONTRACT:

ONE YEAR

TENDERER

PART — 1 - QUALIFICATION BID

( Pages 1 — 109 including this cover page)

I:7777

CIVIL PROJECTS AND SERVICES DEPARTMENT
BHARAT HEAVY ELECTRICALS LIMITED
( A Government of India Undertaking )
BOILER AUXILIARIES PLANT
INDIRA GANDHI INDUSTRIAL COMPLEX
RANIPET — 632 406
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Bharat Heavy Electricals Limited

Boiler Auxiliaries Plant
BHH

Ranipet - 632 406
Tamil Nadu, India
CIVIL PROJECTS AND SERVICES

Phone: 04172 —284792 / 95855 01087

Email : mmselvam@bhelrpt.co.in

CIVIL PROJECTS AND SERVICES
BAP: CF:CONTRACTS: Dt: 17/08/2016

To
The Tenderer
Dear Sirs,

Sub: Operation & Maintenance of 1 MLD Sewage Treatment Plants in Factory & Township of BHEL
Ranipet for the year 2016-17-18 — REG.

Ref: 1. Tender Notice No. BAP:CF:0T:06/2016-17 Dt: 17/08/2016

*khkkk

Please find enclosed / attached non-transferable tender document containing 1) Qualification bid consisting
of Preamble, Specifications, General Conditions & Special Conditions of Contract, Norms for Qualification
to Tender etc ii) Price bid consisting of Bill of Quantities to offer your most competitive rates for all the
items of Bill of Quantities.

Tender for the work should be submitted in a sealed cover consisting of three inner sealed covers viz.
1) EMD cover ii) Qualification bid cover & iii) Price bid cover, all super scribing the name of work,
tender schedule number etc.

01. EMD cover shall contain requisite EMD in the form of DD. Tenderers who had already remitted
one time EMD should furnish the details of cash receipt No. DT. , on the top of
EMD cover. Tender without EMD / one time EMD reference will be summarily rejected and the
qualification bid & price bid shall not be considered. Tender documents can be downloaded from
web sites. Demand Draft towards EMD shall be drawn in favour of BHEL, Ranipet payable at
Ranipet.

02. Qualification bid cover shall contain duly filled in qualification bid document signed by the tenderer
in all the pages with documentary evidences for Qualification Criteria such as experience, value of
work executed in the similar nature of work, etc. Any bid without proper documentary evidence
for Qualification Criteria shall not be considered for further evaluation.

03. The Price Bid cover shall contain only price bid document duly filled in and signed by the tenderer

in all the pages. The tenderer has to quote most competitive rates for all the items in the Bill of
Quantities from page No. 2 TO 3 of Part — Il - Price Bid only.

TENDERER ACCEPTING OFFICER
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The completed qualification bid and price bid along with requisite EMD of Rs.40,000/- for the work
in the form of Demand Draft in favour of BHEL, Ranipet shall reach the office of the undersigned on or
before 23/09/2016 at 15.00 hrs. Tenderers who had already remitted one time EMD should furnish the
details of cash receipt no. dt. , on the top of EMD cover. EMD in any other form will not be
accepted. The qualification bid will be opened on the same day at 15.00 hrs. In case of opening day falls
on holiday or happened to be declared as a holiday, the receipt and opening of the tender shall
automatically fall on the same timing of the next working day. Date and time of opening of the Price Bid
shall be intimated only to the bidders those who have qualified after evaluation of the qualification bid.
You / your authorized representative may participate in the tender opening. Clarification if any can be
obtained contacting following phone No. 04172 — 284440 / 284883. E-mail: mmselvam@bhelrpt.co.in,
mkpillai@bhelrpt.co.in.

Thanking you,
Thanking you,
Yours faithfully

For and on behalf of
BHARAT HEAVY ELECTRICALS LIMITED,

SENIOR MANAGER / CIVIL PROJECTS AND SERVICES

TENDERER ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401

CIVIL PROJECTS

AND SERVICES DEPARTMENT

CHAPTER — |
NOTICE INVITING TENDER
1. Tender Notice No BAP:CF:0T:06/2016-17 Dt: 17/08/2016
Operation & Maintenance of 1 MLD Sewage
2. Name of work Treatment Plants in Factory & Township of BHEL
Ranipet for the year 2016-17-18.
3. Period of contract ONE YEAR
4. ESTIMATED COST of
N.A
the work:
NIL —(can be downloaded freely from BHEL web
5. Tender Document Cost site — http://www.bhel.com/tender/list_tender.php)
6. Earnest Money Deposit Rs. 40,000/- (Rs. Forty Thousand only)
(EMD) Amount ’
7. Last date & Time for receipt
of the completed Tender P 1 23/09/2016 at 15.00 Hrs.
8. Date of Technical bid 23/09/2016 at 15.00 Hrs.
Opening
Tenderers whose technical bids are found acceptable
9. Date of Price Bid Opening | will be intimated separately about the status of their
offers and the date of opening of Price Bid
Tender Box placed in
10. Place of submission of Office of the Sr.Manager,
Tender Civil Projects & Services,
BHEL - BAP, Ranipet — 632 406
DEPUTY GENERAL MANAGER
CIVIL PROJECTS & SERVICES
11. Address on the Sealed BHARAT HEAVY ELECTRICALS LIMITED
Tender Cover to be: RANIPET — 632 406
VELLORE DISTRICT
TAMIL NADU
12 Venug of the Tender Office of the Sr. Manager / Civil Projects & Services
Opening
13. Tender Document Contains: | Totally 112 pages (Qualification bid & Price bid)
One Year (From the date of commencement of the
14. Period of contract work which will be reckoned from the date of the
site handed over to the Contractor )

TENDERER

ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES DEPARTMENT

CHAPTER 11

PREAMBLE

Name of work: Operation & Maintenance of 1 MLD Sewage Treatment Plants in Factory &
Township of BHEL Ranipet for the year 2016-17-18

01. The scope of work includes operation and maintenance activities for two Sewage Treatment Plants
(STPs) of each 1 MLD capacity, one Plant located inside Factory premises and the other plant at
Township premises of BHEL, Ranipet-6, Vellore District, Tamil Nadu. Both the plants are meant
for treating the domestic sewage and canteen wastes. The work is to be executed on all BHEL
working days including public holidays and Sundays in shifts (any two shifts of the day at the
discretion of BHEL). The STPs are Membrane Bio-Reactor based plants.

The scope of work also includes the following and the special conditions of the contract

Each of the existing Plant is capable of treating 1000 cum of sewage per day. Technical details of
the Plant (Annexure — 1) and the process layout (Drg. No.3-WT-220-00036) with characteristics of
influent and effluent are enclosed.

Operation and Maintenance is to be carried out in any two shifts of the day at the discretion of
BHEL, including maintaining pumps, blowers, pneumatic valves, dosing systems etc. The tenderers
may visit the STP Plants before submitting their tenders. A copy of the O&M manual will be given
to the successful tenderer after placement of order for the O&M.

The contractor should engage Supervisor and shift Operators. The Man power requirement is given
in Annexure- Il for operation, maintenance & treating the sewage to the norms specified by BHEL
and disposes the treated water as directed by the BHEL Engineer-in-charge. The labourers engaged
should be paid not less than the minimum wages prevailing time to time as per Tamil Nadu State
Government norms.

Raw and treated water should be tested for pH, TSS, TDS, COD, BOD @20 ° C for 5 days / 27° C
for 3 days, Oil & Grease, etc as per the schedule given in the Annexure -1V - shall be tested once in
a month and record should be maintained and produced to BHEL for its verification. Apart from the
daily field tests, the treated water has to be tested for the above tests in a Tamil Nadu pollution
control board approved laboratory.

The contractor should maintain all monitoring records w.r.t STP operation and maintenance,
Laboratory analysis, etc. List of records to be maintained is given in Annexure-V.

The Contractor should associate for collecting samples by statutory bodies like Central Pollution
Control Board, Tamil Nadu Pollution Control Board and others if necessary.

TENDERER ACCEPTING OFFICER
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The details of spares required for all pumps, blowers and all other equipments shall be given by the
contractor well in advance so as to procure and keep ready to run the plant without any interruption,
and the same will be issued to them on written requisition. Replacing of defective spares is in the
scope of contractor. Records shall be maintained for the receipt and use of spares supplied by
BHEL. Any major repair of equipment & replacement of spares will be decided & taken up by
BHEL. All minor repairs & replacement shall be carried out by the contractor. BHEL’s decision is
final & binding in this regard.

During this period the contractor should take whole responsibility of Plant operation
including treatment efficiency. Any deviation from the specific performance requirement of
any equipment or quality of treated effluent as per norms, the contractor shall immediately
take steps to rectify the deficiency without any extra cost to the Authority.

Time is the essence of the contract. Being a time bound work on maintenance nature; the contractor
should make all efforts to complete the work in the stipulated time.

The tenderers are advised to visit BHEL site at Ranipet and get them selves acquainted with the site
conditions before submitting the offer.

QUALIFICATION REQUIREMENTS (QOR): Qualifying / Eligibility Criteria for
Tenderer for the work of OPERATION & MAINTENANCE OF 1 MLD SEWAGE
TREATMENT PLANTS IN FACTORY & TOWNSHIP OF BHEL

The essential qualification requirements of contractors for submission of this tender shall be as under:

a. Average annual financial turnover of the Contractor during last 3 years ending on 31st
March 2015 (if audited balance sheet available for 2015-16, then year ending up to
March 2016) , should be at least Rs. 4.06 Lakh for this work and the tenderer should
submit audited balance sheet and Profit & Loss Account for the last three financial
years [2012-13, 2013-14 & 2014-15 or 2013-14, 2014-15 & 2015-16 if audited
balance sheet available for financial year 2015-16 also], duly certified by charted
accountant / auditor.

b. Contractors having experience of successfully completed similar works (Operation &
Maintenance of Sewage Treatment Plants / Effluent treatment plants of industries /
other bodies like corporations) during the last 7 years as on 31/08/2016 for
Government Organizations / Government undertakings / Corporations / Municipalities
/ reputed private sectors / reputed private industries etc. should be either of the
following.

i. Three similar completed works each costing not less than Rs. 5.41 Lakh.
OR
ii. Two similar completed works each costing not less than Rs. 6.76 Lakh.
OR
iii. One similar completed work costing not less Rs. 10.81 Lakh.

c. The tenderer should have executed similar type of work in their own name shall be
considered.

TENDERER ACCEPTING OFFICER



8
d. The tenderers to note that possession of Provident Fund (PF) code is not a pre-
condition for participation in the tender. However, the successful tenderer should
ensure to get the PF code No. and the PF amount deducted from their employees are to
be deposited in this PF code along with their contribution.

e. Also Contractor should have separate Registration Code No. for ESI, Sales Tax, PAN and
Service Tax. Contractor shall submit copy of the above registration codes or proof of having
applied for the registration codes along with the tender bid.

Tender bids not meeting any of the above pre-qualification criteria shall be rejected

05. Dissimilar / irrelevant works will not be considered for eligibility criteria.

06. The details on turnover, works experience (Works Completion Certificates issued by customers /
clients must be enclosed), P.F, ESI registration etc., all as furnished by the tenderer shall have to
be supported with documentary evidences (Xerox copies -attested). If BHEL demands at any stage,
original certificates also have to be shown to BHEL authorities.

07. Tender Value is only approximate and liable for variation without entitling the tenderer to any
compensation, provided the total value of contract does not vary by more than 20% (twenty
percentage).

08. The rates quoted shall be valid for 3 months period from the date of Tender opening
(Qualification bid).

09. The offered rate is for finished item of work as per Bill of Quantities and shall provide for the
complete cost towards labour, tools & plants, feed & permeate testing materials, levies, taxes,
transport, lay-out, repairs, rectifications, maintenance, supervision, establishment, services,
overheads, profits & all other incidentals etc., complete. The rate quoted shall not include service
tax. The applicable service tax (as quoted by the bidder in the Price Bid / limited to applicable
tax, whichever is lesser) can be claimed from BHEL along with their monthly bills for further
payment to be made for the authorities concerned.

10. For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the
conditions given in BHEL General Conditions of Contract.

11. After award of work the contractor has to furnish the security deposit, as per Clause 11,
CHAPTER - 1V, TENDER NOTICE. Also it is to be noted that after award of work the
contractor has to furnish security deposit before the commencement of work.

12. As and when required, the contractor has to supply extra manpower like Unskilled, Semi-
skilled, Skilled, Trade certificate holders etc. for which payment (monthly) will be made to the
contractor as per the prevailing rates of Government of Tamilnadu & BHEL’s monthly adhoc
wage (additional payment) including employer’s contribution of P.F, ESI & minimum bonus
for the wages and a profit margin for all these payments mutually agreeable by both BHEL
and the Contractor. While deciding this wage, the contractor’s alreadv quoted rate also will
be considered for fixing the new rate at par his guote of the contract.

TENDERER ACCEPTING OFFICER
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WAGES & OTHER PAYMENTS / CONTRIBUTIONS TO BE MADE TO THE WORKERS
DEPLOYED IN THE CONTRACT:

13. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum Wages
as applicable under law from time to time. The current minimum wage is Rs.8,796.00 per month
for Unskilled worker; Rs.9,036.00 per month for Semi-skilled worker and Rs.9,246.00 per month
for Skilled worker / Supervisor.

The labourers engaged in this contract shall be paid "additional payment’ as mentioned below in
addition to the payment of Minimum wages as stated above.

a) Unskilled Worker Rs. 3200 per month
b) Semi-skilled Worker Rs. 3700 per month
c) Skilled Worker / Supervisor Rs. 4100 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment
of Bonus Act 1965 for the total wages paid (i.e.) Payment of minimum wages and additional
payment as mentioned above.

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law
to the authorities concerned for the total wages paid (i.e.) Payment of minimum wages and
additional payment as mentioned above.

Normally the revision of Tamil Nadu govt. minimum wage will be with effect from 1st April of
every year. TENDERERS ARE REQUESTED TO QUOTE THEIR OFFER AFTER
TAKING IN TO ACCOUNT OF THE ABOVE FACTOR ALSO. The quoted rate shall be
firm for the entire contract period of one year and any extension of contract if accepted
thereafter.

14. The contractor has to carry out the work without affecting the working environment.

15. The decision of Engineer-in-charge shall be final and binding on the contractor regarding
clarification of items in this tender schedule.

16. The contractor shall strictly adhere to various labour laws in force.

17. The contractor shall follow norms of BHEL security system for movement of men & materials
within the complex including biometric system.

18. Daily labour report for the manpower engaged on previous day area wise shall have to be submitted
next day.

19. Since the responsibility for the quality, workmanship and accuracy of any work being carried out
under this contract lies with the contractor, the contractor should ensure that no work is done
without the presence of contractor’s representative at the work spot.

20. The contractor has to submit the organization chart of their set up for the works and any change
thereafter in the organization set up shall have the prior approval of BHEL.

TENDERER ACCEPTING OFFICER
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Statement of completed works with detailed measurements along with material reconciliation
statements shall be submitted by the contractor every week and the payment for the work done will
be paid once in a month.

The tenderer shall carry out health performance test at his cost for all the workmen engaged in the
work through a registered medical practitioner and produce certificate on demand.

The works contract to be entered into with the successful tenderer will be governed by the BHEL
General Conditions of Contract in force.

All materials brought by the Contractor for incorporation in the work shall be got inspected and
approved by the Engineer-in-charge before they are incorporated in the work.

The contractor should extend fullest co-operation with the third party agencies engaged, if any by
BHEL to adhere the Quality Control Procedures ensuring quality.

The contractor should extend full co-operation to the other contractors who may be doing other
works in the same areas to enable them to execute their portions of work without any delay or
difficulty.

Power, water and compressed air required for the operation & maintenance of the STPs will be
given by BHEL on free issue basis.

BHEL reserves its right to reject a tender due to unsatisfactory past performance in the execution of
a contract at another Project/Unit of BHEL awarded against a different enquiry.

BHEL reserves its right to accept / reject any or all the tenders.
No advance / mobilization advance will be given.

LD / Penalty clause is applicable as per General Conditions of Contract. All the terms & conditions
in the documents are binding on the tenderers.

SN NN o NN o WNN o WS o SN
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES DEPARTMENT

CHAPTER- 111

INSTRUCTIONS TO TENDERERS

1. The tender is open to all Contractors. The Contractors not borne on the approved list of contractors
of this Organization must submit the following testimonials simultaneously with their tenders.

I. A Certificate to establish that the tenderer is an independent contractor working on his own.

ii. At least two certificates from responsible Officers of Government of Firms of repute,
regarding the tenderer’s capacity to undertake and carryout the work tendered for or similar
work satisfactorily

NOTE:

a) Copies of testimonials unless attested by a Gazetted Officer will not be accepted
b) Non — Submission of the above testimonials simultaneously with the tenders may result in the
tender being rejected

2. The tenders should be accompanied by a list of contracts already held by the contractor at the time
of submitting the tender and giving the following particulars
a) Value of each contract
b) The balance value of work to be done on the same

The tenderer is advised to download the tender document from BHEL / CPP / Tenders India web sites.
3. Rate for each item of the tender schedule should be quoted in FIGURES and in WORDS.

4. Rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or Provincial Excise
Tax, Sales Tax and any other taxes leviable under the State or Central Government rules. The
Bharat Heavy Electricals Ltd., will not entertain any claim whatever in this respect. The rate
quoted shall not include service tax. The applicable service tax (as quoted by the bidder / limited to
applicable tax, whichever is lesser) can be claimed from BHEL along with their monthly bills for
further payment to be made for the authorities concerned.

5. Tender Value is only approximate and liable for variation without entitling the tenderer to any
compensation, till the total value of contract vary by more than 20% (Twenty Percentage)

6. The works contract to be entered in to with the contractor will be governed by the BHEL General
Conditions of contract in force.

TENDERER ACCEPTING OFFICER
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7. Should a tender find discrepancies or omissions in the drawings or any of the tender documents or
should be in doubt as to their meaning, he should at once address the authority inviting the tender
for clarification. Every Endeavour is made to avoid any error which can materially affect the basis
of the tender but the successful tenderer shall take upon himself to provide for the risk of any error
which may be subsequently by discovered and shall make no subsequent claim on account thereof.

8. Tenders submitted by post should be sent “Registered Post with Acknowledgement due”. These
should be posted with due allowance for any delay in postal delivery. Tenders received after the due
date and time of opening, tenders is liable to be rejected.

9. The contractor’s responsibility under this shall commence form the date of receipt of contract or the
order of acceptance of his tender. The scheduled period of completion for this work will be ONE
YEAR, and the Contractor will have to plan his work accordingly.

10. The maintenance period for this work will be Nil.

11. Earnest Money Deposit:
Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to execute
the work after it is awarded to him. EMD be furnished only in the form of Pay Order or

Demand Draft in favour of BHEL, Ranipet, EMD in any other form will not be accepted. The
rate of earnest money deposit shall be as under:

Works costing up to Rs. 2 lakhs NIL

Works costing more than Rs.2 lakh and up to Rs. 5 lakhs Rs. 10000/-
Works costing more than Rs.5 lakhs and up to Rs.10 lakhs Rs. 20000/-
Works costing more than Rs.10 lakhs and up to Rs.20 lakhs Rs. 40,000/-
Works costing more than Rs.20 lakhs and up to Rs.30 lakhs Rs. 60,000/-
Works costing more than Rs.30 lakhs and up to Rs.50 lakhs Rs.1,00,000/-
Works costing more than Rs.50 lakhs and up to Rs.100 lakhs Rs.1,50,000/-
Works costing more than Rs.100 lakhs Rs. 2,00,000/-

One time EMD will also be Rs.2.00 lakhs.
EMD by the Tenderer will be forfeited as per tender Documents if:

a) After opening the tender, the tenderer revokes his tender within the validity period or increases his
earlier quoted rates,

b) The tenderer does not commence the work within the period as per LOI / Contract. In case the LOI /
contract is silent in this regard then within 15 days after award of contract.

EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of
acceptance of award of work by the successful tenderer. EMD shall not carry any interest.

TENDERER ACCEPTING OFFICER
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12. Should a tenderer or a contractor on the list of approved Contractors have a relative, or in the case
or a film or Company of contractors any of its share holders or share holder’s relative, employed in
a gazetted capacity in the Engineering Department of the Bharat Heavy Electricals Limited, the
authority inviting tenders shall be informed of this fact at the time of submission of the tender,
failing which tender, may be disqualified or if such fact subsequently comes to light, the contract
may be rescinded in accordance with the relevant provisions in the General Conditions of Contract.

13. If tenderer expires after the submission of his tender or after the acceptance of his tender the BHEL
may, at their discretion, cancels such tender. If a partner of a firm expires after submission of tender
or after the acceptance of the Tender, BHEL may cancel such Tender at their discretion unless the
firm retains its character.

14. The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the
tenderer or by changes in the composition of firm made subsequent to the execution of the contract.
They may however recognize such power of attorney and changes after obtaining proper legal
advice the cost of which will be chargeable to the contract concerned.

15. If the tenderer deliberately gives wrong information in his tender or creates conditions favourable
for the acceptance of his tender, the Bharat heavy Electricals Limited, reserves the right to reject
such tender at any stage.

16. Words importing the singular number shall also be deemed to include the plural number and vice
versa where the context so requires.

17. The expenses for competing and stamping the agreement shall be paid by the contractor.

18. The General and special conditions are complementary to each other and where they are conflict the
Special Conditions shall prevail. In regard to matters not covered by the General and Special
Conditions of Contract, those contained in the Tamil Nadu Building Practice Standard
Specifications or other specifications approved by the Bharat Heavy Limited, Shall apply.

19. Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals Limited
negotiates for negotiation for reduction of rates. Such negotiation shall not amount to cancellation
or withdrawal of the original offer and the rates originally quoted shall be binding on the tenders for
a period of three months from the date of opening of tenders.

20. Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted
by the contractors who resort to canvassing will be liable to rejection

21. All contractors will have to produce Income tax Clearance Certificate from the Income Tax—
Officer concerned along with their tenders. Those Contractors whose income is not taxable will be
required to give an affidavit of their income on the prescribed form. If the successful tenderer fails
to produce the Income — tax clearance certificate within the stated period the Earnest Money
Deposit and Security Deposit of the tenderer may be forfeited and the contract terminated.

TENDERER ACCEPTING OFFICER



14

22. Benefits to Micro, Small & Medium Enterprises (MSE): Guidelines of the Govt. of India shall
be followed to provide benefits to MSE. MSE suppliers can avail the intended benefits only if they
submit along with offer, attested copies of either EM-II certificate having deemed validity (Five
years from the date of issue of acknowledgement in EM-II) or valid NSIC certificate or EM-II
certificate along with CA certificate ( Format enclosed as per Appendix — V) applicable for
the year, certifying quantum of investment in plant and machinery within the permissible limit as
per the act for relevant status ( Micro or small) where the deemed validity of EM-I11 is over. Date to
be reckoned for determining the deemed validity will be the last date of technical bid submission.
Non submission of such documents will lead to consideration of their bids at par with other bidders
and MSE status of such suppliers shall be shifted to Non MSE supplier till the supplier submits
these documents

SN o MU NN AN o WS WS
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APPENDIX -1V

Certified by Chartered Accountant on letter head

This is certify that M/S ....ooii i e , (hereinafter
referred to as ‘company’) having its registered office at ...l is
registered  under MSMED  Act 2006, (Entrepreneur  Memorandum  No  (part-II)
................................................... dtd . Categoryi..

(Micro/Small) (Copy enclosed).

Further verified from the Books of Accounts that the investment of the company as on date
............................................. as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost
excluding land and building and the items specified by the Ministry of Small Scale Industries
vide its notification N0.S.0.1722(E) dated 5, 2006 :

2. For Services Enterprises: Investment in equipment ( original cost excluding land and building
and furniture, fittings and other items not directly related to the service rendered or as may be
notified under the MSMED Act, 2006:

The above investment of Rs............................. Lakhs is within permissible limit of
RS Lakhs for ..........coovviiiiiiiiiiin, Micro / Small (Strike off which is
not applicable) Category under MSMED Act 2006.

Date:

(Signature)

Name —

Membership Number —

Seal of Chartered Accountant

TENDERER ACCEPTING OFFICER



16
BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES DEPARTMENT

CHAPTER -1V

TENDER NOTICE

NAME OF WORK: Operation & Maintenance of 1 MLD Sewage Treatment Plants in
Factory & Township of BHEL Ranipet for the year 2016-17-18.

ESTIMATED COST: Rs. N/A

1.

SEALED TENDERS for the above noted work are hereby invited from contractor experienced in
works of similar kind and magnitude. Tenders will be received by DEPUTY GENERAL
MANAGER / CIVIL PROJECTS & SERVICES, Bharat Heavy Electricals Limited, Ranipet — 632
406 up to 15.00 Hrs. on 23/09/2016 and (Qualification Bid only) will be opened on the same day at
15.00 Hrs. at the Office of the SENIOR MANAGER / CIVIL PROJECTS & SERVICES in the
presence of such of those tenderers Or their agents who may choose to attend.

TENDERS must be submitted in sealed covers and should be addressed to with full name and
address of the tenderer and the name of work being noted on the cover.

All entries in the tender documents should be in the one ink. Erasers and over writings are not
permitted. All cancellations and insertions should be duly signed by the tenderer concerned.

TENDERERS should fill in all the required particulars in the blank spaces provided for this purpose
in the tender documents and also sign each and every page of Tender Documents including the
drawings attach there to before submitting their tender.

Clause regarding rates quoted in the tender:-

a. If, in the price structure quoted for the required goods / services / works, there is discrepancy
between the unit price and the total price (which is obtained by multiplying the unit price by
the quantity), the unit price shall prevail and the total price corrected accordingly, unless in
the opinion of the purchaser there is an obvious misplacement of the decimal point in the
unit price, in which case the total price as quoted shall govern and the unit price corrected
accordingly.

b. If there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

c. If there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case the
amount in figures shall prevail subject of (a) and (b) above.

d. If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target
date up to which the bidder has to send his acceptance on the above lines and if the bidder
does not agree to the decision of the purchaser, the bid is liable to be ignored.

TENDERER ACCEPTING OFFICER
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6. In quoting their rates, the tenderers are advised to take account all factors including any fluctuations
in the market rates etc. No claim will be entertained on this account after acceptance of the tender or
during the currency of the contract.

7. Before tendering, the tenderers are advised to inspect the site of work and its environments and be
well acquainted with the actual working and other prevalent conditions, position of materials and
labour, General and Special Conditions of Contract. Instructions to tenders, drawings and
Specifications and all other documents which form part of the Agreements to be entered into.

8. The rates quoted in the tender shall remain valid for a period THREE MONTHS from the due
date of opening of the tender (Qualification bid).

9. In the event of tender being submitted by firm the tender must be signed separately and legibly by
each partner or member of the firm or in their absence, by the person holding the power of attorney
on behalf of the firm concerned in the latter case a copy for the power of attorney duly attested by a
Gazetted Officer must accompany the tender.

10. Every tender must be accompanied with EMD for the amount as specified in Page No. 12 in any of
the form mentioned in Para 11 of the “Instruction to Tenderers”. This Earnest Money will be
refunded to the unsuccessful tenderers within fifteen days of finalization of the award of work. In
case of the successful tenderer, the Earnest Money will be retained as part of the Security Deposit
for satisfactory completion of the work in accordance with Clause 16 of the General Conditions of
Contract

NOTE: Cheques, Currency Notes and Money Orders will not be accepted in lieu of the deposit
receipt referred to above

“No interest shall be payable by BHEL on Earnest Money or Security Deposit, if applicable, or any
money due to the Contractor by BHEL.”

“BHEL shall have the right to recover any money which in the sole opinion of BHEL is due from the
Contractor from any money due to the Contractor under this Contract or any other contract or from the

security Deposit furnished by the Contractor under this contract or any other contract.”

“Notwithstanding anything to the contrary, including, but not limited to, provisions relating to extension
of time and compensation for delay, time shall be the essence of the Contract.”
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11. Security deposit: Chapter — Il clause 18 (18.1.1 to 18.1.5) Page Nos. 12 & 13 of General
Conditions of contract booklet deleted & Revised as below.

a) The rate of Security Deposit (SD) will be as below:
- UptoRs. 10 lakhs: 10%
- Above 10 lakhs up to 50 lakhs: Rs. 1.lakh + 7.5% of amount exceeding Rs. 10 lakhs.
- Above 50 lakhs: Rs. 4 lakhs + 5% of the amount exceeding Rs. 50 lakhs.
The Security Deposit should be collected before start of the work from the Contractor.
b) The security deposit may be furnished in any one of the following forms:
1) Cash (as permissible under the Income Tax Act)
2) Pay order, Demand draft in favour of BHEL,
3) Local cheques of scheduled banks, subject to realization.

4) Securities available from Post offices such as National Savings Certificates, Kisan Vikas
Patras etc. (Certificates should be held in the name of Contractor furnishing the security and
duly pledged in favour of BHEL and discharged on the back).

5) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

6) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined
in the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly
discharged on the back.

7) Security Deposit can also be recovered at the rate of 10% from running bills. However in
such cases at least 50% of the Security Deposit should be collected before start of the work
and the balance 50% may be recovered from the running bills.

8) EMD of the successful tenderer can be converted and adjusted against the security deposit.
9) The security deposit shall not carry any interest.

(Note: Acceptance of security deposit against Serial No.4 & 6 above will be subject to hypothecation or
endorsement on the documents in favour of BHEL. However BHEL will not be liable or responsible in
any manner for the collection of Interest or renewal of the documents or in any other matter connected
therewith.)
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100% of the security deposit may be refunded on completion of the work along with the final bill as
maintenance period is NIL for this contract.

1.

10.

Unless the contractor whose tender is accepted signs the Contract Agreements and makes the
necessary security deposit specified in Para 11 above within Seven days of the date of the order
directing him to do so the amount of Earnest Money Deposit already deposited by him will be
forfeited and acceptance of his tender withdrawn.

If after opening of tenderer revokes his tender or increases his earlier quoted rates or after
acceptance of his tender does not commence the work in accordance with the instruction of the
Engineer-in-charge, the Earnest Money deposited by him will be forfeited and acceptance of his
tender withdrawn. If only a part of the work included in the tender had been awarded to the
tenderer, the amount of Earnest Money to be forfeited will be based on the value of the contract so
awarded.

The Bharat Heavy Electricals Limited reserve the right to reject any or all the received or accept any
tender or part thereof without assigning any reason thereof. In the case acceptance of part of tender,
time for completion may also be reduced to the extent considered appropriate by the Accepting
Authority.

Conditional and un witnessed tenders, tender containing absurd rates and amounts, tenders which
are incomplete or otherwise considered defective and tenders not in accordance with the tender
conditions laid down by the Accepting Officer are liable to be rejected.

Tenders not submitted on the prescribed form are liable to be rejected
The work must be completed within a contract period of ONE YEAR.

The General Manger / Additional General Manager / Senior Manager / Senior Engineer or the
Office mentioned by BHEL shall be Accepting Officer, herein after referred to as such for the
purpose of this contract.

This tender notice shall be deemed to form an integral part of the contract to be entered into for this
work.

The tenderers are advised to go through the condition stipulated in the Tender document & code of
conduct for Health & Safety of Contract Labourer in details. Any violation thereof will invite
punitive action being taken against them. While quoting the rate all the above factors are to be taken
into account.

Quoted rates shall be firm through out the contract period of one year and extended contract
period also and no cost escalation is allowed on any account.
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11. The similar works executed in the own name of the tenderer only will be considered for
eligibility / qualification criteria.

12. BHEL reserves the right to increase or decrease the tendered quantity.

13. Lowest prices received against BHEL tenders need not be the technically acceptable one, and in
that case, BHEL reserves the right not to consider the same.

14. BHEL reserves the right to negotiate or refloat the tender opened, if L1 Price is not lowest
acceptable price to them inter-alia other reasons.

15. The contract will be finalized based on the overall LOWEST value (both Factory sec-A and

Township sec-B put together) and to be awarded to single party only since split in schedules is
not possible.
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES DEPARTMENT

CHAPTER -V

SPECIAL CONDITIONS OF CONTRACT

1. Each of the existing Plant is capable of treating 1000 cum of sewage per day. Technical details of
the Plant (Annexure — 1) and the process layout (Drg. No.3-WT-220-00036) with characteristics of
influent and effluent are enclosed.

2. The contractor should engage Supervisor and shift Operators for the O&M work. The Man power
requirement is given in Annexure- Il for operation & treating the sewage to the norms specified by
BHEL and disposes the treated water as directed by the Engineer-in-charge.

3. There are existing society contract workers in shifts and they will assist as helpers in the
O&M work. They will remove away the screen rejects and process rejects regularly and helps
generally to keep the plant & surrounding neat and clean. They will take care of the blowers
o%eration and the plants in the 3" shift everyday. Permeate water will not be produced in the
3" shift.

4. Operation and Maintenance is to be carried out in any two shifts a day at the discretion of BHEL for
all the activities of the plant maintaining pumps, blowers, pneumatic valves, dosing systems etc as
listed in the Annexure — I1l. Daily log details have to be maintained for all equipment of the plant
and their performance including energy / diesel consumption, feed and permeate water qualities as
instructed by BHEL Engineer in charge. All equipment & valves may have to be operated /
controlled manually also.

5. If the system is not operated for more than a shift of 8 hours due to break-down on account of other
than Power Supply, non availability of effluent, Spares, etc., recovery will be made on pro rata basis
as per the approved and awarded rate as in SI.No.1 of Section A & B for respective STP plant per
month from the date of break down to the date of putting back the system to perform effectively.
The work is to be executed on all BHEL working days including public holidays and Sundays.

Carryout preventive maintenance of the equipment like pumps, blowers valves etc as per the
instructions given in the O&M manual. Attend all minor breakdowns. Materials, if any, required for
repairs & maintenance of the equipment by Contractor will be given by BHEL.

Incase of major breakdown, arrange for removal of the motor, gearbox, blowers, pumps etc and
handover to BHEL for repair.

The Operator / Supervisor shall report to the BHEL executive / supervisor in charge of the sewage
treatment plant, about the performance & healthiness of the plant every day.

Contract supervisor shall be responsible for all official correspondences with BHEL.

The contractor shall depute alternate Supervisor / Mechanic / Operator if the shift Supervisor /
Mechanic / Operator is on leave / absent / compensatory off.
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Required Power and water for the Operation of the system will be provided by BHEL free of
charges.

Required Consumables like citric acid, Sodium hypochlorite, polymer, lubricants etc., will be
supplied by BHEL at stores.

Raw and treated water should be tested for pH, TSS, TDS, COD, BOD @20 ° C for 5 days / 27° C
for 3 days, Oil & Grease, etc as per the schedule given in the Annexure —IV. Possible field tests
have to be conducted on daily and routine basis and pollution control board approved lab tests have
to be conducted at least once in a month. All test records and results should be maintained and
produced to BHEL for its verification. Analysis should be conducted in any lab approved by Tamil
Nadu pollution control board for conducting the above said tests, within the quoted rates.

The contractor should maintain all monitoring records w.r.t STPs operation and maintenance,
Laboratory analysis, etc as listed in the Annexure — V.

The Contractor should associate for collecting samples by statutory bodies like Central Pollution
Control Board, Tamil Nadu Pollution Control Board and others if necessary. The STP O&M
contractor shall liaison with TN State Pollution Control Board for all purposes as required w.r.t
these STPS within the quoted rates.

The contractor shall ensure payment of Minimum wages, Bonus to the workmen employed by him
at the rate at which shall not less than the minimum wage applicable under Law from time to time.

PF &ESI Act should cover the workmen as applicable and payment will be made only on
verification of the documents for the remittance of ESI and PF for the personnel engaged in the
work

The contractor should submit the list and quantity of consumables and spares used every month for
the verification by BHEL

The details of spares required for all pumps and the equipments shall be given by the contractor
well in advance so as to procure and keep ready to run the plant without any interruption, and the
same will be issued to them on written requisition. Replacing of defective spares is in the scope of
contractor. Records shall be maintained for the receipt and use of spares supplied by BHEL

The workers should be provided with personal protective equipments such as Gloves, Goggles,
safety shoes, Gum boots, face masks, waste cloths, soaps, etc by the Contractor within the quoted
rates.

The contractor should follow all procedures pertaining to safety and EMS in day to day running of
the plant

The contractor should keep a First Aid Box with list of Aids and should be refilled as and when
required.

During this period the contractor should take whole responsibility of the Plant operation
including treatment efficiency. Any deviation from the specific performance requirement of
any equipment or quality of treated effluent as per norms, the contractor shall immediately
take steps to rectify the deficiency without any extra cost to the Authority.
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES DEPARTMENT

CHAPTER - VI

GENERAL INSTRUCTIONS

The contractor shall not resort to sub-contracting under any circumstances. If found at a later date,
BHEL reserves the right to take action whatever action it deems fit, including cancellation of the
contract.

All the bills of contractors will be cleared by Finance department subject to production of “Clearance
certificate’ by the contractors in respect of compliance of all statutory requirements, issued by IR
section of Human Resource Department

Disputes, grievances between the contractor and his labour, will have to be settled by the contractor.

If the management of BHEL engages workers to complete any part or whole of the work as per this
contract for any period due to failure of the contractor or to engage adequate number of workers. He has
to reimburse to BHEL, the extra cost involved on this account. The extra cost of engaging such
workmen by BHEL will be reckoned at the rate as per minimum wages and other payments (as
mentioned in the tender reg. wages payable to the workers) of BHEL for purpose of recovery from the
contractor along with BHEL’s administrative charges @ 12.5%.

The management of BHEL shall be at liberty to terminate the contract by issuing a month’s notice to
the contractor without assigning any reason what so ever. As regards unsatisfactory performance or non
compliance with any of the terms and conditions of the contract by the contractor, BHEL shall have the
right to terminate the contract forthwith without notice & rearrange the balance work through other
agencies at the risk and cost of the contractor & under such circumstances, the security deposit paid by
the contractor shall stand forfeited.

The contractor shall follow such Act, rules & regulations of the state / central Govt. that are in force &
that may be framed from time to time. BHEL shall not be responsible for any infringement of the
various statues in force by the contractor.

In case, the contractor fails to make payment of wages to his employees or remittance of contribution to
the concerned authorities & a claim is made against BHEL for whatsoever reason, the security deposit /
other dues / running bills under the contract can be utilized by BHEL to discharge the liability of the
contractor.

Contractor shall indemnify BHEL against all claims and losses it suffers under various labour laws,
statues or any civil or criminal law in connection with employees deployed by him.

Contractor shall obtain necessary insurance cover at his own cost to mitigate any risk of accidents,
losses, damages etc. BHEL shall not be responsible for any losses, damages to the contractor or to his
employees.
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES DEPARTMENT

CHAPTER - VII

Annexure - |

TECHNICAL WRITEUP OF THE SEWAGE TREATMENT PLANT (STP)

1. INTRODUCTION

Basically the intent of the STP plant is to treat the domestic and canteen effluents coming from the
factory at one location and the domestic sewage from the township at the second location. The average
capacity of the each treatment plant is 1 MLD.

The plant is built with the state of the art membrane based bioreactor technology (MBR) to treat
the effluent. All the technical requirements for the plant to produce permeate water meeting the pollution
control norms and also reuse either for the gardening/toilet flushing have been incorporated in the plant
design.

2. PRETREATMENT

In the pretreatment section sewage is fed from the sewage feed pump. We have a mechanical screen
with automatic indexing to filter out particles of 6mm and more. An oil skimmer is provided after the
screen chamber to capture the floating oil. A drum screen is also given at the discharge of submersible
pump to filter particles of size 2mm and more.

3. PUMPS

The submersible pumps are provided in the equalization tank to feed water to the bioreactor tank.
The pumps for producing permeate water (1w+1sb) from the effluent are given with variable frequency
drive to meet the varying production capacity of the stream with savings in power based on the load. A
storage of 2 m3 permeate is maintained to back pulse the membrane in a specific periodicity to dislodge the
particles which were stuck to the membrane surface during production cycle. Back pulsing is carried out
through reversing the flow through membrane (i.e.) from inside to outside.

The maintenance of mixed liquor suspended solids (MLSS) in the bioreactor tank is accomplished
by employing a pump which will be recirculating the sludge from the membrane tank to the bioreactor
tank. This pump is called Return Activated Sludge (RAS) Pump. Necessary pneumatic actuated valves are
provided to operate the plant in fully auto mode.
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4. BLOWERS

The heart of the MBR system function is to keep the cultured bacteria alive in the bioreactor tank.
To accomplish this function there are two needs. One is the maintenance of required oxygen level in the
bioreactor tank for the bacteria to live. This is done by continuously running the process blower (1w+1sb)
and supplying air to the bioreactor tank. The second is the food to the bacteria which is supplied from the
fresh sewage admitted to the bioreactor tank. Mixing blower (1w+1sb) is provided to keep the incoming
sewage in the equalization tank thoroughly mixed before being admitted to bioreactor tank. The membrane
cassette is also having air diffusers at the bottom of the cassette to receive the air from the membrane
blower (1w+1sb) and agitate the membrane fibers to dislodge the sludge particles from the membrane
surface.

A compressor with air dryer and air receiver is also installed to cater to the needs of the pneumatic
operated valves in the STP plant

5. ZEEWEED MEMBRANES

GE’s zeeweed submersible ultrafiltration membrane have been used to produce the permeate water
from the effluent. The membrane chemistry has been so chosen to take care of the harsh liquids. The pore
size available in the membrane is able to produce permeate water turbidity less thanINTU. Necessary
sizing of the tanks for equalization, bio-culture development, membrane holding & sludge holding have
been done to take care of the designed capacity of the STP.

6. DOSING SYSTEMS

Necessary dosing system with tank, pump and piping for dosing chemicals which are required for
maintenance cleaning and recovery cleaning of the membranes.

7. SLUDGE HANDLING SYSTEM

Sludge handling system consists of sludge feed pumps and a filter press. The liquid effluent coming
from the squeezed effluent is fed back to the effluent feed well. The solids will be disposed off from the
filter press. .

8. MCC, PLC & INSTRUMENTATION

Required Motor Control Centre (MCC), programmable logic controller (PLC) have been installed to
take care of the operation of the MBR based STP plant in Auto/Manual mode. The touch screen display
available in the PLC panel provides operator to operate, control, and monitor the plant operation.

Necessary instrumentation for the flow measurement of the permeate & sludge, pressure
measurement of the blowers, level controls in the screen chamber, equalization tank & membrane tank,
dissolved oxygen (DO) measurement in the bioreactor tank etc., have been provided for proper monitoring
of the plant performance.
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9. INLET EFFLUENT QUALITY FOR DESIGN

The MBR feed water quality considered for the design of MBR system is given below.

Parameters Values Unit

Ph 6.5-8.0

Influent Temperature 25-35 °C

BODs 150 — 210 mg/L

CoD 300 - 400 mg/L

TSS <600 mg/L

TKN 45 mg/L

NH3-N 35 mg/L

TP 8 mg/L

Oil & Grease 8-10 mg/l
10. TREATED EFFLUENT QUALITY OF MBR SYSTEM

Parameter Unit Values

BOD mg/l <3

TSS mg/I <2

COD mg/I <20

Turbidity NTU <1

11. TERMINAL POINTS

a. Inlet feed to Equalization tank from sewage collection (wet) wells, located adjacent to STP.

b. Permeate from MBR plant will be terminated in the 3™ compartment of the existing oxidation pond.
Further pumping & disposal of the permeate will be taken care of by BHEL.

c. Electrical power 3ph, 415volts, 50 Hz will be supplied at the incomer of the MCC panel of the

MBR plant by BHEL.

d. Required Emergency power 3ph, 415volts 50 Hz to operate one no. of Process blower will be
provided at the incomer of the MCC panel of the MBR plant by BHEL at Township STP.

e. Disposal of solid waste from the mechanical screen, drum screen, filter press will be taken care of
by Contractor (Our existing society contract workers will do this job as advised) and shall be
disposed as directed by BHEL.
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Annexure - 11
MAN POWER REQUIREMENT
MAN POWER REQUIREMENT FOR FACTORY STP
Sl Edu. Nos. . Total
No. DESCRIPTION Qualifn | Reqd. Shift(s) Nos./ day Remarks
Any two shifts of Operators for
ITI A, B & C (at the Factory STP
1 | Operators Electrn. 2 discretion of 2
BHEL)
5 Reliever duty ITI 1 AorBorC 1 Though this Reliever
Operator Electrn. Operator &
Supervisor are to be
Dioloma/ accounted under the
. P General factory STP, they
3 | Supervisor Graduate 1 1
Enaineer have to work for
g both Factory STP &
Township STP.
MAN POWER REQUIREMENT FOR TOWNSHIP STP
Sl Edu. Nos. . Total
No. DESCRIPTION Qualifn | Reqd. Shift(s) Nos./ day Remarks
1 Operators Any two shifts of Operators for
ITI A B & C (at the Township STP
2 - . 2
Electrn. discretion of
BHEL)
TOTAL NO. OF 5
WORKERS / DAY
NOTE: -

1. Ratesin the PART — Il - PRICE BID have to be quoted considering the man power deployment
as described above.

2. All the above Operators & the Supervisor shall have experienced in the Operation &
Maintenance of similar Sewage / Effluent Treatment Plants.

SHIFT DETAILS:

[JGeneral Shift - 8.00 t0 16.30 Hrs
(1A’ Shift - 6.00 to 14.00 Hrs
(1B’ Shift - 14.00 to 22.00 Hrs
[1¢C’ Shift - 22.00 t0 6.00 Hrs

(NOTE: Shift timings for the STPs and reliever operator duty are modifiable time to time to suit
efficient Operation & Maintenance of the STPs at the discretion of BHEL)
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Annexure - 1ll

ELECTRICAL LOAD LIST FOR PUMPS & OTHER PROCESS EQUIPMENTOF THE SEWAGE TREATMENT PLANT (1IMLD MBR)

ToraL | TOTAL [ TOTAL
SR. EQUIPMENT TAG NAME DRIVE/MOTOR |TOTAL|WORKI [STAN ’\élg'l:rlgz OPERATIN STAL\‘DB COTNEI\IIDEC ;-::RETOE';
NO. TAG NAME: (W+S) NG D BY (KW)* G(II_(%D LOAD(K LOAD S

W | (kw
1 |MEhANICAL SCREEN 08-MSC-100 | 08-MSC-100 1 1 | oo | o075 0 075 | DpoL
2 |OIL SKIMMER MOTOR 08-0S-100 08-0S-100 1 1 | o[ o7 | o075 0 075 | DpoL
3 |DRUM SCREEN MOTOR 08-SCR-200 | 08-SCR-200 1 1 | o | o | o075 0 075 | DoL
4 |BIOREACTOR FEED PUMPS | 08-P-100-1/2 | 08-M-100-12 | 2 1 | 1| 15 15 15 3 DOL
5 |MIXING BLOWERS 08-B-100-1/2 | 08M-100-12 | 2 1 | 1| 93 93 93 | 186 |YDELTA
6 |PROCESS BLOWERS 16-B-400-1/2 | 16-BM-400-112 | 2 1 | 1| 185 | 185 | 185 37 | YDELTA
7 |MEMBRANE BLOWERS 20-8-200-1/2 | 20-M-200-12 | 2 1 | 1| 93 9.3 93 | 186 |YVDELTA
8 |RAS TRANSFER PUMPS 16-P-400-1/2 | 16-PM-400-112 | 2 1 | 1| 55 55 55 11 DOL
g [P EATEIBACKPULSE 20-P-300-1/2 | 20-PM-300-1/2 | 2 1 | 1| 37 3.7 37 74 | VD
10 [S00NY ESTA‘;((:SE‘;R'TE 23-P-120 23-PM-120 1 1 | o | 037 | 037 0 037 | DpoL
11 ggg:gg" EEEA?,?RH(":)OR'TE 23-P-110 23-PM-110 1 1 | o | 037 | o037 0 037 | poL
12 |(TRE ACPDOSINGTANK | 93 Mx-300 23-MX-300 1 1 | oo | o075 0 075 | DpoL
13 |CITRIC ACID DOSING PUMPS | 23-P-310 23-PM-310 037 | 037 0 037 | DoL
14 |SLUDGE TRANSFER PUMP | 80-P-100-1/2 | 80-PM-100-1/2 11 11 11 2.2 DOL
15 |} oraer POSING TANK 80-MX-800 80-MX-800 1 1 | oo | o075 0 075 | DpoL
16 |POLYMER DOSING PUMP | 80-P-800-1/2 | 80-PM-800-1/2 | 1 1 | o | 037 | o037 0 037 | bpoL
17 [J-TERPRESSFOWER 80-FP-700 80-FP-700 1 | 1 | ofom | o7 0 075 | DpoL
18 |AR COMPRESSOR 90-AC-100 | 90-AC-100-M | 1 1 | o | 22 22 0 2.2 DoL
19 |AR DRYER 90-DR-100 | 90-DR-100-M | 1 1 | o | 004 | o004 0 0.04 |1PHASE
20 |SPARE FEEDERFOREOT 1 o | 1| 37 0 37 37 DOL
21 |SPARE 1 o | 1| 037 037 | 037 | poL
22 |sPARE 1 o | 1| 185 185 | 185 |YDELTA
23 |SPARE 1 o | 1| 37 37 37 DOL
24 |EXHAUST FAN 1 1 0 3 PH SFU 25A
25 |ILLUMINATION 1 1 | o | 3pH SFU 25A
26 |PLC PANEL 1 1 | o | 1PH SFU 16A
TOTAL LOAD 5487 | 7517 | 13004
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Annexure — IV

Sampling and analysis

SI. No. | Parameter Periodicity
FOR BOTH FACTORY & TOWNSHIP SEWAGE TREATMENT PLANTS
1 PH of feed Field test daily as required
2 PH of permeate (All apparatus, testing
3 Dissolved oxygen chemicals & testing at
4 MLSS contractor’s cost)

Permeate to be Tested in TNPCB

approved Lab
1 pH At least once in a month
2 Total suspended solids (All sampling & testing
3 Total dissolved solids charges at contractor’s cost —
4 Oil & Grease To be tested at a TNPCB
5 Chemical oxygen demand approved lab) at expenditures
6 BOD5@20 deg. C within the quoted rates

or BOD3@27 deg. C
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Annexure - V

List of records to be maintained

Consumption of chemicals on weekly basis.
Hours of Operation of all pumps, blowers, etc.,
Flow meter reading of Permeate, sludge bleed etc.
Hours of operation of DG set during power failure
Consumption of Diesel, kerosene, lubricants, etc.
Electrical units consumption in each shift
Breakdown and corrective/preventive actions

Process failures and corrective/preventive actions

© ©° N o gk~ w DR

Lab monitoring records for all parameters of feed & permeate
10. Records for receipt and use of spares, dosing chemicals, etc.
11. Pay quittance and attendance register

12. EPF, ESI, Service Tax and Pan No
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES DEPARTMENT

CHAPTER - VIII

GENERAL SAFETY PRECAUTION TO BE FOLLOWED AT WORK SITE DURING

EXECUTION

1.

2.

10.

11.

12.

13.

14.

15.

16.

17.

The following safety measures should be strictly a adhered to during execution of works at sites.

Providing the working platform with toe — board and handrail for continuous working at heights
Providing safety belt and life — line at all times for men working at heights

Providing dust or fume respirator in places where dust and fume concentration exist

Providing goggles and welding screens

Providing acid and alkali — proof rubber gloves for handling acid and alkali and chemical which are
corrosive

Providing rubber gloves for working on electrical works

Ensuring proper lashing of the components while being transported in vehicles

The vehicles must have side supports or have body to support the materials conveyed
The materials should not to be allowed to extend or overflow the sides of the vehicles
Materials should not be allowed to overhang from the rear edge of the body of the vehicle
Driver of the vehicle must possess valid license

Vehicle must not be overloaded beyond the prescribed limits.

Red flags and lights for parts projecting from the body of vehicle must be provided.

The speed restrictions within the factory premises must be strictly adhered to.

The gas cylinders must be always handled on trolleys or kept tied down when not in use. They
should never be rolled as Roller for conveying.

Cylinders should not be used without Regulators.
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18. All excavations must be barricaded and red lamps must be provided.
19. All electrical connections must be properly earthed.

20. No work should be taken up of execution inside shop floor, without obtaining necessary work
permit.

21. Providing helmet for high level work
22. The contractor should maintain a register regarding the driver license particulars

23. All personal protective equipment conforms to standard specification as per the details given in the
code of conduct.

All Contractors including their sub contractors, agents and labour engaged on the work are required
to scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation
thereof will invite punitive action being taken against them. Also contractors with frequent
violations of safety regulations will not be entrusted with further work in this organization.

24. Contractor shall provide thick hat, safety glass with side shield, full face shield, ear plug set,
face mask, protective & chemical resistant gloves, safety shoe, gum boots, safety belt, rain
coat, chemical resistant protective clothing, gas detector and breathing apparatus to the
operators & supervisor within the quoted rates.
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR

LAWS BY THE CONTRACTORS FOR BHEL

1. The Contractor shall not employ in connection with the work any person who has not completed 18
years of age.

2. The Contractor shall in respect of labour employed by him either directly or through subcontractors,
company with or cause to be complied with the following statutory provisions and rules and in regard to
an all matters provided therein.

a.

o

a o

o Q oo

The Contract Labour (Regulation & Abolition) Act 1970 and the related Tamil Nadu Rules

The Minimum Wages Act 1948 and the related Tamil Nadu

The payment of Wages Act 1936 and the related Tamil Nadu Rules
The Factories Act 1948 and the related Tamil Nadu

The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.
The Employees State Insurance Act 1948

The Workmen Compensation Act. 1923

The Industrial Disputes Act 1947.

The Payment of Bonus act 1965.

And any other law or modifications to the above or there to the Rules made thereunder from time to time.

REGISTRATION AND LICENSING

3. Every Contractor shall register his name with the Welfare Section of BHEL before taking up the work
awarded to him by giving the following information getting a Code Number:

a.

b.

TENDERER

The Name of the Contractor

Nature of Contract Work

Period of work

Number of maximum labour employed by him on any one day

License No. & Date (Applicable in case of contractor employing 20 or more workers)

Whether enrolled for PF, ESI, etc., and enrolment No.
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The Contractor employing 20 or more workmen is required to obtain license from the authorities (The
Deputy Chief Inspector of Factories / Assistant Commissioner of Labour as the case may be). The
license shall be amended and / or renewed wherever, there is an increase in the workmen employed by
him or in the event or contract being extended or renewed. The Contractor shall inform the license
number to the BHEL Management before taking up the work.

The Contractor (Licensed or unlicensed) shall promptly furnish every information and document
required by BHEL authorities for the purpose of fulfilling their obligations as Principal Employer and /
or Occupier of the Factory and shall render all necessary assistance for the same.

WAGES

The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum
Wages as applicable under law from time to time for the employment in General Engineering &
Fabrication Industry. The labourers engaged in this contract shall be paid additional payment as
mentioned below in addition to the payment of Minimum wages as stated above.

a) Unskilled Worker Rs. 3200 per month
b) Semi-skilled Worker Rs. 3700 per month
c) Skilled Worker / Supervisor Rs. 4100 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of Bonus
Act 1965 for the total wages paid (i.e.) Payment of minimum wages and additional payment as
mentioned above. The Contractor shall have to remit EPF & ESI contributions at the rates
applicable under law to the authorities concerned for the total wages paid (i.e.) Payment of minimum
wages and additional payment as mentioned above. At present the Tamil Nadu State Government
Minimum wages declared is indicated in Page No.09. Normally the revision will be with effect from
1% April of every year.

7.

10.

11.

The Contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall
exceed one month.

The Contractor shall ensure payment of wages to the contract labour employed by him within three
days from the end of wage period in case the wage period is one week or a fortnight and in all other
cases before 10" day of the following month

All Payment of wages shall be made on working days at the work site and during the working time and
on date notified in advance. In case the work is completed before the expiry of the wage period final
payment shall be made within 48 hours of the last working day.

Where the employment of worker is terminated by or on behalf of the Contractor, the wages earned by
him shall be paid before the expiry of the second working day from the day on which his employment is
terminated.

Wages due to every worker shall be paid to him direct or to the person authorized him in this behalf. All
wages shall be paid in current coin or in both.
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The Contractor shall ensure the disbursement of wages in the presence of authorized representative of
BHEL Management

The above payment shall be verified by the authorized office / representative of BHEL with the
following certificate of the payment sheet “Certified that the amount shown in Column No........... has
been paid to the workmen concerned in the presence on .......... )

A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer in charge each
month in Form ,,A" enclosed.

A notice showing the wage period and the place and time of disbursement of wages shall be displayed
at the work and a copy to be sent to the Welfare Department by the Contractor under acknowledgement.

Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of payment of
wages, names and addresses of the Inspector having jurisdiction, the date of unpaid wages shall be
displayed in Tamil and English in conspicuous places at the establishment and work at work site by the
Contractor. The Contractor shall inform the BHEL Management every month the details of contract
labour engaged for contract in this following form:

Serial Number

o o

Location

Period of work

a o

No. of days worked

No. of man worked

@

f. Wages paid to workers

The above statement shall be furnished to BHEL Management at the end of every month.

17.

18.

19.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and
Tamil Nadu Rules thereunder shall be maintained by each contractor.

Register of persons employed by the Contractor

Employment Card

Service Certificate

Muster Roll, Wage Register, Deduction Register, wage slip, Overtime Register, register of
Fines, Register of Advances etc.,

oo o

The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and the
Rules thereunder both in English and Tamil.

Half yearly Return shall by the Contractor in duplicate to the Licensing Officer
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23

24,

25.

26.

27.

28.

29.

30.

31.

36

The Contractor shall submit the returns required under the Contract Labour (Regulation * Abolition)
Act 1970 periodically to BHEL Management.

The Contractor shall without fail give up to date information in writing to the attendance of the workers
employed by him.

The Contractor shall ensure that his workers keep and produce their Employment Card when coming to
duty and take them back when leaving duty.

. All the above registers and records shall be preserved in original for a period of three years. All the

registers, records and notice maintained under the Act and rules shall be produced on demand by
Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

No worker shall be required or allowed to work on Sunday unless he has or will have a holiday on
anyone of the three days before or after the said say.

The Contractor shall inform BHEL Management in the prescribed form details of the contract workers
scheduled to work on Sunday, the way of rest and also indicate the substituted holiday in lieu thereof.
This shall be intimated two days in advance before his workmen and booked for work Sunday.

The contract labour working for more than nine hours in any day or for more than 48 hours in any week
shall be paid wages at the rate of twice the ordinary rate of wages in accordance with the provisions of
Sections 59 of the Factories Act 1948.

The Contractor shall provide all safety devices and personal protective equipment to his workmen at his
own cost and shall ensure that his workmen wear / use such devices or equipment provided to them
while doing the work and there should not be any relaxation on this.

The Contractor shall give four paid National Holidays to his workers, viz., 26th January, 1st May 15th
August and 2nd October.

The Contractor shall ensure that his workmen vacate the premises after the shift is over.

The Contractor shall give leave with wages to his workmen who have worked for a period of 240 days
of work performed by the worker during the previous calendar year. The worker whose services
commences on a day other than the first of January shall be entitled to leave with wages at the above
rate (One day for every 20 days of work) only if he had worked for a minimum of 2 /3 of the total
number of days in the reminder of the calendar year. This leave will be admissible only during the
subsequent calendar year.

No woman worker shall be required or allowed to work in the Factory except between the hours of 6.00
A.M. and 7.00 P.M.
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33.

34.

35.

36.

37.

38.

39.

37
The Contractor shall comply with the provisions relating to Welfare and Health facilities as provided in
the Contractor Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu Contract Labour
Rules 1975.

NOTICE OF ACCIDENTS

Not withstanding anything contrary to this, in the event of accident the contractor shall be required to
fill injury report and submit the Engineer in chare immediately and ensure the compliances of ESI /
workmen’s compensation Act, Factories Act and Rules made there under. He shall also maintain a
register of accident as per the Act.

The Contractor shall get the contract labour engaged by him insured under Workmen’s Compensation
policy from general should be for the entire period of Contract. The Contract shall comply with the
provisions of the Workmen’s Compensation Act 1923. (This should be read in conjunction with the
provisions of ESI Act).

COVERAGE UNDER THE ESI ACT / PFE AND MISCELLANEOUS PROVISIONS ACT

The contractor shall ensure that all his workmen are covered under the Employee’s State Insurance Act
and producer to BHEL such Registration Number / Enrolment Number before executing the contract
work.

The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as well as
employee’s contribution pursuance of the above scheme as time. The Contribution payable presently is
1.75% wages to be recovered from his workmen and 4.75% of wages to b e contributed by the
Contractor. Contributions recovered from employee and contribution made by the contractor may be
rounded to the higher multiples of five paise.

The Contractor shall take note of any amendment that may be brought forth in the above contribution
rate and act accordingly.

The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous Provisions
Act 1952 and accordingly produce to the BHEL Management the registration / enrolment number
before awarding of contract work. As per the existing provisions every worker shall be entitled and
required to become a member of the fund. The employee’s contribution payable at present is 12% of
wages which will be recovered by the contractor from the wages of his workmen and the contractor
should pay equal contribution. The contractor is also liable to pay any administrative charges in this
behalf that may be decided from time to time. It will be the responsibility of the contractor to ensure
such contribution payable in respect of workmen employed through sub-contractors also.

The Contractor shall take note of any amendment in the rate of contribution payable under the scheme
from time to time.
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The Contractor shall with seven days of the close of every month submit to BHEL a statement showing
the amount of contribution payable / paid for employees engaged by him or through him and shall also
furnish to BHEL such information as Principal Employer is required to furnish under the provisions of
the ESI Act and PF as well as the schemes made thereunder to the authorities concerned.

Whenever any sum of money is found to be recoverable from or payable by the contractor under the
above Act, the sum shall be deducted from any sum that may be due or which at any time thereafter
may become due to the Contractor under this contract or under any other contract or from his security
deposit, the contractor shall immediately thereafter such further sums as may be required to replenish
the shortage caused by such recoveries in amount of security deposit.

The Contractor shall abide by all the labour and other laws applicable to contract labour / worker under
this contract and shall at all times keep BHEL indemnified against all loses, claims, prosecutions under
any law.

In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied with
the same BHEL will be entitled to recover the same from the contractor / sub-contractor.

Non-exercise of any of the powers of rights available to BHEL hereunder to under any law shall not in
any way operate as waiver thereof.

Note: The Specimen forms for the following are available in BHEL.

1) Form “A” - Payment Certificate

2) Form IV - Application for License

3) Form XIIlI - Register of Workmen employed by contractor
4) Form XIV - Employment Card

5) Form XV - Service Certificate

6) Form XVI - Muster Roll

7) Form XVII - Register of wages

8) Form XIX - Wage up

S NN MU' SN o NS
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES DEPARTMENT

CHAPTER - IX

QUESTIONNAIRE
Questionnaire to be answered by the tenderer by ticking the suitable boxes.

Sl
No.

Description Yes No

Whether the tenderer has understood the scope of work and
01 agrees to deploy required man power as indicated in the
tender. (If there is any clarification required, the same may
be got cleared from the Executive-in-charge, before
submitting the offer.)

Whether the tenderer has agreed to all Terms & Conditions
02 given in the tender. (If there is any deviation, the same may
be mentioned in separate sheet.)

03 Whether the tenderer has their own code for ESI & PF. (A

copy of the certificate to be enclosed).

Whether the tenderer has enclosed copy of the present
04 Service / Sales / Works contract sales Tax registration
certificates. If a vendor is exempted from the registration
under Service / Sales Tax, the reason there of be stated.
Whether the vendor / Contractor are availing service Tax
05 credit / VAT Credit for their inputs.

Whether the vendor will submit Service Tax invoice as per
06 the existing ACT and the rules their under.

07 Full Service Tax @ ___ % (indicated in the price bid)
applicable as extra for this tender.

Whether the tenderer agrees to Pay Wages as per Minimum
08 wages Act, EL Wages, and Holiday Wages as per Tamil
Nadu Factory rules. (Necessary proof should be submitted
while claiming running bill and final bill.)

Whether the PAN Number of the vendor is furnished. If
09 exempted from IT, the exemption certificate shall be
enclosed.

Whether the tenderer agrees to keep the validity of their
10 offer for three months from the date of opening of bid and
keep the prices firm throughout the contract period.

11 Whether the tenderer agrees for the payment terms of

BHEL.

Whether the tenderer has agreed to submit EMD of
12 Rs40,000/- and has submitted the same along with technical
bid. (If not enclosed, the tender will not be considered) shall
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be in the form of Pay order or DD payable at Ranipet.

13

Whether the tenderer has agreed to submit Security Deposit
immediately after receipt of the work order.

14

Whether the tenderer has enclosed the list of their clients
with addresses & contact persons.

15

Whether the tenderer has enclosed the completion
certificates received from Government / Reputed
organization for the similar work done for the last 7 years
ending on 31/08/2016.

16

Whether the tenderer has enclosed the list of similar works
carried out with supporting documents

17

Whether the includability / excludability of the taxes and
duties in the rates offered has been clearly indicated. If the
same is not done, BHEL will choose to assume the rates are
inclusive only.

18

All payments by BHEL will be made through e-payment
only. The required certificate as enclosed in the tender is
submitted by the vendor with Banker’s signature.

19

Whether the tenderer has enclosed the list of technical
personnel, their qualification & experience for who will be
deployed for this work.

20

Whether the tenderer has indicated the address of their local
office in Ranipet along with phone no. & fax no.

21

Whether the tenderer has enclosed the DD towards the cost
of Tender Document, along with the Technical bid. (In case
the tenderer has downloaded the tender document directly
from the Web Site and If DD is not enclosed, the tender will
not be considered).

22

Whether the tenderer accepts reverse auctioning process
through internet.

23

Whether the tenderer has enclosed the annual report (audited
P&L Account, Balance Sheet & IT Return) for the last three
financial years (2011-12, 2012-13 & 2013-14). In case
2013-14 has not finalized, financial years 2010-11, 2011-12
& 2012-13 annual reports shall be enclosed.

24

Whether the tenderer has submitted the proof of average
annual turnover for last 3 years for a value of 30 % of
estimated cost.

25

Whether the tenderer agrees for the compensation for Delay
clause as per GCC (Clause 43)

Note: If any of the question is not applicable, please mention as “Not Applicable (NA)”

TENDERER
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES DEPARTMENT

CHAPTER - X

CERIFICATE OF NO DEVIATION

hereby certify that there is no deviation from the tender conditions either technical or commercial and |

am / we are agreeing to all the terms and conditions mentioned in the Tender Specification.

I / We have submitted our offer for this tender. 1 / We have fully gone through, understood and accepted all

specifications, terms & conditions of the whole tender documents uploaded in BHEL web site including

all corrigenda, addenda etc published in the website time to time for this tender.

In case of any deviation, the detail of which | / we have to furnish in a separate sheet(s) along with our

offer.

Date:

Signature of the tenderer
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES DEPARTMENT

CHAPTER — XI

ANNEXURE: ‘B’

It is hereby agreed by me / us that the BHEL General Conditions of Contract including subsequent
amendments / additions / deletions to clauses if any, and conditions pertaining to the settlement of disputes
by Arbitration form an integral part of the tender documents and that the tender submitted by me / us is

subject to the aforesaid BHEL General Conditions of Contract which has been read and accepted by me/us.
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ANNEXURE: ‘¢’

CLAUSE 22 OF GENERAL CONDITIONS OF CONTRACT

LABOUR

The contractor shall employ labour in sufficient numbers either directly or through sub-contractors
to maintain the required date of progress and of quality to ensure workmanship to the degree specified in
the contract and to the satisfaction of the Engineer — in — charge. The contractor shall not employ, in
connection with the works, any person who has not completed eighteen years of age.

The Contractor shall pay to labour employed by him, either directly or through sub-contractors,
wages not less than fair wages, as defined in the Contractor’s Labour Regulations.

The Contractor shall in respect of labour employed by him, either directly or through sub-
contractors, complies with or cause to be complied with contractor’s labour Regulations in regard to all
matters provided therein.

The Contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum
Wages Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit
Act 1961, or any modifications thereof or any other law relating there to and rules made there under from
time to time.

The Contractor shall be liable to pay his contribution and the employee’s contribution of the State
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in accordance
with the provision of “The Employees’ State Insurance Act, 1948 as amended from time to time. The
Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a code Number.
He shall pay the remittances under his Code Number only.

The Contractor shall be liable to his contribution and the employee’s contribution towards PF as per
Provident Fund Rules and Regulations, in respect of all labour employed by him for the execution of the
contract. The Contractor shall apply to the PF Authorities, get himself registered and obtain a code number
from them. He shall pay the remittances towards PF under his code number only.

The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined in
the Contractor’s Labour Regulations, have the power to deduct from the moneys due to the contractor any
sum required or estimated to be required, for making good the loss suffered by a worker or workers by
reason of non fulfillment of the conditions of the contract for the benefit of workers, non-payment of wages
or of deductions made a from his or their wages which are not justified by the terms of the Contract of non
observance of the said Contractor’s Labour Regulations.

The Contractor shall indemnify BHEL against any payment to be made under and for observance of
the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors.
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In the event of the Contractor committing a default or breach of any of the provisions of the
aforesaid contractor’s Labour Regulations, as amended from time to time or furnishing any information or
submitting or filling any form / Register / Slip under the provisions of these Regulations which is materially
incorrect, then, on the report of the Inspecting Officers as defined in the Contractors Labour Regulations,
the Contractor shall without prejudice to any other liability pay to BHEL a sum not exceeding Rs. 50/- as
liquidated damages for every default, breach, or furnishing, making, submitting, filling materially incorrect
statements as may be fixed by the Engineer-in-charge and in the event of the contractor’s default
continuing in this respect, the liquidated damages may be enhanced to Rs. 50/- per day for each day of
default subject to a maximum percent of the estimated cost of works put to tender. The Contractor shall
defend the case by himself any action brought in by such Government Agencies for non-compliance of any
Labour Regulations and / or reimburse the expenses incurred by BHEL in this regard.

The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor
and credit the same to the welfare fund constituted under Regulations. The decisions of the Engineer-in-
charge in this respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for
Labour Welfare as appended to these conditions or rules framed by Government from time to time, for the
protection of health and for making sanitary arrangements for workers employed directly or indirectly on
the works. In case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be
entitled to do so and recover the cost there from the contractor.

SAFETY CODE

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OFSAFETY OF MEN, EQUIPMENT,
MATERIAL AND ENVIRONMENT

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the
authorized BHEL official. The ‘safety plan’ shall indicate, in detail, the measure that would be
taken by the contractor to ensure safety of men, equipment, material and environment during
execution of work. The plan shall take care to satisfy all requirements specified hereunder. The
contractor shall submit safety plan along with his offer. During negotiations before placing of work
order and during execution of the contract, BHEL shall have right to review and suggest
modification in the safety plan. The contractor shall abide by BHEL’s decision in this respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances as
per direction of BHEL, or its authorized officials, to prevent loss to human lives, injuries to
personnel engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorized BHEL officials:-

(1) Safety helmets conforming to 1S-2925: 1984.
(i) Safety Belts conforming to 1S-3521:1983

(ili)  Safety Shoes conforming to 1S-1989:1978.
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(iv)  Eye and Face protection devices conforming to 1S-8520:1977. And 1S-8940:1978.

(V) Hand and body protection devices conforming to
1. 1S-2573:1975 (2) 1S-6994:1973 (3) 1S-8807:1978 (4) 1S-8519:1977.

All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets,
ladders, equipment etc. used by the contractor shall be of safe design and construction. These shall be
tested and certificate of fitness obtained, before putting them to use and from time to time as instructed by
authorized BHEL official who shall have the right to ban the use of any item.

All the electrical equipment, connections and wiring for constructions, power, its Distribution and
use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians licensed by the
appropriate statutory authority shall be employed by the contractor to carry out the all types of electrical
works. All electrical appliances including portable electric tools used by the contractor shall have safe
plugging system to source of power and be appropriately earthed.

The contractor shall not use any hand — lamp energized by electric power with supply voltage of
more than 24 Volts. For work in confined spaces, lighting shall be arranged with power source of not more
than 24 Volts.

The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety at
Construction sites” issued by the safety department of BHEL and as per the directions of the authorized
BHEL official. A copy of the above referred “Code for Fire Safety at Construction sites” shall be made
available by BHEL to the contractor for reference, on demand by the contractor, during tendering stage
itself.

Where it becomes necessary to provide and/or store Petroleum Products, explosives, chemicals and
liquid or gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be
responsible for carrying out such provisions and / or storage in accordance with the rules and regulations
laid down in the relevant government acts, such as Petroleum Act, Petroleum and Carbides of Calcium
Manual of the Chief Controller of Explosives, Govt. of India etc., Prior approval of the authorized BHEL
official at the site shall also be taken by the contractor in all such matters.

The contractor shall arrange at his cost (wherever not specified), appropriate illumination at all
work spots for safe working when natural daylight may not be adequate for clear visibility.

The contractor shall be held responsible for any violation of statutory regulations local, state or
central and BHEL instructions, that may endanger safety of men, equipment, material and environment in
his scope of work or another contractor’s or agency’s. Cost of damages if any, to life and property arising
out of such violation of statutory regulations and BHEL instructions, shall be borne by the contractor.

In case of fatal or disabling injury/accident to any person at construction / work sites due to lapses
by the contractor, the victim and/or his/her dependents shall be compensated by the contractor as per
statutory requirements. However, if considered necessary, BHEL have the right to impose appropriate
financial penalty on the contractor and recover the same from payments due to the contractor for suitably
compensating the victim and/or his/her dependents. Before imposing any such penalty, appropriate enquiry
shall be held by BHEL giving opportunity to the contractor to present his case.

TENDERER ACCEPTING OFFICER



46

In case of any damage to property due to lapses by the contractor, BHEL shall have the right to
recover cost of such damages from payments due to the contactor after holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have the right to recover cost of such delay from payments due to the contractor,
after notifying the contractor suitably and giving him opportunity to present his case.

If the contractor fails to improve the standards of safety in its operation, to the satisfaction of
BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to take
appropriate safety precautions or to provide necessary safety devices and equipment or to carry out
instructions regarding safety issued by the authorized BHEL official, BHEL shall have the right to take
corrective steps at the risk and cost of the contractor, after giving a notice of not less than seven days,
indicating the steps that would be taken by BHEL.

The contractor shall submit report of all accidents, fires and property damage, dangerous occurrence
to the authorized BHEL official immediately after such occurrence, but in any case not later than twelve
hours of the occurrence. Such reports shall be furnished in the manner prescribed by the contractor to the
authorized BHEL official from time to time as prescribed.

Before commencing the work, the contractor shall appoint/nominate a responsible office to
supervise implementation of all safety measures and liaison with his counterpart of BHEL.

If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL, issue of
an appropriate certificate to recognize the safety performance of the contractor may be considered by
BHEL after completion of the job.
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SERVICE TAX

Operation & Maintenance of 1 MLD Sewage Treatment Plants in Factory &
Township of BHEL Ranipet for the year 2016-17-18. (Section — A & Section — B)

Service Tax

The Bidder shall not include Service Tax in their quoted rates; but the bidder has to separately indicate the
Service Tax rate, amount and workings thereof in the Price bid schedule included in the bid documents.

If service tax amount is not indicated separately in the price bid schedule included in the Bid documents, it
will be presumed that the quoted rate is inclusive of applicable service tax and bids will be evaluated
accordingly.

Pure Service not involving any supply of materials by contractor:

Bidders have to quote full Service Tax payable in the Price bid format included in the Bid document. The
Service Tax quoted in the Price Bid will be considered for reimbursement against valid documentary
evidence (i.e.) Service Tax Registration Certificate, Original Invoice, Service Tax Payment Certificate and
copy of Service Tax payment Challan.

The applicable Service Tax is % (tenderer has to quote this percentage at the time of
submission).

Any statutory variation in Service Tax Rate during contract period shall be reimbursed by
the Company based on claim by the Agency along with valid documentary evidence.

-0-0-0-0-0-0-0-

TENDERER ACCEPTING OFFICER
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PRICE BID — RATE SCHEDULE
(UN PRICED)
Tenderers shall not quote their rates in this Rate Schedule; the schedule is provided as part of
Qualification bid for acceptance of the description and signing.

BOILER AUXILIARIES PLANT

BHARAT HEAVY ELECTRICALS LIMITED
Bﬂﬂ
‘ RANIPET - 632406

ESTIMATE REF NO : CF/RB/16/07

NAME OF WORK: OPERATION & MAINTENANCE OF 1 MLD SEWAGE
TREATMENT PLANT IN FACTORY OF BHEL RANIPET FOR THE YEAR 2016-17-18.
(SECTION - A)

SL
NO

DESCRIPTION QTY | UNIT | RATE | AMOUNT

Operation and Maintenance (O&M) of 1 MLD
capacity Sewage Treatment Plant at Factory premises
of BHEL, Ranipet in any two shifts over the 24 hours
at the discretion of BHEL to treat the sewage from
Factory.
The scope covers deputing qualified and experienced
operator for shift operation of the plant. The operator
is required to monitor proper functioning of all the
equipments and the system in total for effective
performance of the plant for better results.
The scope includes operation of the equipments,
attending to minor defects then and there, cleaning
and lubricating the rotating parts periodically,
maintaining the electrical systems such as panel
board etc, dosing chemicals as directed by BHEL,
collecting & testing feed and permeate samples,
maintaining the log book for all the activities.
Required number of operators are to be made
available for shifts operation. Also a 'reliever
operator' shall work in shifts and a supervisor shall
work in general shift.
(Though the 'reliever operator' and supervisor are
common for both Factory STP & Township STP,
their wages and all payments have to be covered
under Factory STP, along with exclusive operators of
the factory STP.)
02 | TOTAL QUOTED VALUE OF SL NO - 01 =
SERVICE TAX @ %
03 | (Quote here full service tax % and Service tax =
amount payable)
04 TOTAL QUOTED VALUE INCLUDING _
SERVICE TAX (SL NO - 02 + 03)
(Rupees in words )

01 12.00 | Month

TENDERER ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED

ESTIMATE REF NO : CT/RB/16/06
NAME OF WORK: OPERATION & MAINTENANCE OF 1 MLD SEWAGE
TREATMENT PLANT IN TOWNSHIP OF BHEL RANIPET FOR THE YEAR 2016-17-18.
(SECTION - B)

BOILER AUXILIARIES PLANT
RANIPET - 632406

SL
NO

DESCRIPTION

QTY

UNIT

RATE | AMOUNT

01

Operation and Maintenance (O&M) of 1 MLD
capacity Sewage Treatment Plant at Township
premises of BHEL, Ranipet in any two shifts over
the 24 hours at the discretion of BHEL to treat the
sewage from Township.

The scope covers deputing qualified and experienced
operator for shift operation of the plant. The operator
is required to monitor proper functioning of all the
equipments and the system in total for effective
performance of the plant for better results.

The scope includes operation of the equipments,
attending to minor defects then and there, cleaning
and lubricating the rotating parts periodically,
maintaining the electrical systems such as panel
board etc, dosing chemicals as directed by BHEL,
collecting & testing feed and permeate samples,
maintaining the log book for all the activities.
Required number of operators are to be made
available for shifts operation. Also a 'reliever
operator' shall work in shifts and a supervisor shall
work in general shift.

(Though the 'reliever operator' and supervisor are
common for both Factory STP & Township STP,
their wages and all payments have to be covered
under Factory STP, along with exclusive operators of
the factory STP.)

12.00

Month

02

TOTAL QUOTED VALUE OF SL NO - 01

03

SERVICE TAX @ %
(Quote here full service tax % and Service tax
amount payable)

04

TOTAL QUOTED VALUE INCLUDING
SERVICE TAX (SL NO - 02 + 03)

(Rupees in words

TENDERER

ACCEPTING OFFICER
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Remarks:

1. In the above un-priced schedule, bidders are requested to write as “Quoted” in the ‘Rate’ &
‘Amount’ column and submit. The actual Rate & Amount are to be quoted in the “Price Bid”

only and the price bid shall be submitted in a separate cover.

2. Only Service Tax % should be indicated by bidder in the above UN PRICED BID.

3. Un-priced bid should be submitted along with Technical Bid.

TENDERER ACCEPTING OFFICER
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ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

01 | NAME & ADDRESS OF THE

SUPPLIER / VENDOR

PHONE NO. WITH STD CODE

PAN NO.

02 | VENDOR CODE (as in WORK

ORDER)
03 Details of Bank Account:
A) | NAME & ADDRESS OF THE

BANK

(WITH PIN CODE)
B) BANK TELEPHONE NUMBER (WITH

STD CODE)
C) | BANK BRANCH CODE:
D) | MICR CODE
E) | ACCOUNT NUMBER
F) | TYPE OF ACCOUNT CURRENT / OD [/ CASHCREDIT
G) VENDOR NAME AS PER BANK

RECORDS
H) | BANK BRANCH RTGS IFSC

CODE
) BANK BRANCH NEFT IFSC

CODE
J) | VENDOR’S EMAIL ID (give two ids)
K) | NAME OF AUTHORISED

SIGNATORY

CERTIFICATE

| / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED, RANIPET by the
National Electronic Funds Transfer and/or RTGS Transfer mode by credit to my/our above mentioned Bank Account. |
/ We also agree that payments made to the above mentioned Account is a valid discharge of the liability of Bharat Heavy
Electricals Limited, Ranipet. |/ we also agree to bear the applicable Bank Charges for the above mode of transfer.

AUTHORISED SIGNATORY OF VENDOR WITH SEAL

Banker’s Certification
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the account number of
(name of account holder), the signature
of the authorized signatory and the MICR and IFSC codes of our Branch mentioned above are correct.

PLACE:

(Manager / Officer’s
DATE: Signature Under Bank stamp)
Authorisation No.

Note: This EFT Form is to be submitted duly filled in manually in all fields and
duly signed by Authorised Signatory and certified by Banker.
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CHAPTER - |

DEFINITIONS IN THE CONTRACT AS HEREINAFTER DEFINED

The following lerms shall have the meanings hereby assigned to them, except
here the context otherwise requires -

a. CONTRACT means and includes the conditions of contract, the documents
forming the tender and acceptance, thereof, specificabons, drawings, bill of
guaniities, schedule of rates and prices if any, gengral and special conditions of
contract, schedules A4,B,C.0D and or general summary attached to the form of
tender and contract agreements. All these terms and conditions and documents
as applicable taken together shall be deemed ta form one contract and thereby
camplementary to one another.

b. 'TENDER DOCUMENTS’ means and includas the form of tender, the applicable
schedules A, B, C, D and / or gensral summary, general and special conditions of
contract and specilications and drawings as given to the contractors on payment,

c. ‘THE CONTRACTOR' means the person or persons, firm or company whether
incorporated or not, whose tender is being accepted and includes the contractor's
legal f personal representatives, successors and permitterd assignees.

d. 'THE WORK' means the work described in the tender documents and / or individual
work orders, drawings and specifications as may be issued from tirme to time to
the contractor by the Enginear - In - Charge within the powers conferred upon
themn including madified or additional works and obligations to be carried out either
at the site or at any factory, workshop or any other place as required for the
performance of the contract,

e "THE SITE' means the lands and other places cn, under, in or through which the
work has to be executed under the contract and any other lands and places
provided by the company for the purpose of carrying out the contract.

f. 'THELOMPANY' referred to as BHEL in this contract shall mean M/s. Bharat
Heavy Elactricals Limited including its Board of Directors, Director, Executive
Diractar, Group General Manager, General manager, Dy. General Manager and
{ or the Officars of the company Including Sr. Manager, Manager, Dy. Manager,
3r. Engineer and Enginser authorised on behalf of Bharat Heavy Electricals
Limited, Boiler Auxiliaries Plant, Ranipet. '

g 'THE AGCEPTING G_F'FICER* means tha official who signs the contract agreement
on behalf of Bharat Heawvy Electricals Limited and includes his successors.

h. 'ENGINEER-IN-CHARGE' means the Officer/ Engineer of BHEL who is in charge

of works undar the contract and includes such other Officer / Engineer as may be
notified by BHEL from time to time.

'‘APPROVED AND THRECTED' means approval and / or directions of the Officers
{ Engineers of BHEL issued from time o time with regard to the contract.

CONTRACTOR D



In the case of Lump-sum Contracts '‘CONTRACTOR'S PERCENTAGE' means
the percentage offered by the Contractor as addition to our deducation from the
cost of building, or other works listed in Schedule "A” to provide a Lump-surmn
Quotation for performance of the contract inclusive of all axtra costs, profit,
establishment chargés, carriage, insurance elc., complete.

In the case of percentage Rate "Confracts Conltractor's Percentage” shall, if the-
context so pertits mean the uniform percentage tendered by the Contractor and
accapted by the Accepting Officer; and the axpression 'CONTRACT RATE' shall
likewise mean the rates in the BHEL Schedule of Rate applicable as on dale as
adjusted by the said Contractor's percentage, if any.

k. 'THE GONTRACT SUM' means the sum accepled or the sum calculated in
accordance with the prices accepted in the tender and / or the cantract rates as
payable to the cantractor for the execution and full completion of the work,

The 'FINAL SUM' means the actual amount payable under the Contract by BHEL,
to the Contractor for the entira Execution and full completion of the work.

m.  The 'DATE OF COMPLETION' is the date or dates for complgtion of the whole or
any part of the work as the case may be set out in or ascertained in accordance
with the individual work orders of the tendar documents, or any subsequent agreed
amendments thereto. '

N.  A'WEEK' means sevan days without regard to the number of hours worked or
natin any day in that week.

0. A 'DAY' means a day of 24 (Twenty Four) hours irrespactive of the number of
hours worked or not in that day.

P. A'WORKING DAY' means arty day other than the holidays declared by BHEL,
.Ranipst.

9. 'DEVIATION QORDER' means an order given by the Engineer-in-Charga to effect
an alternation addition or deduction which doss not readically affect the scope or
nature of the contract.

r. 'EMERGENCY WORKS' means any urgent measures which in the opinion of the
Engineer-In-Charge, become necessary during the progress of the work to obviate
any risk of accldent or failure which become necessary for sacurity,

8. 'PROVISIONAL SUM or "Provisional Lump-sum” means a Lump-sum included
by the BHEL in the tender documents and represents the estimated value of work
for which details are not avaitable at the time of irviting the tender. '

. 'PROVISIONAL ITEMS' means items for which approximate guantities have been
included in the tender documents.

u. ‘DAY WORK' maeans an itemn of work requiring the employment of labour with.or
without materials as the case may be which in the opinion of the Engineer-in-
charge, is not capable of being evaluated by the accepted methods of
measurement or assessment and is paid for on the basis of the actua! labour and
materials utilised on the particular item of wark referrad to.

CONTRACTOR €))



W, Heading of these terms and conditions shall not affect the interpretation or
construction thereof.

w. The '‘DATE OF CONTRACT shall mean the date / dates an which the parties to
the contract have signad the contract agreement.

x. MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during |
which the contractor shall remain liable for satisfactory performance of the work

under the contract, repair or replacement of any part of the work performed under
the contract.

¥, 'COST shall mean and include any liability, expenditure, overhead costs whether
an the site or off the site incurred by BHEL.

The contractor shali be deemed to have carafully examined ail the documants to
his satisfaction. |f he shall have no doubt as to the manner of the contract document,
ne shall obtain the details/clarification from BHEL before signing the contract.

MANNER OF EXECUTION OF CONTRACT

The contract shall be deemed to have come into force from the date of Letter of
Intant untess otherwise provide in the Letter of Intent. Unless and untill the contract
agreament is executed, the Letter of intent read in conjuniction with the tender documents
will constitute a-binding contract.

CONTRACTOR / TENDER ACCEPTING OFFICER
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CHAPTER - 1l
SCOPE OF CONTRACT

Heading to the Confract
The heading to these conditions shail not affect the interpretation thereof,
Contract Documents

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST"
three copies of signed Drawings and one copy of the signed agreemant comprising
of preamble to agreement, General and Special Specification, Schedule ABCS&
D etc,, (but excluding General Condltions of Contract and Drawings) and three

copies of all further drawing issued the progress of work,

Howaver, for any additional copies of the, agréemen! of drawings required by the
Contractor, the same will be supplied on payment of the Specified cosl,

The Contractor shall keep one copy of ail the Prawings and of the Specifications
on the site and the Engineer-in-Charge or his reprasenlative shall be at all
reasonable times have acecess to them.

Nong of these documents shail be used by the contractor for any purpnﬁé other
than that of this contract.

Secrecy

The Contractor shall take neLessary sleps to ensure that all persons empioyed on
any work in connection with this contract have noted that the Indian Gfficials Secrels
Act 1923 (XIX of 1823) applies to them and shail continue so Lo apply even after
the execution of such work under the contract,

Al classified documents furnished to the contractor shall be returned to the Engineer-
in-charge on the completion of works or the earlier determination of the Contract,

Works to be Casried Cut

The Contract shall, except as provided under Schedules "B and "C" included alf
labour materials, tools, plant, equipment, and transpart which may be required in
Preparation for and in the entire execution and full completion of the work. Schedule
"A" shall be deemed to have been prepared in accordance with good practice and
recognised principles and uniess otherwise stated, the descriptions given therein
shall be held to include waste on materials carrtage and cartage, lead, hoisting,
setting, fitting in position and all ofher labour necessary in and for the entire execution
and fulf completion aforesaid. Any errar in description or guantity in Schedute "A"
or any omission thersfrom shall not vitiate the Contract or release the Contractor
from the execution of the whole Or any part of the work comprised therein according
to the Drawings and Specifications. or from any of his obligations under the Contract,

CONTRACTOR D



The insertion of the name of any firm of suppliers in the Tender Documenls is far
the purpose of abtaining a particular class ar gualily of materiais or workmanship
but the articles or materials specified may be obtained from any cther finm subjecl
to prior written approval of the Engineer-in-Charge.

In the case of a disctepancy betwean Schedule "A" the specification and { or the
Drawings, the Accepting Officer shall be the sole deciding authority as to wiich
shall prevail and his declsion shall be fina! and conclusive. If neither Drawings nor
specifications contain any mention of minor details of construction, which is in the
opinion of the Accepting Officer, whose dacision shall be final and conciusive, are
reasonable and obviously and fairly intended for the satisfactory completion of the
work, such details shall be proviged by the Contractor without any exira cost as if
they ware specially mantioned and shall be deemed {0 be included in the cantract.

The Contractar will be deemed to have satisfied himself as to the nature of the site,
local facilities of accass and all matters affecting the execulion and complation of
the work. No extra charges consequent on an:-,r mls -understanding in these respects
or gtherwise will be allowed.

5. Provisional items

The full amaount of provisional Lump-sums and the value annexed to each provisional
item inserted in the Tender Documsnts shall be deducted from the contract sum
and tha value of wark ordered and executed there under shall be ascertained by
measurement or valuation as for deviations.

Mo work undear thase items is to be begun without instructions in writing from the
Engineer-in-charge.

The exiant of qﬁantiﬂes or [tems described as "Provisional” shall not be held to
guarantee or limit the amaount and description of the work 1o be executed by the
Contractor either in respect of the fems concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the
provisionat Lump-sum as included in the tender documents,

8. Deviations

The contractor shalt not make any alteration in addilian to or omission from the
work as describad in the tender documents except in pursuance of the written
instructions of the Engtnear-in-charge. Mo such deviation from the work described
in the tender documents shall be valid unless the same has been specifically
confirmed and accapted by the Accepting Officer in writing and incorporated in the
contract.

The Accepting Officer may deviate either by way of addition or deductian, from the
work so described, provided that the contract sum be not thereby varied on the
whole by more than percentage set out in the tender documents. The value of all
additions and deductions will be added to or, deducted from the contract sum,
when aever the Accepting Officer intends to exercise such a right, his inteptions
shall specify the deviations which are to be mads, the Lump-sum assessment or
the propaosed basis of payment, the extra time allowed, if any, and the date for
completion of the entire contract,



8.1

Any objection by the Conltractor to any matter coneerning the order shall he notified
by him in writing to the Engineer-in-charge within seven days from the date of such.
arder, but ungder no cireumstances shall the work be stopped (unless so ordered
by the Engineer-in-charge) owing to differences or controversy that may arise from
8Uch an objection. tn the absense such notification of objection by the contractor,
he will be deemed to have accepted the order and the conditions stated therein. |n
the event of the contractor failing to agree with the Engineerrimcharge regarding
the terms of the proposed deviation, the otjection shall be referred to th2 Head of
Civil Engineering Department whose decision shall be final, conclusive and binding
on the contractar.

Time

Time is the essence of the contract and is specified in the tender documents or in
e3ch individual Work Order.

As soon as possible after the contract is let or any substantia) Work Order is placed
and before work order is to begin, the Engineer-in-charge and the Contractor shall
agree to & Time and progress Chart, The Chart shall be preparad in direct relation.
to the time stated in the tender documents or the Work Order for the competion of
the individual items there of and the contract or order as a whaole, |t shall indicate
the fore cast of the dates for the commencement of the various trade processes ar
sequence of the work, and shall be amended as may be required by agreement
betwean the Engineer-in-charge and the Contractor within the limitation of the lime
imposed in the tender, document or order.

In the absence of any specific Time and Progress chart to be agreed to betwean
the Contractor and Engineer-in-charge the contractor shall ensure and maintain
uninterrupted progress of the wark such that the entire work shall be cormpieted
within the fime imposed in the Tender documents or Order and that the proportion
of the work completed upto any time in relation io the entire work o be under the
Contract or Order shali not be jess than the proportion that the time elapsed baars
to the tatal time of completion provided In the Tender documents or Order,

The Contractor shall suspend the execution of the wark, or any part or parts fherenf
whenever call upon in writing by the Engineer-in-charge to do 50, and shall not’
resume work there on until so directed in writing by the Enginear—in-uharge. The
Contractor will he aliowed an extension of time for campletion not less than the
period of suspension. However, no ather claim in this respect for compensation or
otherwise however will ba amitted. Frovided the cause for suspenstion is not
attributable to any default of the contractor's part to proceed with or fulf the
contractual obligations. This may also be.extended to allow for alteration of work
made by the deviation arder,

Stores and Materials

Materials to be supplied by the Contractor

The Contractor shall at his pwn cost and expense provide alf materials required for
the work other than those listed in Schedule-B which are to be supplied by Bharat
Heavy Electricals Ltd, '
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All materials to be provided by the Contraclor shall he brand new and in canformity
with the specifications laid down in the contract and the Contractor shall if requested

by lhe Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-charga,

that the maternals so comply.

The Contractor shall at his own cost and expenss and without delay, supply to the -
Engineer-in-charge samples of materials propnsed to be used in the works. The
Engineer-in-charge shall within seven days of supply of samples or within such
further period as he may reguire and intimate to the Centractor in writing, inform,
the Contractor whether samples are approved by him or not.  If samples are not
approved, the Contractor shall forthwith arrange o supply to the Engineer-in-charge
for his approval fresh samples complying with the specification taid down in the

- gontract.

3.2

The Engineer-in-charge shall have full powers 1o require removal of any or all of
the materials broughlio site by the Contractor which are not brand new and not in
accordance with the contract spacifications or do not confirm in character or quality
to samples appraved by him. In case of default on the part of the Contractor in-
removing rejected matertals, the Engineer-in-charge shall be at liberty to have
tham removed by other means at the Conlractor's expence and risk. The Enginesr-
in-charge shall have full power to require other proper imaterials to he substituted
for rejected materials and in the event of the contractor refusing to comply, he may
cause the same to be procured by other means. All costs charges and expanseas
which may attend such substitution shall be borne by the contractor, All charges
an account of Qctrol, terminal or sales tax and other duties on material obiained
for the warks from any source {excluding materials supplied by BHEL) shall be
borrie by the Contractar.

The Engineer-in-charge shall be enlitled to have tests carmied out as specified in
the Contract for any materials supplied by the Confractor other than those for
which, as staied above, satisfactory praof has already been furnished, at the cost
of the Canfractor and lhe Contractor shall provide at his expense all facilities which

the Enginear-in-charge may require for the purpose.

Metarials {0 ba supplled by BHEL

Maierials which BHEL are prepared to supply are shown in Schedule-B which alzd
stipulatas place of issue and rate(s) to be charged in respect thereof soon after
acceptance of the tender the Contractor shall agree in writing with the Engineer-in-

charge on a phased programme of his requirerments with regard to deliver of
materials. :

In the event of delay in supply of any Stores and matertals mention in Schedule-8
the contractor shall be entitled to reasonable extension of time as provided for
under cendition-9 but no claim for compensation or damage on any ground
whatsoever shall be entertained by BRHEL.

For the materials lIsted in Schedule-B the contractor shall give a reasonable notice
in writing of his requirement to the Engineer-in-charge in accordance with the phased
programme.,

CONTRACTOR D,



8.3

All materials issued to the Contractor by BHEL for Incerporation or fixing i the
works shall on completion or on fare-closure of the works and before submission
of bills, be returned by the Contractor at his expense, at the place of issue, after
making due allowarice for actual consumption reasonable wear and tear and /or
waste. in the Contractoris required to deliver such materiais at 3 place other than
the place less the transportation charges which would have been incurred by the
Contractor had such rmaterials been delivered at the place of issue, shall be byrme
by BHEL

The Contractor shall bear the cost of loading, transporting to site, urloading storing
under covered area as necessary, assembling and juining the severg| parnts tagethear
as necessary and incorporating or fixing materials in the work inciuding all
preparatory work of whatever description as may be required, and of closing
preparing, loading and returning empty cases or containers to the place of issue.

If, in the opinion of the Engineer—in~charge {which shail be final and conciusive)
any stores supplied by BHEL have sither during currency of the work or after
completion of the wark whilst under custody, of the contractor, become damaged
to such an extend that they canriot be usefully utitised, either in the same work or
in other works, the Engineer-in-charge shall not accept the stores and in the rates
specified in the contract. The contractor shail not be aenlitied to any claim whatsoever
an this account, :

The Enginear-ih-charge shall have access to the stores where materials issued by
BHEL as per schedule -B of the contract is stored to ensure. the balance stock of
material on hand after taking info consideratiar the matertals used on the work is
as per the issue and usage. If there be any discrepancy, the cost towards the
same will be recovered at the double recovery rate indicated for the material
concemed. This is without prejudice to and in addition to the overall reconcilation
of materials to be made at the completion of work,

If on completion of works, the Contractor fails to retumn surplus materials out of
those supplies by BHEI, then, in addition to any other liability which the Contractor
would incur, the Engineer-in-charge may, be written notice to the Contractor, require
him to pay within a fortnight of receipt of the notice for such un-returmed surplus
Materials given in sub para-4.
oy

The Contractor shail have to byild a weather-proof shed er the starage of Cement
(required for 15 days consumption of the wark).

Seneral

Materials required far the works, whether brought by the Contractor or supplied by
BHEL shall be stored oy the Contractor only at places approved by the Engineer-
n-charge. Storage and safe custody of materials shall be at the risk and the
responsibility of the Cantractor,

Officials concerred with contract shali be entitted at ary time to inspect and examine
any materials intended to be used in or in the works either on the site or at faclory
or workshop or other places where such materials are assembled. fabricated or
manufactured or at any ptace(s) where these are lving or from which these are
being obtained and the Contractor shall give such facilities as may be required for
such nspaction and examination.
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All materials brought o the site shall not be removed off the site without the prior
written approval of the Engineer-in-charg. Bul whenever lhe warks are finally
compleied and advance if any, in respect of any such materials is fully recovered
the Contractar shall at his own expense forthwith remove from the site all surplus
materials originally supplied by him and upon such removal the same shall revert
in and became the property of the Contractor.

Should the Engineer-in-charge consider at any lime during lhe construction or re-
construction prior to the expiry of the MAINTENANCE PERIOD that the stores or
materials provided by the Caontracior are unsound or of a quality infetior to that
contracted for or otherwise not in accardance with Contract (in respect where of
the decision of the Engineer-in-charge shall be finat and conclusive) the Contractor
shalt on demand in, writing from the Engineer-in-charge specifying the Stores or
materials complained of not withstanding that the same may have been inadvertently
passed, certified and paid for, forthwith remove the Stores or materials so specified
and provide other proper and suitable stores or materials at his own expense, to
the entire satisfaction of the Engineer-in-charge and in the event of his failing to da
50 within a period to he specified by the Engineer-in-charge in his demand aforesaid
the Engineer-in-charge may replace with athers the Stores or materials complained
of at the risk and expense in all respects of the Contractor. The liability of the
Contracator under this condition shall not extend beyond the maintenance pericd
aforesaid except as regards Stores or materials which the Engineer-in-charge shaill
have previgusly given notice of to be Contractor to replace.

9. Delay and Extension of Time
If, Inthe opinion of Engineer-in-chargs the work is delayed :
i} by reason of abnarmally bad weather, OR
i} by reason of serious loss or damage by fire OR

i} by reason of Civil commotion local combination of workemen, strike or lockout,
affecting any of the trades employed on the work, OR

.."N} - by delay on the part ofthe agency or tradesman engaged by BHEL in exécuting
work not forming part of this Contract OR

v} by reason of any other cause which in the absolute discretion of the Engineer-
in-charge is {when he is the Accepling Officer of the Coniract), beyond the.
Contractor's reasonable cantrol, then in such cases the Accepting Officer, on
the recommendation of the Enginger-in-charge or higher autharity may make
fair and reasonable extension in the completion dates of the individual items of
work of the Contract as a whale. Such extension which willl be communicated
to the Contractor by the Engineer-in-charge inwriting shall be: final and binding
on the Contracter. Mo other claim in this respect for compensation or cthenwise
howsoever is admissible. Upon the happening of any such event causing delay,
the Contractor shall immediately give notice thereof in writing to the Engineer-
in-charge but shall nevertheless use constantly his best andeavour to prevent
ot make good the delay and shall do all that may reasonably be required to the
satisfaction of the Engineer-in-charge to proceed with the work.
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11.

12.

13.

14.

14

Patent Rights

The Contractor shall fully indemnity BHEL or the agent, servant, employvee of BHEL
against any action, claim or praceeding relating to infringemeant or the use of any
patent or design or any allegad patent of design rights, and shall pay any rovalties
which may be payable in respect of any arlicle { or part thereof included in the
Contractor. In the event of any claim, being made or action brought against BHEL
Or any agent, or servant or employee of BHEL in respect of the matters aforesair,
the Contractar shall immediately be notified thereof for taking necessary action
provided that payment of indemnity shall ‘nat apply when such infringement has
taken place in compiying with the specific directions issyad by the BHEL but the
Contractors shall pay any royalties payable in respect of any such use.

Octroi and Otiter Duties

All changes on aceount of Qctroi, Terminal or Sales Tax and / or other dulies on
materials obtained for the Work (excluding rmaterials provided by BHEL on payment)
shall be borne by the Contractor.

Royalties

Royallies fixed from time to time as per prevalent local rules will be recovered for
materials, which the Contractor may be allowed to rernove from guarries situaled
on land whieh is in charge of the BHEL authorities.

Plant and Equlpment

The Contractor, shall at his awn expense, supply all tocls, plant and equipment
{here-in-after referred to as T & P} required for the execution of the contract other
than those listed in Schedule - C which subject to their availability may be hired By
BHEL to the Contracter or issued free for use in the execution of the wark, as
speciiied in Tender documents,

Assignments or Transfer of Contract

The Contractor shali mot without the prior wrilten approval of the Accepting Officer
assign or transfer the Cantract or any part thereaf, or any share, or interest there in
1o any other person. No sum of money which may become payable under the
Contract shall be payable to any person ather than the Contractor unless the prior
written approval of the Accepting Officer to the assignment or transfer of such
money is given,

(a) Sub - Contract

The Contractor shall not sub-let any portion of the Cantract without the prior writlen
approval of the Accepting Officer,



15, CompllEnce to the Regulstions and Bye - Laws

The Contractor shall confirm ta the provision of any statute relating to the work and
regulaiions and bys-lawe of any local auvthority and of any waler and lighting
Companies or Underiakings with whose system the waork 5 nroposed to be
connected. He shall, before making any variation from the drawings or.the
specifications that may be neccessiated for such connections give the Engineer-
in-charge notice, spacifying the varistion proposed to be made and the reasons
there far and shall not caryout any auch variation urth he has received instructions
from the Engineer-in-chiarge in respect thereol. The Contractor shall be bound to
give all notice required by Stahute Reguiations of Bye-laws as aforesaid and to pay
all fees and taxes payabls io any autharity in respect therecf.

16. BLANK

17. BLANK



CHAPTER - IIi

PERFORMANCE QF THE CONTRACT
18. Security Deposit

I18.1.1 Security Deposit should be collected from the successful tenderer. The rate of
Security Deposit will be as below:

Upto Rs. 10 iakhs 1054

Above Rs. 10 lakhs up to Rs.50 lakhs | lakh+7.5% of the amount
Fxceeding Rs, 10 lakhs.

Above Rs, 50 lakhs Rs.4 lakhs + 5% of the amount

Exceeding Rs, 50 lakhs,
The security Deposit should be collected before start of the work by the contractor.
18.1.2 Security Deposit may be furnished in aiy one of the following;
1} Pay Order, Demand Draft in favour of BHEL.
if) Local cheques of scheduicd banks, subjcet to realization.

iii} Securities available from Post Offices such as National Savings Certificates,
Kisan Vikas TPatras ete,

{Certificates should be held in the name of Contractor furnishing the security ancd
duly pledged in favour of BHEL and discharged on the back).

iv} Bank Guarantee from Scheduled Banks / Public F inancial Institutions as defined
in the Companies Act subject 10 a maximum of 50% of the total security deposit
value. The balance 50% has to be remitled efther by cash or in the other form of
security. The Bank Guarantee formar should have the approval of BHFL.

v) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act .The FDR should be in the nume of the contractor, A/C
BHEL, duly discharged on the back.

vi) Securily deposit can also bhe recovered at the rate of 10% from the running bills,
However in such cases at least 50% of the Security Deposit should be collected
before start of the work and the balance 50% may be recovered from the running
bills.

vii}) EMD of the successfy] tenderer shall be converted and adiusted against the
sccurity deposit.

Viii) The security deposit shall not carry any interest,
NOTE: Acceptance of Security Deposit against Sl No. (iv) and (vi} above will be
subject to hypothecation or endorsenient on the documents in favour of BHEL, However,

BHEL will not be liable or respensible in any manner for the collection of interest or
renewal of the documents or in any other matter connected therewith,



I8.1.3

18.1.4

18.1.5

19.

20,

Security deposit shall not be refunded to the contractor except in accordance with
the terms of the contract,

All compensation or other sums of money payable by the contractor to BHEL,
under the terms of (his contract or under any other contract with BHEL, miay be
deducted from the security deposit or reatized by the sale of the securities or from
the interest arising there from or from any sums which may be due or may
become due to the contractor payable by BHEL on any account whatsoever
against this contract or any other contract with BHEL, and in the event of his
securily deposit being reduced by reason of such deduction or sale as aforesaid,
the contractor shall within seven days thereafter make good in cash or in
securities endorsed as aforesaid, any sum or sums by which the security deposit
has been so reduced.

50% of the sccurity deposit may be refunded on completion of the work after
payment of the final bill and the balance 50% of the securily deposit is relundable
only after the expiry of the maintenance period of six {6) months Irom date of
completion of work as stipufated in the contract concerned.

Crdars under the Contract

All erders, notlces, etc., to be given under the contract shall be in writing, typescript
or printed and if sent by registered post to the address given in the tender of
tha Contractor, shall be deamed to have been served an the date when in the
ordinary course thay would have been delivered to him.

The Contractor shall carry out without delay all orders given to him.
Admission to Slte

The contractor shall not enter on (elher than lor inspection purposes) or take
possession of the site uniess permitted to do so by the Engineer-in-charge, The
portions of the site to be ocoupled by the Contractor will be clearly defingd and
_marked on the site plan. and the contractor will an account be allowed to extend
his aperations beyond these areas The Contractor shall provide if necessary or
requried at the site, temporary access there tcand shall alier, modify and
maintain the same as requtired from time to time. He s’hall out and clear away the
access rolte when no longer reqsuired restoring  thé"area tb its original
condition” ' :

The Engiﬁ'ee?%jn_—t;ha‘rge shall have power to execute othier works' twhether or not

connected Wi_th*th'e'work, in the contract agreement) on'the site canlempaoraneousiy

with the execuition of the original work and contractor shall give reasonable facilities -
for this purpose. )

CONTRACTOR (3)



21,

BHEL reserves the righl of taking over, at any time, any parien of the site which
they may require and the contractor shall at his own expense clear such portion
forthwith. No photographs of the site or of the wark or any part here of shall be
taken published or otherwise circulated without the prier approval of the Enginesr-
in-charge.
how ENVETY

Mo such approucdsharl hewsre exempt the Coniractor from cemplying with any
statutory provison in regard to the taking and publication of such photagraphs.

BHEL Officials connected with the Contract shall have the rigtt of entry ta the sile
at alt times.

Engineer-in-charge shall have the power to exdude from the site any persoen whose.
admission there to may, in his opinion be undesirable for any reason whaisoaver

The Contract shall be governed by the security regluations of BHEL Including the
entry exit timings. use of roades as may be in force from time to iime. The Contractor
should follow these regulations strictly and no claims for any additionat payment
whatsoever will be entertained under by circumstances,

Contractors Supervision

The Contractors shall gither himself supervise the execution of the Contractor or
shall appoint a compslent Agent approverd by the Engineer-in-charge to actin his
stead The Contractor shall employ an Engineer/Agent having atleast a Degree of
Bachelar of Civil Engineer from a recagnised University/on any work with a Contract
value exceading rupees two lakhs, and having atieast a Diploma in civil Engineeting
from a recagnised callege, on work with a contract value exceeding Rs. 50,000/-
but not exeeding rupees two lakhs,

The Employment of an EngineerfAgent as aforesaid shall not ba necessary if
theContracior himself is in possession of a recognised technical qualification and
is, in opinion of the Engineer-in-charge, capable of the receiving instructions of the
Enginear-in-charge and of the executing lhe work ta the satislaction of the Engineer-
in-charge. If the Contractar fails to appoint a suitable Engineer/Agent as aforesaid,
the Engineer-in-charge shall have full powers to suspend the execution of work
and stop payment of any advances that may have become due uniil such date as
a suitable Engieer/Agent is appinted and the Canfractor shall be held responsible
for the delay caused to the work and no extension of time on this account shall be -
given to him as stipulated in condition (9) above.

Orders given to the Contraclor's Agent Engineer shalt be considered to have the
same force as if they had been given contractar himsef,

The Contractor or his Agent shall be in attendance at the site during all working
hours and shall superintend the executing of wark with such additional assistance
in each trade as the Engineer-in-charge may consider necessary.

The Goentractor or his accredited agent shall attend when required and without
making any claim for daing so, eilher the Office of the Engineer-in-charge or the
work site to receive instructions.

The Enginger-in-charge shall have full powers, and without assigning any reason
to require the Contractor immediately to cease to amploy in connection with the
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23.

24,

28.

Contract any Agent, servant or employge whose continued employment is, in his
apin on undesirable

The contractor shall not be allowed any compensation on this accaunt.

Lakiouy

The contractor shall elmploy tabour in sufficient number either direcily or through
sub-contractors to maintain the required rate of progress and of quality ensure
wormanship of the degree specified in the contract and to the satisfaction of the
Engineet-in-charge. The contractor shall comply with all labour laws inforce from
time to time.

Safety Rujes
The Contractor shall comply wilh all safety rules of BHEL.
Water )

The Contractor shall allow in his Tender and provide at his cosl all water required
for the work or his employees on the work, togethere with all pipes and fittings or
other means that may be necessary or required to ensuie a proper and ample
supnly of water far all purpeses connected with the work,

In the event of a provisian exisiing in the Tender documents for supply of water on
payment by Bharat Heavy Electricals Limited, water will be supplied fram the BHEL
supply system or Qrthar sources.at any points fixed by the Enginear-in-charge an
the snte of wcrk The cantractor shalt make nacessary arrangment for lifting pumping
careying or conveying the water as, 'required at his own cost. The levy of water
chérges t be barne by the contrac:t-:ar in such case shall be specifically menkioned
in the Tender doty ments,

Temporary wurkshpps, store Etc,

The Contract shall, during the progress of the work provide, erect and maintain at
his own expense all necessary temporary workshops, offices etc., reguired for the
praper and efficient execution of the wark. The planning, siting, and erection of
these builtlirgs shall have the approval of the Engineer-in-charge and the Cantractor
shall all at times keep them tidy and in a clean and sanitary condition to the entire
satisfaction of the Engmaar—:n charge.

On completion of the work al such termporar},r bundlng shall be clearsd away and
the site restored and leftin a clean and tidy condition to the entire salisfaction of
the Enginesr-in-charge.

. L b
Tool and Plant an site

All tools, plant and equipment brought to.the site shall not be removed from the
site without the prior written approval or the Engineer-in-charge when the work is
finally completed or the contract is determined for reasans other than the defeult
of the contractor he shall forthwith. remove from the site all tool. plant, equipment
etc., {other than those as. may have been provided by BHEL)
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27,

28.

29,

30,

Statmenis of Hire Charges

A monthly detailed statment of the lire charge incurrad in respect of BHEL tools.
plant, equipments et shall be given to the Contractar by the Enginger-in-charge.

Pracaution Against risks

The Contractor shaill be responsible for.providing at his own expense. for all
precaulion to prevent loss or damage and for the necessary steps to be taken for
the said purpose until the works have heen handed over complete, in all respects
to the Engineer-in-charge.

The Contractor shall provide all watchiman necessary for the pratection of the site,
the work, the matrials, wools, plart, eguinment and anything else ving on the sike
during the progress of the work. He shall solety be responsitne for and shall take
all reasonable and proper steps for protecting, securing, lighting and watching all
placess on or about the work and the site which may be dangercus to any persan
whomsoever.

Naotices and fees

The Contractor shall give all notices required by any Slatutory provision o by the
regulations and/or bye-taws of any lcoal / or of any same are or will e connected.
The contractor shall pay and indemnify BHEL against any statutory fees and charges
payable under such Acts. Regulation and / or bya-laws in respect of the work
andsall make and supply all drawings and plans required in connetion with any
such notice.

Setting out of the works and Protective and Maintaining signais and works

The Engineer-in-charge shall supply dimensioned drawings, levels and other
infarmation necessary to enable the cotractor o sat out the work. the cotraclor
shall at his own expense set accurately according to lhe drawings and figured
dimension therecn, all the work comprised in the contract and any extras ar additions
there to and shall be salely rosponsible for their being so sel out and executed.

All bench marks, pegs, signals an the surface alignment stones. milestones and all
similar marks whether put in by BHEL Authorities for the purpase of checking the
Coniractor's work or in the naturg of permanent survey marks will during the tenure
of the contract, be under the care of the Cantracior who shall at his own expeanse
take all proper and reasonable precautions and care ta preserve and maintain
them in their true position. In the event of these marks being disturbed or obliterated
by accident or due to any other cause whatscever, the same may, if deemed
necessary be replaced by the Engineer-in-charge atthe Contractor's expense and
the cost thereof deducted from any moneay then or thereafter becoming due to'the
Contractor.

Where requested by the Contractor, the level marks, centre ling and chainage
pegs comresponding 1o those shown on the Drawing will be pointed out to the
Contractor on the ground but all bench marks or chainage pegs additional to those
shown on the Drawing will be set out by BHEL authorities.
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33.

34

35

36.

Site Drainage

All water that may accumulate on the sils during the progress of the work, or in
trenches and excavalions shall be remmoved to the entire satisfaction of the Engineer-
in-charge and at Contractor's expense.

Excavatlan, Relics, ete.

Materials of any kind obtained from excavation on the site shail remain the property
of BHEL and shall be disposed off as Engineer-in-charge directs,

All gold, silver, oif and other minerals of any description and all precious stones
coins treasures, relice, antiquities and other similar items which may be found in or.
upon the site shall be the property of Bharat Heavy Electricals Limited and the
contractors shall duly preserve lhe same to the satisfaction of the BHEL and shaii
from time to time deliver the same to such person or persons as lhe BHEL may
appoint ta receive the same.

Foundations

The Contractor shall not lay any, foundations untill the excavations for the same
have been examined and approved in writing by the Engineer-in-charge.

Coverlng - in work

The Contractor shall give reasanable notice in writing to the Engineer-in-charge
whenever any work is to be permanently covered up or concealed, whether by
earth or other means so that it can finally be inspected or measured, if necassary.
In defautt of so daing, the Contractor shall if required by the Engineer-in-charge
uncover such work at his own expanse.

Approval of Works by Stages

All work ambracing more than one process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice in writing
to the Engineer-in-charge when each stage is ready. In default &f such notice
being received, the Englneer-in-charge shall be entltled to approve the quaiity and
extent thereof at any time he may choose and in the event of any dispute, the
decision of tha Engineer-in-charge thereon shall be final conclusive.

Execution of the work

The work shall be executed in a workman like manner and to the satisfaction in ah
respacis of the Enginger-in-charge,

The Enginser-in-charge will communicate or confirm his instructions to the
Contractor in respect of the execution of Ihe works in a "Wark Site Order Book"
maintained at his office and the Contractor shall visit this office daily and shall
confirm receipt of such instruction by signing the reievent entries in this book.
Such entries will rank as order to notices in writing the intent and meaning of these
conditions,



3r7.

38.

39.

Day Work

No day - work shall be performed without the prior written instructions of the
Accepting Officer,

The Contractor shall give to the Engineer-in-charge reasonable notice of the start
of any wark ordered to be executed by day-work and shall deliver to the Engineer-
in-charge within two days of the end of each pay week a return in duplicate giving
full detailed accounts of labour and materials for the payweek. One copy of each
of these returns, if found correct will he certified by the Engineer-in-charge and
returned to the Contractor and must be produced at the time of adjustment of
accounts.

An Invoice in duplicate signed by the Contractor or his agent shall be sent with
each delivery of materials for day-work and the Contractor wilt be furnished with-
receipt signed by the Engineer-in-charge specifying the description, quantites, weight
or measurernent {as the case may be) of the articles approved, reference will
made in this receipt in the return afaresaid and the Contractor's Bill,

In the case of Lumpsum Contracts, the rates to be charged and the percantage
addition for profit and establishment charges ete. will be agreed upon belween tha
Accepting Officer and the Contractor prior to the execution of the wark.

Inspection of the Work

BHEL Officers concrned with the contract shall have power at any time to inspect
and examine any part of the work and the Contractor shall give such facilities as
may be required to be given for stch inspection and exarmination.

Sheuld Engineer-in-charge consider, at any time during the expiry of the
maintenance period, that any work has been execuied wilh unsound, imperfect or
unskilled workmanship or of a gualily inferior to that cantracted for or not otherwise-
in accordance with the contract {in respect}. Whereof the decision of lhe Engineer-
in-charge shall by final and conclusive the contractor shall, on demand in writing
from the Engineer-in-charge specifying the fault not withstanding that the same
may have been inadvertently passed, certitied and paid for, forthwith rectify or
removed and reconstruct the work 50 specified in whole or in part as the case may
require at his own expense to the entire satisfaction of the Engineer-in-charge and
in the event of his failing to do so within a period 1o be specifisd by the Engineer-in-
charge in his demand as aforesaid, the Engineer-in-charge whose decision shall
be final and binding may carry out the work by other means at the risk and expense
in all respects of the Contractor. However, the liability of the Contractor under this
condition shall not extend beyond the maintenance period except as regards
workmanship which the Enginger-in-charge shall have previously given notice of
to the Contractor to rectify.

Respaonslbility for Building

In the event of any building or part of any building being handed over to the'
Contractor for the execution of work there to under the provisions of the Contracl
he shall give a written receipt for all fixtures, glass etc., and he shall be required to
make good at his own expense all damages resulting from the cause whatsoever
while in his charge and on completion of the work ta deliver the said building or part
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thereof in a clean state compiete in every particular to the entire satisfaction of the.
Engineer-in-charge.

Insurance

The Contractor shall with in one month after the date of acceptance of the Contract,
insura the wark against loss or damages to the contract works, lemporary wark
and materiala eracted in petformance of the contract "all risks" basis from the time
of arrival on site until taken over by BHEL on completion of the Contract.

The cover shall also include whenever necessary lhe risks of testing including
breakdown or explosion or plani and machinery undergaing testing, trial and
commissioning operations. The insurance shall aiso specifically cover removal of
dehris cost. The suntinsured shall represent the esiimated ful value of the contract
wark inclusive of value of free supply matenals by BHEL, transport charges, customs
dues, express freight, overtime charges, cosl of erectian, value of construclional

~plants and machinery; removal of the debris and escavation of costs. Where the

contract includes a malntenance period, the insurance cover shall specifically include-
the Contractor's liabilities during the maintenance period. The insurance shall also
be extended to caver third party personal injury and property damage fora sum to
be specified by BHEL. The insurance shall be effected in the name of BHEL and
the Contractor shall submit to BHEL a draft of the insurance policy for approval.
The polley when issued will be lodged with BHEL together with receipts of premiurn
for such insurance and the contractor shall maintain such pollmenls force until the
obligations of the Contracotr are full discharged.

If the Contractor falla to comply with the terms of this condition the Accepting
Officar may insure the work and may deduct the amount of premiums frarm any
money that may become payable to the Contracator or may at his descretion refuse
payment of any advances tc the Contractar until the Contractor shalt have complied
with the terms of this condition. This provision does not, however, absolve the
Contractor of his responsibllity for taking up the Insurance. The Contracter is,
therefore, primarily responsibie for the insurance in time.

Dameage and Lass to Private Praperty and injury to Workmen

The Contractor shall at his own expense rainstate and make good to the satisfaction
of the Engineer-in-charge and pay compensation {or any injury, loss or damage
accassioned to any property or rights whatever including property and rights of
BHEL (or agents, servants ioemployess of BHEL) the injury loss of damage anising
out of or in any way in connecton wilh the execution of #he cantract and further the
Contractor shall indemnify BHEL agatnst alt claims enforceabla against BHEL or
any agent, eervant, or employes of BHEL a private person, in respect of any such
injury {including Injury resulting in death loss or damage to any person) who so
ever or property, including all claims whish may arise under the Workmen's
Compensailon Act or otherwise, or which would be enforceable against BHEL.

Complotion

The werks shali compteted to the entire satisfaction of the Engineer-in-charge and
in acoordance with the Confractor's forecast of Time and progress where operative,
and all unused stores and materials, tools, plants equipment, temporary Building
and things shall be removed from the sile and work cleared of rubbish and all

CONTRACTOR



waste malerials and levelled up clean and lidy to the satisfaction of the Engineer-
in-charge at the Centractor's expense andfor before the Schedule date of
completion.

The BHEL shall have power to take over from the Contractor from time to tirme
such sections of the Work as have been campleted to the satisfaction of the
Engineer-in-charge. In suchan event, the contractor is noit entitled for any extension
of time or any other compensation for executing the balance work. -

In case the Contractor faifs to remove any of his properties, assets or fails to clear
the rubbish and waste materlals within 30 days of the completion of the contract, it
i tawful for the contractee, that is BHEL to take such action as it deems fit to clear,
dispase of such propertles, assets or such waste materials and charge the
Contractor any expenses Incurred thereon.

The Engineer-in-charge shall certify to the Contractor he date on which the work
is compieted and the state thereof,

The Engineer-in-charge shall also certify to the Contractor the state of the work at
the end of maintenance period, where applicable.

- Gompensation for delay

If the Contractar fails to maintain the required progress in terms of condition 7 ar to
complete the work and clear the site on or before the contracted or extendeo
period of completion, he shall, without prejudice ta any other right or remedy of the
BHEL on account of such breach pay as agresd compensation an amount calculated
as stipulated below or such smaller amount as may be fixed by the BHEL on the
contract value of the waork for every week that the progress remains below that
specified in condition 7 or that the work remains incomplete.

This will also to items or groups of items for which separate period of completion
has been specified.

For the purpose e term "Contract Value® shali be the value at contract ratas of
the work or ordered.

a) Completion period (as originally at 1 per cent per week
stipulated) not exceeding 6 months '

b} Completion period {as originaily at ¥z per cent per week
stipulated) exceeding 6 months and
not exceeding 2 Years

¢) Complation period (as originally at V4 per cent per week
stipulated} exceeding 2 vears

Provided always that the total amount of compensation for delay to be paid under
this candition shall not excesd the under noted percentage of the contract value or
of the item or group of items of wark for which a separale period of complation is
given :
Completiom
a) Geamapiets period (as ariginally 10 per cent
stipulated) not exceeding 6 months
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b} Completion period (as originally 7Y% per cent
stipulated) exceeding 6 months and
not exceeding 2 Years

c} Completion period {as originally 5 per caent
stipulated) exceeding 2 years

The amaunt of compensatian may be adjusted or set-off against any sum payable
to the contractor under this or any other contract with the BHEL.

Laws Governing the Contract
This Contract shall he governed by the Indian Laws lor the time being inforce.
Cancellation of Centract for Corrupt Acts

The Accepting Officer, whose decision shall be final and conclusive, shall without
prejudice to any other right or remedy which shall have accrued or shall accrue
thersafter to Bharat Heavy Electricals Limited, cancel the Contracat in any of the
following cases and the contractor shall be liable to make payment to BHEL for

any loss or damage resulting from any such cancellation for default. Ifthe Contractor
shall

a) Offer or give or agree o give to any person in BHEL service any gift or’
- consideration of any kind as an inducement or reward for doing or for bearing
to do or for having done or forborne to do a day act in relation o the obtaining

or executian of this ar any other contract for BHEL service OR

b} Enter into & contract with BHEL i conneclion with which cornmission has been
paid or agreed to be pald by him or with his knowledge, unless the particulars
af any such comission and the terms of payment theraof have previously been
disclosed in wriling to the Accepting Clficer, OR

ol OBtain a contract with BHEL as a result of ring tendering or by non-bonafide
methods of ccrmpetltwc tendaring W[thuul first dlsclosmg the fact in writing to
tHe Aecepting Officar.

Canéellation of Contfact for Inselvency, Assignment or Transfer or Sub-
Letting nf Cﬁntract

The Accepting Officer, without prejudice to any ather or remedy which shall accure”
thereafter to BHEL shall cancel the contract in any of the following cases :

If the Contractor

a} being anindividual, or if a firm any partner thereof shall at any time be adjudged
bankrunt or have & receiviry order or orders far administration, of his Estate
made against him or shall take and proceedings, for liquidation or composition

“under any Bankruptoy Act for the time being in force or make any conveyanoce
of assignment of his effects composition or arrangement for the benefit of his
credit or purport to do so, or if any application be made under any Banruptoy
Act for the time being in foree for sequestraiion of his Esiate or if a trust deed
be granted Hy him on behalf of his cretitors, OR



cartified by Engineer-in-charge which is fihal and conclusive) baing less thays tha:

b

b) being a company shall pass a resolution or the court shall make on orde? for
the liquidation of its affairs, or a Receiver orManager on behalf of the tlebenlures
olders shall be appainted or circumstances shall arise which entitle the court

or debentures holders to appoint a Receiver or Manager OR

€} assigns, transfer, sub-leis or attempts to assign, trg '_ fer or sub-let any portion
of the work without the prior written approval of the Arcepting Officer GR:

d} Shall suffer an excution being levied on his goods and allow it to be continugd.
for & period of 21 days, -

Whenever the Accepting Officer, exercises his authority to cancel the contragt,
under this condition, he may camplete the work by any mears at the Contraglor's.
rlsk and expense providad always to that in the event of the cost of compleion (as:

contract cost, the advantage shall accure to the BHEL and that if the castgf

..completion exceeds the moneys due 1o the Contractor under the contrack, ifRas

contractor shall either pay the excess amaount ardered by the Engineer-in-charge
or the same shall be recovered from the Contractor by other means.

Engineer-in-charge will have pwers to take possession of the sile and any materials
constructional plant, implements, stores, etc. thereon and carryout the work by
any means at tha risk and cost of the Contracator,

In case the BHEL comptates the work under the provisions of this condition the .
cost of such campletion ta be taken into account in determining the excess cost to

* . be charged to the conlractor under this condition shall consiat of the cost of materials
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purchased and or labour provided by the BHEL with an addition of such percantage
or cover superintendence and establishement charges as may be decided by the
General Manager whose decislen shall be final and conclusive.

Inthe Contractor fails to pay the excess suri within a period of 30 days, the Engineer-
In-charge shall have the right io sell any or ali of the Contractar's unused materials,
constructional plant implements, temporary buildings ete. and apply the proceeds
of sale thereof towards the safisfaction of any sum due from the Contractor under
the contract and if thereafter be any balance autstanding {rom the Contractor, it
shall be recovered in accordance with the provislons of the Contract.

Gancellation of contact in part or Full for Contractor's Default

If the contractor :

a) makes default in commenging the within a reasnoble time from the date of
handing over of the site and continue in that state a reasonable notice freom
Engineer-in-charge OR '

b)  inthe opinion of the Engineer-in-charge at any time, whether before or aftar
the date extended dato for complelion, make default in proceeding with the
work,withdue difigenec and continue In the state after a natice of sever days
fromEngineer-in-charge OR

c) fails to comply with any of the terms and conditions of the conlract or alter
Tdays notice in writing with orders properly issued thereunder. OR
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d) fails to complete the work order and items of work individuat dates for cornpletion
and clear the site on or before the date of completion or fails to achieve the
progress at set out under clause 7 of these General canditions of contract.

The Accepling Officer may, prejudice to any other right or remedy which shall have
accrued or shall accrue after RH E L, Cancel the cantract as a whole or in part
there or only such work oder items of wark in default from the contract. Whenever
the Accepting officer exercises his authorily to cancel the cantract as a whole or in
part under this condition he may complete the work at the contractor's rick and
cost provided always that in the event of the cost of complelion {(as cerified by
Engineer-in-charge which is final and conclusive) being less than the contract cost
the advantage shall acerue to the BHEL if the cost of comletion exceedds, the
money due to the contractor under this contrae! the contracttor shall eilher pay the
excess amaunl ordered by Genaral Manager or the same shall be recovered from
the contractor by other means. Engineer-in-charge will have power to take
possession of site and materials, canstructional plant, implements, stores etc thera
on.

In case the BHEL completes the work or any part there of under the provisions of

- the condition the of such completion to be faken in to account in determining the

excess cost to be chargad to the contract under this condition shall consist of the
¢ost of materials purchased and / or labour provided by the BHEL. with an addition
of such percentage to cover superintendance and establishment charges as may
be decidad by the General Manager whose decision shall be final and canclusive.

If the contract fails to pay the excess sum within a period of 30 days the Engineer-
in-charge shall have the right to sell any or of the conlractor's unused materials,
construction plant, implements, temporay buildings etc and apply the praoceeds of
sate there of towards the satisfaclion of any sum due from the conlractor under the
contract and :fﬁg?%aﬁer be any balance aut-standing from the contract, it shall be
recovered in accordance with the provisions of the contract,

Tarminatian of Contract for death

Without perjudice to any of the rights or rermedles under this contract if the contractor
dies, the Accepting officer shall have the option of terminating the cantract without
compensation ko the cuntractor.

Spaclal Powers of Determldtation

If at any time afler the acceptance of the tender BHEL shall f )ééeaiog
whatsoever not require the whole or any part of the work to b 3& eneral
Manager shall give notice in writing of the fact to the contractor who shail have np
claim to any payment of compensation or otherwise howsoever an account of any
profit or advantage which he might have derived from the execution of the work in.
full but which he;[iiilnat_derive in consequence of the foreclosing of the wark,



He shall be paid at contract rates for the fufl amount of the exceuted including
such additional works e, g. clearing of site, et as may be rendered necessary by

TPREIHTEASS Ry, He st also Be Mowed 2 FEREHMALREPAD it (X decids.”
by the Accepting office} for any expenses sustained on account of labour and
aterials collected but which couls nat be utilised on the work, as verified by the
Engineer-in-charge. Neither shall the contractor have any claim for compensation
on account of any alterations have been made in the original speeifications drawings,
designs and instructions, vaiving any curtailment of the work as original
contemplated.

50. BLANK
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CHAPTER - |V
VALUATION AND PAYMENT

?j. Recards and Measurements :

All items having a financial value shall be entered in the BHEL Measurment Book
et:l that a complete record is obtained of all werke prerferrned under the cer]trqet

Bualldmge, etc., priced in schedule 'A" as a unit Lump-sum  will be eni_;ered by
h‘umber at the unit Lump-suim. B e . .

Werk earrled out fer agreed Lump-gum W|Il I:Je deeerlhed end Simllaﬂ‘j reeerdec}

Lump-surm omissions will be entered for deduction. Meaeuremeni shall be reetrteF q
ie ’that required to ascertain the financiat |Iﬂ|:lllll'1.-' of E!HEL under the eerﬁract

Werk which fails to be measured in detail ehell be mearured phyeleei!y with-out
reference to any loeal custom that may obtain excepling where it may ctherwise
be directed in the tender documents. The measurments shall be taken jeirily by
any person duiy authorised on the par of the BHEL and-by the eontrector '

The engineer -in-charge shall give resonable notice in writting to the contraclor of
abbemtmen’t of measurement

The contractor shalt without,extra charge,provide eeeleten{:e WIth ap 1Ianee an
cther ’phlnae necessary for- measurement 3 ' Jren L

LM

The contractor shall bear all the cost af meesuremente ef hie Work,

measurements shall be entered in the BHEL measurement book and signed anj
dated by both parties each day at the site on completion of meaeuremeﬁt if ’th
contractor objects to any of lhe measurements recorded on behalf of the BHEL A
note to that effect ta be made in the BHEL measurement book or against the |tem
or items objectad to; and such note shall be signed and dated by bath the perfee
engeged in taking the measurement.

i as a result of such objection, it becomes nacessary to re-measure the work
Whisl[i bt the expahiscs.of such measurgment ghall be borne t;y the Fe'?thf
[equiﬁng t‘qe meeeurement

Measurerpant to be re- faken provided that a pet -effor is-foung y [s re-
'rﬁeeeurrement th-amount to less than 5% (Five percent) of the valug j
by the firstivieasuremerit.Bit whera-the net errors améunt td 5% and over: d-f”th
k&t Valus fthen the cost is to-beé botne by the other party .[n-any casg if thé net
value of errdrsfound exeded to'Rs 508 the eXPensce or re-measuferment is ee:d tah
ba borne by th other parly . If the cantractors representative fails to attend’ wherl
reqmred Jhe engineering-in-charge shall have power to proceed by himgg!f to
taks measurement and in that case theso measurements shall be considered as
eéeepted by the contractor as final . The contractor shall,once in every month

,submit to the engineer-in-charge with a copy o the accepting officer ﬂeteﬂe of hig’
elelrne for the work done by him up to and including the previous month which are
net tovered by his eentraet agreament in any of the following reepecte



Deviation from the items and specifications provided in the contract
documents.

Fxtra ltems ! [tems of wark,
Qluantlties in excess af those provided in the contract schadule.

ltems in respect of which rates have not been settled. He should, in addition

furnish a clear certificate to the effect ihat the claims submitted by him as
aforesaind cover all his claims and that no further claims shall be raised by
hirm in respect of work done up to and including the pariod under report.

Excent where any general fo detailed description of the work in quanlities expressly
shows to contrary, schedule of quantities shall be deemed to have been prepared
and measurements shall be taken in accordance with the procedure set forth in

" the schedule of rates specification not withstaning any provision in the relevant

standard method of measurement or any genearal or local custom. in the case of
itemns which are not covered by the schedule of rates f specification, measurement
shall be faken in accordance with relevant standard method of measurement issued
by the Indian Standard institution or as par Standard engineering practice.

Valuatlon of Deviations

Rates for deviated itams of work will be fixed as follows

1}

For any item of work required to be carried out after the contract has been
awarded and which is not covered by Contractor's Schedule but is covered
by B.H.E.L schedule of Rates the payable for such a fresh item will be
derived from B.H.E.L. Schedule by the methad of proportion as follows:

a) In lhe same proportion to the BHEL Schedule of rates as the tendered
rate for the nearest analogous item of work in contractor's schedule
bears to rate for the parti cularanalogous item of work in BHEL
schedule of rates, Hawerer incase of nearest analogous itern of work
in contract schedule forms part of individual chapier of the BHEL
scheduie ol rates the above proportion wilf be workedout only for such
iterms which are found  bothin contract schedule and BHEL Schedule
of rates as group ofitems under the chapter,

b} If & single appropriate analagucus item of work is not available in both
schedule ({coniractor's and BHEL schedule} then the method of
proportion will be applied to the nesarest analogous group items available
in both the schedule referred to 1,2, in the same proportion as the total
tendered cost of that particular group of iteim {the sum of the products of
the tendered rates and the quantities for which orders are placed ) bears
to the total cost of the same ilems and quantities and BHEL Schedule of
Rales.

¢) H even an appropriate ancloguous group of items is not available in
contractor's schedule and BHEL Schedule, then the methods of
propotlion will be applied to all those items of lhe whole work, which are
available in bath the schedule and for which orders have heen placed
an the contrackor i. e., in the same proportion as the total cost of ali
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these items of work {the work of the products of the tendered rates and
the quantities for which order  are placed) bears to the total cost of the
same items and quanlities al  he BHEL schedule of rates.

The selection of analogous items or analogous group of items referred to above
shall be done by the Engineer-in-charge. YWhere the rates for deviated items.or
new items of work can be derived by the selection of different analogous items or
analogous group of items, the lowest of all such derived rates shall be taken as
the carrect rale.

In the case of the contracts for which the Engineer-in-charge is the Accepting
officer all disputes regarding lhe settlemant of rates of deviated or new items or
work shall be referred 1o the Head of Civil Engineering Departmeint whose decision
shall be final and conclusive as the case may be.

Il If any work not covered by any of the foregoing is ordered of the contractor, the
basis of paymaent shall be decided by the Accepting Officer whose decision shal!
be final and conclusive and binding on the parties.

Reimbursement ! Rafund on variation in Prica, Materials

If after submission of the tender and / or during the progress of the warks, the price

of any material {not bering a material supplied from the BHEL store in accordance
wilh the conditions of the contract) is increased or decreased by an Act of Legislature

{central or state }and / or any notification thereunder or on account of new duties or

levies such as octrai ar on account of increase or decrease in such dufies affecting

the price of materials required for incorpeation in the works and made from materials

of which the price has increased or decreased as aforeaid and the contractor has

thareupon to pay in respect of such material or tem a price which is higher or

lower than the price of that matertal or item as prevailing immedialtly before the

passing of such act or levying, increasirg / decreasing of such duty, the BHEL

shall increase in price or the duty reimbursad to the contractor the increase in price

o additional or increased duty paid by the contractor and in case of decreasea in
price the BHEL shall be entitled to a refund of the reduction in the price or the

reduction in duty. This will be applicable only for material which are directly
incorporeted on the work. The contractor shall howerver indicate the assumption

he has made while submliting the tender. However no reimbursement or refund

shall be made iIf the increase / decrease is not more than + 10% of the said price,

and i so the reimbursemant or refund shall be made only / on the excess over +-
10% provide always that any such increase shall not be payable if, in the apinion

of the Accepting officer (whose decision shall be and conclusive ) the increase is

attributabrle to the delay in the execution of the contract with the .control of the

coniractor or {hat any such increase has become operative after the contracied/! or
extendad dated of completion of the works or items of work in guestion.

The Contracior shall, for the purpose of this condition, keep such books of account
and other document as are necessary to show the amount of any increase or any
reduction available and shalt aillow inspection of the same by any culy authorised
reprasentative of the BHEL and further shali at the request of the Engineer-in-
charge fumish for verification such other information as the Engineer-in-charge
may regquire, ' : '
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The Contractor shail within a reasonable time of his becoming, aware of any
alteration in the prices of any such materials give notice therof in writing to.the
Engineer-in-charge stating that the rate is submilted in pursuance ta this condition
togeether with all information relating thereto which he may be in & pasition to
supply.

Advance on account

NO payment shall be made far work estimaled to cost less than Rupees DNE_
THOUSAND tilt after the whole of the work shall have been completed and a
certficate of completion given by the Competent authority,

In the case of work estimated to cost more than Rupees FIVE THOUSAND the
contractor may at intervals of less than one month or as otherwise provided for in
the Contract documents, counting from the date on which order to commence
WOrkK [s given by Enginser-in-charge submit claims on BHEL forms for payment of
advances on account of work done and of materials delivered in connection with
the Coniract.

The Contraclor shadl be pad in respect of such claims to the extent approved and
passed by the Engineer-in-charge subject to a maximum of 90% of the value of the
work actually executed to the satisfaction of the Engineer-in-charge. The certificate
of the Enginesr-in-charge regarding such approval and passing of the sums so
payable shall be final and conclusive against the contractor.

Notes :
"After the full amount of Security Deposil is made up through the 10% deduction

from On account hills, 100%, payment of all subsequent bills may be made to
the contractor. .

The Contractor may also be paid during the: progress of the work 75% of the value
of any materials which are in the apinion of the Engineer-in-charge in accordance
with the Contract, and are actually required for incorporation in the work and which
have reasonably been brought to the site in connection there with and are adguately
stored and / or protected against daimage by weather or other, causes, bul which
nave not at the time of payment of the advance been incorporated the work on
furnishing a formal hypothecation deed, Payment of such advances, however
shall be purely at the discretion of the Accepting Officer provided always that
payment shall not be made under ihese periodical certificate in respect of materials
like lime, cement, timer, sand, kapkar, ete. '

Any sums, due from the Contractor on account of Tools and Plart, stores or any
other itams provided by BHEL shall be deducted from the respective advances.
The Engineer-in-charge shall fram time to time certify the sums payable to the
Contractor after retaining the reserves.

Any certificate reiating to work done or materials delivered may be modified or
correctad by any subsequent intsrim cerlificate or by the final certificate of the
Engineer-in-charge sUpporting an advance payment shail itself be conclusive
evidence thal any any work or matarials it relates are in accordance with the contract,
All such intermediate payments shall be regarded as advance against the final
payment only and shall not be considered an admigsion of the performance of the
contract or any part thereof in any respect or the accuring of any claim
whatsoever.
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Such intermediate paymant shall not conclude determine or affect in any way the
powers of the Engineer-in-charge as to the finai setttement and adjustment or the
account or otherwise or in any way vary or affect the contracl.

Final 8ill

As soon as possible after the competion of the work 1o the satisfaction. of the.
Engineer-in-charge, the contract shall forward a certified final account on BHEL:
formes, in duplicate. '

i shall be accompanied by all abstrar;‘.ts. vouchers, etc., in support there of add
shall be prepared in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Coniractor shall be entitled to be paid the final sum less the value of payments
already made on account, subject to certification of the final bilt by the Engineer-in-
charge. Any sums due from the Contractor on account of Tools and Plant, Stores
or any other items provided by BHEL not yet recoversd from the contractor shall
he deducted from the final sum aforesaid.

Mo charge shall be allowed to the Contractar an account of the preparation of the
final bill,

Payment of Bills

All payment to be made to the Contractar under this contract shall be by "Crassed
Chequa" marked "Afc payes only" {within a reascnable after the centification by the
Engineer-in-charge) at the Nationalised BanksfScheduled banks or their subsidiaries
located in the station where either the work is executed or service rendered ar at
their branch nearest to the station whre the Office of the Engineer-in-charge is
located,

Racovery fram Gontractor

Whenever under the cantract any sum of money shali be recovered from or payable
by the Contractor the same may be deducted any sum than dus or which at any
time thereafter may became due to the Contractor under the contract or under any
other contract with BHEL or from his Securily Deposit or he shall pay the claim on
demand. ' )

Post Technical Audit of work and Bills

BHEL reserve the'right to carry-out a post-payment audit and technical examination
of the work and*final bill including all supporting vouchers, abstracts efc., and to
enforce recovery of any surns becoming due as a result theraol in the manngr
provided in the preceding sub-paragraphs provided. Howewer, no such recovery
shall be enforced after three years of passing the final bill.

Refund of Securlty Beposit

B50% of the Security deposit mentioned in condition 18 above, may be refunded to
the Contractor in respect of all contract on compiletion of work and after payment of
final bill and the balance 50% on expiry of the maintenance period, provided the
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Contracior shall have rendered a "No - Demand” Cerlificate. In case of work
where maintenance period is not invalved 100% of the Security Deposit may be

refunded after payment or final bill provided thal the Contractor shali have rendered
a "No Demand” Certificate.

Arbitration

Except where otherwise provided for in the contract all questions and disputes
relating to the meaning of the specificalions, designs, drawings and |nstructions
herein before mentioned and as to the quality of workmanship or materials used
an the work or as to any other question, claim matter or thing whatsoever in any
way arising aut of or relating to the confract, designs, drawings, specifications.
estimates, instructions, orders ar lhere condilions or niherwise concerning the work
or failure 1o execute the same whether arising during the prograss of the work or
after the completion or abandonment thereof shall be referred to the sole arbitration
of the General Manager of BHEL and if General Manager is unable or unwilling to:
act, to the sole arbitration of same other persons appointed by the General Manager,
willing to act as such arbitrator,

The cases referred to arbitration shall be other ihan those for which the decision ok
the Accapting Officer, or Engineer-in-charge as the case may be, is expressed in
the contract to be final and conclusive. There will be no objection if the arbitration,
so appointed is an ermployee of BHEL and that he had to deal with the matkers to
which the contract relates and that in the course of his dulies as such he had
expressed vicws on all or any of the matters in dispute or dilference.

The arbitrator ko whom the matier is originally referred being transferred or vacating
his office or being unable to act for any reason, such General Manager as aforesaid
at the time of such transfer, vacation of office or inability to act, shal! appaint another
person to act as arbifrator in accordance with the terms of the contract. Such
person shall be entitied to praceed with the reference from the stage at which it
was left by his predecessor.

Subject as atuiesaid the provision of the Arbitrabon Act, 1840 or any statutory
modification or re-enactment thereof and the rules made thereunder and for the
time being inforce shall apply to the arbitration proceeding under this clause.

It is & term of the coniract that the party involving arbilration shall specify the
dispute or disputes to be referred to arbitration under this clause together with the
amount or amaunt claimed in reapect of each dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the
tima, for making and publishing the award,

The work under the Contractor shall if reasonably possible contine, during the
arbilration praceedings and no payment due or pavahle to the Cantractor shall be
withiheld on account of such praceedings.

The Arbitratar shall be deemed to have entered an the reference on the date he
issues notices to both the parties {ixing the date of first hearing.

The Arbitration shall give a separate award in respect of each dispute or difference
referred to him. ~ '

COMTRAGTOR
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B2

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his
sole discretion.

The award of the Arbitration shal! be final, conclusive and binding on all parties to
this contract.

In the event of disputes or differences arising between one public sector eriterprise
and a Govt, Department or between two public sector enterprises the above
stipulations shall not appy, the provigions of BPF Office memorandum No, BPF/
CLOD/PEMAMN/2{1.10} 75 - BPE (GM - 1} dated 1st January 1976 or its amendrnents
for arbitration shall he applicabie. "

Jurisdiction of Court

For the purpose of Court proceeding if any, same shall be in the Caurt having
jurisdiction over Ranipet - 832 408, {Vellore District, Tamilnadu).

Taxes et -

Alitaxes, duties, levies that are payable to the Government or to any other authorities
in respect of the works under the conlraclar at the time of contract or becomes
payable in future shall be exclusively borne by the contracter and the BHEL is not
liable for any reimbursement / Payment thereof.



ANNEXURE - |

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS

LABOUR LAWS BY THE CONTRACTORS FOR BHEL
{Please See Condition - 22}

The Contracior shall not employ in connaction with the work any person who
has not completed 18 years of aga.

The Contractor shall in respect of iabour employed by him either directly or
through sub-contraclor's comply wilh or cause to be complied with the following
statutory provisions and rules and in regard to all matters provided therein.

The Contract Labour {Regulation & Abolition) Act 1970 and the relater
Tamilradu es,

The Minimum wages Act 1948 and the related Tamilnadu Rles.

The payment of wages Act 1936 and the related Tamilnadu Rules.
The factories Act 1948 and teh related Tamiinadu Rules.

The Empioyees' Provident Fund & Miscellaneous Provisions Act 1052,
The Employees State Insurance Act 1048,

The workman's Compensation Act 1923

The Industrial Disputas Act 1947 and any other Law or modifications to the
above or to the rules made there under from time ta time.

FPaymet of Bonus Act 1965,

REGISTRATION AND LICENSING

3.

Every Contractor shall register his name with the Welfare Saction of BHEL
bafore taking up the work awared to him by giving the following information
and getting a code Number :-

al The Name of the Contractor.
b) - Nature of Contract Work.
c) Period of Waork.

d} Number of maximum labour employed by him on anyone day.

e) Licence No. & Date (applicable in case of Contractors employing 20

or MOrewarkers)

f} Whether enrolled for PF, ESH, etc., and enrolment No.

This Information is called for the purpose of infarming the Inspectorate af Factories
whenaver they call for information regarding Contracts.



WAGES

10.

11.

12.

13,

14.

The Contractar emplaying 20 or more workman is required to obtain licence
fram the authorities (The Deputy Chief Inspector of Factories ! Assistant
Comrnigsioner of |.abour as lhe case may be). This licence shalt be amendad
and for renewed wiherever there is an increase in the workmen employed
by him ar in the evenl of contract being extended of renewed. The Contractor
shall inform the licence number to the BHEL Management befare taking up
the wark.

The Ceontractor {licensed or unlicensed} shall promptly furnish every
information and documeant reguired by BHEE authorities for the purpose of

fuffilling their obligations as principal Employer and / or occupier of the factary
and shall render all necessary assistance for the same.

The Caontractor shall pay wages to the workmen employed by him at the
rate which shall not be less than the minimurn wages applicable under Law
from time to ime.

The Contractor shall fix wage periods in respect of which wages shall be
payble. Mo wagre parind shall excesd one month.

The Contractor shall ensure payment of wages to the Contract 'abour
amployed by him within three days from the end of wage period in case the
wage period, is one week ar a fortnight and in all other cases belora 10th
day of the following month.

All payment of wages shall be made on working days at the work site and
during the working time and on dates notified in advance. |n case the work
is completed before the expiry of the wage peried, finat payment shatl be
made within 48 hours of the last working day.

Where the employment of any works is terminated by or on behalf of the
Contractar, the wages earned by him shall be paid befare the expiry of the
sacond working day from the day on which him employment is terminated,

Wages due to every worker shall be paid to him direct or to the persen
autharies by him in this behalf. All wages shall be paid in current coin or
currency or in both.

The Contracter shall ensure the disbursement of wages in the presence of
such authorised representatives of BHEL Management.

The above payment shall be verified by the authorised Officers/
representative of BHEL with the following certificates on the payment sheet
Cartified that the amount shown in ColumnMo................... has been paid
to the workmen concernead in my presence Ol .....ccosieieerenie e encren @i

A certlficate of payment shall be fumished in duplicate by the Contractor to
the Engineer-in-charge sach month in Form "A” enclosed.

CONTRACTOR GD



i3 A Notice of showing the wage period and the place and time of disbursement
of wages shall be displayed at the place of work and a copy o be sent g the
welfare department by the Coniractor undeer acknowledgement,

16. Notices showing the rates of wages, weekly rest days, wage period, hours
of wark, date of payment of wages, and addiessed of the [nspectars having
jurisdiction the date of unpaid wages shall be displayed in Tamil and English
in conspicious places at the establishrnent and al worksite (he Contractor.
The contractor shall inform the BHEL Management every month the details
of contract labour engaged for each contract in the following form -

a)  Serial Number

b} Lacation

o) Perfad of Work

d}  No. of Contract labour engaged during the work
e} Mo of days worked

f) No. of Mandays worked

g)  Wages paid to his workere

The above statement shall be furnished to BHEL Management at the end of every
month. '

REGISTERS AND RECORDS AND COLLECTION QF STATISTICS

17. The following documentsiormats under contract labour {Reguiation and
Abalition) Act 1870 and Tamil Nacy, Rules there under shall be maintainad by
each Contractor,

aj Register of Parsons empioyed by the Contractar
bl Employment Garg
e} Service Cerlificate

d) Muster Roll, Wage Register, Deduction Register, Wage Slip, Over
Time Register, Register of Fines, Register of Advances elc.

18. The Contractor shall display the abstract of the contrac labour {Regulation
and Abolition) Act and the Rules there undgr both in English and in Tami,

19.  Half Yearly Return shall be sent by the Contractar in duplicate 1o the Licensing
Officer.

20, The Contractor shall submit the returns required under the Gontract Labour
{Regulation and Abolition) Act 1670 periodically to BHEL Management.

21.  The Contractor shall without fail give upto date informatian in writing of the
attendance of the workers employed by him,

CONTRACTOR



22.

23

The Contractor shall ensure that nis workers keep and produce 1heir
Employment Card when coming to duty and take them back when leaving

duty.

All the above registers and recards shall be preserved in originai for a period

of Three years. All the Registers, Records and notice maintained under the
Act and rules shall be produced on demand by Inspector or any authority
under the Act.

WORKING HOURS AND WORKING CONDITIONS

24,

25

25.

27,

28.

29,

30.

31.

NO WORKER SHALL BE REQUIRED OR ALLOWED TO WORK ON
SUNDAY UNLESS HE HAS OR WILL HAVE A HOLIDAY ON ANYONE OF
THE THREE DAYS BEFORE OR AFTER THE SAID DAY,

The contractor shallinform BHEL Management in the prescribed from details
of the contract workers scheduled 1o work on Sunday., the day of rest and
also indicate the substiuted haliday in lisu there of. this shall be intimated
two days in advance berfore his workmen are booked for work on sunday.

The contract iabour working for mere than nine hours in nay or for more
than 48 hours in any week shall be paid wages at the rale of towice the
ordinary rates of wages in accordance with the provisans of section 58 of
the factaries Act 1948

The contractor shall provide all safety devices and personal protective
eguipment to his workman at his own cost and shall ensure that his workmen
wear/use such devices or equipment provided to them while doing the work
and there shouid not be any relexation on this.

The contractor shali give four paid National Holidays to his workers, viz.
26th January, Ist, May, 15th August and 2nd October.

The contractor shall ensure that his workmen vacate the premises after the
shift is over.

No. woman worker shall be reguired or allowed to work in the factory except
between the hours of 6.00 a.m and 7.00 p.m

The contractor shall comply with the provisions relating to wifare and Health
facilities as provided in the contract labour { Regulation and Abalition } Act
1970 read with the Tamilnadu contract labour Rules 1975, '

NOTICES OF ACCIDENTS

32

33.

Motwithstanding any thing contrary to this , in the event of accident the
cantractor shall be required to fill injury report and submit the Engineer-in-
charge immediately and ensure the compliance of ESIfWorkmen's
Compensation Act, Factories Act and Rules made there under. He shall also
maintain a register of accident as per Act.

The coniractor shall get the contract labour engaged by him insured under
workmen's Compensation Policy from General Insurance Corporatian of India
before actually starting the work of contract. The Insurance coverage shoukd

CONTRACTOR €D



34.

35,

36.

3r.

be far the entire period of contract. The contractor shali comply  with the
provision of the Workmen's Compensalion Act 1923 [This should be read in
conjunction with the provision of ESI Act]

The contractor shall ensure that all his workmen are covered under the
Employees State Insurance Act and and praduce to BHEL such Registration
Nurnber/ Enrolment Number before executing the contract work.

The contractor shall regularly pay the amount of contnbution 1.e. empioyers

contribution as well as employees contribution in pursuance of the above
scheme as fixed from time to time .The contribution payable presently is
1.75% of wages to be recoverfrom the waorkmen and 4.75% of wages to be
contributed by the contractor. Contribution recovered from employee and
contribltion made by the contractor may be rounded o the next highet
multiples of five patsea.

The contractor shall take note of any amandment that may be braught forth
in the above contribution rate and accordingly.

The cantractor shall ensure that his workmen are covered under the EPF &

miscellaneous Provision Act 1852 and accordingly produce to the BHEL

Managemaent the registration / enrolment number pefore awarding of

contract wark. As per the extisting provision every worker wha has completed

three months continiiaus service or has actually worked for not less thar 60

days within a periad of three months or |ess shall be entitted and required to

become a member of the fund. The employees, contribution payable at

present is 12% of wage which will be recovered by the contractor from the

wages of his workmen and the contractor should pay equal contribution.

The contractor is also liable to pay any administrative charges in this behalf
that may be decided from time to time , it will be the responsibility of the

contractor 1o ensure such contribution payable in respect of workmen.
employed through sub-contractors alsa.

38. The contractor shall take note of any amendmenl in the rate of contribution

payable under the scheme from time to time.

39. The contractor shall within seven days of the close of every month submit

40,

to BHEL a statement showing the amount to contribution pavable/paid for
employees engaged by him or through him and shall also furnish to BHEL
such information as Principal Empioyer is required to furnish under the
provision of the ESI Act and PF as well as the schemes made thereundér to
the authorities concemed.

Whenever any sum of shall sum of money is found to be recoverabte from
or payablle by the contractor under the above Acts the same shalt be deducted
from any sum that may be due or which at any time there after may become
due to the contractor under this contract ar under any alher contract or from
his security deposit in case the recoveries are not sufficient to satisfy the-
claims, the contractor shall pay the balance there of on demend. in case
any recoveries are made this clause from the as may be required to replace
the shortage caused by such recoveries in the amount of Security Deposit.

CONTRACTOR |
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43,

The contractor shall abide by all the labour and other laws applicable to
cahitrattlaboyrfworkanunder this contract and shall at all times Keep BHEL
tridgmniifiet! against-alt losses, claims, prasecutions under any law,

in case of non compliance of any of the provisions of the Acts and in case
BHEL Haveing complied with the same BHEL will be entitied to recover the
same from the contractor / sub contracter,

Nonexercise of any of the  power of or rights available to BHEL here under
or under any law, shall not any way operate as waiver tharegf

ACCEPTING OFFICER



FORM - IV
(See Rule 21(1} of Tamil Nadu Contract Labour Rules)
Application for Licence

1. Name and Address of the Contractor
{inciuding his Father's Name in case of
Individuals)

02. Date of Birth and age {in case of
Individutals)

(3. Particulars of Establishment where
Contract Labour is to be employed

a) Name and Address of the
Establishment

b} Type of business trade industry
manufacture

¢} Nurmber and date of certificate of
Fegistration of occupation, which is
carried on the Estahilshment under
the Act,

d) Name and address of the Principal
Employer

04. Particulars of contract tabour -

a) Nature of work in which cantract
labour is employed or is to he
amployed in the establishrment

b) Duration of the proposed contract
work {give particutars of proposed
date of commencing and ending}

¢) Name and address of the agent or
Managerof contractor at the waorksite :

d) Maximum No. of contract labour
preposed 1o be emplayed in the
establishment on any date

CONTRACTOR



JE.

a7,

8.

0.

10

1.

Whelher the contractor was canvicied of
any offenca within the preceeding free
years, If so give details

Whether there was any order againsl
the contractor revoking or suspending
licence aor farfeiting security deposit in
respect of an earliercontract if 50 the
date of such order

Whether the conlractor has worked in
any olher establishment wilhin the past
five years, if so. give details of the
principal employer Estalishment and
nature of work

whether a certificate by the principal
Employer in form ¥V is enclosed

Amount of licence fee paid No of
Treasury challan and Date

Particulars of security deposit if any,
requested to be adjustad, inciuding
Treasury Receipt number

The amount of security deposit or

balance if any after adjusiment of
amount to be refunded under rule
31 deposited with treasury Receipt
Mumber and date

DECLARATION

| hereby declare that the details above are correct to the best of my knawledge
and bslief,

PLACE
DATED

SIGNATURE OF THE APPLICANT

[CONTRACTOR]

NOTE : The application should be accompanied by a treasury Receipt for  the
appropriale amount and a cerlificate in Formyv Fram  the principal

(To be filled in the office of the Licensing officer)

employer,

Dale of receipt of the application with challan for fees / security Depasit,

SIGNATURE OF THE LICENSING OFFIGER

CONTRACTOR



FORM - XN

{See Rule 75 of Tamil Nadu Contract Labour Rulas 1975}

Reqister' of workman employed by contractor

Mame and Address of the Contractor
Mame and location of waork

tame and address of establishment in /Junder
which coniract is carried on ’

Mame and address of Principal Employer
01. Serial Number
02. Name and surname of workman
03. Age and sex
4. Father's / Husband's Name
05. Nature of Employment /Designation

06. Permanent Home address of workman
{ village Taluk and District }

07. Local Adderss
08. Dale of commencement of Emplayment
(9. Signature or Thump Impreesion of warkman

10, Date of termination of Employment

CONTRACTOR



FORM - XIV

{See Rule 76 of Tamil Nadu Contract Labour Roules)

EMPLOYMENT CARD
Name and Address of contractor © MNname and address of
Estalishment infunder which
contract is
carried on
Mature of work and location of work © Name and address of

Principal Employer

1. Name of the workmen
02. 3l Mo of register of workmenY employed
03 Name of Employment/Designation

04. Wage rate (with particulars of unit in case of
Piece work} :

05, Wage period
06. Tenure of Emlgyment

07. Remarks

SIGNATURE OF CONTRACTOR




FORM - XV

{See Rule 77 of Tamil Nadu Coniract Labour Rulas}

SERVICE CERTIFICATE

Name and Address of the contractor . MName and address of
: Estalishrment infunder which
contract is
carned on

MName and location of the work

Name and addrass of the warkman : Name and address of Principal
Employer

Age or Date of Birth

Identification marks

Father's { Hushand's Name

Sl.No Total period for Nature of Rate of wage Remarks
which employed wark done (with particulars units
From  Ta in case of pigce of work
(1) 2] (3} ) (9 {6 {7]
SIGNATURE



FORM - XVI
(See Rule 78 [I] [a] [i] of Tamil Nadu Contract Labour Rules)

MUSTER ROLL

Mame and Address of contractor Marne and address af

Estalishiment infunder which
cantract is

carried on

Mature of tocation of the work : Name and address of

Principat Employer

For the Maonth of

Sl No Narme of Father's/MHusbands Sex Dates  Remarks
workmen Name 12345
(01} 02} {03) {04} {05} {06)

SIGNATURE OF CONTRACTOR




FORM - X1

(See Rule 78{1) (a) (i) of Tamll Nadu Contract Labour Rules}

Register of wages

Mame and Address of the Contractor
Nature and lacation of work

Name and address of establishment infunder
which contractor is carrled on

Name and address of Principal Emplover
Wage Period ; MONTHLY
01. Serial Number
02. Name of workman
03. 8l No. in Register of workman
04. Designation / Nature of work done
5. Mo. of days worked
06. Units work done
07. Daily rate of wages { Piece rate
08. Basic wages
08. Dearness allowance
10. Ovartime

11. Other cash Payment
{Nature of payment to be indicated )

12. Total

13. Deductions, If any [indicale nature ]

14. MNet anmount paid

15. Signature f Thump impresion of workman

16. Initials of contractor or his representalive

CONTRACTOR |



FORM - XIX

(See Rule 78(1) (b} of Tamil Nadu Contract Labour Rules)

Wage Slip
Mame and Address of the Contractor : Mame and Father's /
Hushand MName of the
workman
Mame and loecation of work : Forthe week / Fcrrtrﬁghhr
“Manth-éending

01. Ne. of days worked

(2. No. of units waorked in
case of piece rate workers

03. Rate of dialy wages /piece rate
G4.. Amount of over time wages
Q5. Gross wages Payable

08. Deductions, if any

Q7. Net amount of wages paid

INTIALS OF THE CONTRACTOR OR
HIS REPRESENTATIVE

CONTRACTOR @3).



FORM - XX
(See Ruie 78(1} (a} {ii} of Tamil Nadu Contract Labeur Rules)

Regisier of dedaetions for damagse or loss

Mame and Address of the Cantractor
MNature and Incation of work

Name and address of establishment infunder
which contractor is carried on

Name and address of Principal Employer

01. Serial Number

02. Narne of workman

03. Father's / Husband's Name

04. Designation / Mature of Employment-
5. Partteular of damage ar lass

{6. Date of damage or loss

J7. Whether workman showed cause
against deduclion

08 Name of person in which presence
employee's sxplanation was heard

09, Amount of deduction imposed
10. No. of instalments imposed ~~ +
11. First Inslalments

12 Final Instaliments

13, Remarks

CONTRACTOR



FORM - XXI.
{Seo Rule T8{1) {a) (ii) of Tami} Nadu Contract Labour Rules)

Register of Fines

Mame and Aﬂdrﬂss of the Cantractor

Mature and location of work

. Mame and address of estatlishment infunder
which contractar is carried on

Name and address of Principal Employer

01.
g2.
3.
04,
05,
06.

07.
038,

09,
10,
11,

12.

Serial Number

Name of workman

Father's f Husband's Name
Designation / Nature of employrﬁent'
Act / Omigsion for which fine imposed
Date of offence

YWhether workman showed cause aganist
tina

MName of the person in whose presence
employee's explanation was heard

YWage period & Wage payable
Amaount of fine imposed
Date on which fine realised

Remarks



FORM - XXII

(See Rule 78 {1) {a) (ii) of Tamil Nadu Contract Labhour Rules)

Register of Advance

Name and Address of the Contractor

Mature and location of work

Narme and address of establishiment infunder
which contractor is carried on

Mame and address of Principal Employer

01.

02,

Q3.

04,

05.

05.

07,

08.

0o,

10,

Serial Number

MName of workman

Father's / Husband's Name
Designation / Nature of employment
Wage period and wages payable
Date and amount of advance given
Purposes (s) for which advance made

No. of instalments by which advance
to be repatd

Date and amount of each instalment repaid :

Date on which instalment was repaid

11. Remarks



FORM - XXIlI

{See Rule 78{1) {a) {iii} of Tamil Nadu Contract L.abour Rules}

Register of OQvertime
Mame and Address of the Contractor
Mature and location of work

Mame and address of establishmant infundear
which contracior is carried on
Name and address of Principal Emplaver

01, Serial Number

02. Name of workrman

03. Father's / Husband's Name

04, Sax

05. Designation / Nature of employment

08, Dates on which overtime worked

07. Total overtime warked of production
in case of plece -rated

8. Normal rate of wanes

08. Qvartime rate of wages

10. Overtime earning

11. Date on which Cvertime wages paid

12. Remarks

CONTRACTOR



PAYMENT CERTIFICATE

FORM "A"

Certified that

1. | as contractor of
have made payment to all contract Labourers in futl in respect of contract
NO. e as per ferms of my contract

and in no case less than the rates applicable upto the period ending,

2. The above payment have been Made by me in the presence ot the ay-
thorised representative OF U
Of For o
Employees amountingtoRs ...

3. The neccessary payment registers alfendance reqister / Form 12 | Loave
register/ book under Laboure and industrial Law and other relevan recorgy
have been maintamnad by me and available with ma for aroduction as apc
when required

4. No payment is due / outstanding to any contract Labourers engaged by
me in respectof the aforesaid contract upto the period ending

CONTRACTQOR
NAME
DATE
SUPERVISCR
NAME
DESIGN
DATE
COUNTERSIGNED
OFFICER INCHARGE
NAME
DESIGN
DEPT.



ANNEXUR |
SAFETY RULES

{Sea Condition 2)

A BMEL SAFETY CODE

A

1.

Suitable scaffolds shall be provided for workmen for all work that connot
safely be done from the ground, or from solid construction except such short
perind of work as can be done safely from ladder When a ladder is used an
extra mazdoor shall-be engaged for holding the ladder and if the ladder is
usad for carrying materials as weil suitable footholds and handholds shall be
provided on the ladder and the ladder shall be give an inclination not steepsr
than %ito 1{}% horizantal and 1 vertical}

Scaffolding or staging more than 3.25 metres above the ground or floor |
swing or suspended from an overhead support or erected with stationary
support , shall have a guard rail properly attached | toited braced and otherwise
securad atleast 1 metre high above the floor or platform of such scaffolding
or staging and-extending along the entire fength of the outside and ends there
of with only such openging as may be naccessary for the dalivery of malerials
. Buch scaffolding or staging shall be so fastenad as to prevent it from swaying
from the building or structura.

Working platform, gangways and stairways shall be so constructed thatthey
do not sag unduly or unequally | and it height of a platform or gangway o
stairway |s more than 3.25 metres above ground level or floor level it shall be
closely boarded have adequate width and be suitably fenced,as described in
2 above.

Evary opening In floor of a bullding or in a working platform shall be provided
with suitable means to prevent fall of parsons or materials by providing suitable |
fencing or railing with a minimum height of 1 metre.

Safe means of access shall be provided to all working platform and other
working piaces. Every ladder shall be securely fixed | no portable single ladder
shall be over 9 metres in length. Width between side rails in a rung ladder
shail in no case be less than 30 ¢cm for ladders upto and including 3 metres in
length , For longer laddear this width-shall be increased by atleast 6mm far
each additional 30cm of iength. Uniform step spacing shall not exceed 30cm.

Adequate precautions shall be taken to prevent danger from electrical
equipment. Mo materials on any of the sites shall be so stacked or placed as
to cause danger ar inconvenience to any person ar the public. The contractor
shall provide all necessary fencing and light to protect pubiic from the aceident
and shall be bound to bear expenses of dafence of every suit-action or other
proceading at law that may be brought by any person for injury sustained
owing to neglect of the above precautions, and pay any damages and cost
which may be awarded in any such suit, action or proceeding to any such
parson or which may with the consent of the contractor be paid to compromise
any claim by such parson.

CONTRACTOR GD



6. Excavation and Trencing

All trenches 1.5 metres or mare in deplh, shall at gl time be supplied wilh atleasl
one ladder for each 30m tength or fraction there of ladder shall be extended fram
bottom of trench to alleast 1 metre ahove surface of the ground . Sides of the
trench 1.5 metres or more in depth shall be stepped back to give suitable slope or
securely held by timber bracing,so as to avoid the danger of sides collapsing .
Excavated materials shall not be placed within 1.5 metres of the edge of trench or
haif the depth of trench, whichever is more. Culting shall be from top o bottom
under no circumstances shall under mining or under - cutting be dane.

7. Demelition :
Before any demolition work is commenced and also during the prograss of work.

a] All roads and open areas adjacent fo the work site shall be closed or suitably
protected |

k] Mo electric cable or apparatus which is liable to be a source of danger over a-
cable or apparalus.used by the opsrator shall remain electrically charged.

¢l Al practical steps shall be taken to prevent danger to person employed from
the risk of fire or explosion ,or flooding no floor |, or roof or other part of building
shall be so overleaded with dobris or materials as to render it unsafe.

8. Allnecessary personal saftey equipment as considered adequent by the Enginger-
In-charge shail be /avalable for use of persan employed on the site and maintained
in a condition suitable for imimediate use and the contractar shall take adequate
steps to ensure proper use of equipiment by those concernad. '

al Workers emploved on mixing asphaltic materials cement and lime mortars
concrete shall be provided with protective footwars and protective gloves.

b] Those engaged in handling any material which is injurious to the eye shall be
provided with protective goggles.

¢l Those engaged in welding work shall be pravided with walder's protective eye
shellds

d] Stone breaker shall be protective goggles and protective clothing and seated
at sufficiently sale intervals.

e] When workers are employed in sewers and manholes which are in use . the
contractor shall ensure that manhole covers are opened and manholes are
ventited atleast far an hour before the workers are allowed to get into them
manholes so opened shall be cordoned off with suitable railing and provided
with warning signals or boards to prevent accident to public.

i] Mo gaint containing lead or lead products shall be except in the form of
paste or ready-made paint.

] Suitable face masks shall be supplied for use by workers when paint
applied in the form of spray or surface having fead paint is dry rubbed:
and scrapped .
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f] The contractor shall not employ men below the age of 18 and women an ‘the
work of painting with products containing lead in any form . Whenever men above
the age of 18 are employed on the work of lead: painting‘ther foilowing precaution
shall be taken :

i] Mo paint containing lead or lead products shall be used except in the form of
t ¥ahasts or ready-made paint.

i} Suitable face masks shall be supplied for use by workers when paintis applied
in the form of spray or'surface having Je_-ad paint is dry rubbed and scrapped

iii] Queralls shall be supplied by the contractor to workmen and adequate fagilities
shall be provided-to enable working painters to wash during or cessation of
work.

8. When work is done near any place where is risk of drowing ,all necessary
equipment shal! be provided and kept ready for use and all necessary steps
taken for prompt  resue of any person .in danger.and adequate provision
made for prampt first aid treatment of allinjuries likely:tobe sustained during
the:during ihe course oftheywork, S

10. Use'-uthi_c:jsting-machina._and tacklas .includin_g-the}r-at_iachments,anchnrage
. and-support.shalt conform to the fellowing

a}

i} These shall be of good mechanical construction, sound malerials and
' adequgate strengib and free from defects and shall be keptin good working
prder.

il Every rope used in hoisting or lowering. materials or as a means of
suspension shall be of durable quality and adeuate sirength and free
from defects.

b} Every crane driver or hoisting appliance operator shall be properly gualified
and - no person under the age of 21 yrs shall be incharged of any hoisting
machine including any scaffolding winch or give signals to operator,

£} In case of every heisting machine and.ar every chain ,ring , hook, shackle
swiveland pull block used in hoisting or lowering as means of suspension
safe’ working load shall be ascertained by adeguate means.Every hoisting .
macnine and all gear referred to above shall have the safe warking ioad
plainly marked there on In case of a hoisting machine having a variabie
safe working load,each safe working toad at the condition under which it is
‘applicable shall be clearly indicated. "No part of any machine or gear re-
ferred to above in this paragraph shall be loaded be yond (he safe waorking
load except for the purpose of testing.

-d)  In case of department machine ,safe warking load shall be nalified by the
Engnieer-in-charge. As regards contractar's machine the contractor shall
notify safe working load of each machine to the Engineer-in-charge when
ever he brings it to site of work and get it verified by the Engineer-in-charge.



1. Matars | gesaning | ransmission eleciric wirtng and other dargeraus parls of
hoisting appliances shall be provided with efficient safeguarts, hosting
appliances shall be provided with such means as wil reduce to the min-
mum sk of accident descent of load . Adenuate precaution shall be taken
to reduce to the nunimum risk of any part of a suspended load becoming
accidentathy displaced. When workers are emploved on eleclrical installa-.
tions which are already energised Insulating mats, working apparel such as
fgioves, sfeeves and boots as may be necessary shall be provided. Workors
shall nat wear any rings watches .Lcarry keys or other materials which are
good conauctars of electricity.

12, All seaffolds | lagders and other safely daevices mentioned ar described
here in shall be maintained in a safe condition and na scaffeld | ladder or
eguipment shadl he attered or removed whilg it is Lse, Adequate washing
facilities shall be provided at or near the places of warls,

13. These salety provision shall be brought to the notice of ali concerned
bydisplay on & notice board at apromient place at the workspot persons
fesparsible for ensuring compiiance with the safety code shall be named
thereorni by the contractor,

14. To ensure effective enforcemant of the rules and regulations relating to
safety precaulon | arrangement made by the contractor shall be open to
inapection b the: Engineer-in-charge or his represniation and the inpecting
officers (s dofined inthe cantractor's Labour Reqgulations.

Pl Lde s e ahrwn conditians 1 e 14, the contractor is nat ex
empicd irons the onoration of any aiher Aol or Ruls inforee.
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B. GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITES
PURING EXECUTION

The following safety measures should be strictly adhered to during execution of works at sites,

1. Providing the working plaiform with toe-boatd and handrail for continuows working ot heights.
2. Providing safety belt and lifeline at all times for men working at heights.
3. Providing dust or fume respirator in places where dust and fume concentration exists
4. Providing goggles and welding screens.
5. Providing acid and alkali proof rubber gloves for handling acids, alkali and chemicals, which
ATE COPrOsive.
6. Providing rubber gloves for working on electrical works.
7.Ensuring proper lashing of the components while being transported in vehicles.
% The vehicles must have side supports or have body to support the materiaks conveyed,
%, The materials should not be allowed to extend or overflow the sides of vehicles,
10. Materials should nor be allowed to overhang from the reat edge of the body of the vehicle.
i 1. Driver of the vehicle must posses license.
12, ¥ehicle must not be overloaded prescribed limits,
13. Red flags and lights for parts projecting from the body of the vehicle must be provided.
14, The speed restrictions with in the factory must be strictly adhered 10,
15. The gas cylinders must always be handled on trolleys or kept tied down not in use. They
shauld never be rolled as Roller for conveying,
16. Cylinders should not used without regulators.
17. All excavations may be barricaded and red belts/ lamps must be provided .
18, All electrical connections must be properly earthed.
19. No work should be taken up for execution inside shop Moor, with out obtaining necessary
work permit,
20. Froviding helmet for high level work.
21, The contractor should maintain a register regarding the driver license particulars.
22.All Personng! Protective Equipments (PPLE) conform to standard specification as per the
details given in the code of condust.
{i} Safety helmets confirming to 15-29235: 1934
(i) Safety Belts confirming to [3-3521: | 983
(iily  Safery Shoes confirming to 15-1989: 1978
{iv) Eye and face protection devices confirming to 15 — 852001977 & 15 - 89401978
(v) Hand and body protective devices confinming to: 1S —2573: 1975
18 - 6094: 1973
IS — 8807 19748
I8 — 8519 1977

Contractor including the subcontractors, agents and labours engaged on wark are required (0
serupulously adhere to the safety regulalions, safety precautions and measures. Any vialation
thereof will invite punitive action being taken against them. Alse contractors with frequent
violations of safety regulations will not entrusted with further work in this organization.

General:

All (aols, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets,
ladders, equipment ctc., used by the contractor shall be of safc design and construction. These
shall be 1ested and certificate of fiiness obtained, before putting them to use and from dime to time
as instructed by authotized BHEL official who shal) have the right to ban the use of any item.

‘CONTRALTOR



l. Vahicle

1.

C. SAFLTY PRECAUTION TG BI QBSERVED WHILE
TRANSPORATING MATERIALS

Vehicle carrying materials should have proper registration documents
and must be produced on demand by our Sacurity staff.

The light on right side i.e. over the driver's cabin shall be in warking
candition

Both the head light as well as park lamps must be in working condition.

fl. Movement of Vehicle

1.

2,

10.

The vehicle should nat travet al more than 20KWPH in our premises.

The driver of the vehicle must passess heavy duty licence and produce an
demand by the Security Staff,

Vehicles carrying inflammable liquids in e tanks containers should have
grounding chain or the tank container should be coated with insulating
materials o avoid static electricity

inroad junction , speed breaker and Railway crossing the speed should be
lowered and cehicles should proceed caltiously.

The driving should he ' keep to the Ieft ' at all places,

The vehicles should not parked on the road which could sbstruct the ve-
hicular traffic.

No person other than driver should be allowed to sit or stand on the prirme
mover or trailer,

The vehicle should pass onlythrough the approved routes. Short cuts should
be forhidden.

There must be a safe distance behind another moving truck.

The driver should aviod making quick starts, jerk stop or quick turns at
excessiva spead .



HI Shipping

1.

10,

11.

12

13.

Strong side supparts shoutd be provided on both sides of the tailer, The
side supports should be fixed in such away that it cannot be remaved even
temporaily.

Adequate packing must be given for easy slinging operations, The packing
materilas showld be geod snough io withstand the load.

The stacking of loads on the truck should be evenly placed. Thz load should
not be heaped together or dumped over the chassis.

The load an the truck should not be beyond its standard capacity. The carry
ing capacily must be clearly marked an the trailers alsn. '

The loaded materials shoukd be fastened tightly with "WIRE ROPE . Ma-

nita rope or coir rope should not at all be used. There must be side packing
such as gunny or rubber tyre between the sharp edges of the job and wire
rope in order to avoid cut in the wire rope.

There must be minimum fwo fastening and it should be more in case of
lengthier loads.

The wire rope should be in sourd condition i.& there shmqu not b links |
knots or bristles e,

The wire rn:)pe ends shauld be clamped with 'U’ clamps.

The Iunse pieces shauld be bundled hefore Ic-adlng on the truck

L

There must be red flags of red lamps for the lengthly loads which extend
beyond chassis.

The materials should not be stacked tao high to avoid hitting against live
electric lines.

The load should fiot be overhanging more than 0.8 metres from the end of
body, '

Yhile transporting the scraps there must be wire net cover to prevent fall
ing of scrap.

Y Genaral

1.

The vehicles should not be moved directly inside the production building in
case the materials are to be unloaded there. But the vehicles should
beparked outside the buliding and the driver shauld ascertain the passage
as well as the unloading paints, with the help of the shop officals. This will
avoid the congestion of blocking of traffic in the gangway,

CONTRACTOR GD



TENDER DOCUMENT

TENDER SPECIFICATION No : BAP:CF:0T:06/2016-17 Dt: 17/08/2016

NAME OF WORK:

OPERATION AND MAINTENANCE OF 1 MLD SEWAGE TREATMENT
PLANTS IN FACTORY AND TOWNSHIP OF BHEL RANIPET FOR THE
YEAR 2016-17-18. (SECTION — A & B)

PERIOD OF CONTRACT:

ONE YEAR

PART - Il - PRICE BID

( Pages 03 including cover page )

BHEL

CIVIL TOWNSHIP DEPARTMENT
BHARAT HEAVY ELECTRICALS LIMITED
( A Government of India Undertaking )
BOILER AUXILIARIES PLANT
INDIRA GANDHI INDUSTRIAL COMPLEX
RANIPET — 632 406

TENDERER ACCEPTING OFFICER



TENDERER

PRICE BID

ESTIMATE REF NO : CF/RB/16/07

NAME OF WORK

(SECTION - A)

Wegzom BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT
Bﬂ[l RANIPET - 632406

OPERATION & MAINTENANCE OF 1 MLD SEWAGE
TREATMENT PLANT IN FACTORY OF BHEL RANIPET FOR THE YEAR 2016-17-18.

SL
NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

01

Operation and Maintenance (O&M) of 1 MLD capacity
Sewage Treatment Plant at Factory premises of BHEL,
Ranipet in any two shifts over the 24 hours at the
discretion of BHEL to treat the sewage from Factory.

The scope covers deputing qualified and experienced
operator for shift operation of the plant. The operator is
required to monitor proper functioning of all the
equipments and the system in total for effective
performance of the plant for better results.

The scope includes operation of the equipments, attending
to minor defects then and there, cleaning and lubricating
the rotating parts periodically, maintaining the electrical
systems such as panel board etc, dosing chemicals as
directed by BHEL, collecting & testing feed and permeate
samples, maintaining the log book for all the activities.

Required number of operators are to be made available for
shifts operation. Also a 'reliever operator' shall work in
shifts and a supervisor shall work in general shift.

(Though the 'reliever operator' and ‘supervisor' are
common for both Factory STP & Township STP, their
wages and all payments have to be covered under Factory
STP, along with exclusive operators of the factory STP.)

12.00

Month

02 ITOTAL QUOTED VALUE OF SL NO - 01

03

SERVICE TAX @ %
(Quote here full service tax % and Service tax amount
payable)

04

TOTAL QUOTED VALUE INCLUDING SERVICE
TAX (SL NO - 02 + 03)

(Rupees in words

ACCEPTING OFFICER



TENDERER

ey =or BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT
Bﬂ[l RANIPET - 632406
PRICE BID
ESTIMATE REF NO : CT/RB/16/06

NAME OF WORK

(SECTION - B)

OPERATION & MAINTENANCE OF 1 MLD SEWAGE
TREATMENT PLANT IN TOWNSHIP OF BHEL RANIPET FOR THE YEAR 2016-17-18.

SL
NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

01

Operation and Maintenance (O&M) of 1 MLD capacity
Sewage Treatment Plant at Township premises of BHEL,
Ranipet in any two shifts over the 24 hours at the
discretion of BHEL to treat the sewage from Township.

The scope covers deputing qualified and experienced
operator for shift operation of the plant. The operator is
required to monitor proper functioning of all the
equipments and the system in total for effective
performance of the plant for better results.

The scope includes operation of the equipments, attending
to minor defects then and there, cleaning and lubricating
the rotating parts periodically, maintaining the electrical
systems such as panel board etc, dosing chemicals as
directed by BHEL, collecting & testing feed and permeate
samples, maintaining the log book for all the activities.

Required number of operators are to be made available for
shifts operation. Also a 'reliever operator' shall work in
shifts and a supervisor shall work in general shift.

(Though the 'reliever operator' and ‘supervisor' are
common for both Factory STP & Township STP, their
wages and all payments have to be covered under Factory
STP, along with exclusive operators of the factory STP.)

12.00

Month

02 ]

TOTAL QUOTED VALUE OF SL NO -01

03

SERVICE TAX @ %
(Quote here full service tax % and Service tax amount
payable)

04

TOTAL QUOTED VALUE INCLUDING SERVICE
TAX (SL NO - 02 + 03)

(Rupees in words

ACCEPTING OFFICER



