
 
 

1) Material to be supplied and installed as per attached specification. 
 

2) Delivery schedule: 
a. Material supply - within 08 weeks from PO date. 
b. Installation & Commissioning - within 16 weeks from PO date. 

 
3) Material inspection will be carried at BHEL works. 

 
4) Material to be delivered at TA-Electrical Stores after weighment. 

 
5) All the meters to be checked at BHEL TA-Electrical department. Load will be 

provided by BHEL. 
 

6) In case material found defective while taking, they should be replaced 
immediately free of cost. 

 
7) One sample piece to be submitted before bulk supply. 

 
8) Warranty certificates to be submitted along with material. 


