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NOTICE INVITING TENDER (NIT) 
Note: Bidder may download Tender Documents from web sites 

 

To, 

Dear Sir / Madam 

 

Sub: NOTICE INVITING TENDER 

 

We, Bharat Heavy Electricals Limited, a Govt. of India Undertaking under the administrative control 

of Ministry of Heavy Industries, invites offer in two part bid in sealed envelope from reputed & 

experienced bidders for the subject job as per the tender document. Following points 

relevant to the tender may please be noted and complied with  

 

Tender Notice 
 

 

Name of Work  
 

“Annual Maintenance Contract for Machines in Machine Shop 

& QM Work Shop.” 

NIT No  FF: 20: MRM: RM: WC: 01: 007, Date: 26.06.2020 

Period of Work  Two years 

NIT Value (Rs.) 90 Lakhs 

Amount of Earnest 
Money Required 
(Rs.) 

1.80 Lakhs 

Last date and time 
of Receipt of Tender  

17.07.2020, 10:00 AM 

Date & Time for 
opening of 
Technical Bid  

17.07.2020, 10:30 AM 

Splitting of Work 
(Ratio) 

NO 

Place of opening of 
Tender 

Tender Room, Back Side of Main Administrative Building, 

CFFP, BHEL, Haridwar-249403 (Uttarakhand) 

Tender Document 

Cost  

NIL 

Contact Detail Shri- NARAYAN KUMAR, DGM-WCX 

Contact Address: 1st Floor ADM Building, CFFP, BHEL 

Haridwar 

Email: narayank@bhel.in 

Phone: 01334-28-5783, 5447 

Fax:     01334-28-1862 

Note:  
1. Full set of Tender may be downloaded from websites (www.bhelhwr.co.in), www.bhel.com, 

https://eprocure.gov.in  

 

mailto:narayank@bhel.in
http://www.bhelhwr.co.in/
http://www.bhel.com/
https://eprocure.gov.in/
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GENERAL INFORMATION  

1) NATURE OF THE CONTRACT: “Annual Maintenance Contract for Machines in Machine 

Shop & QM Work Shop.” 

2) TYPE OF BID:                                Two Part Bid. (Techno-commercial & Price Bid) 

3) DATE OF ISSUE OF TENDER DOCUMENT:   26.06.2020   

4) LAST DATE OF RECEIPT OF TENDER:  17.07.2020 up to 10:00 AM  

5) ADDRESS FOR TENDER SUBMISSION:          CFFP Tender Room 

           CFFP, BHEL, Ranipur, Haridwar  

Uttarakhand, PIN: 249403  

6) DATE & TIME OF OPENING OF TENDERS:  Technical Bid will open on 17.07.2020 at 10:30 

AM. 

7) PLACE OF OPENING OF TENDER:    CFFP Tender Room, CFFP, BHEL.  

8) AMOUNT OF TENDER DOCUMENT FEE:  NIL   

9) AMOUNT OF EARNEST MONEY (EMD) :  1.80 lakhs 

(To be submitted along with the tender)  

10) SECURITY DEPOSIT (SD):        5% of the contract value. 

11) PROPOSED PERIOD OF THE CONTRACT:     Two years from the Date as specified in work  
order. 

12) Envelope wise details: 

 
1. Envelope -1# (Technical Bid) shall contain ANNEXURE- I, II, III, V & VI (duly filled, signed 

and stamped on each page) along with supporting documents and EMD. 

 
2. Envelope-2 (Price Bid) shall contain duly filled, signed and stamped Price Bid format only 

(Annexure-IV). The word “Price BID” must be clearly mentioned on the envelope containing 

price bid. 

3. Envelope-3 shall contain Envelope-1 & Envelope-2. 

Following shall be subscribed on the Envelopes  

(i) “TENDER DOCUMENT NO.: FF: 20: MRM: RM: WC: 01: 007, and Tender 

opening date: 17.07.2020. 

(ii) “NAME OF THE COMPANY WITH FULL ADDRESS”  

 

CFFP, BHEL will not be responsible and will not accept late tender for any delays on 
account of postal delays, loss of documents, etc. 
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ANNEXURE – I 

GENERAL TERMS & CONDITIONS OF CONTRACT 

 

01.      DEFINITIONS: 
In these general conditions of contract, the following terms shall have the meaning hereby 

assigned to them except where the context otherwise requires: -  

(a) The “CONTRACT" means the documents forming the tender and acceptance thereof and the 

formal agreement if any, executed between the Bharat Heavy Electricals Ltd., Central Foundry 

& Forge Plant, Haridwar and the contractor together with all the documents referred to therein 

including General and Specific terms & conditions of contract, specifications, designs etc. All 
the documents as applicable taken together shall be deemed to form one contract and shall 

be complementary to one another.         

(b) The "TENDER DOCUMENT" means the form of tender as applicable vide and / or General and 

Specific Conditions of contract, and the specifications and/or drawings as given to contractors 

for the purpose of preparing their tender including “Notice Inviting Tender”. 
(c) The "SITE” or “SHOP” means the land and/ or other place on into or through which the work 

is to be executed under the contract or any adjacent land, part or structure which may be 

allotted to or used for the purpose of carrying out the contract. 

(d) The "CONTRACTOR" means the individual firm or company whether incorporated or not, 

undertaking the work and shall include the legal personal representatives of such individuals 

or the person(s) composing the firm or company and the permitted assigns of such individuals 
or firm or company. 

(e) The" EXECUTIVE IN-CHARGE" means any Executive deputed by BHEL to supervise the 

execution of work or part thereof. 

(f) The "TIME OF COMPLETION" is the date or dates for completion of the work or any part of the 

work as set out in or ascertained in accordance with the individual work or the tender 
documents or any subsequent amendments thereto. 

(g) “PPE’s” Personal Protective Equipment - Specialized clothing or equipment worn by workmen 

for protection against health and safety hazards. 

02. DOCUMENT SUBMISSION: - 

i) All documents / annexures submitted with the offer shall be properly attached with 

the respective sections and pages serially numbered e.g. 1/24, 2/24 and so on. BHEL 

shall not be responsible for any missing documents. 

ii) Offer & documents submitted along with offer shall be signed & stamped in each 

page by contractor’s authorized representative. No overwriting / correction in tender 

documents by bidders shall be allowed. However, if correction is unavoidable, the same 

may be signed by authorized signatory. 

iii) The representative of the Bidder may choose to witness the Tender opening and have to 

produce the Authorization Letter in the tender room, before opening of the Tender. The 
representatives without Authorization Letter will not be allowed to participate in the Tender 

opening. 

03. AUTHORIZED SIGNATORY: - 

The selected bidder shall submit at the time of signing the contract, authorization from 

Proprietor/Competent authority authorizing an official or officials of the company to 

discuss, sign agreements/ contracts with BHEL. 

04. CHANGE IN CHARACTER OF THE BIDDER: - 

In the event, wherein there is any change in the character of the contractor’s firm by 

means of change in structure or the transfer of ownership of the firm, the firm has to 

inform BHEL well in advance with proper documents that the new entity shall be 

contractually accountable to BHEL for the contract signed by the original firm. BHEL 

decision in this regard shall be final and binding on the contractor. 
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05. OWNERSHIP OF MULTIPLE COMPANIES/ FIRMS: - 

To maintain the fairness in bidding, two or more firms with same ownership or agent 

cannot participate in same tender. In such cases the BHEL has right to cancel/reject 

the offer/order at any stage. 

06. WORKS TO BE CARRIED OUT: 

           The contractor shall arrange all labour, materials, tools, plant, equipment & transport which 

may be required for execution of work as specified in tender enquiry, and in the entire execution 

of work as per BHEL terms and instructions. 

07. DEVIATIONS: 
Deviation with respect to tender clauses and additional clauses / suggestions / in Techno-

commercial bid / Price bid may not be considered by BHEL. Bidders are requested to positively 

comply with the same. 

08. Validity of offer shall be for a minimum period of 90 days from the date of Tender 

Opening. 

09. TAXES, CESS AND OTHER DUTIES: 

All charges on account of taxes, cess terminal or GST and/or other duties on materials obtained 

for the work (excluding materials provided by BHEL) shall be to the contractor’s account. 

10. LAWS GOVERNING THE CONTRACT: 

             This contract shall be governed by the Indian Laws. 
11. COMPLIANCE TO REGULATION AND BYE LAWS: 

 The contractor shall conform to the provisions of any statute relating to the work, regulations 

and bye-laws of any local authorities. 

12. ADMISSION TO SITE: 

             The contractor shall not enter on (other than for inspection purpose) or take possession of the 

site unless permitted to do so by Executive In-charge. The portions of the site to be occupied by 
the contractor shall be clearly defined and marked on the site plan, and the contractor will not 

on any account be allowed to extend his operations beyond these areas. 

BHEL reserves the right of taking over, at any time any portion of the site which it requires and 

the contractor shall at his own expense clear such portion within specified time given by 

Executive in-charge. The photography of the site of work or any part therein, publishing or 
otherwise circulation will not be allowed without the prior written permission from the Executive 

in-charge. 

13. CONTRACTORS SUPERVISORS: 

The contractor shall either himself supervise the execution of the contract or shall appoint 

competent authorized representative. 

14. LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR: 

 The contractor shall employ labour in sufficient number to maintain the required rate of 
progress and of quality required to ensure workmanship of the degree required as per 

the specifications. 

 Contractor to ensure that the employees deployed in the premises of BHEL are physically 
and mentally fit and do not have any criminal record. Such employees should possess 

requisite skill, proficiency, qualification, experience etc. Contractor will be responsible 

for good conduct of their employees. In case of any misconduct /misbehavior by any 

employee, the contractor will replace such employee(s) immediately. 

 BHEL shall have the privities of the contract with the contractor only and will give 
instructions to the contractor or his authorized representatives. BHEL will have nothing 

to do or be concerned with the employment of employees working for the contractor. The 

relationship between BHEL and the contractor will be that of independent entities and 

nothing herein contained will amount to joint venture, partnership or an employer 

employee relationship. 

 The contractor shall obtain a valid labour license under the Contract Labour (R&A) Act 

1970, and the Contract Labour (Regulation and Abolition) Central Rules 1971, before 
the commencement of the work, and continue to have a valid license until the completion 

of work. The contractor shall also abide by the provisions of the Child Labour (Prohibition 

and Regulation) Act 1986. The relevant statutory provisions of the State Government of 

Uttaranchal shall also be applicable in Toto. 

 The contractor shall observe provisions of the Factories Act 1948 in respect of working 
hours, holidays, rest intervals, leaves and overtime etc. Also adhere to the provisions of 
Employee Provident Fund & Miscellaneous Act 1952, Employee State Insurance Act 
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1948, Minimum Wages Act 1948, Payment of Bonus Act 1965 and provisions of all other 

such Acts applicable and issued from time to time. 

 Any failure to fulfill this requirement shall attract the penal provisions of the Contract 
arising out of the resultant non-execution of the work. 

15. ACCOMMODATION FOR LABOUR: 

          The contractors shall arrange accommodation for the work people at his own expenses during 
the progress of the work. BHEL will not provide any accommodation or place for accommodation 

to the contractor. 

16.       MEDICAL EXPENSES: 

             The contractor shall arrange all the medical expenses of its labour through ESI or at his own. 

17.  MOBILIZATION PERIOD:  
The mobilization period shall be from the date of issue of Work Order or as specified by BHEL. 

18. TOOLS AND PLANTS(T&P) AT SITE: 

The contractor, shall at his own expense, supply all tools plants and equipment (herein after 

referred to as T & P) required for the execution of the contract other than those listed in Bill of 

quantity, which subject to their availability may be given by BHEL on hire basis to the contractor 

or issued free for use in execution of the work, as specified in the tender documents. 
19.  SAFETY AND SECURITY: 

a. The contractor shall ensure proper safety of all the workmen, materials, plant and belonging to 

him or to BHEL or to others, working at or near the site. The contractor shall also be responsible 

for provision of all safety notices and safety equipment required both by the relevant legislation 

and the Executive in-charge as he may deem necessary for execution of job. 
b. The contractor shall adopt adequate safety measures and use of protective clothing by all the 

workmen at site whether engaged or not in actual of work or supervision thereof. The contractor 

shall ensure that the workmen on site, use appropriate PPE’s which is necessary for the health 

& safety of workmen. 

c. The contractor shall be responsible for safety arrangements of all equipment and PPE’s to be 

used in connection with the execution of the work and shall ensure employment of only trained 
person to operate the equipment.  Only tested equipment, tools, wires, ropes etc. shall be used 

and shall periodically be tested to the satisfaction of the BHEL.  All test certificates shall be 

made available to the BHEL at site as and when required. The PPE’s and equipment provided 

by contractor shall comply with BHEL specifications/standards which may be taken from safety 

department of BHEL. 
d. The contractor shall ensure provision and maintenance of lights, guards, fencing with gates and 

watching when and where necessary or required by the BHEL or by any one duly constituted 

authority for the protection of the work and / or for the safety and convenience of the public or 

others. 

e. The contractor shall abide by all security regulations at site by the BHEL from time to time. The 

contractor shall provide identity badges to their personnel and workmen, which must be 
properly displayed by them at site. 

f. The contractor and his personnel / workmen shall be subject to security check by BHEL's own 

security personnel or CISF (if engaged by the BHEL) for the overall protection of the project. 

g. In case any accident occurs during the construction/ erection or other associated activities 

undertaken by the contractor thereby causing any minor or major or fatal injury to his 
employees due to reason whatsoever, it shall be the responsibility of the contractor to promptly 

inform the same to BHEL Executive in-charge in prescribed form. The contractor will be 

responsible for all pecuniary liability if any under such circumstances. Contractor shall take all 

statutory and regulatory approvals and comply with all formalities before start of work for safety 

and security. 

h. Medical examination of contract employees to be carried out by contractors as per statutory 
rules and regulations. 

i. Work permit system shall be complied for work at height/excavation/ confined space and other 

work as per BHEL requirement. 

j. Contractor shall abide specific health and safety requirement as per statutory norms. 

k. The contractor shall ensure/review aspects of appropriate activity hazard analysis and establish 

safe work procedure. 
20. CANCELLATION/SHORT CLOSURE OF CONTRACT: 

In case of non fulfilment of conditions by contractor or otherwise, BHEL reserves the right to 

cancel the contract at any stage by giving 30 days’ notice. 

BHEL also reserves the right to short close the contract at any stage giving 30 days’ notice to 

the contractor without assigning any reasons thereof. 
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21. SUSPENSION OF BUSINESS DEALINGS WITH CONTRACTORS: - 

In order to protect the commercial interests of BHEL, it becomes necessary to take 

action against suppliers / contractors by way of suspension of business dealings, who 

either fail to perform or are in default without any reasonable cause, loss of business / 

money / reputation, indulged in malpractices, cheating, bribery, fraud or any other 

misconducts or formation of cartel so as to influence the biding process or influence the 

price etc. Guide- lines for Suspension of Business Dealings with Suppliers / Contractors 

shall prevail over which is available at BHEL website http://www.bhel.com 

The offers of the bidders who are under suspension as also the offers of the bidders, 

who engage the services of the banned firms, shall be rejected. The list of banned firms 

is available on BHEL web site www.bhel.com.  

22. INSPECTION AND RECORDS:  

The contractor shall supervise the work quality through qualified deployed manpower 

so as to ensure that the Works under this contract are carried out entirely to the quality 

standards of BHEL. 

23.  VARIATION OF PRICE. 

No escalation in cost/price variation will be permitted during the contract period unless 

the same is specified in the tender. 

24.  OBLIGATION: - 

(A) OBLIGATION OF THE CONTRACTOR  
 I. CONTRACTUAL   

i. The Contractor shall ensure that adequate no. of workmen is deployed for 

execution of the work awarded to him for ensuring uninterrupted working.   

ii. The authorized representative of The Contractor shall be available at all time to 

supervise the work allotted to him.   

iii. The Contractor to ensure that the workmen deployed in the premises of BHEL 

are physically and mentally fit and The Contractor should ensure that all the 

workmen who are not regular employee of The Contractor are having Police 

Verification. Such workmen should possess requisite skill & experience.   

iv. In case of any misconduct/misbehaviour by any workman, The Contractor will 

replace such workmen immediately.  

v. It will be responsibility of The Contractor to provide all necessary resources 

(man and machineries) as may be required, to perform the scope of work. 

BHEL shall issue necessary plant passes to The Contractor employees and its 

Contractor’s workmen deployed for carrying out the job.  

vi. The Contractor will be liable for any pilferage/loss to BHEL due to acts of 

omission and commission by their workmen, if the reasons for such act is 

attributed to the Contractor  

vii. The Contractor should ensure proper maintenance and safety of all their 

equipment along with spares and consumables, material and plants belonging 

to him or to BHEL. The Contractor shall be responsible for enforcing all safety 

rules and regulations as per applicable statutory requirements at the work 

place and as notified from time to time.   

viii. The Contractor shall ensure that all their workmen wear the required PPE 

(personnel protective equipment) while working on the jobs. The Contractor 

http://www.bhel.com/
http://www.bhel.com/
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shall ensure all safety precautions for prevention of accidents of their 

workmen. 

ix. The contractor shall ensure payment of minimum wages (as notified) to the 

contract labour deployed by him. 

x. The contractor shall ensure payment of wages to their labours latest by 7th 

date of the following month. 

xi. In case of any accident, it will be the sole responsibility of The Contractor to 

provide necessary medical aid to their injured workman and liaison with the 

concerned authorities i.e. ESI etc.   

xii. The Contractor will be responsible for up keeping and maintenance of all tools 

& tackles issued to them. Any loss or damage of the same will be recovered 

from The Contractor.   

xiii. In the event of termination of contract for any reason whatsoever The Contractor 

shall withdraw all their workmen from the premise of BHEL within the specified 

period. In case The Contractor decides to terminate services of their workmen, 

The Contractor should settle all terminal dues and shall indemnify BHEL against 

all such claims.  

 II. TOWARDS STATUTORY LIABILITY   

i. The Contractor shall comply with all statutory requirements, rules regulations, 
and notifications in relation to employment of their workmen issued from time 
to time by the concerned authorities.   

ii. The Contractor shall keep BHEL indemnified against all claims and losses 
under various Labour Laws, statutes or any civil or criminal law in connection 
with workmen deployed by him.   

iii. The liability for any compensation on account of injury sustained by any 
workman of The Contractor will be exclusively that of The Contractor.  

(B) OBLIGATION OF M/s BHEL  

I.  FACILITIES TO BE PROVIDED BY CFFP, BHEL, (free of cost unless otherwise 

specified):  

i. Space inside CFFP’s premises for execution of work. 

ii. Power supply for execution of work as per work requirement. 

iii. In case any facility used by contractor, the same will be charged in running bills. 

25.  SPLITTING THE WORK: - 

Splitting of work shall be done as mentioned in the tender enquiry (NIT). Splitting shall 

be done only if there are three or more qualified bidders (N), the distribution shall be 

limited to (N-1) qualified responses. Rates of L-1 bidder, as finalized, shall be counter 

offered to the other bidders in case of splitting of order. In case any bidder(s) do not 

accept the L-1 rates, the counter-offer may be extended to other bidders. 

26. EARNEST MONEY DEPOSIT  

 (a) Vendor is required to deposit the EMD as specified in NIT. 

(b) EMD shall not carry any interest. 

(c) Modes of deposit: 

The EMD may be accepted only in the following forms:  

(i) Cash deposit as permissible under the extant Income Tax Act (before tender 

opening) or any other Act/ Regulation. 

(ii) Electronic Fund Transfer credited in BHEL account (before tender opening) 

(iii) Banker’s cheque/ Pay order/ Demand draft, in favor of BHEL (along with offer). 
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In addition to above, the EMD amount in excess of Rs. Two Lakh may also be 

accepted in the form of Bank Guarantee from scheduled bank. The Bank 

Guarantee in such cases shall be valid for at least six months.  

(d) Forfeiture of EMD 

EMD by the Tenderer will be forfeited as per NIT conditions, if: 

i) After opening the tender and within the offer validity period, the tenderer revokes 

his tender or makes any modification in his tender which is not acceptable to 

BHEL. 

ii) The Contractor fails to deposit the required Security deposit or commence the 

work within the period as per LOI/ Contract. 

(e) EMD by the tenderer shall be withheld in case any action on the tenderer is 

envisaged under the provisions of extant “Guidelines on Suspension of business 

dealings with suppliers/ contractors” and forfeited/ released based on the action as 

determined under these guidelines. 

(f) EMD given by all unsuccessful tenderers shall be refunded normally within fifteen 

days of award of work. 

(g) EMD of successful tenderer will be retained as part of Security Deposit. 

(h) EMD deposited in any modes other than specified at (c) above shall lead to cancellation of 

the offer. 

27.  SECURITY DEPOSIT(SD): 

The contractor shall furnish the security deposit immediately on issue of the Letter of intent/ 

work order and before the commencement of work. 

The total amount of Security Deposit will be 5% of the contract value. EMD of the 

successful tenderer shall be converted and adjusted towards the required amount of 

Security Deposit. 

Security deposit may be furnished in any one of the following forms: 

i. Cash (as permissible under Income Tax Act) or any other Act/ Regulation. 

ii. Pay order, Demand Draft in favor of BHEL. 

iii. Local cheques of scheduled banks, subject to realization 

iv. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined 

in the Companies Act. The Bank Guarantee format should have the approval of BHEL 

v. Securities available from Post Offices such as National Saving Certificates, Kisan Vikas 

Patras, etc. (certificates should be held in the name of Contractor furnishing the security 
and duly pledged in favor of BHEL and discharged on the bank). 

vi. Fixed Deposit Receipts issued by scheduled Banks/ Public Financial Institution as 

defined in the Companies Act. The FDR should be in the name of contractor, A/c BHEL, 

duly discharged on the back. 

vii. Security deposit can also be recovered at the rate of 10% of Security amount from the 

running bills. However, in such cases at least 50% of the security deposit must be 
deposited before start of work and balance 50% may be recovered from the running bills. 

viii. EMD of the successful Tenderer shall be converted and adjusted against security 

deposit. 

ix. The security deposit shall not carry any interest. 

28.  BANK GUARANTEE:  
In case the bank guarantees are required to be deposited towards security deposit/performance 

guarantee or for any other purpose as per the terms of the tender enquiry, such bank guarantees 

of the requisite value in the denominated currency of the purchase order should be from one of 

the Indian branch of BHEL consortium banks and the bank guarantee should be in the proforma 

as prescribed by BHEL. The proforma of bank guarantee and the list of consortium banks are 

displayed at BHEL website www.bhelhwr.co.in. However, in case   the bank guarantee is not 
from BHEL consortium banks, then the bidder has to get the bank guarantee confirmed from 

one of the Indian branch of BHEL consortium banks and the bank charges for such confirmation 

will be borne by the bidder. 
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29. REFUND OF SECURITY DEPOSIT: 

Security Deposit shall be released to the Contractor upon fulfilment of contractual 

obligations as per terms of the contract. 

30. GOODS & SERVICE TAX: - 

Bidder has to specify the following in their techno-commercial bid (part I bid in case of 

two part bid): 

I.  a) Legal Name of the bidder as in GST registration, GST registration No., State, 

Place of business, category of registration under GST i.e. Registered dealer / 

Unregistered dealer/ dealer opted for Composition Scheme, 

b) HSN (Harmonized System Nomenclature)/ SAC (Service Accounting Code), 

description of Goods/Services and applicable IGST/ CGST/ SGST rate and any other 

statutory levy, if any, for each item of Goods or Services. 

II.  a) Unregistered Dealer - In case of unregistered dealer, if GST will have to be paid 

by BHEL under reverse charge mechanism, the same shall be added to the quoted price 

for evaluation bid. 

b) Dealer opting for Composition Scheme - In case of registered dealer, who opt for 

composition scheme at the time of submission of bid, no GST will be payable to the 

bidder and also same will not be considered for evaluation of bid. Dealer has to declare 

in technical bid that no GST is shown separately in price bid. However, in case at the 

time of actual supply, the bidder charges GST at normal rate, the same shall be 

reimbursed subject to the availability of GST credit to BHEL. In case GST credit is not 

available to BHEL, no GST will be payable to the bidder. 

III. Reimbursement of GST shall be made by BHEL-Haridwar on matching of 

Contractor inputs as mentioned below at GST portal and after ensuring of availability 

of input credit to BHEL, Haridwar. Hence, Contractor has to ensure compliance as 

follows: - 

a) Timely raising & submission of GST compliant Invoices 

b) Timely receipt of GST 

c) Timely and correct payment of applicable GST by supplier/contractor 

d) Timely filing of return 

e) Compliance of other applicable provisions on supplier/contractor has to also give 

consent to accept payment of tax after such matching in all cases where bills are 

submitted directly to BHEL. 

IV. In the event of any disallowance of input credit (including reversal of credit) or 

applicability of interest or arising of any other financial liability on BHEL-Haridwar due 

to any default of supplier/contractor under GST such as non/delayed receipt of 

Good/Services, delayed raising & submission of invoices, delayed payment of tax, 

non/wrong declaration of sale by Contractor in return etc. or any other reason not 

attributable to BHEL, such implication shall be to supplier’s/contractor’s account and 

will be deducted from bills. 

V. In case of Liquidated damage (LD) recovery, the applicable GST shall also be 

recoverable from the suppliers. TDS or any other tax on GST shall also be deductible 

as per prevailing Acts/regulations. 

31.     PAYMENT TERMS AND PAYMENT PROCEDURE:  

Payments will be made to the contractor on successful completion of work on 

production of bills/ Invoice. The contractor has to submit Monthly Bill, Measurement 

Book with all necessary documents duly signed by the authorized persons to the 

concerned department.   
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Payment shall normally be released every month within 15 days from the date of 

submission of clear bills along with all supporting documents.   

Payments will be made through e-payment system after deduction of Income tax at source as 

per Income Tax Act. Irrespective of the running payments made by BHEL at different stages, 
the Contractor shall be entitled to the payment upon successful completion of the works as 

per the contract only. 

BHEL shall have no payment obligation for the period of Force Majeure/ Reasons beyond the 

control of any party. 

32.  PENALTY CLAUSE   

Because of delay attributed to contractor, the contractor fails to complete work on or before the 
scheduled date of completion, a penalty amount equal to 0.50 percentage of the contract value/ 

unexecuted portion (as applicable) for every week of extension sought beyond the scheduled 

date of completion up to max. 10 % of the contract value shall be imposed on contractor. Such 

amount may be adjusted or setoff against any sum payable to the contractor under this or any 

other contract. 

No penalty shall be imposed on contractor for the period of Force Majeure/ Reasons beyond the 
control of any party. 

33. RECOVERY FROM THE CONTRACTOR: 

           Whenever under the contract any amount becomes recoverable from the contractor, the same 

may be deducted from any sum then due or which at any time thereafter may become due to 

the contractor under the contract or under any other contract with BHEL or from his security 

deposit, or he shall pay the claim on demand. 

34. RISK PURCHASE CLAUSE: - 

In case of delays in supplies / defective supplies/ incomplete work or non-fulfilment of 

any other terms and conditions given in Work Order, BHEL may cancel the work Order 

in full or part thereof and may also make the procurement of such material/service 

from elsewhere / alternative source at the risk and cost of the supplier/contractor. 

BHEL will take all reasonable steps to get the material/service from alternate source 

at optimum cost. If bidder does not agree to the above Risk Purchase Clause, BHEL 

reserves the right to reject the offer. In the eventuality of Risk Purchase, appropriate 

action will be taken as per BHEL extant rules. This will be without prejudice to any 

other right of BHEL under the contract. 

35.  BENEFITS TO MSE BIDDERS: - 

MSEs shall be exempted from payment of Earnest money & tender cost at the time of 

tender deposit. However, there is no exemption of security deposit submission. 

Benefits to MSE bidders as applicable, shall be given as per rule upon submission of 

Udyog Adhar along with certificate from Chartered Accountant or any other applicable 

document. 

No benefits shall be applicable for that particular enquiry if the required documents 

are not submitted before price bid opening.  

36.  BENEFITS UNDER MAKE IN INDIA: - 

Benefits under make in India order 2017 and subsequent shall be extended as per rules 

if applicable. 

37. SETTLEMENT OF DISPUTES/ ARBITRATION 

In all cases of dispute, the matter shall be referred for ARBITRATION by sole 

arbitrator to be appointed with mutual consent of the parties. BHEL shall suggest 3 

names out of which the contractor will have to select the arbitrator. The award of the 

Arbitrator shall be final and binding on both the parties. The place of Arbitration 

shall be Haridwar. 

JURIDICTION: The courts of Haridwar, India, shall have exclusive jurisdiction 
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38. FORCE MAJEURE CLAUSE  

Notwithstanding any other thing contained anywhere else in the contract in case the 

discharge of obligation under the contract by either party is impeded, neither party 

shall be considered in breach of the contract to the extent that performance of their 

respective obligation is prevented by an event of Force Majeure that arises after the 

effective contract date.  

In the above clause, Force Majeure means an event beyond the control of the parties to 

the contract which prevents a party from complying with any obligation of the contract 

including but not limited to:  

a) Act of God (Such as but not limited to earthquake, drought, tidal waves, floods 
etc.).  

b) War (whether war be declared or not), Hostilities Invasion, Act of foreign enemy 
etc.  

c) Rebellion, revolution, insurrection, civil war etc.  

d) Contamination of Radio Activity from any nuclear fuel or from any other nuclear 
waste or any other hazardous materials.  

e) Riots, commotions, strike unless restricted to the employees of supplier.  
f) Acts of terrorism. 
g) Change in law/ Regulation making the performance impossible.  

The party claiming to be affected by force majeure shall notify the other party in writing 

immediately without delay on the intervention and on the cessation of such 

circumstances.  

39. FRAUD PREVENTION POLICY: - 

The Bidder along with its associate / collaborators / sub – vendors / consultants / 

service providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on 

BHEL website http://www.bhel.com and shall immediately bring to the notice of BHEL 

Management about fraud or suspected fraud as soon as it comes to their notice”. Fraud 

Prevention policy and List of Nodal Officers shall be hosted on BHEL website, vendor 

portals of Units / Regions intranet. 

40. EVALUATION IN CASE OF MORE THAN ONE L-1 BIDDER: - 

In the course of tender evaluation, If more than one bidder happens to occupy L-1 

status, effective L-1 will be decided by soliciting discounts from the respective L-1 

bidders. In case more than one bidder happens to occupy the L-1 status even after 

soliciting discounts, the L-1 bidder shall be decided by a toss/ draw of lots, in the 

presence of the respective L-1 bidder(s) or their representative(s). Ranking will be done 

accordingly. BHEL’s decision in such situations shall be final and binding to the 

bidders. 

41. QUOTED RATES: - 
Rates should be quoted as per the Price Bid. Rates quoted in any other form will not be accepted 

and is liable to be rejected. 

a) If, in the price structure quoted for the required goods / services / works, there is 

discrepancy between the unit price and the total price (which is obtained by multiplying the 

unit price by the quantity), the unit price shall prevail and the total price corrected 
accordingly, unless in the opinion of the purchaser there is an obvious misplacement of the 

decimal point in the unit price, in which case the total price as quoted shall govern and the 

unit price corrected accordingly. 

b) If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected; and 

c) If there is a discrepancy between words and figures, the amount in words shall prevail, 
unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail as above. 

 

                          ***************************** 
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ANNEXURE-II 

 

PRE-QUALIFYING CRITERIA 

This section details minimum requirement on part of the bidder for the “Annual Maintenance Contract for 

Machines in Machine Shop & QM Work Shop.” In general, the bidder must satisfy following criteria: 

1. General Profile: The bidder must have a working experience in any of the fields listed at 1.1, 1.2 and                   
1.3 below and must be in the fields listed at 1.4 below consist of following machine tools: 

a) Vertical Boring Machine of Table dia. 2500 mm or higher size 
b) Horizontal Boring Machine of Spindle dia. 160 mm or higher size 
c) Lathe Machine of bed length 2500 mm or higher 
1.1. Supply, Erection and Commissioning of Machine Tools  
1.2. Electrical & Mechanical Retrofitting/ Reconditioning of Machine Tools 
1.3. Maintenance of Machine Tools including mechanical, hydraulic, electrical and electronic maintenance 
1.4. Maintenance/ commissioning of PLCs, Drives, etc. 

2. Turnover and Financial Position:  
2.1. Average annual financial turnover during the last 3 financial years ending 31st March of previous financial 

year (i.e. for the financial years 2016-17, 2017-18 and 2018-19), must be not less than Rs.13.5 Lacs. 
2.2. Bidder must submit proof of having carried out successfully work of similar nature during last 7 years ending 

last date of the month previous to the one in which NIT for this work is issued. Similar work means 
“Retrofitting of Machine Tools” OR “Reconditioning of Machine Tools” OR “Renovation of Machine 
Tools” OR “Uprooting, Shifting & Installation of Machine Tools” OR “Maintenance of Machine Tools on 
AMC basis” OR “Supply, Erection and Commissioning of Machine Tools” where machine tools will be 
considered as per clause 1(a), 1(b) & 1(c). 

2.3. The value of such works must be: 
Not less than Rs. 18.00 Lacs for each of minimum three similar completed works with any organization of 

repute but not the bidders own organization 

                                                                           OR 

Not less than Rs. 22.5 Lacs for each of minimum two similar completed works with any organization of 

repute but not the bidders own organization 

                                                                           OR 

Not less than Rs. 36.00 Lacs for each of minimum one similar completed works with any organization of 

repute but not the bidders own organization 

As a proof, completion certificate(s)/ Performance Certificate(s) from the original client(s) must be 

submitted. In case of AMC, order value per annum will be considered for evaluation. However, for 

long duration ongoing AMC contracts (greater than one year) if one year already been completed, 

based on Performance certificate of annual performance, bidder may qualify PQC. Any work 

supporting or facilitating to above work will not be considered. 
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ANNEXURE-III 

 

(A) MANPOWER DEPLOYMENT, EXTENT & SCOPE OF WORK 

AND, SCOPE OF SUPPLY OF MATERIAL 

A. MANPOWER DEPLOYMENT: The main responsibility of the contractor will be smooth operation of the 

machines and allied tools & auxiliaries under consideration. For this, the contractor will deploy adequate no. of persons 

with adequate knowledge and experience. The desirable manpower to be deployed by the contractor at the site are as 

listed below: 

1. Site In-Charge: The site in-charge will primarily be responsible for all the works as mentioned in the extent and 

scope of work and will be the nodal agency from contractors’ side for all the communication. He must be well 

qualified and experienced in handling maintenance and retrofitting/reconditioning of similar machines. The site 

in-charge must be easily available to the maintenance and production departments on 7 X 24, single call basis. 

During his/her absence from site, he/she will nominate another person of at the most one rank below with prior 

intimation to the maintenance department.  

2. Shift Supervisors: There will be three supervisors of which at least two must be from Mechanical side, one from 

Electrical/Electronic side. The shift supervisors will basically act as team leaders for the workforce deployed on 

any work. The supervisors must be well qualified and experienced in handling maintenance and 

retrofitting/reconditioning of similar machines. Supervisor for Electronics/Electrical Maintenance must 

necessarily be have some experience in VFDs, PLCs & other electronic equipment.  

3. Fitters: There will be adequate no. of fitters (skilled manpower) deployed in A-shift, B-shift & C- Shift as per shop 

maintenance requirement. 

4. Electricians: There will be adequate no. of electricians (skilled manpower) deployed in A-shift, B-shift & C- Shift 

as per shop maintenance requirement. 

5. Helpers: Contractor will deploy adequate number of helpers (in A-shift, B-shift & C- Shift as per requirement) 

for assisting the above staff as per shop maintenance requirement. 

6. Others: Contractor will deploy one no. of skilled manpower for office assistance & computer feeding work in 

maintenance office. The contractor should also deploy staff for minor welding repair work and under certain 

special circumstances. However, the overall responsibility of all the persons including regular and temporary 

workforce, the supervisors and the site in-charge will be that of the contractor. 

7. The overall team must be experienced in Maintenance/Reconditioning/Retrofitting of such machines including 

Lathes, Vertical Boring Machines, Horizontal Boring Machines and other machine tools, High-Bay Luminaries etc. 

The work related to LT Electrical Panels should be done under the assistance of Shop Executive/supervisor. The 

team must also be capable of handling maintenance activities w.r.t. PLC, Drives and CNC based systems.  

The deployment of workforce will be in two shifts on regular basis and in the third shift & Sundays/ Holidays as per 

the requirement of the work. Contractor will be allowed to detain the workforce working in ‘A’, ‘B’ or ‘C’-Shift for 

working in period beyond the normal hours subject to the condition that workmen will be allowed to work for not 

more than 12Hrs at a stretch in any conditions. The Contractor may increase or decrease manpower strength as per 

requirement but the monthly manpower average should be greater than 14 per day with a maximum of 19 manpower 
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in a day. Manpower shall be deputed by the contractor based on requirement of work. Non- fulfilment of the 

mentioned condition may lead to a suitable action from BHEL. 

B. EXTENT AND SCOPE OF WORK: The Extent and Scope for the work of Annual Maintenance of machines 

in Machine Shop, QM Workshop and Allied Areas is as detailed below: 

1. Running Breakdown Maintenance: Running Breakdown Maintenance of the machines under consideration 

(Refer Annexure-A, List of Machines for Annual Maintenance Contract) will generally refer to attending all types 

of breakdowns of the machines under consideration irrespective of the cause of the breakdown. The breakdown 

maintenance will normally be carried out during A and B Shifts. However, if any machine is operated beyond B 

shift, the contractor will maintain a team comprising of sufficient members of adequate calibre to handle 

breakdowns during this period also. The tentative period of operation of the machines beyond ‘B’ Shift is indicated 

in Annexure-‘A’, List of Machines for Annual Maintenance Contract The procedure for this activity will be as 

detailed below- 

1.1. For this activity, all breakdowns will be referred to the site in charge of the contractor by maintenance 

department. This will be done on the standard Breakdown. The contractor’s site in charge will deploy his 

team member(s) for resolving the breakdown in shortest possible time.  

1.2. The contractor will maintain a register for spare/machining work & signed it by maintenance department. All 

the spare parts /consumables/machining for this purpose will be provided by the maintenance department 

as per requirement. However, any weld rectification of any broken part, where the contractor’s site in charge 

independently or jointly with the maintenance department decide that the broken part can be weld repaired, 

shall be done by the contractor. Welding machine, electrodes & required accessories/ shall be provided by 

BHEL. 

1.3. After resolving the breakdown, a trial run of the affected sub-system and/or the whole machine, to the 

satisfaction of the production department, will be performed and the machine will be handed over to the 

production department for normal production activities. Intimation of handing over the machine along with 

breakdown time and handing over time will be conveyed to the maintenance department. 

1.4. The site in charge of the contractor shall prepare a report of all the breakdowns in the online system as per 

the standard breakdown reporting system and will also maintain a detailed report of all the activities of the 

breakdown maintenance including the details and nature of breakdown, activities performed for resolution 

of breakdown, spares used, breakdown time, handing over time, suggestions/recommendations for avoiding 

similar breakdown etc.  

2. Preventive Maintenance: The contractor will take up all the machines under consideration for General 

Preventive Maintenance at regular intervals. Normally, each machine will be taken up for the work of preventive 

maintenance on half yearly basis and as per the “Schedule of Preventive Maintenance”. The procedure for this 

activity will be as detailed below- 

2.1. For this activity, a detailed Schedule of Preventive Maintenance will be issued by the maintenance department 

within a month of start of the works contract.  

2.2. The preventive maintenance will be taken up following the “Schedule of Preventive Maintenance”. However, 

contractor will intimate the production department every month for the machines to be covered in preventive 
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maintenance. Preventive Maintenance will be carried out as per availability schedule provided by the 

production department.  

2.3. On the scheduled date, the machine will be handed over to the contractor for the period as mentioned in the 

schedule.  

2.4. The contractor will deploy its appropriate workforce for the work who will do the preventive maintenance 

work as per the guide lines specified in the “Schedule of Preventive Maintenance”. 

2.5. The preventive maintenance work will in general include cleaning, lubrication, tightening of joints and 

fasteners, tightening of electrical connections and joints, cleaning of panels and control desks, checking of 

various parameters and checking of performance of machine etc.  

2.6. Any deficiencies observed in the machine during the Preventive Maintenance shall be intimated to the 

maintenance department immediately and a corrective action shall be initiated. Depending upon the severity 

of the deficiency, the machine may be taken up further for corrective maintenance or planned for minor 

overhauling. 

2.7. An execution report on standard format for the preventive maintenance work will be submitted by the 

contractor to the maintenance department. A proper and detailed record of the activities performed 

observations and suggested corrective/preventive measures will also be maintained by the contractor. 

3. Shifting of Spares and Consumables: All the spares and consumables required for resolution of breakdowns, 

preventive maintenance, minor overhauls etc. will be provided by BHEL to the contractor, free of cost. However, 

shifting of the same from Central Plant Store, other Shop Sub-Stores, HEEP or Local Market (Haridwar) to the 

Maintenance-Machine Shop Sub-Store and Maintenance-Machine Shop Sub-Store to the site of requirement will 

be responsibility of the contractor. For this, the procedure will be as detailed below: 

3.1. At the commencement of the contract, the contractor will study all the machines under consideration and 

submit a list of spares and consumables required for maintenance of the machines for the period of contract 

based on which, the maintenance department will arrange the material. A similar list will also be prepared in 

the intermittent period which shall be reviewed jointly by the contractor and the maintenance department. 

3.2. At the time of maintenance work, whether breakdown maintenance, preventive maintenance, minor overhaul, 

the contractor will raise a requisition note for all the required spares and consumables and get it approved by 

the maintenance department.  

3.3. The approved requisition note will then be put to the storekeeper of the M/c Shop Maintenance Sub-Store 

who will issue the material to the contractor directly or through regular maintenance staff. Shifting of all the 

material from sub-store to the site will be done by the contractor. 

3.4. In case a spare is not available in the Shop Sub-Store, Maintenance Department will process the need as per 

the existing practice and the contractor will deploy the required manpower for shifting of the material from 

Central Store/other Shop Sub-Stores/HEEP/local market (Haridwar) to the Maintenance-Machine Shop 

Sub-Store. After which the material will be issued to the contractor as mentioned above.  

3.5. A detailed list of spares and consumables consumed during each day will be prepared by the contractor on 

the next day. In the third week of every month, the Contractor will also assist the maintenance department in 

preparing a separate list of material required but not available/available in less quantum in the sub-store and 
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submit the same to the maintenance department which will be taken up by the maintenance department for 

procurement action.  

3.6. For shifting for machine/weld rectification of damaged spares, the contractor will deploy adequate manpower 

under the supervision of Maintenance Department.  

4. Maintenance of Records: The contractor will maintain various records as listed below. All the records will be 

property of BHEL. Contractor may keep a separate record of activities for its own use. 

4.1. Breakdown Report: A brief report of all the breakdowns will be generated by on line break down system. 

All the running breakdowns will be reported by production department & handed over by maintenance 

department by on line break down system. All the facts including action taken for resolution of breakdown, 

spares consumed, total breakdown hours will be recorded on on-line break down system. 

4.2. Preventive Maintenance Records: An execution report will be initiated by the contractor in prescribed 

format. This will be verified and accepted jointly by Maintenance Department. At the end of the year or at 

the direction of the Maintenance Department, a concise execution summary record will also be prepared for 

all the Preventive Maintenance Executions. This also will be in the prescribed format. Formats for both the 

Execution Report and the Execution Summary record will be supplied to the contractor by BHEL free of 

cost. 

4.3. Other Report: This document will be in the form of General Daily Diary and will contain the details of all 

the activities as detailed in para 4.1 to 4.2 above and also reports of all other events including accidents, fire, 

safety failures etc. on daily basis. This will basically form the daily work record and will be basis of verification 

of all other reports and records. The stationary for this will be arranged by the contractor themselves. 

4.4. Machine History: The Contractor will keep record of machines including events of breakdowns, preventive 

maintenance, spares consumed and hand sketch created. However, no drawings and only reference to the 

drawings i.e. hand sketches will form part of this document. All the drawings will be property of BHEL and 

the contractor will not be allowed to part the drawings to any agency/person in a manner against the interests 

of BHEL.  

4.5. Material Consumption Record: The contractor will, at the end of each month, create a material 

consumption report to help forecast material requirements.  

C. SCOPE OF MATERIAL: The scope of material will be as detailed below: 

1. Spares and Consumables: All the spares and consumables required for maintenance work will be supplied by 
BHEL free of cost. Shifting of all such material from stores to the site of requirement will be done by the 
contractor. 

2. Stationary: All the stationary items excluding standard formats will have to be arranged by the contractor. All the 
standard formats as per requirement will be supplied to the contractor free of cost. 

3. Instruments and Tools & Tackles: The contractor will arrange all the tools and instruments required for 
maintenance work.  

4. Safety Accessories and Appliances: Safety items like Safety shoes, safety belt, helmets etc. required for the safety 
of the working staff will have to be provided by the contractor.  

5. Office Accessories: All the items required as office accessories including Computer, printer etc. will have to be 
arranged by the contractor. 
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(B) LOCATION WISE LIST OF MACHINES, EQUIPMENTS & 
INSTALLATIONS IN MACHINE SHOP AND QM WORKSHOP 

Sl. 
No. 

Name of Machine Location GROU
P 

WEIGHTA
GE 

NORMAL 
RUNNING 
HOURS 

EXTENDE
D 
RUNNING  
HOURS 

A. PRIMARY HORIZONTAL BORERS           

01. Horizontal Borer 220-A  C-16 A 86 07:00-00:30 00:30-06:00 

02. Horizontal Borer 220C D-11 A 86 07:00-00:30 00:30-06:00 

03. Horizontal Borer 220B D-14 A 86 07:00-00:30 00:30-06:00 

04. Horizontal Borer WD-200 C-12 A 86 07:00-00:30 00:30-06:00 

05. Horizontal Borer-200  E-20 A 90 07:00-00:30 00:30-06:00 

06. Horizontal Borer WD-160 B-16 A 87 07:00-00:30 00:30-06:00 

        521     

B. SECONDARY HORIZONTAL 
BORERS 

          

07. Horizontal Borer 1-30 D-11 B 69 07:00-00:30 00:30-06:00 

        69     

C. DEEP HOLE BORING MACHINES           

08. DHB-1 A-11 C 85 07:00-00:30 00:30-06:00 

09. DHB-2  D-20 C 93 07:00-00:30 00:30-06:00 

        178     

D. PLANO MILLERS           

10. Plano Miller-A C-4 D 96 07:00-00:30 00:30-06:00 

11. Plano Miller-B  C-14 D 41 07:00-00:30 00:30-06:00 

        137     

E. LARGE VERTICAL BORERS           

12. Vertical Borer VTB-6.3 E-11 E 93 07:00-00:30 00:30-06:00 

13. Vertical Borer VTB-7.1 E-15 E 93 07:00-00:30 00:30-06:00 

14. Vertical Borer CNC-VTL D-5 E 90 07:00-00:30 00:30-06:00 

15. VTB-1540A C-7 E 86 07:00-00:30 00:30-06:00 

16. Vertical Borer VTB-1540B E-13 E 83 07:00-00:30 00:30-06:00 

        445     

F. MEDIUM & SMALL VERTICAL 
BORERS 

          

17. Vertical Borer 2.5A B-8 F 61 07:00-00:30 00:30-06:00 

18. Vertical Borer 2.5B B-8 F 61 07:00-00:30 00:30-06:00 

19. Vertical Borer 2.5C D-8 F 62 07:00-00:30 00:30-06:00 

20. Vertical Borer 2.5D D-6 F 62 07:00-00:30 00:30-06:00 

21. Vertical Borer 2.1 B-11 F 44 07:00-00:30 00:30-06:00 

22. Vertical Borer 1.5 B-12 F 26 07:00-00:30 00:30-06:00 

        316     

G. LARGE LATHES           

23. Lathe - 10m (FR-100) A-7 G 82 07:00-00:30 00:30-06:00 

24. Lathe 8m (SR-2000B) A-16 G 85 07:00-00:30 00:30-06:00 

25. Lathe 8m (SR-2000A) B-9 G 78 07:00-00:30 00:30-06:00 

25. Lathe 10M (1A-665) C-12 G 78 07:00-00:30 00:30-06:00 

26. Lathe 8m (SRM-2000) D-7 G 78 07:00-00:30 00:30-06:00 

27. Lathe 14m (Beco) E-7 G 90 07:00-00:30 00:30-06:00 

28. Lathe - 7m A-3 G 62 07:00-00:30 00:30-06:00 

        553     

H. MEDIUM & SMALL LATHES           

29. Lathe - 6m-C (1-46) C-5 H 50 07:00-00:30 00:30-06:00 
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30. Lathe - 6m A B-12 H 40 07:00-00:30 00:30-06:00 

31. Lathe - 5m A B-13 H 40 07:00-00:30 00:30-06:00 

32. Lathe - 6m B B-6 H 40 07:00-00:30 00:30-06:00 

33. Lathe - 5m B C-7 H 40 07:00-00:30 00:30-06:00 

34. Lathe - 4.5m C-8 H 37 07:00-00:30 00:30-06:00 

        247     

I. FURNACE           

35. Thermal Stability Furnace E-17 I 68 07:00-00:30 00:30-06:00 

        68     

J. AUXILARY MACHINES           

36. Facing & Centring Machine B-7 J 58 07:00-00:30 00:30-06:00 

37. Band Saw-A E-4 J 79 07:00-00:30 00:30-06:00 

38. Band Saw-B D-5 J 51 07:00-00:30 00:30-06:00 

39. Drill Machine RM-60 B-13 J 16 07:00-00:30 00:30-06:00 

40. Self Aligning Rotator B-4 J 29 07:00-00:30 00:30-06:00 

41. MP Testing Machine-1 B-3 J 48 07:00-00:30 00:30-06:00 

42. MP Testing Machine-2 B-4 J 48 07:00-00:30 00:30-06:00 

43. Transfer Trolley-1 D-17 J 33 07:00-00:30 00:30-06:00 

44. Transfer Trolley-2 E-2 J 47 07:00-00:30 00:30-06:00 

        409     

K. ELECTRICAL INSTALLATIONS           

45. Substation-West Western 
End, Bay-
1 

K 75 07:00-00:30 00:30-06:00 

46. Substation-East Eastern 
End, Bay-
2 

K 75 07:00-00:30 00:30-06:00 

47. Substation-North North of 
Shop 

K 75 07:00-00:30 00:30-06:00 

48. Power Distribution Board-1 A-10 K 54 07:00-00:30 00:30-06:00 

49. Power Distribution Board-2 B-9 K 54 07:00-00:30 00:30-06:00 

50. Power Distribution Board-3 B-12 K 54 07:00-00:30 00:30-06:00 

51. Power Distribution Board-4 B-16 K 54 07:00-00:30 00:30-06:00 

52. Power Distribution Board-5 C-15 K 54 07:00-00:30 00:30-06:00 

53. Power Distribution Board-6 C-9 K 54 07:00-00:30 00:30-06:00 

54. Power Distribution Board-7 C-7 K 54 07:00-00:30 00:30-06:00 

55. Power Distribution Board-9 D-14 K 54 07:00-00:30 00:30-06:00 

56. Power Distribution Board-10 E-15 K 54 07:00-00:30 00:30-06:00 

57. Power Distribution Board-11 E-13 K 54 07:00-00:30 00:30-06:00 

58. Power Distribution Board-12 E-22 K 51 07:00-00:30 00:30-06:00 

        816     

L. AUXILARY MACHINE TOOLS           

59. Saw Sharpening Machine A-14 L 12 07:00-00:30 00:30-06:00 

60. Pedestal Grinder-1 A-14 L 12 07:00-00:30 00:30-06:00 

61. Pedestal Grinder-2 B-13 L 12 07:00-00:30 00:30-06:00 

62. Pedestal Grinder-3 D-14 L 12 07:00-00:30 00:30-06:00 

63. Pedestal Grinder-4 E-8 L 12 07:00-00:30 00:30-06:00 

64. Pedestal Grinder-5 A-7 L 12 07:00-00:30 00:30-06:00 

65. Pedestal Grinder-6 B-6 L 12 07:00-00:30 00:30-06:00 

66. Lathe LB-20G D-15 L 29 07:00-16:00 16:00-12:30 

67. Lathe LB-20 D-15 L 29 07:00-16:00 16:00-12:30 

68. Lathe H-26 D-15 L 29 07:00-16:00 16:00-12:30 

69. Russian Lathe D-16 L 37 07:00-16:00 16:00-12:30 

70. Tool Cutter-1 C-16 L 23 07:00-16:00 16:00-12:30 

71. Tool Cutter-2 C-16 L 23 07:00-16:00 16:00-12:30 
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72. Milling Machine-1 C-16 L 34 07:00-16:00 16:00-12:30 

74. Milling Machine-2 C-16 O 34 07:00-16:00 16:00-12:30 

75. Cylindrical Grinder C-16 L 23 07:00-16:00 16:00-12:30 

76. Power Hacksaw D-14 L 50 07:00-16:00 16:00-12:30 

        395     

M. ILLUMINATION & OTHERS           

77. Shop Illumination System and 
others* 

BAY-1 M 36 07:00-07:00 -NA- 

78. Shop Illumination System and 
others* 

BAY-2 M 36 07:00-07:00 -NA- 

79. Shop Illumination System and 
others* 

BAY-3 M 36 07:00-07:00 -NA- 

80. Shop Illumination System and 
others* 

BAY-4 M 36 07:00-07:00 -NA- 

81. Illumination System and others* ANNEXE M 36 07:00-07:00 -NA- 

        180     

              

N. QM Workshop & Labs         

82. 

Power Hexa Machine no.01 

QM 
Worksho
p 

N 40 07:00-16:00 16:00-12:30 

83. 

Power Hexa Machine no.02 

QM 
Worksho
p 

N 40 07:00-16:00 16:00-12:30 

84. 

Power Hexa Machine no.03 

QM 
Worksho
p 

N 40 07:00-16:00 16:00-12:30 

85. 

Lathe Machine (LB 17) 

QM 
Worksho
p 

N 37 07:00-16:00 16:00-12:30 

86. 

Lathe Machine (LB 20) 

QM 
Worksho
p 

N 37 07:00-16:00 16:00-12:30 

87. 

Milling Machine (HMT) 

QM 
Worksho
p 

N 34 07:00-16:00 16:00-12:30 

88. 

Milling Machine (BATLIBOI FN2) 

QM 
Worksho
p 

N 34 07:00-16:00 16:00-12:30 

89. 
Tensile Machine (ZD-40) 

QM 
Building 

N 12 07:00-16:00 16:00-12:30 

90. 
Tensile Machine (UTES-20) 

QM 
Building 

N 12 07:00-16:00 16:00-12:30 

91. 
Impact Machine (IT-30) 

QM 
Building 

N 12 07:00-16:00 16:00-12:30 

92. 
Impact Machine (IT-30) 

QM 
Building 

N 12 07:00-16:00 16:00-12:30 

93. 
HRC Machine (EHR-AC) 

QM 
Building 

N 12 07:00-16:00 16:00-12:30 

94. 
BHN Machine (HPO-3000) 

QM 
Building 

N 12 07:00-16:00 16:00-12:30 

95. 
BHN Machine (HPO-250) 

QM 
Building 

N 12 07:00-16:00 16:00-12:30 

96. 
BHN Machine (B-3000) 

QM 
Building 

N 12 07:00-16:00 16:00-12:30 

97. 
Profile projector 1 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

98. 
Profile projector 2 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 
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99. 
Drop Test Machine 

QM 
Building 

N 12 07:00-16:00 16:00-12:30 

100
. Bend Testing machine 

QM 
Building 

N 12 07:00-16:00 16:00-12:30 

101
. Belt Grinding  Machine 

QM 
Building 

N 12 07:00-16:00 16:00-12:30 

102
. Disc Cutting Machine (UNIMAT) 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

103
. "U" Notch Broaching Machine 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

104
. "V" Notch Broaching Machine 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

105
. Surface Grinding (Horizontal) 

QM 
Building 

N 12 07:00-16:00 16:00-12:30 

106
. Pedestal Grinder  

QM 
Building 

N 12 07:00-16:00 16:00-12:30 

107
. Band Saw 

QM 
Building 

N 12 07:00-16:00 16:00-12:30 

108
. Muffle Furnace No.1 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

109
. Muffle Furnace No.2 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

110
. Muffle Furnace No.3 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

111
. Oven No.1 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

112
. Oven No.2 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

113
. Oven no 3 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

114
. Hot Plates No.1 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

115
. Hot Plates No.2 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

116
. Hot Plates No.3 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

117
. Hot Plates No.4 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

118
.  Hot waterbath equipment 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

119
. Polishing & Grinding Machine No.1 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

120
. Polishing & Grinding Machine No.2 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

121
. Polishing & Grinding Machine No.3 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

122
. Electric Furnace No.1 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

123
. Electric Furnace No.2 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

124
. Tubular Muffle Furnace 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

125
. Creep Testing Machine No.1 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

126
. Creep Testing Machine No.2 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

127
. Creep Testing Machine No.3 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

128
. Creep Testing Machine No.4 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 
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129
. Creep Testing Machine No.5 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

130
. Creep Testing Machine No.6 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

131
. Creep Testing Machine No.7 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

132
. Creep Testing Machine No.8 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

133
. Sample Grinding machine 1 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

134
. Sample Grinding machine 2 

QM 
Building 

N 6 07:00-16:00 16:00-12:30 

        622     

              

      Total 4956     

              

O. Expected Additional Machines           

135
. 

Horizontal Borer BH-130  C-10 O 44 07:00-00:30 00:30-06:00 

        44     

       

Shop Illumination System and others include all shop lightings and fans within Machine Shop, its Annexe and 
other buildings associated with shop, Man Coolers, Heaters, etc. irrespective of their location. 

The weightage of machine group is based on weightage of included machines in the group. Weightage of 
machines themselves is based on size, complexity and criticality of machines. Machines of similar nature have 
been included in same group except machines and other utilities of QM Workshop and other utilities of Machine 
Shop which. The group weightage is to be considered only for penalty purpose as detailed under 'Payment 
Terms' in Annexure-'D'. 

Machines under 'O' Group is not under operation or to be Erection & Commissioned. These machines is to be 
Overhauled/ Commissioned and may be added in the course of AMC. Initially total weightage for deduction of 
payment will be 4956. If machine from Group 'O' is added, New total weightage for deduction of payment will be 
5000. Total Payment value will be remain unchanged. Inspire of this if any new machine is added in Machine 
Shop & QM-Workshop in the course of AMC will also be considered under AMC. 

 Mechanism for deduction of payment to account for inferior performance has been built in the 'Payment Terms' 
(Annexure-'D'). 

 

(C) SPECIAL TERMS & CONDITIONS 

 

The bidder has to follow following special terms and conditions in addition to the general terms and conditions as per 

BHEL’s works contract policies as amended from time to time. In general, where there is a conflict between the 

BHEL’s general terms and conditions, and the special terms and conditions mentioned herein, the special terms and 

conditions will supersede the general T&C. All the safety conditions as per BHEL’s Safety Terms and Conditions are 

also to be observed and adhered to. The special terms and conditions are as mentioned below: 

 

1. In all the text below, the phrase ‘Executive In-Charge’ or ‘Executive In-Charge of Maintenance-Machine Shop’ 

will mean Executive In-Charge of Maintenance-Machine Shop or any of his designated executive. 

2. The contract will initially be for a period as mentioned in the tender notice and tender form. This period shall be 

called ‘Contract Period’.  

3. If required, the contract can be extended on same rates and ‘Terms and Conditions’ including ‘Special Terms and 

Conditions’ by mutual agreement as per BHEL works policy. 
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4. Irrespective of the state of operation of the machine, the contractor will deploy its team in the Machine Shop also 

on all Sundays and Holidays except National Holidays unless otherwise directed by the Executive In-Charge. 

During such days where operation of machines is not taken up by the Production department, the team will take 

up breakdown maintenance from previous days or preventive maintenance as per schedule or as per the 

instructions of the Executive In-Charge. 

5. Normally no person is to be deployed during National Holidays (Dt. Jan 26, Aug 15 and Oct 2) however, in case 

of emergencies or special circumstances or decision of running production activities by Machine Shop Production 
with the written permission of competent authority, the contractors’ team may be called for any work including 

support for production department or for breakdown maintenance work. No additional payment shall be made to 

the contractor for this. On holidays and Sundays, the normal working hours will extend from 07:00Hrs to 20:00Hrs 

IST. 

6. The performance of the work will continuously be monitored by maintenance department. A poor 

performance/loss or damage of BHEL asset may result into monetary penalties or even premature 

termination/short closure of the contract and the security deposit made by the contractor w.r.t. this contract will 

be forfeited. Decision of the BHEL will be final in this regard. 

7. The contractor will deploy a workforce, comprising of sufficient no. of adequately qualified and experienced team 

members for the purpose of maintenance of the machines under consideration. The team members must satisfy 

the criteria as mentioned in Part-A of Annexure-B “Manpower Deployment, Extent & Scope of Work and Scope 

of Supply of Material”. The contractor will be responsible for the conduct of all its employees.  

8. Contractor will deploy its team as per clause no.7 above, at Machine Shop. The same team will maintain the 

machines in both the Machine Shop and the QM Workshop.  

9. The contractor will necessarily deploy minimum three supervisors, two from Mechanical Engineering, one 

supervisor from Electrical/ Electronic Engineering background. The Executive or Supervisor with 

electronics/electrical background must necessarily be well versed and experienced in maintenance of systems with 

Siemens make CNC, PLC & Drives and familiar with other makes of PLCs, Drives and CNCs. 

10. The contractor will have to ensure that none of their deployed manpower should indulge in activities detrimental 

to the interests of BHEL. In case any deployed manpower of the contractor is found indulging in such activities, 

contractor will immediately replace him/her by another manpower. A second such incidence may result into 

Immediate Negative Performance Report leading to premature termination/ Short Closure of the contract as 

per clause 6 above and/or penalty/legal action. 

11. The Site in-Charge of the contractor must be available to the Maintenance and Production Departments through 

a suitable means of communication which has to be arranged by the contractor.  

12. The contractor will ensure safety of all its manpower and will observe all standard safety norms. For this, the safety 

devices/appliances will have to be issued by the contractor.  

13. All the direct consumables and spares for maintenance of machines will be supplied to the contractor by BHEL, 

free of cost. This however does not include stationary items other than standard formats of BHEL. The standard 

formats will be supplied free of cost. 

14. All types of maintenance work of machines under consideration including breakdown & preventive maintenance 

and minor overhauls whether electrical, mechanical or electronic will be under the scope of contract and will be 

part of work to be carried out by the contactor. This however does not include any machining work of any 

component including machining of weld repaired components. All the minor welding work required for 

maintenance will be under the scope of contractor’s work. The machining of all types of components will be 

arranged by BHEL. The scope of the welding will jointly be decided by the Executive In-Charge and the Site In-

Charge of the contractor on case to case basis. 

15. All the tools and tackles including hand tools and instruments will have to be arranged by the contractor.  

16. In general, various drawings of the machine tools, their assemblies, sub-assemblies, circuit diagrams and panel 

wiring diagrams etc. will be supplied by BHEL to the extent possible and subject to availability. Non availability 

of any drawing or diagram will however not be considered as attributable factor for delay in any maintenance work. 

17. Completion time for repair, maintenance work etc. shall be decided jointly by Executive In-Charge of 

Maintenance-Machine Shop and the Site In-Charge of the Contractor. All efforts are to be made to complete 

the work within the estimated time. 
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18. Any lapse in attending any maintenance work shall be treated as non-compliance from contractor’s side and a 

penalty may be imposed in the form of reduction of % availability of machine.  

19. Any machine(s) added in Machine Shop and/or QM Workshop in future (during the contract period) will have 

to be maintained by the contractor (during the contract period) without any change in the contract value, 

irrespective of the nature and size of the machine. In such cases, suitable weightage, same as the most closely 

related existing machine, will be assigned to the new machine. (Refer Annexure-D Payment Terms and 

Conditions).  

20. All the manpower of the Contractor working under this contract shall be covered by the contractor under ESI 

and PF schemes. 

21. The Contactor has to work in accordance with & abide by Labour Laws Stipulated by Government & BHEL 

works policy. This includes licensing by Central Govt. /State Govt. as appropriate from time to time. 

22. All the activities will be governed as per the instructions of the Executive In-Charge, Maintenance-Machine 

Shop. 

23. Complete off-loading of the contract is not permitted. Off-loading will be allowed for Electricians, Fitters & 

Helpers category only. However, it will be the full responsibility of the contractor to fulfill the statutory 

conditions as per BHEL policy and all the acts applicable. 

 

 

PAYMENT TERMS 

This section details the Payment Terms & Conditions.  

1. Normally, the payment of the work will be made on monthly basis. Necessary documents required to be 

submitted with invoice. Performance Report for monthly availability of machines and equipment will be 

prepared jointly by Maintenance Machine Shop & Machine Shop Production (for 

machines/equipment/installations under Machine Shop) and QM Work Shop (for machines/equipment/ 

installations under QM Work Shop and allied areas). Contractor will submit proof of PF & ESI submission of 

deputed manpower for each monthly payment. 

2. Criteria for Penalty: The deduction will be done on annual basis considering the % annual machine 

availability which will be calculated considering the monthly generated availability reports. Penalty will be 

deducted in the last monthly bill of the year (in 12th running bill and final bill). Machine/ machine group 

weightage as mentioned in Annexure A-1 will be considered for payment deduction. No deduction will be 

done for machine/machine groups having availability equal to or more than 92% and at reduced rates for 

availability between 75% & 92% (reduction on pro-rata basis). For availability<75%, amount equal to 

machine/ machine group weightage will be deducted. For details, refer table below: 

 

SL. 

NO. 
PARTICULAR  DETAILS 

A.  MONTHLY PAYMENT BILL : Contract Value  

---------------------------------------------- 

Contract Period in Months 

 PENALTY CALCULATION FOR THE LAST BILL OF THE YEAR  
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B MACHINE AVAILABILITY IN A 

YEAR 

 

: Sum of Available Hrs * 

 ----------------------------------------- X 100 

Sum of Total Working Hrs 

For all machine except those for which availability is less 

than minimum qualifying availability as per Annexure-A1 

 (Available Hrs taken from Breakdown Reports) 

C PENALTY FACTOR FOR 

MACHINE/MACHINE GROUP 

:                          0 if  B > 92% 

                         1 if  B < 75% 

             otherwise (92- B )/100 

D MACHINE/MACHINE GROUP 

WEIGHTAGE 

: AS PER ANNEXURE-A1 

E PENALTY AMOUNT FOR A 

MACHINE/MACHINE GROUP 

: (Annual Contract Value X Machine Weightage  X Penalty 

Factor)/Weightage of Total Machines 

F TOTAL DEDUCTION FROM LAST 

MONTHLY BILL OF A YEAR 

: Sum of E for all machine & machine groups + Penalty 

imposed by competent authority of BHEL if any based on  

performance report, (Refer Special Terms & Conditions) 

 

3. While Calculating available hours of any machine/machine group, any time taken by BHEL for arrangement 

of spares will be considered as available hrs. e.g. if 8hrs are consumed in arranging spares for a particular 

breakdown that runs over a period of 14Hrs. the net breakdown time will be considered 14-8=6Hrs. 

Preventive Maintenance & Minor Overhauling period will also be considered as available hours. All such 

incidences will be recorded properly.  

4. Final contract value will be fixed for the contract period & no price variation will be applicable during contract 

period. 
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Annexure IV 

(FORMAT FOR PRICE BID) 

PRICE BID: 

 

 

Description 

of Work 

“Annual Maintenance Contract for Machines in Machine Shop & QM 

Work Shop.” 

Ref. No: FF: 20: MRM: RM: WC: 01: 007, dtd. 26.06.2020 

 

Sl. 

No. 

Description of Work Qty. 

(in 

months) 

Unit Rate per unit to be filled by 

bidder 

Unit Rate 

per month 

(Rs) 

Amount (Rs) 

1 Annual Maintenance 

Contract for the machines in 

Machine Shop & QM Work 

Shop (as per scope and 

details in Annexure III) 

24 

 

No 

  

   Total amount (in Figures) in Rs 

Total Amount (in words): Rs 

 

 

Note:- 

(1)  GST shall be extra as applicable. 

 (2) Over writing for corrections or application of correction fluid is not allowed. Where ever correction 

is there, it has to be duly authenticated by signature of authorized person.  

(3) L1 shall be decided based on total cost of work taken together.  

(4) Prices are to be indicated in both figures and words. 
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ANNEXURE- V 

  

(Draft Format for Contract for award of work on job contract basis)  

AGREEMENT  

This AGREEMENT made this ______________________day of ___________________ Two  

Thousand  Twenty  between  The  contractor  having  Registered  Office  at  

__________________________________ hereinafter referred to as “Party” (which expression shall unless 

repugnant to the context or meaning thereof be deemed to mean and include its successors and 

permitted assigns)   

AND  

BHARAT HEAVY ELECTRICALS LIMITED, a Company incorporated under the Companies Act, 1956, 

having its registered office at BHEL House, Siri Fort, New Delhi - 110 049 and having a unit named 

CFFP at Ranipur, Haridwar, 249403 (Uttarakhand) hereinafter referred to as "BHEL", (which expression 

shall, unless repugnant to the context or meaning thereof be deemed to mean and include its 

successors and permitted assigns)   

WHEREAS  

A. BHEL desires to “Annual Maintenance Contract for Machines in Machine Shop & QM Work Shop.” 

and had invited quotes for the aforesaid job by its tender no. FF: 20: MRM: RM: WC: 01: 007, 

Date:   26.06.2020;  

B. Party which is a specialized agency for such work in different establishments has shown its interest 

and submitted its quote pursuant to the tender no. FF: 20: MRM: RM: WC: 01: 007, Date:   

26.06.2020; 

C. The quotes received from Party have been accepted by BHEL who has agreed to get the aforesaid 

works done at the rates quoted by Party;   

  

NOW IT IS THEREFORE AGREED BETWEEN THE PARTIES  

1. That Party will do the ““Annual Maintenance Contract for Machines in Machine Shop & QM Work 

Shop.” details whereof are mentioned in the work order no. ________ dated ______.  

2. Total value of Contract is Rs. ___________________________     GST extra as applicable.  

3. The scope of work, terms and conditions etc. of this agreement are stipulated in Annexure I, II 

& II-(a) and III of the tender document which are duly signed by Party and forms part of this 

agreement.  

4. Notice of Communication:  

____________________________________________________________________________________________

___________________ 

IN WITNESS WHEREOF the parties hereto through their authorized representatives have signed 

these presents, on the day, month any year mentioned above.   
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For and on behalf Party  

  

                        (Authorised signatory)  

(Name & Designation)   

WITNESS:   

1. Signature                                                                                                                                                   

2. Designation   

3. Address   

For and on behalf of   

Bharat Heavy Electricals Limited                         

Unit: CFFP, Haridwar. 

(Affix seal of the Unit) 

(Authorised Signatory) 

  

(Name & Designation)   

WITNESS:   

1 Signature   

2 Designation   

3 Address    
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ANNEXURE- VI 

 

Following checklist to be filled by the bidder. 

 

Subject: Submission of Latest Detail by bidder. 

 

Sir, 

Our Latest detail may please be updated in your records; details are as below- 

 

Parameter Yes/No Detail 

Email ID    

Mobile No.    

Landline No.    

Postal Address     

Contact Person   

Mobile No.    

Owner Detail    

GST no. with validity   

PAN No.    

PF no. with validity   

ESI Detail    

Udyog Aadhaar, and CA 

certificate for MSE’s 

  

PQC/ Specific T&C   

Competency/ 
Completion 
certificate 

  

Experience   

Remarks, if any   

Contractor's Sign & 

Stamp on each 

submitted page 

  

 

Supporting documents, if any, to be submitted with tender. 


