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PROJECT: 400kV Switchyard for Panki Thermal Power Station (1X660MW)
CUSTOMER: UPRVUNL

REVIEW CONSULTANT: NTPC LTD.

CONSULTANT: DCPL

Technical Specification of 220V & 48V Battery Charger TB-316-401-006
Section-1: Scope, Specific Technical Requirements & Quantities REV.00
SECTION -1

SCOPE, SPECIFIC TECHNICAL REQUIREMENTS AND QUANTITIES
SCOPE

This technical specification covers the requirements of design, manufacture, testing at works, packing
and dispatch of 220V and 48V Float Charger & Float cum Boost Battery Charger complete in all respects
for efficient and trouble free operation along with supervision of testing and commissioning at site.

This section covers the specific technical requirements of 220V and 48V Float Charger & Float cum
Boost Battery Charger. In case of any discrepancies between the requirements mentioned in this section
and those specified in the following sections of this specification, the specifications given herein shall
prevail and shall be treated as binding requirements.

No deviation from the requirements specified in various clauses of this specification shall be allowed. A
certificate to this effect shall have to be furnished along with the offer.

The equipment is required for the following project.

Name of Customer: Uttar Pradesh Rajya Vidyut Utpadan Nigam Ltd. (UPRVUNL)
Name of Project: 400kV Switchyard for Panki Thermal Power Station (1x660MW)
Name of Consultants: NTPC (Review Consultant)

DCPL, Kolkata

Refer Section - 3 for Project Details and General Specifications.

SPECIFIC TECHNICAL REQUIREMENTS

Equipment and system shall be designed to meet the following major technical parameters as brought
out hereunder. For detailed technical requirements, please refer Section-2 for Customer Specification of
Battery Charger.

1 | Nominal Voltage Rating (V) 220V | 48 V
2 Permissible ripple content at any DC load 1%
3 Design Ambient temp. 50 deg. C
4 Battery Data (Lead Acid Plante)*
4.1 | Rating 200 (AH) 150 (AH)
4.2 | Type of Battery Lead-Acid (Plante) type
4.3 | Proposed method of working (Volts per Cell)

a. Trickle Charging 2.25 V/ Cell

b. Boost Charging 2.7 VI Cell

c. End Cell Voltage 1.85V per cell
5 Battery Data (Nickel Cadmium)*
5.1 | Rating 160 (AH) 150 (AH)
5.2 | Type of Battery Nickel Cadmium

KPH type | KPL type

5.3 | Proposed method of working (Volts per Cell)
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PROJECT: 400kV Switchyard for Panki Thermal Power Station (1X660MW)
CUSTOMER: UPRVUNL

REVIEW CONSULTANT: NTPC LTD.

CONSULTANT: DCPL

Technical Specification of 220V & 48V Battery Charger TB-316-401-006
Section-1: Scope, Specific Technical Requirements & Quantities REV.00

a. Trickle Charging 1.42V/Cell

b. Boost Charging 1.54t0 1.7 VI/Cell

c. End Cell Voltage 1.1V per cell

Note: 220 V DC system is unearthed & 48 V DC system is +ve earthed.

6 System Condition

6.1 | Short Circuit Level

a. 415V A.C. (for 1 Sec.) 50 KA
b. D.C. (for 1 Sec.) 25 kA | 25 kA
6.2 | 3 phase A.C. supply 415 V (£10%)

50 Hz (+3% -5%)
3Phase , 4 Wire

6.3 | 1 phase A.C. supply 240 V (x10%)

50 Hz (+3% -5%)

7 Min. Terminal size with lugs suitable for following cables#

7.1 | Cable between DCDB and charger 2x1Cx120sg. mm 2x 1Cx 120 sq. mm

(All XLPE) (All XLPE)

7.2 | AC incomer for charger from ACDB (415 V) | 1 run of 3.5Cx70 sg. 1 run of 4Cx16 sq.

mm (Al/ PVC) mm (Al/ PVC)

7.3 | AC emergency incomer for charger from | 1 run of 3.5Cx70 sg. 1 run of 4Cx16 sq.
EPDB (415 V, 3 wire) mm (Al/ PVC) mm (Al/ PVC)

8 Digital outputs from Battery Charger to DC Health Monitoring System (not in bidder’s
scope). These shall be in addition to charger signals to SAS/ SCADA.

8.1 | Charger output current

8.2 | Charger output voltage

8.3 | Charger mode (Float/ Boost)

Notes:
1.

2.

* - Bidder shall offer chargers suitable for either of Lead Acid Plante Batteries or Ni-Cd
batteries. Final details & type of Battery shall be intimated to vendor during detailed
engineering.

# - Terminals shall be suitable for a minimum size of cables as mentioned above. Actual
requirement shall be informed during detailed engineering.

Two separate supplies viz. Normal AC supply (415V) from Switchyard ACDB & Emergency AC
supply (415V, 3 wire) from EPDB shall be fed to the Chargers. Battery Chargers offered shall
be suitable for two input supplies with Auto changeover facility in Charger.

1.3 QUANTITIES

131

MAIN QUANTITIES:

SN | DESCRIPTION UNIT | QUANTITY

1. | 220V, 50A Float & Float cum Boost Charger complete in all | SET 2
respects for efficient and trouble free operation for 220V
Battery

2. | 48V, 40A Float & Float cum Boost Charger complete in all | SET 1
respects for efficient and trouble free operation for 48V Battery

Page 2 of 4
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PROJECT: 400kV Switchyard for Panki Thermal Power Station (1X660MW)
CUSTOMER: UPRVUNL

REVIEW CONSULTANT: NTPC LTD.

CONSULTANT: DCPL

Technical Specification of 220V & 48V Battery Charger TB-316-401-006
Section-1: Scope, Specific Technical Requirements & Quantities REV.00
3. | Battery Discharge Resistor Bank (portable type)* SET 1
4. | Services: Supervision of Installation, Testing & Commissioning | SET 2
of 220V, 50A Float & Float cum Boost Charger for 220V Battery
5. | Services: Supervision of Installation, Testing & Commissioning | SET 1
of 48V, 40A Float & Float cum Boost Charger for 48V Battery

Note:

1. * - One set of Battery Discharge Resistor bank shall be common for all 220V & 48V Battery
sets.

2. Prices of following accessories or any other accessory required are deemed to be included in
Prices of Main items,

a) Foundation bolts for mounting the chargers on the floor — 1 Lot

3. Battery Discharge resistor unit shall be supplied as per the requirement mentioned in clause

no. 9.21.00 of Annexure-1 of Section-1.

1.3.2 MANDATORY SPARES:
Following spares shall be provided along with main items as spare,

S. No. | Description Unit Quantity

1 Electronic Cards/ Modules of each type & rating (with all Set 1
components mounted)

2 Fuses (25% of total nos. for each type & rating of fuses used in Set 1
the system with a min. of 1No.)

3 SCR (of each type & rating) Nos. 2

4 Blocking Diode of each type and rating Set 1

5 | Potentiometer of each type and rating (Pulse transformer) Set 1

SUPERVISION OF INSTALLATION, TESTING AND COMMISSIONING

Manufacturer of the Battery Charger shall supervise the installation, testing and commissioning and
perform commissioning tests as recommended in the O&M manual and/or relevant standard. All
necessary instruments, material, tools and tackles required for installation, testing and commissioning
are to be arranged by the bidder.

TYPE TEST REPORTS

The 220V and 48V Float Charger & Float cum Boost Battery Charger to be supplied shall be of type
tested design. During detail engineering, the Bidder / Contractor shall furnish for Owner’s approval the
reports of all the type tests as listed in this specification and carried out within last five (5) years from
the date of bid opening. Date of bid opening is 02.11.2015. These reports should be for the test
conducted on the equipment similar to those proposed to be supplied under this contract and the test(s)
should have been either conducted at an independent laboratory or should have been witnessed by a
client.

However if contractor is not able to submit report of type test(s) conducted in last five years from the
date of bid opening, or in case of type test report(s) are not found to be meeting the specification
requirements, the contractor shall conduct all such tests under this contract at no additional cost to the
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PROJECT: 400kV Switchyard for Panki Thermal Power Station (1X660MW)
CUSTOMER: UPRVUNL

REVIEW CONSULTANT: NTPC LTD.

CONSULTANT: DCPL

Technical Specification of 220V & 48V Battery Charger TB-316-401-006
Section-1: Scope, Specific Technical Requirements & Quantities REV.00

owner either at third party lab or in presence of client/owners representative and submit the reports for
approval.

All acceptance and routine tests as per specification and relevant standards shall be carried out. Charges
for these shall be deemed to be included in the equipment price.

The type test reports once approved for any projects shall be treated as reference. For subsequent projects
of UPRVUNL/NTPC, an endorsement sheet will be furnished by the manufacturer confirming similarity
and “No design Change”. Minor changes if any shall be highlighted on the endorsement sheet.
TECHNICAL QUALIFYING REQUIREMENT :

The Bidder/ Sub Vendor should have manufactured and supplied at least two (2) numbers of Static
Automatic Voltage Regulator type Battery Chargers of highest offered rating or above, at least one (1)

each at two (2) different industrial installations, which should have been in successful operation for at
least two (2) years prior to the date of Techno-Commercial bid opening i.e. 02.11.2015.

NOTE: Two different installations mean two different project sites or two different contracts.

ATTACHMENT - 3K

Documents supporting provenness criteria (as mentioned in clause 1.6 above) shall be submitted along
with the offer. Bidder shall submit duly signed & stamped format (Attachment-3K, enclosed as
Annexure-2).

Offers submitted without attachment-3K shall be liable for rejection.

MANUFACTURING QUALITY PLAN

Manufacturer shall follow UPRVUNL/ NTPC Manufacturing Quality Plan (Annexure-1).

Page 4 of 4




ANNEXURE-1

Volume 11 Chp 11: Quality Assurance

DCPL General & Schedule Sheet 45 of 65

Notes :

3) This is an indicative list of tests / checks. The manufacturer is to furnish a
detailed quality plan indicating the Practice and procedure along with relevant
supporting documents.

4) All major Bought Out Items will be subject to Owner/Owner Engineer approval.

ATTRIBUTES /
CHARACTERISTICS

shade,
for

&

in

v

and Paint
physical examination
Test, Load Limiter
48 hrs.

Content

ITEMS, COMPONENTS,
SUB SYSTEM
ASSEMBLY

constructional features of Battery Charger

Sheet Steel Pretreatment & Painting process
as per approved drawings & specification.

checks
check
thickness, adhesion & Finish checks

Annunciator & AVR Operation Test
Operational & Functional Checks

HV & IR Test
Burn-In Test at 50°C for

energized conductors.
Degree of Protection Test .

Dimensional
Temperature Rise Test
Dynamic Response Test

Complete
relevant IS

Ripple

<| Verification of Routine Test Reports as per

~<| Make, Model, Type, Rating & Finish
=<| conform to relevant Standard

<
<

Rectifier Transformer
and Reactors
(IS : 2026/4540)

Electronic Components | Y Y Y
including Potentiometer
( Vernier Type)

Electronics Card Y Y Y

PCB & racks for | Y Y
Electronic Cards

19” standard racks for |Y Y
electronic cards

Control & Selector | Y Y Y
Switches
(IS : 6875)

Indicating Meters (IS :|Y Y Y
1248)

Indicating Lamps (IS:|Y Y Y
13947)

Air Break Switches /|Y Y Y
Fuses
(1S :13947 / 13703)

Control Terminal Blocks Y Y
(1S : 13947)

Control Transformer Y Y Y
(1S :12021)

1 x 660 MW - Panki Thermal Power Station
» JE

Bidding Doc. No.: 14A14-SPC-G-0001
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DCPL

Volume |1
General & Schedule

ANNEXURE-1

Chp 11: Quality Assurance
Sheet 46 of 65

Push Buttons (IS : 4794 | Y Y Y

)

MCB (IS : 8828) Y Y Y

PVC insulated Copper |Y Y

control wires (IS: 694)

Sheet Steel (1S: 513) Y |Y Y

Synthetic Rubber | Y Y

Gaskets

Annunciator Y Y Y
Battery Charger Y Y Y Y |Y YIY]Y Y

Notes :

1) This is an indicative list of tests / checks. The manufacturer is to furnish a detailed
quality plan indicating the Practice and procedure along with relevant supporting

documents.

2) All major Bought Out Items will be subject to Owner/Owner Engineer approval.

BATTERY CHARGER

(OF CAPACITY UPTO 24V / 48 V, 150 A DC)

ATTRIBUTES / - . . —
O o o [ © 0 +
CHARACTERISTICS kel = o = = 4
. @ 0 ® Q
> c c E - X O +
0 9 %) g9 8 c h=
) = © o c 3 %
C - © o - G c
o | 88 | £ S S N g
£ | ac E o g8 T ° g
s ° ¥ S o @ S g 7
r | S5 |33 g5 |80 s | 5
) x § = g v & e=Q E s
o o 2 8 — O S5 o o
> [ORR2) — x L - = 7]
= c o " + S 1) (1] [ —
o £ 2= 0 c 3 08 () =
— - T c oo o < OB | » | o = o
) c © o c = T o =< c 0l n 5 bt
S | ¢ . T S s 2=|90 o |3 =
© | 5w vEo | 8¢ sl | F|F =
S A 85390 Os on Sl x| 5 ©
—_— ] += -_— ey
ITEMS, l $|8% |23 S |2 S .S|w| e | £ qé
COMPONENTS, suB| s | E£2 5§52 |28 | 835 |>| 5|0 |5
Battery Charger Y Y Y Y Y Y |Y Y Y

Notes :

1) This is an indicative list of tests / checks. The manufacturer is to furnish a
detailed quality plan indicating the Practice and procedure along with relevant

supporting documents.

2) All major Bought Out Items will be subject to Owner/Owner Engineer approval.

UPRVUNL

1 x 660 MW - Panki Thermal Power Station
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ANNEXURE-2

ATTACHMENT - 3K
Page 238 of 326

Sub-Qualifying Requirements Data to be filled in to meet the proveness requirements
(Refer Clause No. 5.5, 5.13,5.14 of Chapter 04, “Provenness” , Volume II. for LT
Switchgears, DC Battteries and Battery Charger

- S.No. Item Description

LT SWITCHGEAR

1.1 No. of Air circuit breaker panels
and/or draw out motor control
centre panels manufactured and
supplied complete in all respects,
under a single order, with fault
rating of at least 45 kA (rms) for
1 sec and 105 kA (peak) which
are in successful operation for a
period of not less than two years
prior to the date of Techno-Commercial
bid opening.

1.2 No. of draw out circuit breaker
panels with Air circuit breakers
manufactured and supplied having
fault rating of at least 45kA for
1 second, 105kA MAKING and
45 kA BREAKING which are in
successful operation for a period
of not less than two (2) years prior
to the date of Techno-Commercial bid
opening

1.3 DC Batteries

No's, Rating and type of the

Battery manufactured and supplied

and installed at two different

industrial installations and which

are in successful operation for

at least two (2) years prior to the date
of Techno-Commercial bid opening

Signature of authorized signatory............ccccccceeenn.



ANNEXURE-2

ATTACHMENT - 3K
Page 239 of 326

Item Description

Battery Charger

No's, and Rating of static auto-
matic voltage regulator type
battery chargers manufactured
and supplied and installed at

two different industrial installations
and which are in successful
operation for at least two (2)
years prior to the date of Techno-
Commercial bid opening.

Note :

Date

Place

1)

Certificates from the client for the successful operation for each of the above

shall be Submitted.

2) Supporting documents/ reference data as applicable shall be submitted.

(Signature)........
(Printed Name)
(Designation)....

(Common seal)

Signature of authorized signatory............cccccooeueee



PROJECT: 400kV Switchyard for Panki Thermal Power Station (1Xx660MW)
CUSTOMER: UPRVUNL

REVIEW CONSULTANT: NTPC LTD.

CONSULTANT: DCPL

Technical Specification of 220V & 48V Battery Charger TB-316-401-006
Section-2: Equipment Specification REV.00

SECTION 2

EQUIPMENT SPECIFICATION

e Chapter 20: UPRVUNL/ DCPL specification for Battery Charger & Battery Discharge Resistor
(17 pages)

Section-2 Pagelof1l




BIDDER'S SCOPE IS ONLY BATTERY CHARGER & BATTERY DISCHARGE RESISTOR. BATTERY & DC
HEALTH MONITORING SYSTEM SHALL BE SUPPLIED BY BHEL.

DCPL

Volume 1IV: Ch 20: Battery & Battery Charger
Electrical Works

CHAPTER 20 : BATTERY & BATTERY CHARGER

1.00.00

1.01.00

1.02.00

1.03.00

2.00.00

2.01.00

2.02.00

2.03.00

2.04.00

2.05.00

3.00.00

INTENT OF SPECIFICATION

This specification is intended to cover the design, manufacture, assembly,
testing at manufacturer's works, supply and delivery, properly packed for
transport to site of BATFFERY—AND BATTERY CHARGER complete with all
accessories for efficient and trouble-free operation.

The scope of work shall also include the supervision of erection, testing,
commissioning and putting into successful commercial operation of all
equipment furnished under this specification.

In the event of any discrepancy with listed documents, the stipulation of this
specification shall govern.

SCOPE OF SUPPLY

DC power supply is the most reliable source of power supply for control,
protection, interlock and annunciation requirements of the power station
during the normal running of the plant as well as for a safe shut down at the
time of the total power supply failure. For arranging the DC supply for the
above, the following shall be provided.

2 X 100% set of 220V Ni Cad/Lead Acid Plante batterries along with 2 X 100
% float cum boost charger and float charger for each set of battery bank with
one (1) DCDB for the following systems:

a) Main plant - 1 set

b) Switchyard - 1 set

c) CHP - 1 set

d) AHP - 1 set

e) Intake water - 1 set

f) Raw Water - 1 set

1 X 100% set of 48V Ni Cad battery/ lead acid along with 2 X 100 % float
cum boost charger and float charger with DCDB for switchyard OPGW system.

Each set of battery and battery charger shall be supplied complete with fittings
and accessories as per list furnished elsewhere in this specification.

One set of portable type battery discharge resistor Bank shall also be provided
common for the above batteries.

Base channel frame, floor channel sill and kick plates for all floor- mounted
charger panels, complete with holding down bolts and nuts.

CODES AND STANDARDS

All batteries shall be as per the following standards and codes:

1 x 660 MW - Panki Thermal Power Station
[ p | £2

Bidding Doc. No. : 14A14-SPC-G-0001 Page 1 of 17



DCPL Volume 1V: Ch 20: Battery & Battery Charger
Electrical Works

3.01.00 ad —Acid Plante Battery
IS : 2686 Specification for sulphuric acid
IS : 1069 Specification for water for storage batteries
IS : 1146 Specification for rubber & plastic containers for lead acid storage batteries.
IS : 1652 Specification for stationary cells and batteries, lead acid type (with plante
positive plates
IS : 3116 Specification for sealing compound for lead acid batteries.
IS : 8320 General requiremexts and methods of tests for lead acid storage batteries.
IS : 6071 Specification for synthetic separators for lead acid batteries.
Indian Electricity Rules
Indian Electricity Acts
3.02.00 Nickel Cadmium Battery
IS : 10918 Specification for vented type Nickel Cadiium Batteries.
IS : 1069 Quiality tolerances for water for storage battex
Indian electricity rules
Indian Electricity Acts.
3.03.00 Battery Charger
Codes and Standards
3.03.01 All standards, specifications and codes of practice referred to herein shall

be the latest editions including all applicable official amendments and
revisions as on date of opening of bid. In case of conflict between this
specification and those (IS codes, standards etc.) referred to herein, the
former shall prevail. All work shall be carried out as per the following
standards and codes.

ANSI-C 37.90a Guide for surge withstand capability tests

IS:5 Colors for ready mix paints.

PVC Insulated Cable for working voltages upto and
IS : 694 including 1100 V.

Specification for Direct acting indicating analogue
electrical measuring instruments.

IS : 1248

Degree of protection provided by enclosures for low
voltage switch gear and control gear.
Specification for low voltage switch gear and control gear

1S:13947 Part-1

IS : 13947

Electrical relays for power system protection.
IS : 3231

Application guide for Electrical relays for AC System
IS : 3842 PP 9 Y Y

1 x 660 MW - Panki Thermal Power Station
P | £2
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DCPL Volume 1V: Ch 20: Battery & Battery Charger
Electrical Works Sheet | 3 of 26
Mono-crystalline semi-conductor Rectifier Cells and
Mono crystalline semi-conductor  Rectifier assemblies
IS : 4540 and equipment.
1S:6005 Code of practice for phosphating of Iron and Steel.
1S:6619 Safety Code for Semi-conductor Rectifier EQuipment.
1S:6875 Control switches (switching devices for control and
auxiliary circuits including contactor relays) for
voltages up to 1000 V AC or 1200 V DC.
IS : 9000 Basic environmental testing procedures for electronic
and electrical items.
15:13703 Low voltage fuses for voltages not exceeding 1000 V AC
or 1500 V DC.
EEUA-45D Performance requirements for electrical Alarm
Annunciation System

03.04.00 Indian Electricity Rules

03.05.00 Indian Electricity Act.

4.00.00 DESIGN CRITERIA

4.01.00 The batteries and battery chargers will constitute the D.C. power supply
source for all loads of respective area.

4.02.00 All sets of batteries mentioned above shall be Lead Acid Plante type in SAN
container / Ni-Cd batteries conforming standarsds mentioned above and other
relevant latest standards and/or IEC-60896-11 (International Standard) and
complete with associated float charger and float cum boost charger.

4.03.00 DELETED

4.04.00 The batteries and chargers will be installed indoor in a clean but hot, humid

and tropical atmosphere.

1 x 660 MW -

Bidding Doc.

Panki Thermal Power Station
[ p | £2

No. : 14A14-SPC-G-0001 Page 3 of 17



DCPL Volume 1V: Ch 20: Battery & Battery Charger
Electrical Works

4.05.00 The battery and charger combinations shall be such as to ensure continuity of
D.C. supply at load terminals without even momentary interruption.

4.06.00 For continuous operation at specified ratings, temperature rise of the various
components of battery and charger shall be limited to the permissible values
as stipulated in relevant standards.

4.07.00 Further the voltage at load terminals shall never exceed the limits of +10%
and -15% of the nominal system voltage.

4.08.00 DELETED

iii) Auxiliary r

4.10.00

4.11.00

4.12.00

4.13.00 The float charger shall be sized to carry the total DC continuous load and the

trickle charging current of the battery plus full load current of largest DC
motor and 25% margin. The output voltage of the float charger shall be

1 x 660 MW - Panki Thermal Power Station
P | €2
Bidding Doc. No. : 14A14-SPC-G-0001
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DCPL Volume 1V: Ch 20: Battery & Battery Charger
Electrical Works Sheet | 5 of 26
adjustable between 230 -240 V. The charger shall also be capable of delivering
the rated load even under the specified voltage and frequency variations.
4.14.00 The float-cum-boost charger shall be sized to restore the fully discharged
battery to full charge condition in ten (10) hours with 25% margin over
maximum charging rate or to operate as a float charger with duty requirement
as mentioned in design criteria of float charger above, whichever is greater.
4.15.00 The batteries & chargers shall be so designed that the maximum fault level on
DCDB is limited to 25KA.
4.16.00 Meters
Each Charger panel shall be provided with the following meters:
a. Input voltmeter (0 - 500 V AC) with voltmeter selector switch.
b. Output DC voltmeter at each charger output.
c. Output DC voltmeter at battery output.
d. Output DC ammeter at each charger output (0 - 150% of rated full load
inverter output)
e. Battery charging / discharging ammeter.
4.17.00 Each battery charger shall be provided with one (1) no. voltage transducer and
one (1) no. current transducer for monitoring the DC output.
Charger panel shall be provided with the following transducers:
a. DC voltage transducer at each charger output.
b. DC current transducer at each charger output.
c.. DC voltage transducer at battery output.
4.18.00 Controls
The following manual controls shall be provided on the front of each charger
panel :-
a. Charger ON/OFF push button.
b. Selection of float or boost charge in case of float-cum-boost charger.
c. Voltage setters for setting the output of float/ equalizing / boost charge.
Setting shall be independent of each other so that setting of one voltage shall not
require resetting other.
d. Ground fault detection switch with indicating lamps.
e. Current limit setter/ charging rate.
f. Under/ Over voltage relay including battery earth fault monitoring relay.
g. Acknowledge-Reset-Test push buttons for annunciation system. The color of
reset buttons shall be BLACK.
5.00.00 SYSTEM CONCEPT

The battery charger shall be capable of providing the intial charging current as
required for the battery.

1 x 660 MW - Panki Thermal Power Station
[ p | £2

Bidding Doc. No. : 14A14-SPC-G-0001 Page 5 of 17



DCPL

Volume 1IV: Ch 20: Battery & Battery Charger
Electrical Works

6.00.00

The float charger will be normally ON, supplying the D.C. load current and at
the same time trickle charging the battery.The characteristics shall be such
that if load is high and exceeds the charger capacity, the excess load will be
supplied by the battery.

The float-cum-boost charger will be normally in stand-by(auto float/charge)
mode and will cut into the circuit automatically:

(a) to provide occasional equalising charge as required
(b) to take over the functions of float charger in case of its failure
(c) to boost charge the battery upto 2.75 Volts per cell.

(d) Necessay arrangement shall be provided so that connected DC load shall
not be subjected to high voltage during equalizing or boost charging of
battery.

The float-cum-boost charger shall also have provision for float, equalising, and
boost charging the battery through manual selection.

On failure of station A.C. supply, both float and float-cum-boost chargers will
go out of service and battery will take over to supply emergency loads.

If float charger fails, it will be annunciated in the control room and standby
float charger of the float cum boost charger will have to cut into the circuit
automatically by double pole double throw switch to take over the function of
float charger.

Output of the chargers shall be controlled automatically as well as manually.
AUTO/MANUAL selector switch along with voltage/current setter shall be
provided for this purpose.

Interlock shall be provided to ensure that the battery can be taken to boost
mode only if the float charger is healthy and running. Interlock defeat
arrangement shall also be provided for initial charging of battery.

For ungounded DC system, suitable ground fault detection system with
annunciation shall be provided in the battery charger panel to detect ground
fault on either polarity.

LAYOUT

» The battery and battery charger will be located indoor.
> Battery room ventilation shall be under the scope of the Contractor.
» Sufficient clear space shall be provided for attending individual cells.

1 x 660 MW - Panki Thermal Power Station
[ p | £2

Bidding Doc. No. : 14A14-SPC-G-0001 Page 6 of 17



DCPL

Volume 1IV: Ch 20: Battery & Battery Charger
Electrical Works

9.00.00 BATTERY CHARGER FOR LEAD ACID PLANTE TYPE BATTERY

a)

b)

d)

e)

£)

The Battery Chargers as well as their automatic regulators shall be of
static type. Battery chargers shall be capable of continuous operation
at the respective rated load in Trickle mode i.e. Trickle charging the
associated DC lead-acid Batteries while supplying the D.C. loads. The
Batteries shall be Trickle charged at 2.25 Volts per cell. All chargers
shall also be capable of Boost Charging the associated D.C. Battery at
2.3 to 2.7 Volts per cell at the desired rate. The Chargers shall be
designed to operate, as mentioned above, at an ambient air
temperature of 50°C.

Battery Chargers shall have a selector switch for selecting the battery
charging mode i.e. whether Trickle or Boost charging.

All Battery Chargers shall be provided with facility for both automatic
and manual control of output voltage and current. A selector switch
shall be provided for selecting the mode of output voltage/current
control, whether automatic or manual. Means shall be provided to
avoid current/voltage surges of harmful magnitude/nature which may
arise during changeover from Auto to Manual mode or vice-versa under
normal operating condition.

Soft start feature shall be provided to build up the voltage to the set
value slowly within fifteen seconds. The chargers shall have load
limiters which shall cause, when the voltage control is in automatic
mode, a gradual lowering of the output voltage when the DC load
current exceeds the load limiter setting of the Charger. The load limiter
characteristic shall be such that any sustained overload or short circuit
in DC system shall neither damage the Charger nor shall it cause
blowing of any of the charger fuses. The Charger shall not trip on
overload or external short circuit. After clearance of fault, the Charger
voltage shall build up automatically when working in automatic mode.

When on automatic control mode during Trickle charging, the Charger
output voltage shall remain within +/-1% of the set value for AC input
voltage variation of +/-10%, frequency variation of +3/-5%, a
combined voltage and frequency (absolute sum) variation of 10% and
a continuous DC load variation from zero to full load. Uniform and
stepless adjustments of voltage setting (in both manual and automatic
modes) shall be provided on the front of the Charger panel covering
the entire Trickle charging output range specified & shall be capable of
matching the float voltage correction recommendations(w.r.t.
temperature) as suggested by the respective battery manufacturer.
Stepless adjustment of the load limiter setting shall also be possible
from 80% to 100% of the rated output current for Trickle charging
mode.

During Boost charging, the Battery Chargers shall operate on constant
current mode (When automatic regulator is in service). It shall be
possible to adjust the Boost charging current continuously over a range
of 50 to 100% of the rated output current for Boost charging mode.
The charger output voltage shall automatically go on rising, when it is
operating on boost mode, as the battery charges up. For limiting the
output voltage of the charger, a potentiometer shall be provided on the
front of the panel, whereby it shall be possible to set the upper limit of

1 x 660 MW - Panki Thermal Power Station
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9.01.00

g.)

h)

3+

k.)

this voltage anywhere in the output range specified for boost charging
mode. All voltage and current setting potentiometers shall be vernier

type.

Energising the Charger with fully charged battery connected plus 10%
load shall not result in output voltage greater than 110% of the voltage
setting. Time taken to stabilise, to within the specified limits as
mentioned elsewhere, shall be less than fifteen seconds.

Momentary output voltage of the Charger, without the Battery
connected shall be within 94% to 106% of the voltage setting during
sudden load Change from 100% to 20% of full load or vice-versa.
Output voltage shall return to, and remain, within the limits specified
as mentioned elsewhere in less than 2 seconds after the above
mentioned change.

The Charger manufacturer may offer an arrangement in which the
voltage setting device for Trickle charging mode is also used as output
voltage limit setting device for Boost charging mode, and the load
limiter of the trickle charging mode is also used as Boost charging
current setting device.

Suitable filter circuits shall be provided in all the Chargers to limit the
ripple content (peak to peak) in the output voltage to 1% irrespective
of the DC load, even when they are not connected to a battery.

The DC System shall be ungrounded and float with respect to the
ground potential when healthy. An earth fault relay shall be provided in
the DC distribution board for remote annunciation.

Digital Outputs shall be configured for connection to the DC health
monitoring system for real-time charger status updation. Outputs like
charger output current, output voltage, float/boost mode, etc may be
configured.

PART-II BATTERY CHARGER FOR NICKEL-CADMIUM TYPE BATTERY

a.)

b)

The Battery Chargers as well as their automatic regulators shall be of
static type. Battery chargers shall be capable of continuous operation
at the respective rated load in Trickle mode i.e. Trickle charging the
associated DC Nickel-Cadmium Batteries while supplying the D.C.
loads. The Batteries shall be Trickle charged at 1.4 to 1.42 Volts per
cell. All chargers shall be capable of Boost Charging the associated D.C.
Battery at 1.53 to 1.7 Volts per cell at the desired rate. The Chargers
shall be designed to operate, as mentioned above, at an ambient air
temperature of 50°C.

Battery Chargers shall have a selector switch for selecting the battery
charging mode i.e. whether Trickle or Boost charging.

All Battery Chargers shall be provided with facility for both automatic
and manual control of output voltage and current. A selector switch
shall be provided for selecting the mode of output voltage/current
control, whether automatic or manual. Means shall be provided to
avoid current/voltage surges of harmful magnitude/nature which may

1 x 660 MW - Panki Thermal Power Station
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d)

f)

9)

h)

arise during changeover from Auto to Manual mode or vice-versa under
normal operating condition.

Soft start features shall be provided to build up the voltage to the set
value slowly within fifteen seconds. The chargers shall have load
limiters which shall cause, when the voltage control is in automatic
mode, a gradual lowering of the output voltage when the DC load
current exceeds the load limiter setting of the Charger. The load limiter
characteristic shall be such that any sustained overload or short circuit
in DC system shall not damage the Charger, nor shall it cause blowing
of any of the charger fuses. The Charger shall not trip on overload or
external short circuit. After clearance of fault, the Charger voltage shall
build up automatically when working in automatic mode.

When on automatic control mode during Trickle charging, the Charger
output voltage shall remain within +/-1% of the set value for AC input
voltage variation of +/-10%, frequency variation of +3 to -5%, a
combined voltage and frequency (absolute sum) variation of 10% and
a continuous DC load variation from zero to full load. Uniform and
stepless adjustments of voltage setting (in both manual and automatic
modes) shall be provided on the front of the Charger panel covering
the entire Trickle charging output range specified & shall be capable of
matching the float voltage correction recommendations(w.r.t.
temperature) as suggested by the respective battery manufacturer.
Step less adjustment of the load limiter setting shall also be possible
from 80% to 100% of the rated output current for Trickle charging
mode.

During Boost charging, the Battery Chargers shall operate on constant
current mode (When automatic regulator is in service). It shall be
possible to adjust the Boost charging current continuously over a range
of 50 to 100% of the rated output current for Boost charging mode.
The charger output voltage shall automatically go on rising, when it is
operating on boost mode, as the battery charges up. For limiting the
output voltage of the charger, a potentiometer shall be provided on the
front of the panel, whereby it shall be possible to set the upper limit of
this voltage anywhere in the output range specified for boost charging
mode. All voltage and current setting potentiometers shall be vernier

type.

Energising the Charger with fully charged battery connected plus 10%
load shall not result in output voltage greater than 110% of the voltage
setting. Time taken to stabilise, to within the specified limits as
mentioned elsewhere shall be less than fifteen seconds.

Momentary output voltage of the Charger, without the Battery
connected shall be within 94% to 106% of the voltage setting during
sudden load Change from 100% to 20% of full load or vice-versa.
Output voltage shall return to, and remain, within the limits specified
as mentioned elsewhere in less than 2 seconds after the above
mentioned change.

The Charger manufacturer may offer an arrangement in which the
voltage setting device for Trickle charging mode is also used as output
voltage limit setting device for Boost charging mode, and the load

1 x 660 MW - Panki Thermal Power Station
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9.02.00

9.03.00

9.04.00

9.05.00

9.06.00

limiter of the trickle charging mode is also used as Boost charging
current setting device.

i) Suitable filter circuits shall be provided in all the Chargers to limit the
ripple content (peak to peak) in the output voltage to 1% irrespective
of the DC load, even when they are not connected to a battery.

k) The DC System shall be ungrounded and float with respect to the
ground potential when healthy. An earth fault relay shall be provided in
the DC distribution board for remote annunciation.

i) Digital Outputs shall be configured for connection to the DC health
monitoring system for real-time charger status updation. Outputs like
charger output current, output voltage, float/boost mode, etc may be
configured.

Printed Circuits Boards (PCB)

PCB shall be made of glass epoxy of 1.6 mm thick, fire resistant, bonded with
99.8% pure copper foil, free of wrinkles, blisters, scratches and pinholes. The
contact surface of the edge connectors of the PCBs shall be plated with hard
gold to a minimum thickness of 5 microns. Component identification shall be
printed on PCB by silk screen method. All PCBs shall be tropicalised and
masked.

CONTACTORS

All Battery Chargers shall have an AC contactor on the input side. It shall be
of air break type and suitable for continuous duty. The operating coil shall be
rated for 415 Volts AC.

Thermal Overload Relay A thermal overload relay incorporating a distinct
single phasing protection (using differential movement of bimetal strips) shall
also be provided for the AC input. The relay shall trip the above contactor.

Rectifier-Transformers and Chokes

The rectifier transformer and chokes shall be dry and air cooled (AN) type.
The rating of the rectifier-transformers and chokes shall correspond to the
rating of the associated rectifier assembly. The rectifier-transformers and
chokes shall have class-B insulation with temperature rise limited to class-A
insulation value.

Rectifier Assembly

The rectifier assembly shall be full wave bridge type and designed to meet the
duty as required by the respective Charger. The rectifier cells shall be
provided with their own heat dissipation arrangement with natural air cooling
for up to 400A rating chargers. However, the rectifier cells shall be provided
with their own heat dissipation arrangement alongwith forced air cooling for
above 400A rating chargers and fan shall be temperature controlled with
100% standby redundancy. The rectifier shall utilise diodes/thyristors and
heat sinks rated to carry 200% of the load current continuously and the
temperature of the heat sink shall not be permitted to exceed 85°C absolute
duly considering the maximum charger panel inside temperature. The

1 x 660 MW - Panki Thermal Power Station
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9.07.00

9.08.00

9.09.00

9.10.00

9.11.00

9.12.00

Contractor shall submit calculations to show what maximum junction
temperature will be and what the heat sink temperature will be when
operating at 200% and 100% load current continuously duly considering the
maximum surrounding air temperature for these devices inside the charger
panel assuming air ambient temperature of 50°C outside the panel. Necessary
surge protection devices and rectifier type fast acting fuses shall be provided
in each arm of the rectifier connections.

DIGITAL INDICATING INSTRUMENTS

Digital indicating instruments with built in communication port for remote data
transfer shall be provided for all chargers. The instruments shall indicate DC
current, DC voltage & AC voltage and instrument shall be 96 x 96 mm2, with
display accuracy 0.5%, 4 digit-7 segment LED/LCD display and RS 485 Serial
Bus port.

AIR BREAK SWITCHES

All Chargers shall have AC input and DC output switches of air break, single
throw, load break and fault make type. The contacts of the switches shall open
and close with a snap action. Switches shall be rated for 120% of the
maximum continuous load. ‘ON’ & '‘OFF’ position of the switch shall be clearly
indicated.

CONTROL AND SELECTOR SWITCHES

Control and selector switches shall be of rotary stayput type with escutcheon
plates showing the functions and positions. The switches shall be of sturdy
construction and suitable for mounting on panel front. Switches with
shrouding of live parts and sealing of contacts against dust ingress shall be
preferred. The contact ratings shall be atleast the following:

a) Make and carry continuously — 10 Amps.
b) Breaking current at 220 V DC - 0.5 Amp. (inductive)
c) Breaking current at 240 V AC - 5 Amp. At 0.3 p.f.

FUSES

Fuses shall be of HRC cartridge fuse link type. Fuses shall be mounted on fuse
carriers which are mounted on fuse bases. Wherever it is not possible to
mount fuses on fuse carriers, fuses shall be directly mounted on plug in type
bases. In such cases one insulated fuse pulling handle shall be supplied for
each charger. Kick-off fuses (trip fuses) with alarm contacts shall be provided
for all D.C. fuses.

Indicating Lamps

Three (3) indicating lamps shall be provided to indicate A.C. supply
availability. The indicating lamp shall be of panel mounting, filament type low
wattage or LEDs and capable of clear status indication under the normal room
illumination. The lamps shall be provided with series resistors (non-
hygroscopic) preferably built in the lamp assembly and replaceable from front.
The lamp covers shall be preferably screwed type, unbreakable and moulded
from heat resistant material

Blocking Diode

1 x 660 MW - Panki Thermal Power Station
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9.13.00

9.14.00

9.15.00

9.15.01

9.15.02

Blocking diode shall be provided in the output circuit of each Charger to
prevent current flow from the D.C. Battery into the Charger.

Annunciation System

Visual indications through indicating lamps/LEDs or annunciation facia as per
EEUA-45D shall be provided in all Chargers for the following:

a) A.C. supply failure

b) Rectifier fuse failure

c) Surge circuit fuse failure
d) Filter fuse failure

e) Load limiter operated

f) Charger trip

g) Battery on Boost

Potential free NO contacts of all above conditions shall be provided for
following remote alarms in the Unit Control Board:

a) Battery on Boost
b) Charger trouble (this being a group alarm initiated by any of the faults
otherthan 'Battery on Boost’)

Name Plates and Marking

The name plates shall be made of non-rusting metal/3 ply Lamicoid and shall
have black back-ground with white engraved letters and secured by screws.
These shall be provided near top edge on the front as well as on rear side of
Charger. Name plates with full and clear inscriptions shall also be provided on
and inside the panels for identification of the various equipments.

CONSTRUCTION

The Chargers shall be indoor, floor mounted, self supporting sheet metal
enclosed cubicle type. The Contractor shall supply all necessary base frames,
anchor bolts and hardware. The Charger shall be fabricated using cold rolled
sheet steel shall not less than 1.6 mm and shall have folded type of
construction. The panel frame shall be fabricated using cold rolled sheet steel
of thickness not less than 2.0 mm. Removable undrilled gland plates of at
least 3.0 mm sheet steel and lugs for all cables shall be supplied by the
Contractor. The lugs for cables shall be made of electrolytic copper with tin
coat. Cable sizes shall be advised to the Contractor at a later date for
provision of suitable lugs and gland plates. The Charger shall be tropicalised
and vermin proof. Ventilation louvers shall be backed with fine brass wire
mesh. All doors and covers shall be fitted with synthetic rubber gaskets. The
Chargers shall have hinged double leaf doors provided on front and/or
backside for adequate access to the Charger internals. All the Charger cubicle
doors shall be properly earthed. The degree of protection of Charger enclosure
shall be at least IP-42.

All indicating instruments, control & selector switches and indicating lamps
shall be mounted on the front side of the Charger. Design of panels shall be
based on the following dimensions.

1) Overall height - Maximum 2350 mm
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9.15.03

9.15.04

9.15.05

9.15.06

9.16.00

2) Operating handles - Maximum 1800 mm
(highest and lowest Minimum 350 mm
positions reached by
operator’s hands),
protective mechanical
indicators

3) Doors and panel - Maximum 1800 mm
handles and locks Minimum 300 mm

Electronic equipments shall be of modular design consisting of plug in modules
in standard 19 inches metallic racks with metallic card guides. The cards
should be provided with proper handles. Card to card wiring should be
preferably through a mother board. Unplanned jumpering and track
modifications are not permitted. Mechanical interlocks to prevent wrong
insertion of cards should be provided. Each card shall have its junction and
test points identified. Maintenance aids such as extension printed wiring
boards and jumper leads shall be provided.

The layout of Charger components shall be such that their heat losses do not
give rise to excessive temperature within the Charger panel surface. Location
of the electronic modules will be such that temperature rise of the location, in
no case, will exceed 10°C over ambient air temperature outside the Charger.

Each Charger panel shall be provided with an illuminating lamp and one 5
Amp. Socket. Switches and fuses shall be provided separately for each of the
above.

Locking facilities shall be provided as following:

1. For locking Trickle/Boost selector switch in the trickle position only.
This would be used for having key mechanical interlock between
Trickle/Boost selector switch and isolator in D.C. distribution board .
The co-ordination & execution of this interlock shall be carried out by
the contractor.

2. The Charger enclosure door locking requirements shall be met by the
application of padlocks. Padlocking arrangement shall allow ready
insertion of the padlock shackle but shall not permit excessive
movement of the locked parts with the padlock in position.

Wiring

a) Each Charger shall be furnished completely wired upto power cable
lugs and terminal blocks ready for external connection. The power
wiring shall be carried out with 1.1 KV grade PVC insulated cables
conforming to 1S:1554 (Part-I). The control wiring shall be of 1.1KV
grade PVC insulated stranded copper conductors of 2.5 sg.mm.
conforming to I1S:694. Control wiring terminating at electronic cards
shall not be less than 1.0 sq. mm. Control terminal shall be suitable for
connecting two wires with 2.5 sq.mm. stranded copper conductors. All
terminals shall be humbered for ease of connections and identification.
At least 20% spare terminals shall be provided for circuits.
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9.17.00

9.18.00

9.19.00

b) Power and control wiring within panels shall be kept separate. Any
terminal or metal work which remains alive at greater than 415 V,
when panel door is opened, shall be fully protected by shrouding.

C) An air clearance of at least ten (10) mm shall be maintained
throughout all circuits, except low voltage electronic circuits, right upto
the terminal lugs. Whenever this clearance is not available, the live
parts should be insulated or shrouded.

Terminal Block

a. 650V grade, multi way terminal block complete with mounting channel,
binding screws and washers for wire connections and marking strip for
circuit identification shall be provided for terminating the panel wiring.
Terminals shall be stud type, suitable for terminating 2 nos. 2.5 mm?2
stranded copper conductor and provided with acrylic insulating cover.

b. Not more than two wires shall be connected to any terminal. Spare
terminals equal in number to 20% active terminals shall be furnished.
Separate terminal blocks shall be used for AC/ DC wiring termination.

C. Terminal blocks shall be located to allow easy access. Wiring shall be
so arranged that individual wires of an external cable can be connected
to consecutive terminals.

d. Terminal blocks used for interface with DDCMIS via termination cabinet
shall be suitably sized to facilitate proper termination of interconnecting
cables.

Lamp/Space heaters/receptacles
a. The charger panels shall be provided with :-

- Internal illumination lamp with door switch , the lamp shall be located in the
ceiling and guarded with protective cage.

- Space heater with thermostat control

+ 3 pin6A receptacle with plug

- Communication plug.

b. Lamp, heater and receptacle circuits shall have individual ON-OFF switch
fuse units/MCCBs and shall be suitable for 240V AC supply.

Grounding

a. The charger panels shall have fully rated ground bus with two ground
terminals, one at each end.

b. Each terminal shall comprise two-bolt drilling with G.I. bolts, nuts and
bimetallic washers for connecting to 50x6 mm G.I. flat. Ground bus
shall be bolted to the panel structures, effectively grounding the entire
assembly. The cases of meters, relays and switching devices shall be
grounded through sheet steel structure.

C. Wherever, the schematic diagrams indicate a definite ground at the
panel, a single wire for each circuit thus grounded shall be run
independently to the ground bus and connected thereto.
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9.20.00

9.21.00

9.21.01

9.21.02

9.22.01

9.22.01

9.22.02

9.22.03

9.22.04

9.22.05

PAINTING

Treatment as per IS:6005. Two coats of lead oxide primer followed by powder
painting with final shade of RAL9002 for complete panel except end covers &
RAL 5012 for end covers.

Battery Discharge Resistor Unit

It shall be designed to perform periodic discharge tests. The Resistor Unit shall
be made specially to check initial battery performance, guarantee smooth
operation of back up system during emergencies and improve overall health
and life of Battery system.

Resistor Unit shall be an assembly consisting of copper-nickel alloy wire grid
elements supported by stainless steel tie rods. The resistor bank shall have
adequate trimming facility (coarse and fine) to maintain a constant current
against falling voltage during discharge operation. An ammeter shall be
provided on the unit to monitor discharge current of battery.

TESTS

All equipment to be supplied shall be of type tested design. During detail
engineering, the contractor shall submit for Owner's approval the reports of all
the type tests as listed in this specification and carried out within last five
years from the date of bid opening. These reports should be for the test
conducted on the equipment similar to those proposed to be supplied under
this contract and the test(s) should have been either conducted at an
independent laboratory or should have been witnhessed by a client.

However if the contractor is not able to submit report of the type test(s)
conducted within last five years from the date of bid opening, or in the case of
type test report(s) are not found to be meeting the specification requirements,
the contractor shall conduct all such tests under this contract at no additional
cost to the owner either at third party lab or in presence of client/owners
representative and submit the reports for approval.

All acceptance and routine tests as per the specification and relevant
standards shall be carried out. Charges for these shall be deemed to be
included in the equipment price.

The type test reports once approved for any projects shall be treated as
reference. For subsequent projects of UPRVUNL, an endorsement sheet will be
furnished by the manufacturer confirming similarity and “No design change”.
Minor changes if any shall be highlighted on the endorsement sheet.

GENERAL

1. The contractor shall submit the following type tests on one sample of
each rating of the equipment to be supplied under this contract.
a) Complete physical examination

b) Temperature rise test at full load.

1 x 660 MW - Panki Thermal Power Station
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c)
d)

f)

9)
h)

j)

i)

Insulation resistance test.

High voltage (power frequency) test on power and control
circuits except low voltage electronic circuits.

Ripple content test at
i) No load

ii) Half load

iii) Full load

Automatic voltage regulator operation test at specified A.C.
supply variations at

i) No load

ii) Half load

iii) Full load

Load limiter operation test
Efficiency and power factor measurement.

i) Input and output surge withstand capability test. Surge
Voltage as per ANSI-C37.90a shall be applied for period not
less than 2 sec. At the following points of the Charger
operating at full load:

i) Across each A.C. input phase

ii) Across AC input line to ground.

iii) Across D.C. output terminals.

iv) Across each D.C. output terminal to ground

The Charger shall not exhibit any component damage and there
shall be no change in performance as per (g) and (h).

Environmental Tests

Steady state performance tests (f) and (g) shall be carried out
before and after each of the following tests.

Soak Test

The electronic modules shall be subjected to continuous
operation for a minimum period of 72 hours. During last 48
hours, the ambient temperature shall be maintained at 50 deg.
C. The 48 hour test period shall be divided into four equal 12
hour segments. The input voltage during each 12 hours shall be
nominal voltage for 11 hours followed by 110% of nominal
voltage for 30 minutes, followed by 90% of nominal voltage for
30 minutes.

Degree of protection test.

All routine tests as per QA table and relevant standards shall be carried
out. Charges for these shall be deemed to be included in the equipment
price. Dynamic response test and Temperature rise test at full load
shall be carried out on each charger before dispatch at manufacturer’s

works.

1 x 660 MW - Panki Thermal Power Station
[ p |2
Bidding Doc. No. : 14A14-SPC-G-0001

Page 16 of 17



DCPL Volume 1V: Ch 20: Battery & Battery Charger
Electrical Works

9.23.00 COMMISSIONING

9.23.01 The contractor shall carryout the following commissioning tests and checks
after installation of the equipment at site:

a) Complete physical examination.

b) Checking of proper operation of annunciation system.

d) Insulation resistance test.

e) Automatic voltage regulator operation.

f) Load limiter operation.

h) Updation of charger status in DC Battery Health monitoring system.

10.00.00 DC HEALTH MONITORING SYSTEM

10.01.00 RC Health Monitoring System shall include microprocesgor based hardware
and software to monitor the condition of each battery cetl of 220V DC systems
battery banks on-line on 24x7 basis. With DC Health Monitoring System it
shall\be possible to measure & analyse the individual cell and battery
parameters so that any damage to battery shall be prevented by pro-active
maintenance. A typical Architecture is shown in Prg. No. 0000-000-POE- A-
002. Each\Battery set shall have its own independent DC Health Monitoring
System.

10.02.00 DC Health Mopitoring System shall casure and store the following
parameters at pxe- determined time intefval as decided by the owner during
detail engineering:

a) Each Cell Voltage

b) Battery DC Currext

C) Ambient and Cell temperafre

Further, DC Health Monitorifg\System module shall have additional provision
of accepting at least 6 Nog. of Rigital inputs and 2 Nos. of Analog inputs(4-
20mA). DC Health Monitoring System shall also be able to store these inputs
status for future reference.

10.03.00 Technical Parametérs
a) Input Power Supply 230V AC(UPS) / 220V DC
b) Voltage/Measurement Accuracy 0.5%\or better
c) Currént Measurement Accuracy 0.5% orYetter
d) Opferating Temperature Range 0-500 C
e) /Mounting Panel Mounting

IP Protection IP42

10.04.00 Communication

DC Health Monitoring System shall communicate with the DDCMIS System
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PROJECT: 400kV Switchyard for Panki Thermal Power Station (1x660MW)
CUSTOMER: UPRVUNL

REVIEW CONSULTANT: NTPC LTD.

CONSULTANT: DCPL

Technical Specification TB-316-401-XXX
Section-3: Project Details and General Specification

SECTION-3

PROJECT DETAILS AND GENERAL SPECIFICATIONS

3.0 GENERAL
This section stipulates the General Technical Requirements under the Contract and will form
an integral part of the Technical Specification.
The provisions under this section are intended to supplement general requirements for the
materials, equipment and services covered under other sections of tender documents and are
not exclusive. However in case of conflict between the requirements specified in this section
and requirements specified under other sections, the requirements specified under respective
sections shall prevail.
3.1 PROJECT DETAILS
Particular Details
a)| Customer Uttar Pradesh Rajya Vidyut Utpadan Nigam Ltd.
b)| Engineer Consultant DCPL
c) | Engineer Review Consultant/ NTPC Ltd.
Inspector
d)| Project Title Panki Thermal Power Project (3x660 MW):
400KV Switchyard
e) | Project Location Place: Panki
District: Kanpur
State: Uttar Pradesh
f) | Latitude & Longitude North N26028°20”
East E 80014°32”
g)| Nearest Railway Station Panki
h)| Distance of project location fromthe | 5 Km
Railway station
i) | Nearest Major Town Kanpur
j) | Distance of the town from the project | 16 Km.
site
k)| Nearest Highway from the project site | National Highway - 25
I) | Nearest airport Kanpur — 25 Km
Lucknow — 80 Km
m) Nearest commercial airport 440 Km
n)
SITE CONDITIONS (for design purposes)
a)| Design ambient temperature 50°C
b)| Maximum Relative humidity 85 %
c) | Height above mean sea level Less than 1000 meters
d)| Pollution Severity Heavily polluted (With Coal dust & Fly ash) and
Highly Corrosive environment.
e) | Criteria for Wind Resistant design of | Standard Applicable - IS 875 (Part 3) 1987
structures and equipment
f) | Basic Wind speed “Vb” at ten meters | 47 m/ sec
above the mean ground level.
g)| Siesmic data Zone-I11 as per IS: 1893
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3.1.1 SYSTEM PARAMETERS:

SIL.No. | Parameters 400 kV

1 Highest system voltage 420 kV rms

2 Lightning Impulse voltage +1425kVp

3 Switching impulse voltage +1050kVp

4 Power frequency withstand for 1 min (rms) 630 kV(rms)

5 Max. fault level (1 sec.) 50 kKA

6 Minimum creepage distance 13020 mm

3.1.2 AUXILIARY POWER:

SI.No. | Nominal Variations | Frequency Phase Neutral
Connection Voltage | in Voltage

1 415V +10% 50 (+5% -5%) | 3Phase, 4 Solidly Earthed

Wire
2 240V +10% 50 (+5% -5%) | 1 phase Solidly Earthed

Combined variation of voltage and frequency shall be + 10%. Design fault level of 415V system shall
be restricted to 50kA rms for 1 second & for 25kA for 1 sec. for 220V DC system.

The operational limits for variation of DC voltage are (+) 10% to (-) 15%.

3.1.3 The various minimum heights of the switchyard shall be as given below from plinth level:

Voltage Equipment /1st Main Bus Jack Bus Peak
Level Level Level
400kV 8000mm 15000mm 23000mm 7500mm

The minimum vertical distance from the bottom of the lowest porcelain part of the bushing, porcelain
enclosures or support insulators to the bottom of the equipment structure, where it rests on the
foundation pad shall be 2550mm.

3.1.4  The minimum clearances for 400kV switchyard shall be as given below:

Phase to earth clearance 3500 mm
Phase to phase clearance 4200 mm
Section clearance 6500 mm

3.2

INSTRUCTION TO BIDDERS

The bidders shall submit the technical requirements, data and information as per the technical data
sheets, provided in Section-4.

The bidders shall furnish catalogues, engineering data, technical information, design documents,
drawings etc fully in conformity with the technical specification.

It is recognized that the bidders may have standardized on the use of certain components, materials,
processes or procedures different than those specified herein. Alternate proposals offering similar
equipment based on the manufacturer's standard practice will also be considered provided such
proposals meet the specified designs, standard and performance requirements and are acceptable to the
Purchaser. Unless brought out clearly, the Bidder shall be deemed to conform to this specification
scrupulously.  All deviations from the specification shall be clearly brought out in the respective
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schedule of deviations. Any discrepancy between the specification and the catalogues or the bid, if not
clearly brought out in the schedule, will not be considered as valid deviation.

Equipment furnished shall be complete in every respect with all mountings, fittings, fixtures and
standard accessories normally provided with such equipment and/ or needed for erection, completion
and safe operation of the equipment as required by applicable codes, though they may not have been
specifically detailed in the Technical Specifications unless included in the list of exclusions. Materials
and components not specifically stated in the specification but which are necessary for commissioning
and satisfactory operation of the switchyard unless specifically excluded shall be deemed to be
included in the scope of the specification and shall be supplied without any extra cost. All similar
standard components/parts of similar standard equipment under supply shall be inter-changeable with
one another.

‘Make’ of brought-out items are subject to Owner/Purchaser’s approval.

The bidder shall furnish relevant details to the Owner/Purchaser for his concurrence before
procurement. Makes approved by owner shall only be acceptable.

The bidder shall supply type tested (including special tests as per tech. specification) equipment and
materials. The test reports shall be furnished by the bidder along with equipment/ material drawings. In
the event of any discrepancy in the test reports, (i.e., if any test report is not acceptable due to any
design/ manufacturing changes or due to non-compliance with the Technical Specification and/ or
applicable standard), the tests shall be carried out without any additional cost implication to the BHEL.
BHEL reserves the right to get any or all type/tests conducted/repeated.

3.3 CODES AND STANDARDS

The Design, manufacture, erection, testing and performance of items and services provided under this
specification shall comply with the latest edition including all applicable official amendments and
revisions as on date of award of the following standards. In case of conflict between this specification
and code (IS Code, standards, etc.) referred herein, the more stringent of both shall prevail. All work
shall be carried out as per the codes and standards listed out in the description of each equipment/item.

Indian Electricity Act and Indian Electricity Rules can be obtained from bureau of Indian Standards.

Equipment complying with other internationally accepted standards such as IEC, BS, USA, VDE etc.
will also be considered if they ensure performance and constructional features equivalent or superior to
standards listed above. In such a case, the Bidder shall clearly indicate the standard(s) adopted, furnish
a copy in English of the latest revision amendments and revision in force on date of opening of bid and
shall clearly bring out the salient features for comparison.

The supplier is required to follow local statutory regulations stipulated in the latest amended
Electricity Supply Act 1948 and Indian Electricity Rules 1956 (latest), and other local rules and
regulations.

3.4 SERVICES TO BE PERFORMED BY THE EQUIPMENT BEING FURNISHED

The 400 kV system is being designed to limit the power frequency over voltage of 1.5 p.u. and the
switching surge over voltage to 2.5 p.u. In 400 kV system the initial value of temporary over voltage
could be 2.0 p.u. for 1-2 cycles. All the equipment/materials covered in this specification shall perform
all its function satisfactorily without undue strain, restrike etc. under such over voltage conditions. All
equipment shall also perform satisfactorily under various other electrical, electromechanical and
meteorological conditions of the site of installation. All equipment shall be able to withstand all
external and internal mechanical, thermal and electromechanical forces due to various factors like
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wind load, temperature variation, ice & snow, (not applicable for this project) short circuit etc for the
equipment .
The equipment shall also comply with the following:

a) All equipments shall be suitable for hot line washing.

b) To facilitate erection of equipment, all items to be assembled at site shall be "match marked”.

c) Piping, if any, between equipment control cabinet or operating mechanism to marshalling box of
the equipment shall bear proper identification to facilitate the connection at site.

d) All equipment shall be supplied with necessary inter-pole cabling, and its cost shall be included in
the cost of equipment.

3.5 ENGINEERING DATA
3.5.1 Drawings

All drawings submitted by the supplier including those submitted at the time of bid shall be in
sufficient detail to indicate the type, size, arrangement, material description, Bill of Materials, weight
of each component, break-up for packing and shipment, the external connections, fixing arrangement
required. The dimensions required for installation and interconnections with other equipment and
materials, clearances and spaces required for installation and interconnections between various
portions of equipment and any other information specifically requested in the specifications.

Each drawing submitted by the Contractor (including those of sub-vendors) shall bear a title block at
the right hand bottom corner with clear mention of the name of the Employer, the system designation,
the specifications title, the specification number, the name of the Project, drawing number and
revisions. If standard catalogue pages are submitted, the applicable items shall be indicated therein.
All titles, noting, markings and writings on the drawing shall be in English. All the dimensions should
be in metric units.

After the approval of the drawings, further work by the Contractor shall be in strict accordance with
these drawings and no deviation shall be permitted without the written approval of the Purchaser, if so
required.

The review of these data by the purchaser will cover only general conformance of the data to the
specification and documents, interfaces with the equipment provided under specification, external
connections and of the dimensions which might affect plan layout. This review by the purchaser may
not indicate a thorough review of the dimensions, quantities and details of the equipment, material, any
devices or items indicated or the accuracy of the information submitted. This review and/or approval
by the purchaser shall not be considered by the contractor, as limiting any of his responsibilities and
liabilities for mistakes and deviations from the requirements, specified under these specifications and
documents.

All manufacturing and fabrication work in connection with the equipment prior to the approval of the
drawings shall be at the Contractor's risk. The Contractor may make any changes in the design which
are necessary to make the equipment conform to the provisions and intent of the Contract and such
changes will again be subject to approval by the Purchaser. Approval of Contractor’s drawing or work
by the Purchaser shall not relieve the contractor of any of his responsibilities and liabilities under the
Contract.

All engineering data submitted by the contractor after final process including review and approval by
the purchaser shall form part of the contract document and the entire work performed under these
specifications shall be performed in strict conformity, unless otherwise expressly requested by the
purchaser in writing.
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3.5.2  Approval Procedure

The following procedure for submission and review/approval of the drawings, data, reports,
information, etc. shall be followed by Contractor:

a.

3.5.3

a.

All data/information furnished by Vendor in the form of drawings, documents, Catalogues or in
any other form for NTPC’s information/interface and/or review and approval are referred by the
general term “drawings”.

The ‘Master drawings list’ indicating titles, Drawing Number, Date of submission and approval
etc. shall be finalised mutually between Contractor and Employer before the award of contract.
This list shall be updated if required at suitable interval during detailed engineering.

All drawings (including those of subvendor’s) shall bear at the right hand bottom corner the ‘title
plate’ with all relevant information duly filled in. The Contractor shall furnish this format to his
subvendor along with his purchase order for subvendor’s compliance.

Contractor shall submit all the drawings in five (5) copies for review of Employer. Employer
shall forward their comments within four (4) weeks of receipt of drawings.

Upon review of each drawings, depending on the correctness and completeness of the drawings,
the same will be categorised and approval accorded in one of the following categories:

CATEGORY | Approved
CATEGORY Il Approved subject to incorporation of comments/modification as
noted. Resubmit revised drawing incorporating the comments
CATEGORY Il Not approved. Resubmit revised drawings for Approval after
incorporating comments/modifications as noted
CATEGORY IV For information and records
Contractor shall resubmit the drawings approved under Category Il, 111 within one (1) week of

receipt of comments on the drawings, incorporating all comments. Every revision of the drawing
shall bear a revision index wherein such revisions shall be highlighted in the form of description
or marked up in the drawing identifying the same with relevant revision number enclosed in a
triangle (e.g 1.2.3. etc.).

In case Contractor does not agree with any specific comment, he shall furnish the explanation for
the same to Employer consideration. In all such cases Contractor shall necessarily enclose
explanations along with the revised drawing (taking care of balance comments) to avoid any
delay and/or duplication in review work.

It is the responsibility of the Contractor to get all the drawings approved in the Category | or IV
(as the case may be) and complete engineering activities within the agreed schedule. Any delay
arising out of submission and modification of drawings shall not alter the contract completion
schedule.

Contractor shall not make any changes in the portion of the drawing other than those commented.
If changes are required to be made in the portions already approved, the Contractor shall resubmit
the drawings identifying the changes (along with reasons for changes) for Employer’s review and
approval. Drawings resubmitted shall show clearly the portions where the same are revised
marking the relevant revision numbers and Employer shall review only such revised
portion of documents.

Approval of drawings will not in any way relieve the Contractor of his obligations of furnishing
the equipment in accordance with the specification and shall not prevent subsequent rejection if
such equipment is later found to be defective.

Erection Drawings.

Contractor shall furnish erection drawings for the guidance or commencement of erection or the
first shipment, whichever is earlier. These shall generally comprise of fabrication/assembly
drawings, various component/part details drawing, assembly, clearance data requirements, etc.
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The drawings shall contain details of components/ equipment with identification number, match
marks, bill of materials, assembly procedures etc.

b. For all major equipment apart from above details, assembly sequence and
instructions with check-lists shall be furnished in the form of erection manuals.

3.5.4 Instruction Manual

a. The Contractor shall submit to the Employer preliminary instruction manuals for all the
equipments for review. The final instructions manuals incorporating Employer’s comments and
complete in all respect shall be submitted at least sixty (60) days before the first shipment of the
equipment. The instruction manuals shall contain full details and drawings of all the equipments,
the transportation, storage, installation, testing, operation and maintenance procedures, etc.
separately for each component/equipment along with log record format. These instruction
manuals shall be submitted in five (5) copies for approval.

b. If after commissioning and initial operation of the plant, the instruction manuals require any
modifications/additions/changes, the same shall being corporate and the updated final instruction
manuals shall be submitted.

c.  The operating and maintenance instructions together with drawings (other than shop drawings) of
the equipment, as completed, shall have sufficient details to enable the Employer to maintain,
dismantle, reassemble and adjust all parts of the equipment. They shall give a step by step
procedure for all operations likely to be carried out during the life of the plant/equipment,
including erection, testing, commissioning, operation, maintenance dismantling and repair. Each
manual shall also include a complete set of approved drawings together with performance/rating
curves of the equipment and test certificates, wherever applicable. The contract shall not be
considered completed for purpose of taking over until such instructions and drawings have been
supplied to the Employer.

d. A separate section of the manual shall be for each size/type of equipment and shall contain a
detailed description of construction and operation, together will all relevant pamphlets.

e.  The manuals shall include the following

a) List of spare parts along with their drawing and catalogues and procedure for ordering spares.

b) Lubrication Schedule including charts showing lubrication checking, testing and replacement
procedure to be carried daily, weekly, monthly & at longer intervals to ensure trouble free
operation.

f.  Acollection of the manufacturer’s standard leaflets will not accepted to be taken as a compliance
of this clause. The manual shall be specifically compiled for the concerned project.

3.5.5 Operation & Maintenance Manuals

The manual shall be a two rim PVC bound stiff sided binder able to withstand constant usage or where
a thicker type is required it shall have locking steel pins, the size of the manual shall not be larger than
international size A3. The cover shall be printed with the Project Name, Services covered and Volume
/ Book number Each section of the manual shall be divided by a stiff divider of the same size as the
holder. The dividers shall clearly state the section number and title. All written instructions within the
manual not provided by the manufacturers shall be typewritten with a margin on the left hand side.

3.5.6 As Built Drawings

After final acceptance of individual equipment/system by the Owner, the Bidder will update all
original drawings and documents for the equipment/ system to “as built” conditions in requisite
number.

Drawings must be checked by the Bidder in terms of its completeness, data adequacy and relevance
with respect to engineering schedule prior to submission to the Owner. In case drawings are found to
be submitted without proper endorsement for checking by the Bidder, the same shall not be reviewed
and returned to the Bidder for re-submission. The Bidder shall make a visit to site to see the existing
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facilities and understand the layout completely and collect all necessary data/drawings at site which are
needed as an input to the engineering. The Bidder shall do the complete engineering including
interfacing and integration of all his equipment, systems & facilities within his scope of work as well
as interface engineering & integration of systems, facilities, equipment & works under Owner’s scope
and submit all necessary drawings/ documents for the same.

3.5.7 Final Submission of drawings and documents:

The Contractor shall furnish the following after approval of all drawings /documents and test reports:

a.  List of drawings bearing the Employer’s and Contractor’s drawing number.

b. Two (2) bound sets alongwith 4 CD-ROMs of all drawing.

c. All documents/designs in two (2) copies as noted above.

d.  Contractor shall also furnish six (6) bound sets of all as-built drawings including the list of all as-
built drawings bearing drawing numbers. The Contractor shall also furnish two (2) sets of CD-
ROMs/ DVD/Portable hard disk of all as-built drawings as decided by the Employer.

e. The Contractor shall also furnish four (4) copies of instruction/ operations & maintenance
manuals (after approval) for all the equipments.

3.5.8 TEST REPORTS

Four (4) copies of preliminary test results shall be supplied for approval prior to despatch of the
equipment. Bound copies of complete test results shall be furnished later, in number of copies as per
attached Distribution Schedule. These shall incorporate all tests carried out on the equipment and its
auxiliaries as well as characteristic curves of current transformers including reports on the official test
waves, failure detection data and copies of final test oscillograms of both voltage and current with
calibration.

3.6 MATERIAL /WORKMANSHIP

Where the specification does not contain references to workmanship, equipment, materials and
components of the covered equipment, it is essential that the same must be new, of highest grade of the
best quality of their kind, conforming to best engineering practice and suitable for the purpose for
which they are intended and shall ensure satisfactory performance throughout the service life.

In case where the equipment, materials or components are indicated in the specification as “similar” to
any special standard the purchaser shall decide upon the question of similarity. When required by the
specification or when required by the purchaser the contractor shall submit, for approval, all the
information concerning the materials or components to be used in manufacture. Machinery,
equipment, materials and components supplied, installed or used without such approval shall run the
risk of subsequent rejection, it being understood that the cost as well as the time delay associated with
the rejection shall be borne by the Contractor.

The design of the Works shall be such that installation, future expansions, replacements and general
maintenance may be undertaken with a minimum of time and expenses. Each component shall be
designed to be consistent with its duty and suitable factors of safety subject to mutual agreements. All
joints and fastenings shall be devised, constructed and documented so that the component parts shall
be accurately positioned and restrained to fulfill their required function. In general, screw threads shall
be standard metric threads. The use of other thread forms will only be permitted when prior approval
has been obtained from the Purchaser.

Whenever possible, all similar part of the works shall be made to gauge and shall also be made
interchangeable with similar parts. All spare parts shall also be interchangeable and shall be made of
the same materials and workmanship as the corresponding parts of the equipment supplied under the
specification. Where feasible, common component units shall be employed in different pieces of
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equipment in order to minimize spare parts stocking requirements. All equipment of the same type and
rating shall be physically and electrically interchangeable.

The equipment offered in the bid only shall be accepted for supply, with the minimum modifications
as agreed/accepted.

3.7 TROPICAL PROTECTION
All electrical equipment, accessories and wiring shall have fungus protection involving special treatment
of insulation and metal against fungus, insects and corrosion.

Fine mesh screen of corrosion resistant material shall be furnished on all ventilating openings to prevent
entry of insects.

3.8 SPACE HEATERS
The heaters shall be suitable for continuous operation at 230 V as supply voltage. On —off switch and fuse
shall be provided.

One or more adequately rated thermostatically connected heaters shall be supplied to prevent condensation
in any compartment. The heaters shall be installed in the compartment and electrical connections shall be
made sufficiently away from below the heaters to minimize deterioration of supply wire insulation. The
heaters shall be suitable to maintain the compartment temperature to prevent condensation.

The heaters shall be suitably designed to prevent any contact between the heater wire and the air and shall
consist of coiled resistance wire centered in a metal sheath and completely encased in a highly compacted
powder of magnesium oxide or other material having equal heat conducting and electrical insulation
properties or they shall consist of resistance wire wound on a ceramic and completely covered with a
ceramic material to prevent any contact between the wire and the air. Alternatively, they shall consist of a
resistance wire mounted into a tubular ceramic body built into an envelope of stainless steel or the
resistance wire is wound on a tubular ceramic body and embedded in vitreous glaze. The surface
temperature of the heaters shall be restricted to a value which will not shorten the life of the heater sheaths
or that of insulated wire or other component in the compartments.

3.9 FUNGI STATIC VARNISH

Besides the space heaters, special moisture and fungus resistance varnish shall be applied on parts which
may be subjected or predisposed to the formation of fungi due to the presence or deposit of nutrient
substances. The varnish shall not be applied to any surface of part where the treatment will interfere with
the operation or performance of the equipment. Such surfaces or parts shall be protected against the
application of the varnish.

VENTILATION OPENING

In order to ensure adequate ventilation, compartments shall have ventilation openings provided with fine
wire mesh of brass to prevent the entry of insects and to reduce to a minimum the entry of dirt and dust.
Outdoor compartment openings shall be provided with shutter type blinds.

3.11 DEGREE OF PROTECTION

Degree of protection for various enclosures as per 1S: 13947 shall be as follows:
1. LT Switchgear/MCC/DBs/Fuse Boards

i. Compartments and busbar chambers upto 1600A : IP52

ii. Compartments and busbar chambers above 1600A : 1P42

iii. Switchgear located outdoor : IP55

2. Motors

i. Indoor motors : IP55

ii. Outdoor motors : IP55 with canopy

3. Transformers
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i. Indoor Transformer : 1P22
ii. Cable box-indoor area : IP52
iii. Cable box-outdoor area : IP54
iv. Indoor kiosks and marshalling boxes : IP54
v. Outdoor kiosks and marshalling boxes : IP55
4. Push Button Stations and any other klosk/box/paneI/ enclosure
i. Indoor : IP54
ii. Outdoor : IP55
iii. In dusty areas, e.g. conveyor galleries, : IP65
transfer points, crusher house, bunker

floor etc.

5. Junction boxes for cables/wires : IP55
6. Outdoor lighting fixtures : IP55

The degree of protection shall be in accordance with IS: 13947 (Part —I) / IEC-947 (Part-1) / 1S 12063/IEC
529. Type test report for degree of protection test, on each type of the box shall be submitted for approval.

3.12 PRESERVATIVE SHOP COATING

All exposed metallic surfaces subject to corrosion shall be protected by shop application of suitable
coatings. All surfaces which will not be easily accessible after the shop assembly, shall be treated
beforehand and protected for the life of the equipment. All surfaces shall be thoroughly cleaned of all mill
scales, oxides and other coatings and prepared in the shop. The surfaces that are to be finish-painted after
installation or require corrosion protection until installation, shall be shop painted with at least two coats of
primer.

Transformers and other electrical equipment if included shall be shop finished with one or more coats of
primer and two coats of high grade epoxy. The finished colours shall be as per manufacturer’s standards,
to be selected and specified by the Owner at a later date.

Shop primer for all steel surfaces which will be exposed to operating temperature below 95 degrees
Celsius shall be selected by the Contractor after obtaining specific approval of the Employer regarding the
quality of primer proposed to be applied. Special high temperature primer shall be used on surfaces
exposed to temperature higher than 95 degrees Celsius and such primer shall also be subject to the
approval of the Employer.

All other steel surfaces which are not to be painted shall be coated with suitable rust preventive compound
subject to the approval of the Owner.

3.13 RATING PLATES, NAME PLATES AND LABELS

3.13.1 Each equipment shall have permanently attached to it in a conspicuous position, a rating plate of
non-corrosive material upon which shall be engraved manufacturer’s name, equipment, type or
serial number together with details of the ratings, service conditions under which the item of plant
in question has been designed to operate, and such diagram plates as may be required by the
Employer.

3.13.2 Such nameplates or labels shall be of white non hygroscopic material with engraved black lettering
or alternately, in the case of indoor circuit breakers, starters, etc. of transparent plastic material with
suitably coloured lettering engraved on the back.

3.13.3 The rated current, extended current rating and rated thermal current shall be clearly indicated in the
name plate in case of current transformer.

3.13.4 Rated voltage, voltage factor and intermediate voltage shall be clearly indicated on the  nameplate
in case of capacitor voltage transformer.

3.13.5 Each switch shall a clear inscription identifying its function. Switches shall also have a  clear
inscription of each position indication.
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3.13.6

3.13.7

All segregated phases of conductors or bus ducts, indoor or outdoor, shall be provided with
coloured phase plates to clearly identify the phase of the system.

All such plates, instruction plates, etc. shall be bilingual with Hindi inscription first, followed by
English. Alternatively, two separate plates one with Hindi and the other with English inscriptions
may be provided.

3.14 GALVANISING

3.14.1

3.14.2

3.14.3

3.15

3.15.1

3.15.2

3.15.3

3.15.4

3.16

The galvanised surface shall consist of a continuous film adhering to the steel. The finished
surface shall be clean and smooth, and shall be free from defects like dissolved patches, base,
spot, unevenness of coating, spelter which is loosely attached to the steel globules, spiky deposits,
blistered surfaces, flaking or peeling off, etc. The presence of any of these defects shall render
the material liable to rejection.

All exposed ferrous parts shall be hot dip galvanised as per 1S:2629 & 1S:2633, Galvanising shall
be uniform, smooth continuous and free from acid spots. Should the galvanising of the sample be
found defective, the entire batch of steel shall have to be re-galvanised at Contractor’s cost. The
amount of zinc deposit shall be not less than 610 gms. per sq.m. of surface area and in addition, the
thickness of zinc at any spot shall not be less than 85 microns. The Employer reserves the right to
measure the thickness of zinc deposit by Elkometer or any other instrument acceptable to Employer
and reject any component which shows thickness of zinc at any location less than 85 microns. The
testing on the galvanised materials shall be carried out as per 1S:2633.

The amount of zinc deposit over threaded portion of the bolts, nuts and screws shall not be less than
300 gms. per sg. meter of surface area. The amount of zinc deposit on washers shall not be less than
340 gms. per sg. meter of surface area. The threads having extra deposit of zinc shall be removed
by die cutting after the completion of galvanising. The removal of extra zinc shall be carefully done
so that threads shall have minimum deposits of zinc on them as specified.

PAINTING

All surfaces to be painted including interior and exteriors of enclosures and other metal parts shall
be shot or sand blasted or chemically treated to remove all rust, scale, grease and other adhering
foreign matters. If not specified or approved otherwise later, colour of finishing paint shall be RAL
7032 with glossy finish except for panels which shall have matt finish. The paints used shall be
epoxy-based or of suitable type to withstand the salty atmosphere prevalent in the coastal areas.

All metal parts not accessible for painting shall be made of corrosion resistant materials. All
machine finished or bright surfaces shall be coated with a suitable rust preventive compound and
wrapped or otherwise protected.

Paints shall be carefully selected to withstand tropical heat and extremes of weather specified
herein. It shall not scale-off or crinkle or be removed by abrasion due to normal handling.

Should finished paint chip-off or crinkle during transit or installation, the Contractor shall arrange
for re-painting the equipment at site at his own cost.

QUALITY ASSURANCE

The Contractor shall follow his standard procedures for quality assurance and control. This shall be
in standard format indicating test witness and customer hold point shall be submitted for approval
by the successful bidder. A copy of the said standard procedures shall be submitted to the
Owner/Purchaser for his reference. However, Owner/Purchaser reserves the right to review the
same and give his observations, if any, for compliance.

The procedures shall be in such a form as to clearly delineate the manufacturing sequence,
inspection points, tests and test procedures, acceptable ranges/values, reference drawings etc.
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3.17

Test shall be performed in presence of Owner/Purchaser’s representative so desired by the
Owner/Purchaser. The Contractor shall give at least fifteen (15) days advance notice of the date
when the tests are to be carried out.

Manufacturing and quality control procedures shall be available for audit to the Owner/Purchaser
and/or its representative at the place of manufacture.

The Owner/Purchaser reserves the right to inspect the equipment at the point of manufacture and
witness factory and other such tests as may be necessary to ensure conformance to the
specification.

The Owner/Purchaser may inspect the Contractor's facilities prior to award of contract.

The Owner/Purchaser may witness any or all of the tests stipulated in the relevant standards and
this specification.

The Owner/Purchaser may conduct surveillance of the Contractor's facilities for compliance to his
standard procedures of Quality Assurance and Quality Control while work on the specified
equipment is in progress.

QUALITY ASSURANCE PROGRAMME

To ensure that the equipment and services under the scope of contract whether manufactured or
performed within the Contractor’s works or at his sub-contractor’s premises or at the Employer’s
site or at any other place of work are in accordance with the specifications, the Contractor shall
adopt suitable quality assurance program to control such activities at all points, as necessary. Such
programs shall be outlined by the Contractor and shall be finally accepted by the
Employer/authorised representative after discussions before the award of the contract. The QA
program shall be generally in line with ISO-9001/1S-14001. A quality assurance program of the
contractor shall generally cover the following:

i. His organisation structure for the management and implementation of the proposed quality
assurance programme
ii.  Quality System Manual

iii.  Design Control System

iv. Documentation Data Control System

v.  Qualification data for Bidder’s key Personnel.

vi.  The procedure for purchase of materials, parts, components and selection of sub-contractor’s
services including vendor analysis, source inspection, incoming raw-material inspection,
verification of materials purchased etc.

vii.  System for shop manufacturing and site erection controls including process, fabrication and
assembly.

viii.  Control of non-conforming items and system for corrective actions and resolution of
deviations.

ix.  Inspection and test procedure both for manufacture and field activities.

X.  Control of calibration and testing of measuring testing equipments.

Xi.  System for Quality Audits.

xii. ~ System for identification and appraisal of inspection status.

xiii. ~ System for authorising release of manufactured product to the Employer.

xiv.  System for handling storage and delivery.

xv.  System for maintenance of records, and

xvi.  Furnishing quality plans for manufacturing and field activities detailing out the specific quality
control procedure adopted for controlling the quality characteristics relevant to each item of
equipment/component as per format enclosed as Annexure-I.
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3.18 GENERAL REQUIREMENTS - QUALITY ASSURANCE

13.18.1

13.18.2

13.18.3

13.18.4

13.18.5

13.18.6

13.18.7

13.18.8

13.18.9

13.18.10

13.18.11

All materials, components and equipment covered under this specification shall be procured,
manufactured, erected, commissioned and tested at all the stages, as per a comprehensive Quality
Assurance Programme. An indicative programme of inspection/tests to be carried out by the
contractor for some of the major items is given in the respective technical specification. This is,
however, not intended to form a comprehensive programme as it is the contractor’s responsibility to
draw up and implement such programme duly approved by the Employer. The detailed Quality
Plans for manufacturing and field activities should be drawn up by the Bidder and will be submitted
to Employer for approval. Schedule of finalisation of such quality plans will be finalised before
award.

Manufacturing Quality Plan will detail out for all the components and equipment, various
tests/inspection, to be carried out as per the requirements of this specification and standards
mentioned therein and quality practices and procedures followed by Contractor’s/ Sub-contractor’s/
sub-supplier's Quality Control Organisation, the relevant reference documents and standards,
acceptance norms, inspection documents raised etc., during all stages of materials procurement,
manufacture, assembly and final testing/performance testing. The Quality Plan shall be submitted
on electronic media e.g. floppy or E-mail in addition to hard copy, for review. Once the same is
finalised, hard copies shall be submitted for approval. After approval the same shall be submitted in
compiled form on CD ROM.

Field Quality Plans will detail out for all the equipment, the quality practices and procedures etc. to
be followed by the Contractor’s site Quality Control Organisation, during various stages of site
activities starting from receipt of materials/equipment at site.

The Bidder shall also furnish copies of the reference documents/plant standards/acceptance
norms/tests and inspection procedure etc., as referred in Quality Plans along with Quality Plans.
These Quality Plans and reference documents/standards etc. will be subject to Employer’s approval
without which manufacturer shall not proceed.

These approved documents shall form a part of the contract. In these approved Quality Plans,
Employer shall identify customer hold points (CHP), i.e. test/checks which shall be carried out in
presence of the Employer’s Project Manager or his authorised representative and beyond which the
work will not proceed without consent of Employer/Authorised representative in writing. All
deviations to this specification, approved quality plans and applicable standards must be
documented and referred to Employer along with technical justification for approval and
dispositioning.

No material shall be despatched from the manufacturer’s works before the same is accepted
subsequent to pre-despatch final inspection including verification of records of all previous
tests/inspections by Employer’s Project Manager/Authorised representative and duly authorised for
despatch by issuance of MDCC.

All material used for equipment manufacture including casting and forging etc. shall be of tested
quality as per relevant codes/standards. Details of results of the tests conducted to determine the
mechanical properties, chemical analysis and details of heat treatment procedure recommended and
actually followed shall be recorded on certificates and time temperature chart. Tests shall be carried
out as per applicable material standards and/or agreed details.

All welding and brazing shall be carried out as per procedure drawn and qualified in accordance
with requirements of ASME Section 1X/BS-4870 or other International equivalent standard
acceptable to the Employer.

All welding/brazing procedures shall be submitted to the Employer or its authorised representative
for approval prior to carrying out the welding/brazing.

All brazers, welders and welding operators employed on any part of the contract either in
Contractor’s/his sub-contractor’s works or at site or elsewhere shall be qualified as per ASME
Section-1X or BS-4871 or other equivalent International Standards acceptable to the Employer.

Test results or qualification tests and specimen testing shall be furnished to the Employer for
approval. However, where required by the Employer, tests shall be conducted in presence of
Employer/authorised representative.
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13.18.12

13.18.13

13.18.14
13.18.15

13.18.16

13.18.17

13.18.18

13.18.19

13.18.20

13.18.21

13.18.22

13.18.23

For all pressure parts and high pressure piping welding, the latest applicable requirements of the
IBR (Indian Boiler Regulations) shall also be essentially complied with. Similarly, any other
statutory requirements for the equipments/systems shall also be complied with. On all back-gauged
welds MPI/LPI shall be carried before seal welding.

All the heat treatment results shall be recorded on time temperature charts and verified with
recommended regimes.

No welding shall be carried out on cast iron components for repair.

Unless otherwise proven and specifically agreed with the Employer, welding of dissimilar materials
and high alloy materials shall be carried out at shop only.

All non-destructive examination shall be performed in accordance with written procedures as per
International Standards. The NDT operator shall be qualified as per SNT-TC-IA (of the American
Society of non-destructive examination). NDT shall be recorded in a report which includes details
of methods and equipment used, result/evaluation, job data and identification of personnel
employed and details of co-relation of the test report with the job.

In general all plates of thickness greater than 40mm & for pressure parts plates of thickness equal to
or greater than 25mm shall be ultrasonically tested otherwise as specified in respective equipment
specification. All bar stock/Forging of diameter equal to or greater than 50mm shall be
ultrasonically tested.

The Contractor shall list out all major items/ equipment/ components to be manufactured in house
as well as procured from sub-contractors (BOI). All the subcontractor proposed by the Contractor
for procurement of major bought out items including castings, forging, semi-finished and finished
components/equipment etc., list of which shall be drawn up by the Contractor and finalised with the
Employer, shall be subject to Employer's approval. The contractor’s proposal shall include vendor’s
facilities established at the respective works, the process capability, process stabilization, QC
systems followed, experience list, etc. along with his own technical evaluation for identified
subcontractors enclosed and shall be submitted to the Employer for approval within the period
agreed at the time of pre-awards discussion and identified in "DR" category prior to any
procurement. Such vendor approval shall not relieve the contractor from any obligation, duty or
responsibility under the contract.

For components/equipment procured by the contractors for the purpose of the contract, after
obtaining the written approval of the Employer, the contractor’s purchase specifications and
inquiries shall call for quality plans to be submitted by the suppliers. The quality plans called for
from the subcontractor shall set out, during the various stages of manufacture and installation, the
quality practices and procedures followed by the vendor’s quality control organisation, the relevant
reference documents/standards used, acceptance level, inspection of documentation raised, etc.
Employer reserves the right to carry out quality audit and quality surveillance of the systems and
procedures of the Contractor’s or their sub vendor’s quality management and control activities. The
contractor shall provide all necessary assistance to enable the Employer carry out such audit and
surveillance.

The contractor shall carry out an inspection and testing programme during manufacture in his work
and that of his sub-contractors and at site to ensure the mechanical accuracy of components,
compliance with drawings, conformance to functional and performance requirements, identity and
acceptability of all materials parts and equipment. Contractor shall carry out all tests/inspection
required to establish that the items/equipments conform to requirements of the specification and the
relevant codes/standards specified in the specification, in addition to carrying out tests as per the
approved quality plan.

Quality audit/surveillance/approval of the results of the tests and inspection will not, however,
prejudice the right of the Employer to reject the equipment if it does not comply with the
specification when erected or does not give complete satisfaction in service and the above shall in
no way limit the liabilities and responsibilities of the Contractor in ensuring complete conformance
of the materials/equipment supplied to relevant specification, standard, data sheets, drawings, etc.
For all spares and replacement items, the quality requirements as agreed for the main equipment
supply shall be applicable.
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13.18.24 Repair/rectification procedures to be adopted to make the job acceptable shall be subject to the
approval of the Employer/ authorised representative.

3.19 Environmental Stress Screening

All solid state electronic system / equipment / sub assembly shall be free from infant mortile
components. For establishing the compliance to this requirement, the contractor / sub — contractor
should meet the following.

1. The Contractor / Sub — contractor shall furnish the established procedure being followed for
eliminating infant mortile components. The procedure followed by the Contractor / Sub — contractor
should be substantiated along with the statistical figures to validate the procedure being followed. The
necessary details as required under this clause shall be furnished at the stage of QP finalization.

Or

2. In case the Contractor / Sub — contractor do not have any established procedure to eliminate infant
mortile components then two or 10% whichever is less, most densely populated Panels shall be tested
for Elevated Temperature Cycle Test as per the following procedure.

Elevated Temperature Test Cycle

During the elevated temperature test which shall be for 48 hours, the ambient temperature shall be
maintained at 50° C. The equipment shall be interconnected with devices and kept under energized
conditions so as to repeatedly perform all operations it is expected to perform in actual service with
load on various components being equal to those which will be experienced in actual service.

During the elevated temperature test the cubicle doors shall be closed (or shall be in the position same
as they are supposed to be in the field) and inside temperature in the zone of highest heat dissipating
components / modules shall be monitored. The temperature rise inside the cubicle should not exceed
10° C above the ambient temperature at 50° C.

In case of any failure during the test cycle, the further course of action should be mutually discussed
for demonstrating the intent of the above requirement.

Burn In Test Cycle

The test shall be conducted on all the panels fully assembled and wired including the panels having
undergone the above mentioned elevated temperature test.

The period of Burn in Test Cycle shall be 120 hrs and process shall be similar to the elevated
temperature test as above except that the temperature shall be reduced to the ambient temperature
prevalent at that time.

During the above tests, the process I/O and other load on the system shall be simulated by simulated
inputs and in the case of control systems, the process which is to be controlled shall also be simulated.
Testing of individual components or modules shall not be acceptable.

During the Burn in Test the cubicle doors shall be closed (or shall be in the position same as they are
supposed to be in the field) and inside temperature in the zone of highest heat dissipating components /
modules shall be monitored. The temperature rise inside the cubicle should not exceed 10° C above the
ambient temperature.

The Contractor / Sub-contractor shall carry out routine test on 100% item at contractor / sub-
contractor's works. The quantum of check / test for routine & acceptance test by employer shall be
generally as per criteria / sampling plan defined in referred standards. Wherever standards have not
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been mentioned quantum of check / test for routine / acceptance test shall be as agreed during detailed
engineering stage.

3.20 QUALITY ASSURANCE DOCUMENTS

3.20.1

3.20.2

3.20.3

The Contractor shall be required to submit two hard copies and two sets on CDROM of the following
Quality Assurance Documents as identified in respective quality plan with tick (V) mark.

Each QA Documentation shall have a project specific Cover Sheet bearing name & identification
number of equipment and including an index of its contents with page control on each document.

The QA Documentation file shall be progressively completed by the Supplier’s sub-supplier to allow
regular reviews by all parties during the manufacturing.

The final quality document will be compiled and issued at the final assembly place of equipment
before dispatch. However CD-Rom may be issued not later than three weeks.

Typical contents of Quality Assurance Document are as below:-

i) Quality Plan,

ii)  Material mill test reports on components as specified by the specification and approved Quality
Plans.

iii)  Manufacturer / works test reports/results for testing required as per applicable codes and
standard referred in the specification and approved Quality Plans.

iv)  Non-destructive examination results /reports including radiography interpretation reports.
Sketches/drawings used for indicating the method of traceability of the radiographs to the
location on the equipment.

V) Heat Treatment Certificate/Record (Time- temperature Chart)

vi)  All the accepted Non-conformance Reports (Major/Minor) / deviation, including complete
technical details / repair procedure).

vii)  CHP / Inspection reports duly signed by the Inspector of the Employer and Contractor for the
agreed Customer Hold Points.

viii) Certificate of Conformance (COC) whoever applicable.

ix) MDCC

Similarly, the contractor shall be required to submit two hard copies and two sets on CD ROM of
Quality Assurance Documents ( in line with above) pertaining to field activities as per Approved
Field Quality Plans and other agreed manuals/ procedures, prior to commissioning of individual
system.

Before dispatch/ commissioning of any equipment, the Supplier shall make sure that the
corresponding quality document or in the case of protracted phased deliveries, the applicable section
of the quality document file is completed. The supplier will then notify the Inspector regarding the
readiness of the quality document (or applicable section) for review.

i) If the result of the review carried out by the Inspector of the Quality document (or applicable
section) is satisfactory. The Inspector shall stamp the quality document (or applicable section) for
release.

ii) If the quality document is unsatisfactory, the Supplier shall endeavour to correct the
incompleteness, thus allowing finalizing the quality document (or applicable section) by time
compatible with the requirements as per contract documents. When it is done, the quality
document (or applicable section) is stamped by the Inspector.

i) If a decision is made for dispatch, whereas all outstanding actions cannot be readily cleared for
the release of the quality document by that time, the supplier shall immediately, upon shipment of
the equipment, send a copy of the quality document Review Status signed by the Supplier
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Representative to the Inspector and notify of the committed date for the completion of all
outstanding actions & submission. The Inspector shall stamp the quality document for applicable
section when it is effectively completed. The submission of QA documentation package shall not
be later than 3 weeks after the dispatch of equipment.

3.21 TRANSMISSION OF QUALITY DOCUMENTS

As a general rule, two hard copies of the quality document and Two CD ROMs shall be issued to
the Employer after the delivery date for the corresponding equipment. One set of quality
document shall be forwarded to Corporate Quality Assurance Department and other set to
respective Site.

For the particular case of phased deliveries, the complete quality document to the Employer shall
be issued not later than 1 month after the date of the last delivery similarly as stated above.

3.22 INSPECTION, TESTING & INSPECTION CERTIFICATE

3.22.1

3.22.2

3.22.3

3.22.4

3.22.5

3.22.6

The word “Inspector’ shall mean the Project Manager and/or his authorised representative and/or
an outside inspection agency acting on behalf of the Employer to inspect and examine the
materials and workmanship of the works during its manufacture or erection.

The Project Manager or his duly authorised representative and/or an outside inspection agency
acting on behalf of the Employer shall have access at all reasonable times to inspect and examine
the materials and workmanship of the works during its manufacture or erection and if part of the
works is being manufactured or assembled on other premises or works, the Contractor shall obtain
for the Project Manager and for his duly authorised representative permission to inspect as if the
works were manufactured or assembled on the Contractor’s own premises or works.

The Contractor shall give the Project Manager/Inspector fifteen (15) days written notice of any
material being ready for testing. Such tests shall be to the Contractor’s account except for the
expenses of the Inspector’s. The Project Manager/Inspector, unless the witnessing of the tests is
virtually waived, will attend such tests within fifteen (15) days of the date on which the
equipment is noticed as being ready for test/inspection failing which the contractor may proceed
with test which shall be deemed to have been made in the inspector’s presence and he shall
forthwith forward to the inspector duly certified copies of test reports in two (2) copies.

The Project Manager or Inspector shall within fifteen (15) days from the date of inspection as
defined herein give notice in writing to the Contractor, or any objection to any drawings and all or
any equipment and workmanship which is in his opinion not in accordance with the contract. The
Contractor shall give due consideration to such objections and shall either make modifications
that may be necessary to meet the said objections or shall inform in writing to the Project
Manager/Inspector giving reasons therein, that no modifications are necessary to comply with the
contract.

When the factory tests have been completed at the Contractor’s or subcontractor’s works, the
Project Manager /Inspector shall issue a certificate to this effect fifteen (15) days after completion
of tests but if the tests are not witnessed by the Project Manager /Inspectors, the certificate shall
be issued within fifteen (15) days of the receipt of the Contractor’s test certificate by the Project
Manager /Inspector. Project Manager /Inspector to issue such a certificate shall not prevent the
Contractor from proceeding with the works. The completion of these tests or the issue of the
certificates shall not bind the Employer to accept the equipment should it, on further tests after
erection be found not to comply with the contract.

In all cases where the contract provides for tests whether at the premises or works of the
Contractor or any sub-contractor, the Contractor, except where otherwise specified shall provide
free of charge such items as labour, material, electricity, fuel, water, stores, apparatus and
instruments as may be reasonably demanded by the Project Manager /Inspector or his authorised
representatives to carry out effectively such tests on the equipment in accordance with the
Contractor and shall give facilities to the Project Manager/Inspector or to his authorised
representative to accomplish testing.
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3.22.7

3.22.8

3.22.9

The inspection by Project Manager / Inspector and issue of Inspection Certificate thereon shall in
no way limit the liabilities and responsibilities of the Contractor in respect of the agreed Quality
Assurance Programme forming a part of the contract.

To facilitate advance planning of inspection in addition to giving inspection notice, the Contractor
shall furnish quarterly inspection programme indicating schedule dates of inspection at Customer
Hold Point and final inspection stages. Updated quarterly inspection plans will be made for each
three consecutive months and shall be furnished before beginning of each calendar month.

All inspection, measuring and test equipment used by contractor shall be calibrated
periodically depending on its use and criticality of the test/measurement to be done. The
Contractor shall maintain all the relevant records of periodic calibration and instrument
identification, and shall produce the same for inspection by cutomer/consultant. Wherever asked
specifically, the contractor shall re-calibrate the measuring/test equipment in the presence of
Project Manager / Inspector.

3.23 PACKAGING & TRANSPORTATION

3.24.1

3.24.2

Packing, Marking and shipping
The packing and shipping shall be carried out in accordance with the standard practice of
Contractor and with the following additional requirements:

a) The equipment shall be prepared in such a manner as to protect the equipment from damage
or deterioration during shipping or storage. The shipments can be exposed to heavy rains,
hot sun, high humidity and sudden extreme changes of temperature. The equipment shall be
packed and shipped so as to protect it from all such conditions and any other abnormal
conditions, generally expected during shipping & storage. Packing shall be done by high
quality material suitable for at least 1 yr. storage at site.

b) The metallic containers, if any, shall be considered as the property of the Contractor and he
will be allowed to remove them from site once the contents are unpacked, inspected,
documented and placed in temporary storage or in final position.

c) The equipment shall be shipped in such a manner as to facilitate unloading, handling and
storage enroute and at the site. The Contractor shall provide lifting lugs and special lifting
devices for proper handling and erection.

d) The Contractor shall be liable for any damage or loss resulting due to careless, improper,
poor or insufficient packing and handling.

e) Spare parts and spare equipment shall be packed separately in containers adequate for long
term storage, plainly marked “Spare Parts Only”. They shall be crated individually or in kits
to be used in one single renewal or overhaul operation. Other spare part kits shall not be
disturbed when using one set or Kit.

f) The Contractor shall at all times protect and preserve from damage, loss, corrosion and all
other forms of damage, all parts of the works.

Transportation

a) The Contractor shall make a careful examination of access rail/roadways to the site in order
to confirm the practical maximum transport weight and dimensions as well as a careful
examination of the ports of disembarkation particularly with respect to the capacity of the
cranes installed and access roads.

b) All instruments and computer/microprocessor based equipment imported into India from
overseas for the purpose of this contract shall be air freighted to the nearest possible point
and further by rail/road taking due precautions as per manufacturer’s recommendations.
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Employer shall have the right to decide the items that should be air freighted and
Employer’s decision shall be binding on Contractor.

3.24.3 Insurance
a) The Contractor shall insure all shipments and works at his own expense for not less than the
full replacement cost plus any additional cost for accelerated manufacturing of the
replacement parts.

b) Loss or the damage to equipment during shipping or transportation to the site(s) or otherwise
shall not constitute groups for claims for extension in time or for extra payment.

3.24 CLAMPS AND CONNECTORS INCLUDING TERMINAL CONNECTORS

3.24.1 The material of clamps and connectors shall be Aluminium alloy casting conforming to
designation A6 of IS: 617 for connecting to equipment terminals and conductors of
aluminium. In case the terminals are of copper, the same clamps/connectors shall be used with
2mm thick bimetallic liner.

3.24.2 The material of clamps and connectors shall be Galvanised mild steel for ~ connecting to
shield wire.
3.24.3 Bolts, nuts and plain washers shall be hot dip galvanised mild steel for sizes M12 and above.

For sizes below M12, they shall be electro-galvanised mild steel. The spring washers shall be
electro-galvanised mild steel.

3.24.4 All castings shall be free from blow holes, surface blisters, cracks and cavities. All sharp edges
and corners shall be rounded off to meet specified corona and radio interference requirements.
3.245 They shall have same current rating as that of the connected equipment. All current carrying

parts shall be at least 10 mm thick. The connectors shall be manufactured to have minimum
contact resistance.

3.24.6 Flexible connectors, braids or laminated strips shall be made up of copper/aluminium.

3.24.7 Current rating and size of terminal/conductor for which connector is suitable shall be put on a
suitable sticker on each component which should last atleast till erection time.

3.24.1 BUSHINGS, HOLLOW COLUMN INSULATORS, SUPPORT INSULATORS, AND DISC
INSULATORS
3.25.1 Bushings shall be manufactured and tested in accordance with 1S: 2099 & IEC: 137 while

hollow column insulators shall be manufactured and tested in accordance with IEC 233/IS
5284. The support insulators shall be manufactured and tested as per IS: / IEC 168/IEC 273.
The insulators shall also conform to IEC 815 as applicable.

3.25.2 Support insulators/ bushings/ hollow column insulators shall be designed to have ample
insulation, mechanical strength and rigidity for the conditions under which they will be used.
3.25.3 Porcelain used shall be homogenous, free from laminations, cavities and other flaws or

imperfections that might affect the mechanical or dielectric quality and shall be thoroughly
vitrified, tough and impervious to moisture. Hollow porcelain should be in one integral piece
in green & fired stage.

3.25.4 Glazing of the porcelain shall be uniform brown in colour, free form blisters, burns and other
similar defects.
3.255 When operating at normal rated voltage there shall be no electric discharge between conductor

and insulators which would cause corrosion or injury to conductors or when operating at
normal rated voltage.

3.25.6 The design of the insulator shall be such that stresses due to expansion and contraction in any
part of the insulator shall be lead to deterioration. All ferrous parts shall be hot dip galvanised.
3.25.7 Bushing porcelain shall be robust and capable of withstanding the internal pressures likely to

occur in service. The design and location of clamps, the shape and the strength of the porcelain
flange securing the bushing to the tank shall be such that there is no risk of fracture. All
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3.25.8

3.25.9

3.25

3.26.1

3.26.2

3.26.3

3.26.4

3.26.5

3.26.6

3.26.7

3.26.8

3.26.9

3.26

portions of the assembled porcelain enclosures and supports other than gaskets, which may in
any way be exposed to the atmosphere shall be composed of completely non hygroscopic
material such as metal or glazed porcelain.

All iron parts shall be hot dip galvanised and all joints shall be air tight. Surface of joints shall
be trued, porcelain parts by grinding and metal parts by machining. Insulator/ bushing design
shall be such as to ensure a uniform compressive pressure on the joints.

Insulator shall also meet requirement of IEC - 815 as applicable, having alternate long & short
sheds.

CONTROL CABINETS, JUNCTION BOXES, TERMINAL BOXES & MARSHALLING
BOXES FOR OUTDOOR EQUIPMENT.

All types of control cabinets, junction boxes, marshaling boxes, lighting panels, terminal
boxes, operating mechanism boxes, Kiosks etc. shall generally conform to 1S:5039, 1S:8623
and 1EC:439 as applicable.

Mechanism Box/ Control Cabinet/ Kiosks: A sheet steel (atleast 2.5 mm thick), dust and
vermin proof M.Box/CCC/CMB shall be provided with proper lighting and thermostatically
controlled space heaters. The degree of protection shall be IP 55. One dummy terminal block
in between each trip wire terminal shall be provided. At least 20% spare terminals shall be
provided on each panel. The gasket used shall be of neoprene rubber.

Junction Boxes: The junction boxes shall be made of minimum 2 mm thick sheet steel. Gland
plates shall be removable type and made of 3 mm thick sheet steel. The boxes shall be
provided with detachable cover or hinged door with captive screws. Top of the box shall be
arranged to slope towards the rear of the box. The box shall be hot dip galvanised and shall be
provided with suitable neoprene gaskets to achieve requisite degree of protection. Adequate
spacing shall be provided to terminate the external cables. The boxes shall be suitable for
mounting on various types of steel structures. The terminal blocks provided shall be of 650 V
grade, rated for 10 A for control cables. Suitable numbering for terminal blocks shall be done.
In case of junction box for power cable, the box shall be rated for maximum current carrying
capacity. Terminal blocks shall be of one piece, Klippon RSF-1 or ELMEX CSLT-1 type with
insulating barriers.

The cabinets/boxes/kiosks/panels shall be free standing or wall mounting or pedestal mounting
type. They shall have hinged doors with padlocking arrangement. All doors, removable covers
and plates shall be gasketed all around with neoprene gaskets.

The degree of protection of of all the outdoor boxes shall not be less than IP 55 as per IS 2147.
The cable entry shall be from bottom, for which removable gasketed cable gland plates shall
be provided.

Suitable 240V, single phase, 50Hz ac heaters with thermostats controlled by switch and fuse
shall be provided to maintain inside temperature 10deg. above the ambient.

The size of enclosure and the layout of equipment inside shall provide generous clearances.
Each cabinet/box/kiosk/panel shall be provided with a 15A, 240V ac, 2 pole, 3 pin industrial
grade receptacle with switch. For incoming supply, MCB of suitable rating shall be provided.
Illumination of each compartment shall be with door operated incandescent lamp. All control
switches shall be of rotary switch type.

Each cabinet/box/kiosk/panel shall be provided with two earthing pads to receive
75mmx12mm GS flat. The connection shall be bolted type with two bolts per pad. The hinged
door shall be connected to body using flexible wire. The cabinets/boxes/kiosks/panels shall
also be provided with danger plate, and internal wiring diagram pasted on inside of the door.
The front label shall be on a 3mm thick plastic plate with white letters engraved on black
background

TERMINAL BLOCKS
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3.27.1

3.27.2

3.27.3

3.27.4
3.27.5

3.27.6

3.27

3.28.1

3.28.2

3.28.3

3.28.4

3.28.5

3.28

3.29.1

3.29.2

3.29.3

They shall be non-disconnecting stud type of extensible design equivalent to EImex type CAT-
M4,
The terminal blocks shall be of 650 V grade, and rated to continuously carry maximum
expected current. The conducting part shall be tinned or silver plated.
They shall be of moulded, non-inflammable thermosetting plastic. The material shall not
deteriorate with varied conditions of temperature and humidity. The terminal blocks shall be
fully enclosed with removable covers of transparent, non deteriorating plastic material.
Insulating barriers shall be provided between the terminal blocks so that the barriers do not
hinder the wiring operation without removing the barriers.
The terminals shall be provided with marking tags for wiring identification.
Unless otherwise required (expected current rating) or specified, terminal blocks shall be
suitable for connecting the following conductors on each side:

All CT & VT circuits - Min. four 2.5 sq.mm. copper flexible conductor

AC & DC power supply -Two 16 sq.mm. Aluminium conductor

Other control circuits - Min. two 2.5 sg.mm. copper flexible conductor.
The terminal blocks for CT and VT secondary leads shall be provided with test links and
isolating facilities. CT secondary leads shall also be provided with short circuiting and
earthing facilities.

Wiring

All wiring shall be carried out with 1100 V grade stranded copper wires. The minimum size of
the stranded conductor used for internal wiring shall be as follows:

a)  All circuits except CT circuits 2.5 sg.mm

b)  CT circuits 4 sq. mm (minimum number of strands shall be 3 per conductor).
All internal wiring shall be securely supported, neatly arranged readily accessible and
connected to equipment terminals and terminal blocks.
Wire terminations shall be made with solderless crimping type of tinned copper lugs which
firmly grip the conductor and insulation. Insulated sleeves shall be provided at all the wire
terminations. Engraved core identification plastic ferrules marked to correspond with the
wiring diagram shall be fitted at both ends of each wire. Ferrules shall fit tightly on the wires
shall not fall off when the wires and shall not fall off when the wire is disconnected from
terminal blocks.
All wires directly connected to trip circuit breaker shall be distinguished by the addition of a
red coloured unlettered ferrule. Number 6 & 9 shall not be included for ferrules purposes.
All terminals including spare terminals of auxiliary equipment shall be wired upto terminal
blocks. Each equipment shall have its own central control cabinet in which all contacts
including spare contacts from all poles shall be wired out. Interpole cabling for all equipment’s
shall be carried out by the Contractor.

CABLE GLANDS AND LUGS

Cable glands shall be Double compression type, tinned/Nicked plated (coating thickness not
less than 20 microns in case of tin and 10 to 15 microns in case of nickel) brass cable glands
for all power and control cables. They shall provide dust and weather proof terminations. They
shall comprise of heavy duty brass casting, machine finished and tinned to avoid corrosion and
oxidation. Rubber components used in cable glands shall be neoprene and off tested quality.
Required number of packing glands to close unused openings in gland plates shall also be
provided.

The cable glands shall be tested as per BS: 6121. The cable glands shall also be duly tested
for dust proof and weather proof termination.

Cables lugs for power cables shall be tinned copper solder less crimping type conforming to
1S:8309 and 8394 suitable for aluminum or copper conductor (as applicable). Cable lugs and
ferrules for control cables shall be tinned copper type. The cable lugs for control cables shall
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3.29

3.30.1

3.30.2

3.30.3

3.30

b)

c)

3.31

3.32.1

3.32.2

3.32.3

3.32

be provided with insulating sleeve and shall suit the type of terminals provided on the
equipment. The cable lugs shall suit the type of terminals provided. The cable lugs shall be of
Dowell make or equivalent.

CONDUITS, PIPES AND ACCESSORIES

The bidder shall supply and install all rigid conduits, mild steel pipes, flexible conduits, hume
pipes, etc. including all necessary sundry materials, such as tees, elbows, check nuts, bushing
reduces, enlargers, wooden plugs, coupling caps, nipples, gland sealing fittings, pull boxes,
etc.

Rigid conduits shall be flow-coat metal conduits of Nagarjuna Coated Tubes or equivalent
make. The outer surface of the conduits shall be coated with hot-dip zinc and chromate
conversion coatings. The inner surface shall have silicone epoxy ester coating for easy cable
pulling. Mild steel pipes shall be hot-dip galvanised. All rigid conduits/ pipes shall be of a
reputed make.

Flexible conduits shall be heat-resistant lead coated steel, water-leak, fire and rust proof, and
be of PLICA make or equivalent.

AUXILIARY SWITCH

The auxiliary switch shall conform of following type tests:

Electrical endurance test - A minimum of 1000 operations for 2A. D.C. with a time constant
greater than or equal to 20 milliseconds with a subsequent examination of mV drop/ visual
defects/ temperature rise test.

Mechanical endurance test - A minimum of 5000 operations with a subsequent checking of
contact pressure test/ visual examination

Heat run test on contacts

IR/HV test, etc.

LAMPS AND SOCKETS

Lamps:

All incandescent lamps shall use a socket base as per 1S-1258, except in the case of signal
lamps.

Sockets

All sockets (convenience outlets) shall be suitable to accept both 5 Amp & 15 Amp pin round
Standard Indian plugs. They shall be switched sockets with shutters.

Hand Lamp:

A 240 Volts, single Phase, 50 Hz AC plug point shall be provided in the interior of each
cubicle with ON-OFF Switch for connection of hand lamps.

SWITCHES & FUSES:

Each control panel shall be provided with necessary arrangements for receiving, distributing,
isolating and fusing of DC and AC supplies for various control, signaling, lighting and space
heater circuits. The incoming and sub-circuits shall be separately provided with switch-fuse
units. Selection of the main and sub-circuit fuse ratings shall be such as to ensure selective
clearance of sub-circuit faults. Potential circuits for relaying and metering shall be protected by
HRC fuses.

All fuses shall be of HRC cartridge type conforming to IS 9228 mounted on plug-in type fuse
bases. Miniature circuit breakers with thermal Protection and alarm contacts will also be
accepted. All accessible live connection to fuse bases shall be adequately shrouded. Fuses
shall have operation indicators for indicating blown fuse condition. Fuse carrier base shall have
imprints of the fuse rating and voltage.
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All control switches shall be of rotary type. Toggle/piano switches shall not be accepted.
3.33 TESTS

General

During manufacture, the Owner/Purchaser's representative(s) shall have the right to expedite and/or
inspect design, materials, workmanship and progress of manufacture of the Contractor's and their Sub-
Contractor's equipment and may reject defective materials considered unsuitable for the intended
purpose or which do not comply with the intent of the tender specification. The Contractor, upon any
such rejection by the Purchaser or his representative(s), shall replace the defective or unsuitable
materials. The Contractor shall provide every reasonable inspection facility to the Purchaser's
Inspector(s) or representative(s) at his own and his Sub-Contractor's works.

The Contractor shall give thirty (30) day notice of readiness for inspection of component parts and/or
before final assembly and test, so that the Purchaser's representative(s) may inspect the materials and
witness such tests before shipment. The Purchaser's representative(s) may, at any time, inspect and
request copies of any or all test data of raw materials and finished components which shall be
immediately furnished.

Material being furnished against this order shall only be shipped when factory inspection, satisfactory
to the Purchaser and/or their representative(s) has been conducted. Such inspection and acceptance for
shipment shall not, however, relieve the Contractor from his entire responsibility for furnishing
equipment conforming to the requirement of the tender specification nor shall prejudice any claim,
right or privilege which the Purchaser may have because of the use or supply of defective or
unsatisfactory materials or equipment. Should the inspection be waived by the purchaser, such waival
shall not also relieve the Contractor, in any way, from his entire obligations under the

Contract.

The equipment shall, at the factory or after installation, be demonstrated capable of performing
satisfactorily upto the Contractor's guaranteed performance. All tests required by the tender
specification including retests and inspection that may be necessary owing the failure to meet any tests
specified, shall be made at the Contractor's expenses. Additional tests, as necessary, shall be made to
locate such failure(s) and after determining the causes of failure(s) and rectifying it, specified tests
shall be repeated to establish that the rebuilt equipment meets the tender specification requirements in
every respect.

Should the equipment ultimately fail to pass the specified tests, the Purchaser will have the option to
reject the unit.
Tests during Manufacture

During the manufacture of equipment, tests specified in Standard Specification(s) shall be performed
on each unit in addition to any of manufacturer’s standard tests and requisite humber of copies of tests
certificates as per Distribution Schedule shall be furnished.

Routine Tests

After completion of manufacture routine tests as specified in relevant Standards and in Standard
Specification(s) shall be performed on equipment and requisite number of copies of test certificates as
per Distribution Schedule shall be furnished.

All tests shall be conducted in accordance with Indian Standards in effect at the time of testing and in
presence of representative(s) of the Purchaser/ Consulting Engineer.
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Tests on Associated Components

Cast epoxy resin insulators, surge absorbers, current transformers, voltage transformers, control
devices and other associated components as applicable, shall be tested in accordance with the relevant
Indian standards and/or Manufacturer's Standards.

Type Tests

Contractor will have to submit Type test reports for all equipment for review. The test reports shall be
of same or higher rating. In case the test reports are older than 5 years from the date of techno
commercial bid opening i.e. 02.11.15 or related to equipment of lower rating then fresh type tests
have to be conducted without any implication.

Site Tests

The Bidder shall indicate tests recommended to be carried out at site during installation and
commissioning to ensure satisfactory performance of all the equipment supplied.

Testing Facility

The Bidder shall state in the Proposal the testing facilities available at his works. Should full capacity
testing equipment be not available, the Bidder shall state the method proposed to be adopted with
detailed computations and justification for adopting such a method to reliably ascertain the equipment
characteristics corresponding to full capacity testing.

3.4 Enclosures:
1. ANNEXURE- | — MQP (Customer format)
2. ANNEXURE- Il - QUALITY ASSURANCE FOR SWITCHYARD
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Volume 11

Ch 5 : General Technical Requirement

DCPL General & Schedules Sheet | 65 of 88
ANNEXURE-I
MANUFACTURER’S NAME MANUFACTURING QUALITY PLAN PROJECT
AND ADDRESS ITEM : QP NO.: PACKAGE
REV.NO: CONTRACT NO.
MFGR.’s SUB-SYSTEM: DATE: MAIN-SUPPLIER
LOGO PAGE: .... OF....
SL. COMPONENT & CHARACTERI CLASS TYPE OF QUANTUM REFERENCE | ACCEPTANCE FORMAT
STICS OF CHECK OF AGENCY REMARKS
NO OPERATIONS CHECK DOCUMENT NORMS
RECORD
M | c/N M|CI[N
1 2. 4. 5. 6. 7. 8. 9. D* ** 10. 11.

LEGEND: * RECORDS, INDENTIFIED WITH “TICK” ( \/) ® DOC. NO.:
SHALL BE ESSENTIALLY INCLUDED BY SUPPLIER IN QA REV...... CAT.....
DOCUMENTATION.** M: MANUFACTURER/SUB-SUPPLIER C:
SUPPLIER/NOMINATED INSPECTION AGENCY, N: THE OWNER
P: PERFORM W: WITNESS AND V: VERIFICATION. AS

MANUFACTURER/ | MAIN- FOR
APPROPRIATE, CHP: THE OWNER SHALL IDENTIFIED IN THE OWNER

SUB-SUPPLIER SUPPLIER
COLUM “N” USE

SIGNATURE REVIEWED | APPROVED APPRO
BY BY VAL
SEAL

UPRVUNL

1 x 660 MW - Panki Thermal Power Station
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Volume 11
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of 65

ANNEXURE-II

Sheet 15

E2

: SWITCHYARD

ATTRIBUTES,
CHARACTERISTICS

»
»

ITEM, COMPONENTS, SUB
SYSTEM ASSEMBLY

Make, model,
Type & Rating,
Test Certificate

Routine &
Acceptance
Test as per IS
/ IEC

Functional
requirements
per Owner

as

Specification

Circuit Breaker (IEC: 56)

Interruptor & hollow insulator
(IEC: 233/ 1S: 5284)

Isolator (IEC: 129 / IEC: 694)

Current Transformer (IEC: 185)

Capacitor Voltage Trams former
(IEC: 186 / 358)

< |<|<| < |=<

< |<|<| < |<

< |=<|=<| < |=<

Bus Post Insualtor
(IEC: 168/ 273 / 1S:2544)

<

<

<

Disc,Pin & String Insualtor
(IEC: 383 /1S: 731)

Long Rod Insualtor (IEC: 433)

Surge Arrestor (IEC: 99-4)

Hardware fittings for Insulator
(1S: 2486 / BS: 3288)

< << <

< << <

< |=<|=<| =<

Spacer Clamps & Connector
(1S: 10162 / 5561)

Aluminum Tube
(1S: 5082 / 2673 / 2678)

Wave Trap
(IEC: 353/ 1S: 8792 / 8793)

Conductor (IS: 398-P-11)(V)

Galvanised Steel Structures
(1S: 2062/2629/4759/6745)

Vibration Damper (I1S: 9708)

<| < |<| <

<| < |<| <

<| < |=<| <

Sag Compensating Spring
DIN: 2089/2096 1IS: 3195 /
7906

<

<

Control & Relay Panel

SF6 Gas filling & evacuating
plant

<|=<

SF6 Gas Leak Detector

Leakage Current Analyser

Nitrogen Gas Filling Device

<|<|<] < |=<

<|=<|<| < |=<

UPRVUNL
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Protection Relays

Event Logger

Operation Analyser

Disturbance Recorder

Tariff Metering System

Synchronising Trolly

Relay Test Kit

LT Switchgear /LT Panels
(IEC:947 / 1S:13947)

Battery 1S:1652

Lighting Panels

Surge Monitor

<|<|=<] < |[<|<x|<|<|<|<]|=<
<|<|=<] < |[<|<|<|<|<|<]|=<

<|=<|=<| < |=<|=<|=<|=<|=<|<|=<

Notes:

1) This is an indicative list of test/checks. The manufacture is to furnish a detailed
Quality Plan indicating the practice and procedure along with relevant supporting

documents during QP finalisation for all items.

2) All major Bought Out Items will be subject to Owner/ Owner Engineer approval.
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Technical Specification of 220V & 48V DC Battery Charger TB-316-401-006
Section-4: Guaranteed and Technical Particulars REV.00

SECTION 4

GUARANTEED AND TECHNICAL PARTICULARS

e UPRVUNL/ DCPL datasheet for Battery Chargers Shedule-B, Clause no. 18.00.00
(4 pages)

Section-4 Page 1 of 1



DCPL

Volume |11
General Technical & Bid Schedule

Sch. B : Bid Schedule
(Electrical)

1.03.

1.04.0

18.00.00

S. NO.

1.00.0

Performance

a. Battery duty cycle curve furnished

b. Cell voltage characteristics during
uty cycle furnished

inimum cell voltage during duty

e. Expected life of Battery

Battery Characteristics

a. Recommended charging rate for
i) Float charging
ii) Equalising Char
iii) Boost charging in 10 hrs.
Start

Finish

b. Recommend specific gravity gt 27
i) For first filling

ii) At full charge

iii) At end of 10-hour discharge
c. Short-circuit current for a dead-
short

across battery terminals, when

i) Float charge at 2.15 V/Cell

ii) Boost charge at 2.75 V/Cell

d. Battery internal resistance

e. Cell voltage characteristics during
charging furnished

BATTERY CHARGER

Yes/No

Yes/No

Volt
%

Yr

Amp

Amp
Amp
Amp

Amp

DESCRIPTION UNIT

General

UPRVUNL

1 x 660 MW - Panki Thermal Power Station

Bidding Doc. No. : 14A14-SPC-G-0001
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Sch. B : Bid Schedule

DCPL General Technical & Bid Schedule (Blectrical)
a. Make
b. Catalogue No.
c. Type
d. Reference Standard
2.00.0 A.C. Input
A a. Voltage = % variation Volt, %
b. Phase No.
c. Frequency *+ % variation Hz., %
d. Input current Amp
3.00.0 D.C. Output
" a. Voltage Volt/Cell
b. Current Amp.
'i'ype of Cooling
4.00.0 Max. Temp rise within cubicle above site
0 ambient
a. Rectifier transformer Deg.C
b. SCR Deg.C
5.00.0 Performance
A a. Regulation for 0-100% rated load %
with £10% Input voltage and +5%
input frequency variation
b. Ripple content in O.C. output
i) With battery %
ii) Without battery %
c. Guaranteed efficiency at rated load %
d. Power factor at rated load %
6.00.0 Miscellaneous
" a. Charger provided with following
f)AXLIJ'tVonr'ﬁatic voltage regulation Yes/No
ii) Current limiting circuitry Yes/No
iii) Smoothing filter circuit Yes/No
iv) Soft-start feature Yes/No
v) Automatic load shahng during parallel Yes/No
operation
b. SCR elements provided with
i) Surge protection Yes/No
ii) Fast acting HRC fuse Yes/No

UPRVUNL

1 x 660 MW - Panki Thermal Power Station

Bidding Doc. No. : 14A14-SPC-G-0001
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7.00.0

8.00.0
n

9.00.0

10.00.

nN

11.00.

NN

A. C. Switch / MCCB
a. Make
b. Type/Cat. No.
c. Reference Standard
d. Current rating
i) Continuous Amp
ii) Interrupting kA
A. C. Fuse / MCB
a. Make
b. Type/Cat. No.
c. Reference Standard
d. Current rating
i) Continuous Amp
ii) Interrupting kA
A.C. Contactor
a. Make
b. Type/Cat. No.
. Reference Standard

c
d. Rated Current Amp
e. Utilization category

f

. Thermal overload with In-built single-  Yes/No
phase preventer provided

Rectifier Transformer

a. Make

b. Type/Cat. No.

c. Reference Standard

d. Rating

i) KVA KVA
ii) Voltage \%
iii) % reactance %
e. Class of insulation

f. Method of cooling

Controlled Rectifier (SCR)

a. Make

b. Type/Cat. No.

c. Reference Standard

UPRVUNL

1 x 660 MW - Panki Thermal Power Station

Bidding Doc. No. : 14A14-SPC-G-0001
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Volume 11
: . Electrical
DCPL General Technical & Bid Schedule Sheet | izgcj{'iij
d. RMS Current rating Amp
e. Surge Current
i) One-cycle Amp
ii) Repetitive Cycle Amp
f. Peak inverse voltage
)} Continuous Volt
i) Surge Volt
12.00. D.C. Fuse/MCB
nN
a. Make
b. Type/Cat. No.
c. Reference Standard
d. Current Rating
)} Continuous Amp
i) Interrupting KA
13.00. D.C. Contactor
a. Make
b. Type/Cat. No.
c. Reference Standard
d. Current Rating Amp
e. Utilization category
14.00. Blocking Diodes

nN

Sr. No.

1.01.00
1.02.00.
1.03.00
1.04.00.
1.05.00.
1.06.00
1.07.00

a. Make

b. Type/Cat. No.

c. Reference Standard
d. Current Rating

)} One — minute Amp

ii) One-hour Amp
e. Peak inverse voltage Volt
MOTORS

H.V. & L.V. MOTORS

design code no:
Nos. required
Application
Specification & Codes
Capacity for

i) for specified climatic conditions_(50°C)
i) At 40°C ambient

UPRVUNL

1 x 660 MW - Panki Thermal Power Station
e JC=

Bidding Doc. No. : 14A14-SPC-G-0001

Page 4 of 4



PROJECT: 400kV Switchyard for Panki Thermal Power Station (1X660MW)

CUSTOMER: UPRVUNL
REVIEW CONSULTANT: NTPC LTD.
CONSULTANT: DCPL

Technical Specification of 220V & 48V DC Battery Chargers
Section-5: Technical Checklist

TB-316-401-006
REV.00

SECTION-5

CHECKLIST FOR BATTERY CHARGER

Put a tick mark on “YES” if the specified requirement is met, or put a tick mark on ‘NO” if the
Specified requirement is not met and give comments in the remark column.

OR

Write ‘(NA)” if the information/ query/ schedule is not relevant.

specification shall be based on the documentary proof submitted by bidder

CHECK LIST FOR INFORMATION TO BE FURNISHED WITH OFFER
RETURN THIS CHECKLIST AS PART OF THE OFFER DULY SIGNED

a) The offer may not be considered if the following information and this Checklist are not enclosed with

the Offer.

b) The evaluation of bidder against qualifying criteria specified under clause 1.6 of Section - 1 of technical

Hence bidder shall ensure the completeness of their offer in this regard.

along with the offer.

SN Criteria Documentary proof required Yes/No
1 Qualifying criteria | Proof of supply attached

(clause 1.6 of

Section 1) Proof of Successful commissioning of supplied Equipment attached

Performance certificate attached

2 Attachment-3K (as | Duly signed & stamped

per clause no. 1.7

of Section-1)

1.0 TECHNICAL REQUIREMENT
Bidder’s | Clarification
SN | Parameters Specified Value Confirm | for non-
ation compliance
Float Charger & Float

1| Type cum boost Charger YES
220V Battery Charger
2. | Rated current capacity in Amperes 50A YES
48V Battery Charger
3. | Rated current capacity in Amperes 40A YES
Battery Discharge Resistor Unit (Portable type)
4. | One set of portable type battery discharge resistor | Provided

Bank provided as per clause no. 9.21.00 of

P . . YES

customer specification enclosed in Section-2.
General
5. | Provision for digital/ analog outputs & indicating | Provided

instruments provided in Charger as per clause YES

nos. 9.00.00 (1.), 9.01.00 (I.) & 9.07.00 of

Page 1 of 3
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customer specification enclosed in Section-2.

6. | Annunciation system for charger provided as per | Provided
clause no. 9.13.00 of customer specification YES
enclosed in Section-2.
Terminals (min. size) provided as per Sl. no. 7 of | Provided
7. | clause no. 1.2 of Section-1 of technical YES
specification.
Battery Charger suitable for 2 separate input AC
8. | power supplies (normal & emergency) with auto
changeover facility in charger.
9. | Mandatory spares quoted in line with clause 1.3.2 | Quoted
. . e YES
of section-1 of technical specification.
10. | Mounting arrangement, fixing hardware and other | Provided
accessories as required for complete installation,
. . . . YES
putting in service and satisfactory operation of
charger.
Constructional features
11. | Indoor, floor mounted, metal enclosed, Provided
. YES
freestanding type
12. | Metal sheet Cold rolled sheet steel
not less than 1.6mm YES
thick
13. | Thickness (min.) Panel frame: 2mm
YES
Gland plates: 3mm
14. | Degree of protection of charger panel IP 42 YES
15. | Painting of panels as per clause no. 9.20.00 of Provided YES

customer specification enclosed in Section-2

2.0 TYPE TESTS

2.1  Whether valid type test reports of all the tests as per relevant IS/IEC & Customer
specification enclosed in this specification, conducted earlier on identical material/
equipment are available (test reports shall be of the tests conducted not earlier than
five (5) years from the date of bid opening (02-11-2015).

(YES)

2.2 If the valid type test reports are not available with the bidder then the mentioned tests
shall be conducted by the bidder without any cost/ delivery implication to
BHEL/Customer/ Consultant.

(YES)
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PROJECT: 400kV Switchyard for Panki Thermal Power Station (1X660MW)
CUSTOMER: UPRVUNL

REVIEW CONSULTANT: NTPC LTD.
CONSULTANT: DCPL

Technical Specification of 220V & 48V DC Battery Chargers

TB-316-401-006

Section-5: Technical Checklist REV.00
3.0
S.No | Description Confirmation of Supplier
31 Bidder to confirm that at all drawings / data
sheets/calculations/ QP/ valid type tests reports/ all relevant YES
information shall be submitted to BHEL for organising
approval of ultimate customer.
3.2 Bidder to confirm that it will offer approved Make of the
components and fitments at contract stage. In case the
offered make is not approved by the customer, then alternate YES

make shall be supplied without any commercial implications
to BHEL.

-=XX--

Page 3 of 3




