BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 765KV WARDHA S/S
Name of Work : CIVIL WORKS OF SWITCHYARD
Tender Spec. no.- TBSM/WARDHA/ PKG-SS19/ CIVIL/01/TENDER/19-20 Date 28.02.2020

Annexure-|

S.No.

Description of Item

Unit

QUANTITY

UNIT RATE
(Rs.)

AMOUNT
(Rs.)

1(a)

Earthwork in excavation by mechanical means (Hydraulic
excavator) / manual means including dewatering as necessary of
rain water/subsoil seepage water and disposal of excavated
earth upto 100m and lift upto 3.5m, disposed earth to be
levelled and neatly dressed.

All kinds of soil.

cum

3400

125.95

428230

1(b)

Earthwork in excavation by mechanical means (Hydraulic
excavator) / manual means including dewatering as necessary
of rain water/subsoil seepage water and disposal of excavated
earth upto 100m and lift upto 3.5m, disposed earth to be
levelled and neatly dressed.

Ordinary rock

cum

400

221.05

88420

1(c)

Earthwork in excavation by mechanical means (Hydraulic
excavator) / manual means including dewatering as necessary
of rain water/subsoil seepage water and disposal of excavated
earth upto 100m and lift upto 3.5m, disposed earth to be
levelled and neatly dressed.

Hard rock (blasting prohibited)

cum

400

619.03

247612

Filling available excavated earth (including rock) in trenches,
plinth, sides of foundations, etc., in layers not exceeding 20cm in
depth, consolidating each deposited layer by ramming and
watering, lead upto 100m and lift upto 3.5m.

cum

1980

125.75

248985

Supplying and filling in plinth with local sand under
floors/foundations including watering, ramming, consolidating
and dressing complete.

cum

120

810.82

97298.4

Carriage & disposal of surplus excavated earth/rock beyond
initial lead by mechanical means not necessarily all the times on
pucca roads, including loading, unloading, dressing of excavated
material, etc., complete as per specifications -.

Lead upto 1 km.

cum

1400

98.34

137676

6(a)

Providing and laying in position cement concrete of specified
grade excluding the cost of centering and shuttering - All work
upto plinth level.

1:2:4 (1 cement : 2coarse sand : 4 graded stone aggregate 20mm
nominal size)

cum

40

4943.80

197752

6(b)

Providing and laying in position cement concrete of specified
grade excluding the cost of centering and shuttering - All work
upto plinth level.

1:3:6 (1 cement : 3 coarse sand : 6 graded stone aggregate
40mm nominal size)

cum

10

4415.45

44154.5

6(c)

Providing and laying in position cement concrete of specified
grade excluding the cost of centering and shuttering - All work
upto plinth level.

1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate
40mm nominal size)

cum

180

4148.54

746737.2

13




Annexure-|
BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 765KV WARDHA S/S
Name of Work : CIVIL WORKS OF SWITCHYARD
Tender Spec. no.- TBSM/WARDHA/ PKG-SS19/ CIVIL/01/TENDER/19-20 Date 28.02.2020

Description of Item

UNIT RATE| AMOUNT
S.No. Unit QUANTITY

(Rs.) (Rs.)

Providing and laying in position cement concrete of specified
grade excluding the cost of centering and shuttering - All work
upto plinth level.

1:5:10 (1 cement : 5 coarse sand : 10 brick aggregate) with a
6(d) layer of cement slurry of mix 1:6 (1 cement : 6 Fine Sand) over
PCC layer as per Technical Specification.

Note : The contractor has option to use stone aggregate in place
of brick aggregate without any financial implication on BHEL)

cum 170 3577.55 608183.5]

Extra for providing and mixing water proofing material
'Impermo' or equivalent in cement concrete work in the| per50 kg
proportion recommended by the manufacturer. cement

30 41.73 1251.9

Providing and laying in position machine batched and machine
mixed design mix M-25 grade cement concrete for reinforced
cement concrete work, using cement content as per approved
design mix, including pumping of concrete to site of laying but
excluding the cost of centering, shuttering, finishing and
reinforcement, including admixtures in recommended
proportions as per IS: 9103 to accelerate, retard setting of
concrete, improve workability without impairing strength and
durability as per direction of Engineer-in-charge.”(Note :-
Cement content considered in this item is @ 330
kg/cum.“Excess/ less cement used as per design mix is
payable/recoverable separately)..All works upto plinth level

8(a) cum 900 5887.43 5298687

Providing and laying in position machine batched and machine
mixed design mix M-25 grade cement concrete for reinforced
cement concrete work, using cement content as per approved
design mix, including pumping of concrete to site of laying but
excluding the cost of centering, shuttering, finishing and
reinforcement, including admixtures in recommended
8(b) proportions as per IS: 9103 to accelerate, retard setting of cum 190 6691.00 1271290
concrete, improve workability without impairing strength and
durability as per direction of Engineer-in-charge.”(Note :-
Cement content considered in this item is @ 330
kg/cum.“Excess/ less cement used as per design mix is
payable/recoverable separately).All works above plinth level
upto floor V level

Add for using extra cement in the items of design mix over and
8(c) [above the specified cement content therein. quintal 550 531.47 292309.875)

Extra for finishing of concrete (in road pavement) with screed
board vibrator, vacuum dewatering process and finally finished

9 by floating, brooming with wire brush etc complete. cum 90 194.57 175113
Centering and shuttering including strutting, propping, etc., and
removal of form for:
10(a) sgm 640 184.42 118028.8]

Foundations, footings, bases of columns, etc., for mass concrete.
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BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 765KV WARDHA S/S
Name of Work : CIVIL WORKS OF SWITCHYARD
Tender Spec. no.- TBSM/WARDHA/ PKG-SS19/ CIVIL/01/TENDER/19-20 Date 28.02.2020

Annexure-|

Description of Item

UNIT RATEf] AMOUNT
S.No. Unit QUANTITY
(Rs.) (Rs.)
Centering and shuttering including strutting, propping, etc., and
10(b) |removal of form for: sqm 1080 369.24 398779.2
RCC walls at all levels (any thickness).
Centering and shuttering including strutting, propping, etc., and
10(c) |removal of form for: sqm 80 333.23 26658.4
Lintels,beams,plinth beams and cantilevers.
Centering and shuttering including strutting, propping, etc., and
10(d) |removal of form for: sqm 2320 454.41 1054231.2
Columns, Pillars, Piers, Posts and Struts.
Steel reinforcement -Cold twisted bars /TMT- Fe 500- Excluding
supply but including straightening, cutting, bending, binding, (i/c
cost of binding wire), placing in position, etc., all labour &
11(a) material, complete. (Note: Reinf, steel shall be supplied by BHEL. ke 94200 10.77 1014534
Unloading, storing, watch & ward, handling and Testing of
material as per PGCIL BOQ shall be in bidders scope)
Steel reinforcement -Cold twisted bars /TMT- Fe 500 (To be
procured from SAIL,TISCO, IISCO and RINL only)Including supply,
11(b) st.ra|ghten|.ng,. cuttmg, bending, binding, (i/c ?ost of binding ke 9500 49,62 471390
wire), placing in position, etc., all labour & material, complete.
Brickwork with F.P.S.bricks of class designation 75 in foundation
12 |2ndplinthin: cum 10 4524.10 45241
Cement mortar 1:6 (1 cement : 6 coarse sand)
Brickwork with F.P.S.bricks of class designation 75 in
superstructure above plinth level to floor V level in all shapes
13 |andsizesin: cum 10 5355.29 53552.9
Cement mortar 1:6 (1 cement : 6 coarse sand)
Half brick masonry with bricks of class designation 75 in
foundation and plinth in:
14 Cement mortar 1:4 (1 cement : 4 coarse sand) sam 10 >62.70 2627
Half brick masonry with bricks of class designation 75 in
15 superstructure above plinth level to floor V level. sqm 10 653.36 6533.6
Cement mortar 1:4 (1 cement : 4 coarse sand)
Extra for providing and placing in position 2 Nos 8mm dia bars
16 at every third course of half brick masonry (with FPS bricks) sqm 10 48.21 482.1
12 mm cement plaster of mix: 1:6 (1 cement : 6 coarse sand)
17 sgm 50 154.72 7736
18 mm cement plaster in 02 coats on external surface of brick
wall of mix :
18 Under layer of 12mm thick with 1:5 (1 cement : 5 coarse sand) sqm 10 245.49 2454.9

and finished with 6mm thick with 1:6 (1 cement : 6 Fine sand)
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BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 765KV WARDHA S/S
Name of Work : CIVIL WORKS OF SWITCHYARD
Tender Spec. no.- TBSM/WARDHA/ PKG-SS19/ CIVIL/01/TENDER/19-20 Date 28.02.2020

Annexure-|

S.No.

Description of Item

Unit

QUANTITY

UNIT RATE
(Rs.)

AMOUNT
(Rs.)

19

6 mm cement plaster to all ceilings of mix:
1:3 (1 cement : 3 Fine sand)

sqm

20

138.39

2767.8

20

Neat cement punning

sgm

50

39.55

1977.5

21

Painting with synthetic enamel paint of approved brand and
manufacture of required colour to give an even shade:

Two or more coats on new work over an under coat of suitable
shade with ordinary paint of approved brand and manufacture.

sqm

20

74.91

1498.2

22

Structural steelwork welded in built up sections like edge
protection angles, pipes, insert plates with lugs & framed work
including providing, cutting, hoisting, fixing in position/
embedding in concrete and applying a priming coat of approved
steel primer all complete.

kg

11700

51.36

600912

23(a)

Steelwork welded in built up sections/framed work including
providing, cutting, hoisting, fixing in position and applying a
priming coat of approved steel primer using structural steel etc.,
as required.

In covering of floors/trenches of control room building with
chequered plates, stringers, treads, landings, etc., of staircases
involving use of chequered plates, wherever required, all
complete.

kg

2000

56.66

113320

23(b)

Steelwork welded in built up sections/framed work including
providing, cutting, hoisting, fixing in position and applying
approved primer etc., as required.

In gratings, frames, ladders, stair railings, gates (including
pipes), rails, ISMB, ISMC and similar works.

kg

26000

78.07

2029820

24

Applying priming coat -
With ready mixed red oxide zinc chromate primer of approved
brand and manufacture on steel galvanised iron/ steel works.

sgm

10

28.47

284.7|

25(a)

Providing and laying Medium duty hume pipe (NP3) as per
drawing and specification all complete excluding concrete and
reinforcement.

100mm dia

RM

20

361.53

7230.6

25(b)

Providing and laying Medium duty hume pipe (NP3) as per
drawing and specification all complete excluding concrete and
reinforcement.

250mm dia

RM

10

903.83

9038.3

25(c)

Providing and laying Medium duty hume pipe (NP3) as per
drawing and specification all complete excluding concrete and
reinforcement.

300mm dia

RM

10

1084.61

10846.1

1.6




Annexure-|
BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 765KV WARDHA S/S
Name of Work : CIVIL WORKS OF SWITCHYARD
Tender Spec. no.- TBSM/WARDHA/ PKG-SS19/ CIVIL/01/TENDER/19-20 Date 28.02.2020

Description of Item

UNIT RATE| AMOUNT
S.No. Unit QUANTITY

(Rs.) (Rs.)

Providing and laying Medium duty hume pipe (NP3) as per
drawing and specification all complete excluding concrete and
25(d) |reinforcement. RM 10 1660.11 16601.07409

450mm dia

Providing and fixing in culvert/road crossing/building PVC pipes
conforming to IS : 12818 including jointing with seal in complete
26 150mm diameter RM 10 283.20 2832.004

Supplying and erection of approved make dewatering pumps
including all cable and pipe connections alongwith auto starter
and necessary shed all complete as per customer's specification
and instruction of engineer in charge

0.5HP

27 Nos 3 9280.60 27841.8

Supplying & fixing (all dia & length) foundation bolts in position
with help of proper templates (to be supplied by contractor)
including nuts, washers and template all complete as per
28 drawings & directions of Engr-in-Charge. Weight of the template Kg 970 55.86 54184.2
shall not be measured for payment purpose.

Extra over Item above for providing galvanised bolts (Mass of
29 zinc coating = 610gms/sqm), nuts & washer . ke 970 5.88 5703.6

Fixing (all dia & length) foundation bolts in position with help of
proper templates including nuts, washers and template (to be
supplied by contractor) all complete as per drawings &
30 directions of Engr-in-Charge. Weight of the template shall not be Ke 9610 7:35 70633.5

measured for payment purpose.

Providing & fixing in position precast cement concrete trench
covers or perforated covers wherever necessary at various
elevations in all kinds of work including moulding, formwork,
mixing, laying out, compacting and curing, storing,
transportation, erection without damage, setting in position
31 |with cement and sand mortar, grouting etc all as per specs, Cum 10 7697.27 76972.7
drawings and directions of Engr-in-Charge but excluding the cost
of reinforcement, inserts, edge angles, etc.

Grade of concrete shall be M25

Grouting of block outs, pockets, foundations, bolts holes and
underside of base plates with cement, sand aggregate ( of size 6
mm and down) grout 1:1:2 with non-shrink additive and shall be
of strength not less than M30 including placing, curing, cleaning,
32 surface preparation, testing, etc. complete with labour, cum 11 12179.63 133975.93
materials, equipment, handling, testing, etc. all complete as per
specifications, drawings and instructions of the Engineer.
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BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 765KV WARDHA S/S
Name of Work : CIVIL WORKS OF SWITCHYARD
Tender Spec. no.- TBSM/WARDHA/ PKG-SS19/ CIVIL/01/TENDER/19-20 Date 28.02.2020

Annexure-|

Description of Item

UNIT RATEf AMOUNT
S.No. Unit QUANTITY
(Rs.) (Rs.)
Preparation and consolidation of sub grade with power road
roller of 8 to 12 tonne capacity after excavating earth to an
average of 22.5 cm depth,dressing to camber and consolidating
33 with road roller including making good the undulations etc and sgm 440 88.30 38851.12,
re-rolling the sub grade and disposal of surplus earth lead upto
50 metres.
Suppling and stacking at site
34 (a) |90 mm to 45 mm size stone aggregate cum 50 1278.69 63934.5
Suppling and stacking at site
34 (b) |63 mm to 45 mm size stone aggregate cum 40 1386.53 55461.2
Suppling and stacking at site
34(c) |53 mm to 22.5 mm size stone aggregate cum 40 1475.02 59000.8
Suppling and stacking at site
34 (d) |Stone screening 13.2 mm nominal size (type A) cum 20 1439.66 28793.2
Suppling and stacking at site
34 (e) [Stone screening 11.2 mm nominal size (type B) cum 10 1398.19 13981.9
Suppling and stacking at site
34 (f) |[moorum cum 20 563.01 11260.2
Laying spreading and compacting stone aggregate of specified
sizes to WBM specifications incuding spreading in uniform
thickness, hand picking, rolling with 3 wheeled road/vibratory
roller 8-10tonne in stages to proper grade and camber, applying
and brooming requisite type of screening/binding material to fill
35 . . . cum 140 449.10 62874
up interstices of coarse aggregate water and compacting to the
required density (payment for stone aggregate, screenings,
kankar, moorum and red bajri etc., to be made separately)
Providing and laying polythene sheet of 125 microns between
the PCC and RCC slab all complete as per direction of Engineer in
36 charge. sgm 440 15.72 6915.23712
Supplying & installation of bitumen impregnated fibre board
confirming to IS 1838 as joint filler including nailing, coating of
both faces with coal tar pitch/bitumin etc. all complete as per
37 P . . . Sgm 20 884.96 17699.1056
specification, drawing and as directed by engineer. ( 20 mm
wide joints )
SUpplying and filling in position hot applied bitumen sealing
compund (Grade A) of specified thick confirming to IS 1834
including cleaning, mixing, heating, pouring/injecting sealing
38 RM 60 11.50 689.9904

compound in gaps in joints, sealant primer etc all complete as
per specification, drawing and as directed by Engineer.
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BILL OF QUANTITY AND PRICE SCHEDULE

Name of Project : EXTN OF 765KV WARDHA S/S
Name of Work : CIVIL WORKS OF SWITCHYARD
Tender Spec. no.- TBSM/WARDHA/ PKG-SS19/ CIVIL/01/TENDER/19-20 Date 28.02.2020

Annexure-|

Description of Item

UNIT RATEf AMOUNT
S.No. Unit QUANTITY
(Rs.) (Rs.)

Supplying and filling stone (40mm size) over grating for

39 transformer/reactor foundation. cum 60 1584.89 95093.4
Finishing walls with water proofing cement paint of required

a0 [shade: , sqm 480 56.21 26980.8
New work (Two or more coats applied @ 3.84 kg/10 sqm)
Demolishing cement concrete Nominal mix 1:4:8 or leaner mix
(i/c equivalent design mix) manually/ by mechanical means

a1 including disposal of material within 50 metres lead as per cum 5 615.15 3075.75
direction of Engineer - in - charge.
Demolishing R.C.C. work manually/ by mechanical means
including stacking of steel bars and foundation bolts and

42 disposal of unservicable material within the substation cum 5 1454.55 7272.75
boundary as per direction of site-in-charge.
Dismantling manually/ by mechanical means including stacking
of serviceable material and disposal of unserviceable material

43 within 50 metres lead as per direction of Engineer-in-charge : sqm 375 177.00 66375
Bitumenous road
Providing and laying 20mm thk cement concrete 1:2:4 (1

44 cement : 2 coarse sand : 4 graded stone aggregate). sqm 45 146.68 6600.375)
Antiweed treatment in switchyard area including micro leveling,

44 dressing etc as per Technical Specification. Sgm 2500 12.54 31350
Supplying and spreading stone aggregate in switchyard as per
drawing and specification all complete but excluding micro

45 leveling, dressing & antiweed treatment as per Technical Sqm 2500 158.47 396175
Specification C/ENGG/SPEC/CIVIL/REV -11A
Removal, cleaning & washing of existing stone and relaying of
stone in switchyard including supply of extra matching gravel

46 but excluding micro leveling, dressing & antiweed treatment as Sgm 2500 79.17 197925
per Technical Specification.

Total Amount in Rs. ( Excluding GST) 172,88,097
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ANNEXURE-II

BILL OF QUANTITY AND PRICE SCHEDULE FOR UNDERGROUND EARTHING & ELECTRODE AND DISMANTLING WORK

Project:- Civil works of switchyard at extension of 765 kV Wardha S/s in Maharashtra under PGCIL Substation Package SS-

19

Customer : POWERGRID CORPORATION OF INDIA LIMITED

Name of work:- Underground Earthing & Electrode AND Dismantling Works

Tender Spec. no.:- TBSM/WARDHA/ PKG-SS19/ CIVIL/01/TENDER/19-20 Date 28.02.2020

S.N
o.

Description

Unit

Qry.

UNIT RATE
(INR)

Amount
(INR)

Unloading and proper storage of 40 mm dia MS Rod including safety &
security of material.

MT

72

606.69

43668.16

Dismantling of existing earthmati.e. 40mm MS ROD / Earthing
material/ riser / Gl Flat with approximate depth of 600 mm measured
from the top of FGL as persite requirement complete in all respect
including the following works:

- excavation

- Cutting of existing earthing material - MS rod / Gl Flat / TMT Bar etc
- Shifting of dismantled items to store and safekeeping

MT

2730.09

2730.09

Material handling and laying of 40 mm dia MS Rod ata minimum
depth of 600 mm measured from the top of Finished Ground Level and
bringing outrisers just below gravel level near the equipment
foundations as perrequirementincluding following works:

- excavation

- laying of MS rod

- welding of rods (refer Drg No. C/ENG./STD/EARTHINGS/09 SHEET # 1,
Sheet # 2, SHEET # 3 for Welding details of rods)

- backfilling of soil and compaction for bringing out pig tail risers of 40
dia MS rod for equipments. Risers shall be raised from the earthmat
(at 600 mm depth) to approx. 150 mm below finished ground level to
the nearest point of the equipment. This shall include all cutting,
bending, welding, fixing, application of paints on cutting & welding
surface, etc to the main earthmesh.

-any other work necessary to complete the laying of earthmat

(40 mm dia MS rod will be supplied by BHEL).

MT

5460.19

5460.19

Fabrication & laying of Auxiliary Mat of 40 mm Dia MS Rods at a depth
of 300 mm from top of FGLincluding excavation & backfilling as per
Drg No. C/ENG/STD/EARTHINGS/09 SHEET # 4

- anyother work necessary to complete the laying of earthmat.

- welding of rods (refer Drg No. C/ENG/STD/EARTHINGS/09 SHEET # 1,
Sheet #2, SHEET # 3 for Welding details of rods.

(40 Diameter MS rod will be supplied by BHEL)

Nos.

18

2189.41

39409.41

Installation of Pipe Electrode(to be driven - 3.0 Mtr) as per Drg. No.
C/ENG/STD/EARTHINGS/09 SHEET # 5 including following works:

- excavation

-installing the pipe electrode.

- pipe electrodes in treated earth pit (as perIS) such as alternate
layers of coke/ charcoal and salt or bentonite clay.

- Backfilling and compaction

- Cement Concrete pit with a ISI marked castiron cover hinged to a cast
iron frame to have an access to the joints.

-anyother work necessary to complete the work

Remark :- Pipe Electrode assemblyi.e. Gl Pipe, Nuts, Bolts & Washers
and funnel with wire mesh will be supplied by BHEL.

nos.

8007.18

48043.10




ANNEXURE-II

BILL OF QUANTITY AND PRICE SCHEDULE FOR UNDERGROUND EARTHING & ELECTRODE AND DISMANTLING WORK

Project:- Civil works of switchyard at extension of 765 kV Wardha S/s in Maharashtra under PGCIL Substation Package SS-
19

Customer : POWERGRID CORPORATION OF INDIA LIMITED
Name of work:- Underground Earthing & Electrode AND Dismantling Works
Tender Spec. no.:- TBSM/WARDHA/ PKG-SS19/ CIVIL/01/TENDER/19-20 Date 28.02.2020

S.N D ioti unit | QTy UNIT RATE [ Amount
o. escription ni . (INR) (INR)

Installing of 40 mm diameter Rod Electrode with test pit as per Drg.
No. Drg. No. C/ENG./STD/EARTHINGS/09 SHEET # 6 including following

works:
- excavation
-installing the rod electrode
6 |- backfilling and compaction Nos. 10 3728.68 | 37286.82

- Cement Concrete pit with a ISI marked castiron cover hinged to a cast
iron frame to have an access to the joints.

- any other work necessary to complete the work

Remark:- 40 mm dia MS rod, GI Flat, Nut Bolt washers will be supplied
by BHEL.

Installing of 40 mm diameter Rod Electrode without test pitincluding
following works:

- excavation/hammering of rod in earth

7 |- installing the rode electrode Nos. 2 3331.54 6663.08
- backfilling and compaction

-anyother work necessary to complete the work
(40 mm dia MS rod will be supplied by BHEL).

Dismantling of existing lattice / pipe structure such as Lightening
Mast/ Tower structure/ equipment structure including the following

works:
1. Arrangement of skilled manpower for structure works, hydra / crane
8 |etcas perrequirement. MT 2 3091.41 | 6182.82

2. Proper Listing and stacking of material, individual item wise.

3. Storage of material in store and safekeeping.

4. Mode of measurement shall be on weight basis including weight of
hardwares.

Erection of lattice / pipe structure such as Lightening Mast/ Tower
structure/ equipment structure.

including the following works:

1. Arrangement of skilled manpower for structure works, hydra / crane
9 |etcas perrequirement. MT 2 4052.80 8105.59
2. Material handling, shifting from store to erection site

3. Erection of material in complete respect

4. Mode of measurement shall be on weight basis including weight of
hardwares.

Total Amount in RS. ( excluding GST)| 197549

Enclosed: Drawing C/ENG/STD/EARTHINGS/09




ANNEXURE-III

BILL OF QUANTITIES CUM PRICE SCHEDULE

Name of Project : Civil works of switchyard at extension of 765 kV Wardha S/s in
Maharashtra under PGCIL Substation under subsation Package SS-19

Name of Work: Construction of Stores

Tender Spec. no.:-TBSM/WARDHA/ PKG-SS19/ CIVIL/01/TENDER/19-20 Date 28.02.2020

L. ] Unit
SI No. Description Unit | Qty. Rate (Rs.) Amount (Rs.)
1 Open stores of size 500 Sqm Sgm| 500 488 2,44,000
(As per specification enclosed with tender
documents ).
2 Covered Store of Size 100 Sgm No. 1 7,66,633 7,66,633
(As per Specification enclosed with tender
documents).
Total Amount (Rs.)-Excluding GST 10,10,633
Notes:
1 The quoted rate is inclusive of all materials, tools & plants etc. required for above
works.
2 Decision regarding store location and execution of above items shall be taken by site in
charge as per site requirement.
3 Size of open store may vary as per site requirement and the same shall be measured on
prorate basis
4 Requirement of closed store may be changed based on site requirement and may also
be deleted.




ANNEXURE-IV

TRANSMISSION BUSINESS GROUP
(SUB- CONTRACTS MANAGEMENT)
TBG - NOIDA

PRICE SCHEDULE FORMAT

SUB: TENDER FOR “EXECUTION AND HANDING OVER OF CIVIL WORKS OF SWITCHYARD AT
EXTENSION OF 765 KV WARDHA S/S IN MAHARASHTRA”.

TENDER NO.:- TBSM/WARDHA/ PKG-SS19/ CIVIL/01/TENDER/19-20 DATE: 28.02.2020

(a) 1/ We hereby agree to execute the above work at % (in figure).......couev.e.
(in words) Above / Below/ At Par the rates of items given in BOQ

(Annexure-l, Il & 1ll) of subject tender.

NOTE:

1. In this annexure the tenderer shall quote a percentage above/ below/At Par the rates shown in
the Bill of Quantities (Annexure-l, Il & lll) of subject tender. The percentage quoted shall be clearly
written both in words and figures In case of discrepancy in rates in figure and words, the
minimum will be taken into account by BHEL.

2. The quoted percentage will apply to the individual items uniformly.

Date:
Place

Signature of tenderer
Name & Designation of authorized person(s) with seal



ANNEXURE-V
( Summary of Prices)
EXECUTION AND HANDING OVER OF CIVIL WORKS OF SWITCHYARD AT EXTENSION OF 765 KV
WARDHA S/S IN MAHARASHTRA

Tender Spec. no.:- TBSM/WARDHA/ PKG-5S19/ CIVIL/01/TENDER/19-20 Date 28.02.2020

SI No. Description Amount (Rs.)

l.a Total amount as per the rates in BOQ for "Execution 172,88,097
and handing over of civil works of switchyard at
extension of 765 kV Wardha S/s in Maharashtra"
(Annexure-|)

1.b |[Total amount as per the rates in BOQ for 1,97,549
" Underground Earthing & Electrode and Dismantling
Works" (Annexure-Il)

1l.c Total amount as per the rates in BOQ for construction 10,10,633
of stores (Annexure-IIl)
1 Total Amount - Excluding GST 184,96,279
( Annexure-1 + Annexure-ll + Annexure-lll)
2 Value of percentage above/below/at par (As indicated| ......... % above/below/ at par

in Price Schedule Format, Annexure-1V) applicable to
the total amount of subject work
(SI. no. 1 above)

3 Total amount after consideration of percentage
above/below/ at par.




