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E OF ENQUIRY/INTENT OF SPECIFICATION

This specification includes, but not limited to design, engineering, material selection, manufacturing and
assembly,painting, inspection, testing at manufacturer's works, packing, forwarding and transportation
to site of One no. no. 5T capacity diesel type FORK LIFT TRUCK and necessary accessories.

The contractor shall be responsible for providing all material, equipment & services, which are required
to fulfil the intent of ensuring operability, maintainability, reliability and complete safety of the complete
work covered under this specification, irrespective of whether it has been specifically listed herein or
not. Omission of specific reference to any component / accessory necessary for proper performance of
the equipment shall not relieve the responsibility of providing such facilities to complete the supply of
the crane and its accessories.

It is not the intent to specify herein all the details of design and manufacture. However, the equipment
shall conform in all respects to high standards of design, engineering and workmanship and shall be
capable of performing the required duties in a manner acceptable to purchaser who will interpret the
meaning of drawings and specifications and shall be entitled to reject any work or material which in his
judgement is not in full accordance herewith.

The extent of supply under the contract includes all items shown in the drawings, notwithstanding
the fact that such items may have been omitted from the specification or schedules. Similarly, the
extent of supply also includes all items mentioned in the specification and /or schedules,
notwithstanding the fact that such items may have been omitted in the drawing.

The general term and conditions, instructions to tenderer and other attachment referred to
elsewhere are made part of the tender specification. The equipment materials and works covered
by this specification is subject to compliance to all attachments referred to in the specification. The
bidder shall be responsible for and governed by all requirements stipulated herein.

While all efforts have been made to make the specification requirement complete & unambiguous,
it shall be bidders’ responsibility to ask for missing information, ensure completeness of
specification, to bring out any contradictory / conflicting requirement in different sections of the
specification and within a section itself to the notice of BHEL and to seek any clarification on
specification requirement in the format enclosed under Vol-lll of the specification. In absence of
any such clarifications, in case of any contradictory requirement, the more stringent requirement as
per interpretation of Purchaser/Customer shall prevail and shall be complied by the bidder without
any commercial implication on account of the same. Further in case of any missing information in
the specification not brought out by the prospective bidders as part of pre-bid clarification, the same
shall be furnished by Purchaser/ Customer as and when brought to their notice either by the bidder
or by purchaser/ customer themselves. However, such requirements shall be binding on the
successful bidder without any commercial & delivery implication.

The bidder’s offer shall not carry any sections like clarification, interpretations and /or assumptions.

Deviations, if any, should be very clearly brought out clause by clause in the enclosed schedule;
otherwise, it will be presumed that the vendor's offer is strictly in line with NIT specification.

In case all above requirements are not complied with, the offer may be considered as incomplete
and would become liable for rejection.

Unless specified otherwise, all through the specification, the word contractor shall have same

meaning as successful bidder /vendor and Customer/ Purchaser/Employer will mean BHEL and

/or customer including their consultant as interpreted by BHEL in the relevant context.
The standard quality plan is included in this specification to enable the bidder to understand the extent of
inspection and testing requirements to execute this job. The successful bidder has to follow the quality
plan as minimum requirement during manufacturing and testing.

Other requirements
Page 1 of 33
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Successful bidder shall furnish detailed erection manual for each of the equipment supplied under
this contract at least 3 months before the scheduled erection of the concerned equipment /
component or along with supply of concerned equipment / component whichever is earlier.

Document approval by customer under Approval category or information category shall not absolve
the vendor of their contractual obligations of completing the work as per specification requirement.
Any deviation from specified requirement shall be reported by the vendor in writing and require
written approval. Unless any change in specified requirement has been brought out by the vendor
during detail engineering in writing while submitting the document to customer for approval,
approved document (with implicit deviation) will not be cited as a reason for not following the
specification requirement.

In case vendor submits revised drawing after approval of the corresponding drawing, any delay in

approval of revised drawing shall be to vendor's account and shall not be used as a reason for
extension in contract completion.

Page 2 of 33
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SPEC.NO. VOLUME I
TCE.5750A-H-500-001 TATA CONSULTING ENGINEERS LIMITED
SECTION - B
RRVUNL, 2 x 660 MW, Super-Critical TPS, Stage-V,
Unit # 7 & 8 at Suratgarh, Rajasthan SHEET 10F 3
GENERAL PROJECT INFORMATION
1.0 Owner Rajasthan Rajya Vidyut Utpadan
Nigam Ltd., Jaipur
2.0 Consulting Engineer TATA Consulting Engineers Ltd.
73/1, St. Marks Road,
Bangalore — 560 001
Tel : 080 — 6622 6000
Fax : 080 — 22274874
3.0 Location of the plant Prabat Nagar, Suratgarh
Sriganganagar district, Rajasthan.
4.0 Latitude and longitude Latitude :29 deg. 10 min. N
Longitude : 74 deg.01 min. E
5.0 Elevation above mean sea level 186 m (approximate)
6.0 Climatic conditions
6.1 Temperatures : Monthly basis
Mean of daily max. 32.8 deg.C (in the month of May)
Mean of daily min. 17.6 deg.C (in the month of Jan)
6.2 Temperatures : Annual basis
Mean of daily max. 32.3 deg.C
Mean of daily min. 19.6 deg.C
Highest temperature recorded 50 deg.C
Lowest temperature recorded (-) 2.8 deg.C
Design Ambient Temperature for 50 deg C
Electrical Equipment design
6.3 Relative humidity Varies between 21% and 81%
6.4 Annual average rain fall 312 mm
6.5 Annual mean wind speed : 4 km / hr.
7.0 Wind load
ISSUE
R1
FORM NO. 329 R5
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SPEC.NO. VOLUME I
TCE.5750A-H-500-001 TATA CONSULTING ENGINEERS LIMITED SECTION - B

RRVUNL, 2 x 660 MW, Super-Critical TPS, Stage-V,
Unit # 7 & 8 at Suratgarh, Rajasthan SHEET 20OF 3

GENERAL PROJECT INFORMATION

Calculations for wind effect shall be in accordance with 1S:875-1987(Part-3)
taking into account the following:

a) Basic wind speed = 47 m/sec

b) Factor K1 = 1.07

c) Category of terrain = Category 2

d) K3 — as per IS 875

8.0 Seismic data (As per IS: 1893 latest issue)

a) Zone Zone |

Designs & design coefficients shall be based on IS 1893:2002

Design condenser cooling water 33 Deg C
inlet temperature

9.0 Auxiliary power supply:

Auxiliary electrical equipment to be supplied against this specification shall be
suitable for operation on the following system:

a) | For motors rated 160 kW and 415V AC, 3-phase, 3-wire effectively
below. earthed.

b) For motors rated above 160 kW 6600V AC, 3-phase, 3-wire, 50 Hz, non-
and up to 1500 kW effectively earthed

For motors rated above 1500kW 11000V AC, 3-phase, 3-wire, 50 Hz,
non-effectively earthed

d) | For motor control centres 415V AC, 3-phase, 3/4-wire effectively
earthed.

e) | DC motor starters, DC solenoids, 220 V DC, 2-wire unearthed
DC alarm control and protection

f) | AC control & protective devices 110 V 1 phase, 50Hz, 2 wire AC supply.
The single phase 110V AC supply shall
be derived by VENDOR by providing
415V / 110 V Control transformers of
adequate rating with MCCB / MCB on
both the primary and secondary sides.

g) | Uninterrupted power supply 230 V, 1-phase, 50 Hz, 2-wire, AC

ISSUE
R1

FORM NO. 329 R5
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SPEC.NO. VOLUME I
TCE.5750A-H-500-001 TATA CONSULTING ENGINEERS LIMITED SECTION - B

RRVUNL, 2 x 660 MW, Super-Critical TPS, Stage-V,
Unit # 7 & 8 at Suratgarh, Rajasthan SHEET 3 OF 3

GENERAL PROJECT INFORMATION

supply (For all instrumentation and
control system equipment and solenoid
valves)

g) Lighting fixtures and space heaters 240V, 1 phase, 2 wire, 50Hz,solidly
earthed system

h) Construction supply 415V, 3 phase, 4 wire, 50Hz AC
supply with neutral lead solidly earthed.

i) The above voltages may vary as follows :

All devices shall be suitable for continuous operation over the entire range of
voltage and frequency indicated below without any change in their

performance.

AC supply Voltage variation = 10%
Frequency variation + 5%
Combined voltage & frequency
variation 10%

DC supply Voltage variation +10% ,-15%

j) Forinstrument and control system 230 V + 5% AC UPS, 1-phase, 50 Hz,
of steam generator and steam 2-wire. The 24 V DC required for
turbine generator. control system shall be generated from

this UPS.
10.0 All the electrical equipment shall be designed for 50° C reference ambient
temperature.

ISSUE
R1

FORM NO. 329 R5
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SECTION -C

REV 00 DATE

1.0.0.
1.1.0.
1.1.1.

1.1.2.

1.1.3.

1.3.0.
1.3.1.

1.4.0.

SCOPE OF WORK
SUPPLIES
Equipment and services to be furnished by the bidder for the Fork Lift Truck with

accessories as per the details given in data sheet A. Any equipment / accessories not

specified in the specification but required to make the Fork Lift Truck units complete

and efficient shall also be under the bidder's scope of work.

One (1) no. 5 T capacity, Diesel Engine driven Forklift truck and necessary accessories.

Maintenance Tools and Tackles

A complete unused new set of special purpose tools, tackles and accessories along

with detailed instructions and maintenance manual shall be supplied. Each tool and

wrench shall be stamped so as to be identified easy for its use. The tools shall be

supplied in steel toolbox and with a copy of instruction manual. The items supplied

shall be of the best quality and specially protected against rusting in tropical climate.

Note: - Forklift shall be supplied with one set of tool and tackles with O&M manual in
the toolbox separately.

Recommended Spares

The Contractor shall provide a list of recommended spares giving unit prices and total

prices for 3 years of normal operation of the plant for spares of indigenous origin, and

for 5 years of normal operation for spares of non-indigenous origin.

The price of recommended spares will not be used for the evaluation of bids. The

price of these spares shall remain valid for a period as specified elsewhere in the

specification from the date of Award of the Contract.

Inspection and Testing

Inspection and testing at Manufacturer’s works

Shop inspection and tests will be carried out at manufacturer’s works.

Bidder shall submit detailed quality plan/check list, indicating various test to be carried

out at works at various stages along with final performance test procedure guaranteed

parameters for customer approval during contract stage.

Drawing / design document for submission after award of contract
A. For Approval
a) G.A. drawing of forklift, showing all dimensions, materials of construction, lifts

and other parameters.
Page 7 of 33
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TECHNICAL SPECIFICATION FOR VOLUME 1l -B
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SECTION -C

REV 00 DATE

2.0.0.

3.0.0.

4.0.0.

5.0.0.

6.0.0.

7.0.0

7.1.1
7.1.2
7.1.3

8.0

b) Detailed Technical data sheet of all components / equipments.

c) Quality Plan/ Inspection check list

J) Test certificates and reports on various shop tests.

k) O& M Manuals
Number of drawing and documents for submission
The number of prints / copies required for various drawing and documents are listed in
Annexure —IV, section-C, volume |I-B of this specification.
Deviations
If the proposal submitted has got any deviation from the technical stipulations in the
tender document, bidder shall tabulate the same in the “Schedule of Deviations”
attached with this technical spec. furnishing full particular of such deviations.
Deviations are to be furnished with mention to specific clause number. Reasons /
explanations deviations shall be furnished. If there are no deviations from the tender
document, bidder shall indicate so. Notes / comments etc.are not acceptable
Functional Guarantee
Forklift truck along with its drives, controls and other accessories shall be guaranteed
for the rated capacity against the rated speed of motions and for the service
conditions specified.
The bidder shall have the full responsibility for the safe and efficient operation of the
forklift truck with associated accessories as a single unit. If the shop performance
tests indicates the failure of any of the components to achieve the guaranteed
performance, the deficiency shall be made good/replaced at bidder’s cost.
Makes of Sub - Vendor items.
Bidder shall submit the makes of all bought out items for review / approval.
Drawing & Documents attached with Tender
INFORMATION TO BE FURNISHED BY TENDERER ALONG WITH OFFER
Bidder to submit following separate drawings / documents for forklift.
List of tools & tackles.
List of recommended Spares (refer clause no. 1.1.3)
Deviation sheet / No deviation certificate
Commissioning Spares

Bidder to provide along with its offer separate list of commissioning spares (if

any) with its guantity required for forklift.

Page 8 of 33
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9.0.0 Each and every item (including) to be despatched shall have material identification tag
for easy identification and traceability at site. An exhaustive part / component list
including material identification tag numbers / details shall be furnished by vendor
before despatch of any equipment.

10.0.0 Customer’s hold points (CHPSs) for inspection and testing shall be given to successful
vendor after award of the contract.

Page 9 of 33




ANNEXURE-IV

DRAWING/DOCUMENT DISTRIBUTION LIST

All documents & drawings shall be in English and in metric units

SI TCE | RRVUNL-| RRVUNL BHEL PMG PEM/ REMARKS
EC -SITE SITE BHEL UNITS/
PSER

1 Master list of drawings | Soft Soft copy - - Soft S
/ doc (duly indicating copy copy
sch of submission)

2 Drawings / doc for Soft Soft copy - - Soft S
Approval/Information | copy copy
(First Submission)

3 Return with S Soft copy - - Soft | Soft copy
comments/approval copy

4 Drawings / Documents | Soft Soft copy - - Soft S
for approval (second & | copy copy
subsequent
submissions till
approval)

5 Drawings / documents| Soft | 1 print (by| 1 print (by | 6 prints + Soft S
for distribution copy PSER PSER Soft copy copy
(Approved by facility)+ | facility)+
RRVUNL, in cat. A or Soft copy| Soft copy
G)

6 Erection Drawings / - 1 print+ 3 prints + | 6 prints + Soft S
documents Soft copy | Soft copy| Soft copy copy

7 FINAL Erection / - 1 prints+ | 3 prints+ | 3 prints+ Soft S
Installation Manual for Soft copy | Soft copy| Soft copy copy
distribution

8 As built Drawings / - 1 print+ | 3 prints+ 2 prints+ Soft S
documents Soft copy | Soft copy | Soft copy copy (As

applicable)

9 Operation & - 1 prints + | 3 prints+ 2 prints+ Soft S
Maintenance Manual Soft copy | Soft copy | Soft copy copy

10 Performance & - | lprints+ | 3prints+ | 2 prints + Soft S
functional Guarantee Soft copy | Soft copy | Soft copy copy
test reports

11 Type Test Certificate Soft | 1 prints+ 3 prints+ | 2 prints+ Soft S

copy | Soft copy | Soft copy | Soft copy copy

12 Commissioning & - 1 prints+ 3 prints+ | 2 prints+ Soft S
Performance Soft copy | Soft copy | Soft copy copy
Procedure Manual

13 Project Completion - 1 prints+ 3 prints+ | 2 prints+ Soft S
Report Soft copy | Soft copy | Soft copy copy

NOTES:

1. The above schedule of submission does not include Docs/Drgs. of quality assurance/inspection and

delivery/dispatches.

2. Date of submitting soft copy is to be taken as date of submission.

3. S —Source for generation of document.

** BHEL — PSER will provide computer with internet mail facility along with A-3 printer and A-O drawing plotter

at RRVUNL, Jaipur Office (Vidyut Viniyamak Bhawan) and at the RRVUNL,Suratgarh Site.




Procedure to be followed till Printing Facility is not provided in RRVUNL Offices at Jaipur
and Suratgarh:

BHEL UNITs/ PEM will provide 1 no. hard copy to RRVUNL, Jaipur Office and 3 nos. hard
copies to Suratgarh Office. After final approval, BHEL UNITs/ PEM will provide 1 no. hard
copy to RRVUNL, Jaipur Office and 3 nos. hard copies to Suratgarh Office.

Procedure to be followed after installing Printing Facility in RRVUNL Offices at Jaipur and
Suratgarh:

BHEL will provide 1 no. hard copy to RRVUNL, Jaipur Office and 3 nos. hard copies to
Suratgarh Office. After final approval, BHEL will provide 1 no. hard copy to RRVUNL,
Jaipur Office and 3 nos. hard copies to Suratgarh Office.
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ANNEXURE-V

DRAWINGS/ DOCUMENTS TO BE SUBMITTED AFTER AWARD OF CONTRACT

The successful bidder shall submit the following drawings / documents during detail engineering for

customer’s approval /information:

Sl. No. BHEL DRG.NO DRAWING TITLE Approval SUBMISSION
category SCHEDULE - WEEK
NUMBER FROM DATE
OF LOI
PE-V0-392-563-13000- A 4
1 A001 Inspection Check List / Manufacturing
Quality Plan of Fork Lift
PE-V0-392-563-13000- A 4
2 A002 Data sheet of Fork Lift with painting &
packing details and Catalogue
PE-V0-392-563-13000- A 6
3 A003 O & MANUAL
Notes:
1. The above drawing list is tentative and shall be finalized with the successful bidder after placement of order. While some of

6.

7.

8.

the drawings indicated above may not be applicable, some additional drawings may also be required based on scope of
work.

Drawings shall be prepared in Auto-Cad latest edition. Required no. of hard and soft copies (editable) of the drawings shall be
furnished as per requirement specified elsewhere in the specification.

Only manual calculation with authentic supporting literature (e.g. extracts of hand Book/ standard/codes) shall be
acceptable. All design calculations and drawings shall be in SI system only.

Bidder to note that all values/dimensions/elevations etc. without supporting back up data adopted/assumed by the
successful bidder (during contract stage) in the design calculation/drawings shall be taken by the customer/owner to be
correct unless they are stipulated in the specification. Any problem arising later in this regard shall be made good by the
successful bidder at his cost and no extension of time shall be granted for the same.

All the drawings and documents including general arrangement drawing, data sheet, calculation etc. to be furnished to the
customer during detailed engineering stage shall include / indicate the following details for clarity w.r.t. Inspection,
construction, erection and maintenance etc.:-

a) All drawings and documents shall indicate the list of all reference drawings including general arrangement.

b) All drawings shall include / show plan, elevation, side view, cross - section, skin section, blow - up view; all major
self-manufactured and bought out items shall be labeled and included in BOQ / BOM in tabular form.

c) Painting schedule shall also be made as a part of general arrangement drawing of each equipment / items
indicating at least 3 trade names.

d) All the drawings required to be furnished to customer during detailed engineering stage shall include technical
parameters, details of paints and lubrication, hardness and BOQ / BOM in tabular form indicating all major
components including bought out items and their quantity, material of construction indicating its applicable code /
standard, weight, make etc.

e) Drawings/ documents to be submitted for purchasers review/ approval shall be under Revision A, B, C... etc. while
drawings /documents to be submitted thereafter for customer’s approval after purchaser’s approval shall be
under R-0, 1, 2, 3 ....etc.

Drawings and documents not covered above but required to check safety of machines/ system, shall be submitted during
detailed engineering stage without any commercial implication.

All drawings shall include "B.0.M" and indicate quantity, material of construction, make along with IS/BS No., Technical
parameters, dimensions, hardness, machining symbol and tolerance, requirement of radiography and hydraulic tests,
painting details, elevation, side view, plan, skin section and blow-up view for clarity.

All drawings shall be prepared as per BHEL's title block and shall bear BHEL's drawing No.

Page 12 of 33




PEM-6666-0

SPECIFICATION NO. PE-TS-392-563-A-006

TECHNICAL SPECIFICATION FOR VOLUME Il B
ﬂ [l 5T DIESEL TYPE FORK LIFT SECTION

2X660 MW SURATGARH

REV 00 DATE

9. Schedule of drawings submissions, comment incorporations & approval shall be as stipulated in the specifications. The
successful bidder shall depute his design personnel to BHEL’s/ Customer’s/ Consultant’s office for across the table resolution
of issues and to get documents approved in the stipulated time.

10. Bidder to follow the following the drawing submission schedule:

» 1st submission of drawings from date of LOI as per the submission schedule.

» Every revised submission incorporating comments — within 7 days.

» Bidder to submit revised drawings complete in all respects incorporating all comments. Any incomplete drawing
submitted shall be treated as non-submission with delays attributable to bidder’s account. For any clarification/
discussion required to complete the drawings, the bidder shall himself depute his personal to BHEL for across
the table discussions/ finalizations/ submissions of drawings.

Page 13 of 33
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1.0.

2.0.

3.0

3.1

3.2

3.3

3.4

3.5

3.6

SCOPE

This specification covers the design, engineering, manufacture, assembly, inspection and testing at
manufacturer works for Fork lifts.

CODES AND STANDARDS

The equipment to be supplied under this specification shall conform to the following codes and
standards (latest revisions) unless otherwise specified hereinafter.

a) Load Rating as per 1S:6765.

b) Engine conforming to 1S:10000(1-12) and 1IS: 10002-1981 or BS:5514-1982 or BSAU 141A-

1971

C) Acceptance criteria as per 1S:10517 -1983

d) Stability testing as per IS: 4357 / 74

e) Fork lift truck fork: 1S: 6876 —1972

f) Defence JSS 3930-08-1999

9) Mounting dimensions for attachments to the extent applicable to IS: 7525-1974
DESIGN REQUIREMENTS.

Chassis

Chassis shall have twin box envelope design with integral tanks. Components shall be protected from
damage.

Counterweight
Counter weight shall be low profile, vertical sides and rear face complete with inset tow bar.

Engine
Engine shall be suitable water cooled diesel engine of adequate horsepower with alternator with 12V
charging battery.

Transmission and Axle

Compact transaxle with single speed forward and reverse torque converter power shift transmission.
Optimum gradeability for rapid acceleration to working speed.

Inching

Full power inching shall be controlled. Slow forward speed with full power to hydraulics for fast lift
speeds and easy precision maneuvering and stacking combined inch/brake pedal.

Brakes

Service

Hydraulically operated drum brakes (self adjusting) mounted on wheel hub / transaxle for light,
responsive braking. Asbestos-free brake linings.

Parking

Ratchet type hand brake, mechanically linked to drum brakes.

Page 14 of 33
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3.7

3.8

3.9

3.10

3.11

3.12

3.13

3.14

Steer Axle

Steer axle shall be large steel beam mounted on high energy absorbing bearings to protect the single
double-ended steer cylinder. This connects through steel links with sealed spherical bearings to the
stub axles. Stub end hubs shall have taper roller bearings. The steering geometry shall give a small
turning radius.

Hydraulics

Pump

Heavy duty gear pump, shaft driven from transmission power take off. Incorporates flow divider for
priority oil supply to steering.

Control Valve

Fine metering control valves are operated by hand levers having a long sweep for smooth accurate
control and feathering of all functions, integral pressure relief valve prevents system overload.
Cylinders

All hydraulic cylinders shall have suitable piston bearings and heavy duty wiper seals. Fine-honed
bores and hard chromium plated piston rods for long life and trouble-free operation.

Mast

Masts shall be constructed from specially designed, medium tensile rolled steel nesting sections with
lateral cross ties, positioned to ensure correct strength. Mast shall be mounted on large diameter pins
that are secured to the transaxle hook mountings for reliable operation and ease of removal. The mast
sections and two high-mounted tilt cylinders shall combine to resist mast “racking”. Lift cylinders shall
be positioned behind the mast uprights to maximise visibility.

Carriage and forks

Carriage and forks shall be narrow profile plate type built to ISO standards to allow maximum visibility
of fork tips and load, easy adjustment of fork spread.

Electrical system

A 12 V battery with heavy duty alternator and starter motor shall be provided. The wiring shall be in
conduits and number coded.

Controls

The following controls shall be provided.

Foot pedals — accelerator and inching / brake.
Electrically operated forward/reverse direction control.
Hydraulic control levers and key switch for neutral start.

Driver seat
Driver’s seat shall be adjustable cushioned type.

Tyres
All tyre shall be pneumatic or solid, as indicated in data sheet-A.

Page 15 of 33
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A. Technical data sheet for 5.0 Ton Diesel engine operated Fork Lift

S.N. Description Specific requirement Bidders data
1.0 Number of Fork lift One (1)
2.0 Type of service Out door
3.0 Design Ambient 50° C
temperature
4.0 Rated capacity at load 5000 Kgs
center of 500mm
5.0 Overall dimensions (mm),
Mast type
5.1 Standard mast height 2700 mm (max.)
lowered
5.2 Standard mast height 5000 mm (max.)
Raised
5.3 Mast lift height 3600-3700 mm
5.4 Free lift 100 mm (Min.)
5.5 Height load guard
5.6 Overall Truck length (mm) As per manufacturer’s standard
5.7 Fork dimensions As per manufacturer’s standard
5.8 Wheel base
5.9 Drive axle to fork face
5.10 Truck width overall (mm)
6.0 Ground clearance (mm)
7.0 Out side turn radius (mm)
8.0 Speed when fully loaded
8.1 Max speed forward / As per manufacturer’s standard
Reverse (Km/hr)
8.2 Hoisting speed — laden / 0.4-0.6m/sec.
unladen
8.3 Lowering speed — laden / 0.3-0.6m/sec.
unladen
9.0 Mass of truck (Kgs.)
10.0 Mast tilt
10.1 Forward 5 deg. (min.)
10.2 Backward 10 deg. (min.)
11.0 Max. gradient at full rated 20-30%
load (%)
12.0 Type of brakes
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TECHNICAL SPECIFICATION FOR VOLUME Il -B
5T DIESEL TYPE FORK LIFT SECTION -D
2X660 MW SURATGARH
DATA SHEET A/B REV 00 DATE JULY 2014

12.1 Service Hydraulic

12.2 Parking Mechanical

13.0 Tyre

13.1 Type Solid/ Pneumatic

13.2 Size (Front)

13.3 Size (Rear)

14.0 Prime Mover

14.1 Type

14.2 Model number

14.3 Max. Power (Kw / hp)

14.4 Engine 4 stoke, water cooled

14.5 Electricals 12 V battery, starter motor and
alternator

15.0 Accessories Standard accessories as per list of
manufacturers including the
following-
a) ¢2&hy30024:LIESH
b) [21-R01-076aS I

15.1 Head and tail light YES

15.2 Spot light YES

15.3 Light reflectors YES

15.4 Electric horn YES

15.5 Tool kit 1Set

15.6 Rear view mirror YES

16.0 Control panel with all All necessary equipments mounted

instruments on the truck

17.0 Battery discharge indicator | Yes

18.0 Side indicator Yes

19.0 Engine pollution norms Shall conform to minimum BS-IIl (or

equyv international emission norms)
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SPEC. NO.
TCE.M4-906

TATA CONSULTING ENGINEERS LIMITED SECTION: E

PACKING, MARKING AND

TRANSPORT INSTRUCTIONS FOR EQUIPMENT SHEET 1 OF 5

1.0

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

PACKING

All equipment and material shall be protected for ocean shipment, inland
transport, and storage at the site, according to applicable Indian Standards (IS)
and to the instructions given in this specification.

The PURCHASER/CONSULTANT may require inspecting and approving the
packing before the items are despatched. However, the VENDOR/
CONTRACTOR shall be entirely responsible for ensuring that the packing is
suitable for the mode of shipment and such inspection will not exonerate the
VENDOR/CONTRACTOR from any loss or damage due to faulty packing.

The VENDOR/CONTRACTOR shall be responsible for any damage to the
equipment and materials during transit due to improper and inadequate packing.

Any material found short upon opening the intact packing cases shall be
supplied by the VENDOR/CONTRACTOR at no extra cost to the PURCHASER.

Only packages constructed out of sound material and of dimensions
proportional to the size and weight of contents shall be used.

All packing cover and packing material shall become the property of the
PURCHASER.

In the case of large and bulky equipment, the VENDOR/CONTRACTOR shall
be responsible for ascertaining transport limitations and supply the equipment in
the minimum number of components or sub-assemblies, within the framework of
transport limitations.

For ocean transport, containers shall be used as far as possible. Dimensions of
packages and kind of packaging must be chosen to fully utilise the size of
containers.

All equipment shall be protected for the entire period of despatch, storage and
erection, against corrosion, incidental damage due to vermin, sunlight, rain, high
temperature, humid atmosphere, rough handling in transit and storage in open
including possible delays in transit. Material and equipment shipped across the
sea shall be packed to withstand without damage, the effects of saline
atmosphere. All machined and plated parts shall be protected with anti-rust
grease. Precautions shall be taken to protect shafts and journals where they
rest on wooden or other supports likely to contain moisture. At such points,
wrappings impregnated with anti-rust composition or vapour phase inhibitors
shall be used. These shall have sufficient strength to resist chafing and
indentation due to the movement, which is likely to occur in transit. The
protective wrappings and impregnation shall last for a minimum period of three
months or transport time whichever is more.

All openings in the equipment shall be tightly covered, plugged or capped to
prevent foreign material from entering into the equipment.

The contents of the packages shall be sealed in thick polythene sheets. The
inside walls of the packages shall be lined with waterproof material to protect

ISSUE
R8

FILE NAME: M4906R8.DOC TCE FORM NO. 329 R5

Page 18 of 33




SPEC. NO.
TCE.M4-906

TATA CONSULTING ENGINEERS LIMITED SECTION: E

PACKING, MARKING AND

TRANSPORT INSTRUCTIONS FOR EQUIPMENT SHEET 2 OF 5

1.20

20

the equipment from damage due to dust and moisture.

Adequate provision of skids or pallets shall be made to keep the packages
above the ground drain water. Crates and other large containers should have
drain holes in the bottom to prevent collection of water within the packing. This
is especially important where the cargo itself is subjected to condensation
(cargo sweat).

Silica gel or approved equivalent moisture absorbing material in small cotton
bags shall be placed and tied at various points on the equipment, wherever
necessary.

All cases shall be provided with suitable cut-outs, closed by bolted wooden
planks to facilitate inspection by custom authorities. Waterproof transparent
papers shall be provided at the cut-out locations to prevent water ingress into
the casing through the cut-out.

The contents of the package shall be punched on non-corrosive metal plate and
nailed to the package on a prominently visible place. If the number of items in
the package is too many, a typed list in transparent waterproof bag shall be kept
inside a galvanised sheet steel pocket nailed on to the outside of package at
prominently visible location.

Copies of the packing list, in triplicate, shall be forwarded to the PURCHASER
prior to despatch. All items of material shall be clearly marked for easy
identification against the packing list.

Fragile materials shall be securely braced within the package or otherwise
amply fastened and packed to prevent shifting or rattling. Soft non-hygroscopic
packaging materials shall be placed between the hard packing materials and the
fragile equipment. Articles, which do not completely fill the selected package/
container, must be cushioned, braced, fastened or blocked to prevent damage
to the article itself or destruction of the package. Inner bracing or blocking must
be such that the content's weight is distributed over interior surfaces rather than
concentrated at one or two points.

Components containing glass shall be carefully covered with shock absorbing
protective material such as expanded polystyrene ('Thermo Cole").

All flanges, etc., which are prone to scratching shall be provided with either
metal or wooden or plastic blanks bolted in place. Metal blanks should have a
minimum thickness of 3 mm and wooden blanks should be made from two
layers of wood, each of 10 mm thickness, nailed together with the grain of each
layer located at right angles to one another.

Loose material, e.g. bolts, nuts, etc. shall be packed and sealed in polythene
bags with proper tagging and packed in cases.

All spare parts shall be packed and treated for long storage conditions at site.

MARKING
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SPEC. NO.
TCE.M4-906

TATA CONSULTING ENGINEERS LIMITED SECTION: E

PACKING, MARKING AND

TRANSPORT INSTRUCTIONS FOR EQUIPMENT SHEET 3 OF 5

2.1

2.2

3.0

3.1

All packages shall be clearly, legibly and durably marked with uniform block
letters (preferably with waterproof paint) on at least three sides with:

(a) Purchaser's Name and destination address

(b) Purchase Order/Contract Number and Date

(c) Vendor’'s/Contractor's or Sub-Vendor’'s/Sub-Contractor's Name

(d) Consignment Serial Number

(e) Overall Dimensions

(f) Net and gross weights

(9) Sign showing 'side up'

(h) Sign showing 'fragile’ marks in case of delicate equipment

(i) Sign showing slinging and sling position

)] Any handling and unpacking instructions, if considered necessary

(k) Identification markings relating to the appropriate shipping documents

(N In case of spare parts, each spare part shall be clearly marked and
labelled on the outside of its packing with its description and catalogue/

part number and item number of main equipment to which it relates.

ERECTION MARKS

All equipment comprising multi part assemblies, e.g. steel frameworks, piping,
etc., shall be marked with identifying numbers and/or letters corresponding to
those of the approved drawings or material lists. These erection marks shall be
clearly readable.

Colour banding to an approved code shall be employed to identify members of
similar shape or type but of different strengths or grades.

TRANSPORT

No equipment or material shall be despatched without prior consent
(acceptance certificate) of the PURCHASER/CONSULTANT or his
representative. On receipt of the acceptance certificate, the equipment shall be
packed up and made ready for despatch either on Free On Board (FOB), (Free
Alongside Ship (FAS), Free On Road (FOR), Free On Truck, (FOT), Free
Alongside Road (FAR), or free alongside Truck (FAT) basis as per the
PURCHASE ORDER/CONTRACT. |If it is on FOB basis, the VENDOR/
CONTRACTOR is responsible for loading the equipment on the board of ship.
On FAS basis, another agency takes over from the VENDOR/CONTRACTOR
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SPEC. NO.
TCE.M4-906

TATA CONSULTING ENGINEERS LIMITED SECTION: E

PACKING, MARKING AND
TRANSPORT INSTRUCTIONS FOR EQUIPMENT

3.2

3.3

3.4

3.5

3.6

3.7

3.8

4.0

41

for loading. The same applies to FOR, FOT and FAR, FAT.

Depending upon the equipment and the mode of transport the VENDOR/
CONTRACTOR may propose to deliver the equipment in container or as Break
Bulk i.e. in components or sub-assembly form.

In the event of VENDOR/CONTRACTOR proposing to deliver the equipment in
Break Bulk form, he shall furnish full particulars of the quantity and approximate
size of each item. All sub-assemblies shall be match-marked to facilitate
assembly at site.

In case of ocean shipment, the VENDOR/CONTRACTOR shall send an
advance 'Advice of Shipment' to the PURCHASER and site separately, so at to
reach at least seven (7) days in advance for foreign supply and three (3) days in
advance for domestic supply. This advice shall state the Cost including Freight
and Insurance (CIF) value of the consignment, the details of the transport and
the probable date of its departure and arrival. Copies of packing list shall also be
sent along with the advance intimation.

The VENDOR/CONTRACTOR shall ship the equipment on behalf of the
PURCHASER by the first available vessel belonging to a recognised shipping
line. He shall ensure that the freight rates charged are not higher than the
conference rates applicable to the shipping route at the time of shipment and all
rebates and refunds available for such consignments are duly taken into
account. The VENDOR/CONTRACTOR shall be responsible for the correct
appraisal of freight rates (structural or machinery as the case may be), weights
and volumes. In no case, the PURCHASER will pay any warehouse or wharf
charges.

Immediately after the shipment has been effected, the shipping documents,
comprising Bill of Lading, Freight Invoice, FOB/FAS/FOR/FOT/FAT/FAR
Invoice, Packing List, Certificate of Origin, Letter to Insurers and Certificates of
Inspection shall be issued by the VENDOR/CONTRACTOR in accordance with
the instructions of the PURCHASER/CONSULTANT. These documents shall
reach the PURCHASER before the arrival of ship. Responsibility for delays, loss
or damages of shipping documents shall rest with the VENDOR/
CONTRACTOR.

In case of inland despatch by rail or truck, similar equivalent procedures as
applicable to rail or truck transportation shall be adopted.

All Equipment manufactured by the VENDOR/CONTRACTOR shall be under
his charge. The PURCHASER shall arrange for insurance coverage during
shipment and till delivered at site, if necessary.

TRANSPORT OF ELECTRICAL EQUIPMENT AND INSTRUMENTATION
ITEMS

Transformers rated 2000 kVA and less shall be shipped filled with oil.
Transformers rated above 2000 kVA shall be shipped without oil but with the

SHEET 4 OF 5
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SPEC. NO.
TCE.M4-906

TATA CONSULTING ENGINEERS LIMITED SECTION: E

PACKING, MARKING AND
TRANSPORT INSTRUCTIONS FOR EQUIPMENT

4.2

4.3

4.4

tank filled with nitrogen or equivalent inert gas. A gas cylinder with suitable
reducer connection and pressure gauge shall be supplied. These accessories
shall become the property of the PURCHASER. The required quantity of oil
shall be supplied separately in non-returnable drums.

Switchgear cubicles and instrument control panels shall be packed and shipped
in separate and convenient sections. All withdrawable equipment like circuit
breakers and circuit breaker arc-chutes shall be packed and shipped separately.
All relays and panel-mounted instruments shall be packed and shipped
separately with their operating mechanisms temporarily arrested from
movement during transport.

Batteries shall be shipped to site in dry, uncharged condition. Appropriate
quantity of acid of the correct specific gravity shall be shipped separately in non-
returnable porcelain jars packed in steel wire baskets.

Cables shall be shipped on non-returnable drums, adequately braced, and with
cable ends adequately sealed to prevent ingress of moisture.

SHEET 5 OF 5
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SPEC.NO. , , o VOLUME I
TCE 5750A-H-500-001 TATA Consulting Engineers Limited SECTION —E 4

RRVUNL, 2 x 660 MW, Super-Critical TPS, Stage-V, | SHEET 10F 7
Unit # 7 & 8 at Suratgarh, Rajasthan

SHOP INSPECTION AND TEST PROCEDURES

1.0 GENERAL

1.1 The following terms used in this specification shall also mean to cover other terms
as shown below:

OWNER-OWNER / PURCHASER / USER

CONSULTANT-CONSULTANT/ENGINEER / INSPECTION AGENCY
VENDOR - VENDOR / CONTRACTOR / FABRICATOR / SUPPLIER

SUB-VENDOR - SUB-VENDOR / SUB-CONTRACTOR /
SUB-FABRICATOR / SUB-SUPPLIER and all such agencies

1.2 The Plant and Equipment covered by this Contract shall be subjected to
inspection and testing. The VENDOR shall provide all services to establish and
maintain quality of workmanship in his Works and that of his SUB-VENDORS to
ensure the mechanical accuracy of components, compliance with approved
drawings, identification and acceptability of all materials, parts and Equipment.

1.3 For supply of systems, VENDOR shall, at the start of the 'Contract’, furnish a total
list of items in their scope of work. This list, giving a brief description of the item,
quantity, names of probable SUB-VENDORS, and a blank column for agency for
final approval of drawings / data sheets, shall be submitted for approval by
CONSULTANT. (The blank column shall be filled by CONSULTANT.) The list
shall be submitted within two weeks from the date of LOI.)

14 For systems and major items such as pressure/load bearing items, machineries
etc., the VENDOR shall furnish quality plan giving details of checks / tests to be
conducted by them on material, process, sub-assembly and assembly. These
shall include requirements as prescribed in the applicable specifications, codes
and statutory requirements. The quality plan shall be reviewed by the OWNER /
CONSULTANT and the stages to be witnessed and verified shall be indicated by
the OWNER /CONSULTANT in the quality plan and approved.

1.5 The VENDOR shall give the CONSULTANT written notice of any material being
ready for testing as per format enclosed. The clear notice period shall be seven
(7) days for local inspection and fifteen (15) days for outstation inspection. Such
tests shall be to the VENDOR'S account except for the expenses of the
CONSULTANT. The CONSULTANT, unless the inspection of the tests is virtually
waived, shall fix a date for inspection with the VENDOR and attend such tests
within fifteen (15) days of the date on which the Equipment is notified as being
ready for test / inspection failing which, the VENDOR may proceed with the tests
and shall forthwith forward to the CONSULTANT duly certified copies of tests in
triplicate. If the VENDOR fails to offer the Equipment for inspection as per the
agreed date, he is liable to pay for the time and expenses for the infructuous visit
of the CONSULTANT.
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RRVUNL, 2 x 660 MW, Super-Critical TPS, Stage-V, | SHEET 20F 7
Unit # 7 & 8 at Suratgarh, Rajasthan

SHOP INSPECTION AND TEST PROCEDURES

1.6

1.7

1.8

1.9

In all cases where inspection and tests are required whether at the premises or
Works of the VENDOR or of any SUB-VENDOR or at laboratory, the VENDOR,
except where otherwise specified, shall provide free of charge all facilities such as
labour, materials, electricity, fuel, water, stores, test bed, apparatus and
instruments, laboratory tests etc. as may be required by the CONSULTANT or his
authorised representative to carry out effectively such tests of the Equipment in
accordance with the 'Contract' and shall give facilities to the CONSULTANT or to
his authorised representative to accomplish testing.

The OWNER or the CONSULTANT shall at all working hours have access to all
parts of the VENDOR'S and his SUB-VENDOR'S factory where the items of the
Plant are being prepared, for carrying out inspection activities as deemed
necessary. A set of the relevant latest approved drawings with approval marking
of the CONSULTANT and drawings for proprietary items shall be made available
by the VENDOR to the OWNER or the CONSULTANT, for reference during
inspection.

In the case of stage inspection hold points, the VENDOR shall proceed from one
stage to another only after the component is inspected by the OWNER or his
representative and written permission given to proceed further. The same
procedure shall be adopted for any rectifications / repairs suggested by the
OWNER or the CONSULTANT.

The OWNER or the CONSULTANT shall have the right to inspect any machinery,
material, structures, Equipment or workmanship furnished or used by the
VENDOR and may reject any which is defective or unsuitable for the use and
purpose intended, or which is not in accordance with the intent of the Contract.
The VENDOR, upon demand by the OWNER or the CONSULTANT, shall remedy
or replace at the VENDOR'S expense such defective or unsuitable items of the
Plant, or the OWNER or the CONSULTANT may, at the expense of the
VENDOR, remedy or replace such defective or unsuitable items of the Plant.

All principal mill test reports, vendor inspection / tests reports, test certificates and
test curves shall be supplied for all inspection / tests carried out including other
records such as stress relieving charts, radiographic charts and other non-
destructive testing records in accordance with the provisions of the Contract, duly
certified by the main VENDOR. The OWNER or the CONSULTANT shall reserve
the right to call for certificates of origin and test certificates for all raw material and
Equipment at any stage of manufacture.

The CONSULTANT shall within fifteen (15) days from the date of inspection as
defined herein give notice in writing to the VENDOR of any non-conformance
pertaining to all or any Equipment and workmanship which in his opinion are not
in accordance with the 'Contract’. The VENDOR shall give due consideration to
such objections and shall either make the modifications that may be necessary to
meet the said objections or shall confirm in writing to the CONSULTANT giving
reasons therein that no modifications are necessary to comply with the 'Contract'.
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SHOP INSPECTION AND TEST PROCEDURES

1.12  When the factory tests and documentation have been satisfactorily completed at
the VENDOR'S or SUB-VENDOR'S Works, the CONSULTANT shall issue
acceptance note / shipping release note / certificate to this effect within fifteen
(15) days after completion, but if the tests are not witnessed by the
CONSULTANT, the certificate or comments thereof shall be issued within fifteen
(15) days of the receipt of the VENDOR'S test certificate by the CONSULTANT.
Failure of the CONSULTANT to take such an action shall not prevent the
VENDOR from proceeding with the Work. The completion of these tests or the
issue of the certificates shall not bind the OWNER to accept the Equipment
should it, on further tests after erection, be found not to comply with the 'Contract'.

1.13 None of the Plant and the Equipment to be furnished or used in connection with
the Contract shall be despatched until shop inspection, satisfactory to the
OWNER or the CONSULTANT has been made. However, such shop inspection
and/or certification shall not relieve the VENDOR of his responsibility for
furnishing the Plant and the Equipment conforming to the requirements of the
Contract nor prejudice any claim, right or privilege which the OWNER or the
CONSULTANT may have because of the use of defective or unsatisfactory items.
Should the OWNER or the CONSULTANT waive the right to inspect any item,
such waiver shall not relieve the VENDOR in any way from his obligation under
the Contract. In the event of the OWNER or the CONSULTANT'S inspection
revealing poor quality of goods, the OWNER or the CONSULTANT shall be at
liberty to specify additional inspection procedures, if required, to ascertain the
VENDOR'S compliance with the Equipment Specifications.

2.0 SUB-ORDERS

2.1 In order to facilitate the inspection of bought-out materials and Plant, the
VENDOR shall submit for approval, three (3) copies of all sub-orders placed by
him as soon as they are issued. Copies of any drawings referred to in the sub-
order shall also be submitted, unless otherwise agreed by the OWNER or the
CONSULTANT.

2.2 The sub orders and drawings referred to above shall include all components
which are subjected to electrical and mechanical pressure or stress when the
Plant is in operation, and also auxiliaries and spares which are to be directly
despatched to Site from the SUB-VENDOR'S Works.

2.3  All sub-orders of the main VENDOR and SUB-VENDORS shall clearly be marked
with the main VENDOR'S name and the OWNER'S name and 'Contract'
reference. They shall include the following statement:

2.3.1 "The Plant or the Equipment which is the subject of this order shall comply in
every respect with the requirements of the CONSULTANT'S technical
specifications and shall be subject to inspection and tests to the satisfaction of the
CONSULTANT and ourselves".
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SHOP INSPECTION AND TEST PROCEDURES

2.3.2 For the purpose of this clause, inter-works orders shall also be treated as sub-
orders. It is obligatory on the VENDOR that he advises his SUB-VENDOR of the
pertinent clauses in this Specification when ordering bought-out Plant, Equipment
or materials. In particular, the VENDOR shall advise very SUB-VENDOR that he
is required to supply design calculations, drawings, inspection reports and test
certificates strictly in accordance with this specification and technical information
for inclusion in the Instruction Manual as specified in Section-E. The SUB-
VENDORS should also be reminded that they shall include with their offer all
tools and appliances necessary for proper maintenance and all spare parts in
accordance with Section-E of the Specification. Itemised prices of the
recommended spare parts shall be submitted together with the appropriate part
numbers and drawings.

2.5 Sub-ordering / sub-contracting for major items such as pressure / load bearing
items, machinery etc. can be done only with the approval of the OWNER /
CONSULTANT.

3.0 MATERIAL TESTS

3.1 In the event of the OWNER or the CONSULTANT being supplied with the
certified particulars of tests which have been carried out for the VENDOR by the
supplier of material, the OWNER or the CONSULTANT may, at his own
discretion, accept the same as proper evidence of compliance with the
requirements of appropriate specifications for the materials.

3.2 The VENDOR is to provide test pieces as required by the CONSULTANT to
enable him to determine the quality of material supplied under the 'Contract'. If
any test piece fails to comply with the requirements, the CONSULTANT may
reject the entire lot of material represented by the test piece.

3.3 Critical materials used in manufacture of the Equipment and construction of the
Plant covered by the 'Contract' may also be subjected to one or more of the non-
destructive tests (NDT) as called for in the Specification or as mutually agreed.
Salvaging of material due to unacceptable defect is to be attempted by the
VENDOR only after getting specific concurrence from the OWNER or the
CONSULTANT and according to the approved procedures.

4.0 WELDING

4.1 All welding involved in construction and fabrication of the Plant and items covered
under the 'Contract' shall be carried out in accordance with procurement
specifications and applicable codes.

4.2 Welding procedures and welders' qualifications shall be approved by the
CONSULTANT. Where applicable, welders shall be tested as detailed in codes
specified for pipe welding, vessel welding and structural welding and appropriate
to the corresponding weld position using test pieces of appropriate parent metal
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4.3

4.4

5.0

6.0

6.1

6.2

6.3

to be used on the job. The CONSULTANT shall have the right to have any welder
re-tested at any time during the 'Contract'.

Recommendations of applicable codes shall be followed for non-destructive tests,
wherever applicable.

Copies of all welding procedures, procedure qualification records, welders'
performance qualification certificates, post-heating / stress relieving records, NDT
records and other test results shall be made available upon request of the
CONSULTANT.

FABRICATION/INSPECTION

Fabrication / Inspection procedures for vessels, heat exchangers, pipes, tubes,
valves, etc. Shall be in accordance with procurement specifications, quality plan,
applicable codes or any other approved equal.

TESTS AT MANUFACTURER'S WORKS
General

The tests at Works shall include electrical, mechanical and hydraulic tests in
accordance with the appropriate clauses of Statutory Regulation, relevant codes
and standards and approved drawings / specifications and in addition any test
called for by the OWNER or the CONSULTANT to ensure that the Plant being
supplied fulfils the requirements of the Specifications. The VENDOR shall carry
out all the shop tests and inspections specified under individual items of the
Equipment in Section-D, in addition to those normally required as per codes /
standards. For items not covered by any code or specifically mentioned in the
Specifications, the tests are to be agreed with by the CONSULTANT. If
considered necessary by the OWNER or the CONSULTANT, multi-part
assemblies shall be fully erected and tested in the Works prior to packing and
despatch to the Site.

Test Certificates

Test certificates including test records, performance curves and balancing
certificates shall be supplied according to the Distribution Schedule. All the tests
shall be carried out in accordance with the provisions of the 'Contract'.

All test certificates must be endorsed with sufficient information to identify the
material or the Equipment to which the certificates refer, and must carry at the top
right hand corner the identification of the OWNER and the 'Contract'.

Calibration

All instruments used for critical measurement such as pressure gauges for leak

tests, instruments for measuring performance parameters; instruments for
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precision dimension measurements shall have valid calibration certificates
traceable to national standards. This means that the calibrating agency engaged
by the VENDOR shall use instruments which are in turn calibrated by
Government approved agencies and such an information shall be recorded in the
calibration certificate issued by the calibrating agency by giving the certificate
number, date and date of validity of the certificate given by the Government
approved agency.

FORMAT FOR INSPECTION REQUEST FROM VENDOR

To
Rajasthan Rajya Vidyut
Utpadan Nigam Limited
Attn: Mr.
(PROJECT COORDINATOR)

Dear Sirs,

Items detailed below are ready for inspection. Please arrange inspection and confirm the
date.

1. Client/ End user

2. Project

3. Client's order Ref.

4. TCE's Ref.

5. Sub-order Ref.

6. Sub-Contractor's name & full address

7. Place of inspection (Full address)

8. Contact person, Phone, Fax and Telex Nos.
9. Description of item & Qty.

10. Billing Schedule No.

11. Nature of inspection required

ISSUE
RO
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SPEC.NO. , , o VOLUME I
TCE 5750A-H-500-001 TATA Consulting Engineers Limited SECTION —E 4

RRVUNL, 2 x 660 MW, Super-Critical TPS, Stage-V, | SHEET 70F 7
Unit # 7 & 8 at Suratgarh, Rajasthan

SHOP INSPECTION AND TEST PROCEDURES

12. Proposed date(s)

13. Weekly holiday

We confirm that the items have been fully inspected / tested by us, all stages of
inspection as per quality plan have been done by TCE and us and all material test
certificates, Q.C. records and test reports and valid calibration reports of
measuring / testing instruments with traceability to national level are ready with
us.

Thanking you and awaiting your confirmation,

Yours faithfully,

Note: 1. Following clear notice periods (date of receipt at Client’s office
to date of inspection) are required:

(a) Local Inspection - 7 days
(b) Outstation Inspection - 15 days

2. Weekly Holidays for Client - Saturday & Sunday

cc: TCE
cc: Sub-Vendor

ISSUE
RO

TCE FORM 329 R4
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PEM-6666-0

TITLE SPECIFICATION NO. PE-TS-392-563-A006
/R TECHNICAL SPECIFICATION FOR VOLUME I
Hﬂ[[ FORK LIFT SECTION
2X660 MW SURATGARH REV 00 DATE
SHEET 1 OF 1
PRE-BID CLARIFICATION SCHEDULE
S. No. Section/Clause Statement of the referred Clarification Required
/Page No. clause

The bidder hereby certifies that above mentioned are the only clarifications required on the
technical specification for the subject package.

COMPANY SEAL

SIGNATURE:

NAME:

DESIGNATION:

COMPANY:

DATE:
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Vs T SPECIFICATION NO. PE-TS-392-563-A006 DEVIATION SHEET (COST OF WITHDRAWL)
PROJECT:- 2X60 MW SURATGARH

l’ PACKAGE:- FORK LIFT

TENDER ENQUIRY REFERENCE:-

NAME OF VENDOR:-
SL NO|VOULME/| PAGE |CLAUSE| TECHNICAL COMPLETE DESCRIPTION COST OF REFERENCE OF| NATURE OF |REASON FOR QUOTING DEVIATION
SECTION NO. NO. SPECIFICATIO OF DEVIATION WITHDRAWL OF PRICE COST OF
N/ TENDER DEVIATION SCHEDULE ON |WITHDRAWL OF
DOCUMENT WHICH COST DEVIATION

OF WITHDRAWL| (POSITIVE/
OF DEVIATION NEGATIVE)
IS APPLICABLE

TECHNICAL DEVIATIONS

COMMERCIAL DEVIATIONS

PARTICULARS OF BIDDERS/ AUTHORISED REPRESENTATIVE

NAME DESIGNATIONS SIGN & DATE
NOTES:

1. For self manufactured items of bidder, cost of withdraw! of deviation will be applicable on the basic price (i.e. excluding taxes, duties & freight) only.

2. For directly dispatchable items, cost of withdraw! of deviation will be applicable on the basic price including taxes, duties & freight.

3. All the bidders have to list out all their Technical & Commercial Deviations (if any) in detail in the above format.

4. Any deviation not mentioned above and shown separately or found hidden in offer, will not be taken cognizance of.

5. Bidder shall submit duly filled unpriced copy of above format indicating "quoted” in “cost of withdraw! of deviation" column of the schedule above along with their Techno-commercial offer,
wherever applicable.

6. Bidder shall furnish price copy of above format along with price bid.

7. The final decision of acceptance/ rejection of the deviations quoted by the bidder shall be at discretion of the Purchaser.

8. Bidders to note that any deviation (technical/commercial) not listed in above and asked after Part-l opening shall not be considered.

9. For deviations w.r.t. Payment terms, Liquidated damages, Firm prices and submission of E1/ E2 forms before claiming 10% payment, if a bidder chooses not to give any cost of withdrawl o
deviation loading as per Annexure-VIII of GCC, Rev-06 will apply. For any other deviation mentioned in un-priced copy of this format submitted with Part-I bid but not mentioned in priced copy|
10. Any deviation mentioned in priced copy of this format, but not mentioned in the un-priced copy, shall not be accepted.

11. All techno-commercial terms and conditions of NIT shall be deemed to have been accepted by the bidder, other than those listed in unpriced copy of this format.

12. Cost of withdrawl is to be given seperately for each deviation. In no event bidder should club cost of withdrawl of more than one deviation else cost of withdraw! of such deviations which
have been clubbed together shall be considered as NIL.

13. In case nature of cost of withdraw! (positive/negative) is not specified it shall be assumed as positive.

14. In case of descrepancy in the nature of impact (positive/ negative), positive will be considered for evaluation and negative for ordering.
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TITLE: SPEC. NO.: PE-TS-392-563-A-006
TECHNICAL SPECIFICATION VOLUME: I
SECTION:
COMPLIANCE CUM CONFIRMATION REV.NO. 0 DATE JULY 14
CERTIFICATE

COMPLIANCE CUM CONFIRMATION CERTIFICATE

The bidder shall confirm compliance with following by signing/ stamping this compliance certificate (every
sheet) and furnish same with the offer.

a)

b)

c)

d)

The scope of supply, technical details, construction features, design parameters etc. shall be as per
technical specification & there are no exclusions other than those mentioned under “exclusion” in
section C and those resolved as per ‘Schedule of Deviations’, if applicable, with regard to same.

There are no other deviations w.r.t. specifications other than those furnished in the ‘Schedule of
Deviations’. Any other deviation, stated or implied, taken elsewhere in the offer stands withdrawn
unless specifically brought out in the ‘Schedule of Deviations’'.

Bidder shall submit QP in the event of order based on the guidelines given in the specification &
QP enclosed therein. QP will be subject to BHEL/ CUSTOMER approval & customer hold points for
inspection/ testing shall be marked in the QP at the contract stage. Inspection/ testing shall be
witnessed as per same apart from review of various test certificates/ Inspection records etc. This
shall be within the contracted price with no extra implications to BHEL after award of the contract.

All drawings/ data-sheets/ calculations etc. submitted along with the offer shall be considered for
reference only, same shall be subject to BHEL/ CUSTOMER approval in the event of order.

e) The offered materials shall be either equivalent or superior to those specified in the specification &

j)

k)

shall meet the specified/ intended duty requirements. In case the material specified in the
specifications is not compatible for intended duty requirements then same shall be resolved by
the bidder with BHEL during the pre - bid discussions, otherwise BHEL/ Customer’s decision shall
be binding on the bidder whenever the deficiency is pointed out.

For components where materials are not specified, same shall be suitable for intended duty, all
materials shall be subject to approval in the event of order.

The commissioning spares shall be supplied on ‘As Required Basis’ & prices for same included in
the base price itself.

All sub vendors shall be subject to BHEL/ CUSTOMER approval in the event of order.

Guarantee for plant /equipment shall be as per relevant clause of GCC /SCC /Other Commercial
Terms & Conditions.

In the event of order, all the material required for completing the job at site shall be supplied by
the bidder within the ordered price and within purview of the tender specification even if the
same are additional to approved billing break up, approved drawing or approved Bill of quantities.

Schedule of drawings submissions, comment incorporations & approval shall be as stipulated in
the specifications. The successful bidder shall depute his design personnel to BHEL’s/ Customer’s/
Consultant’s office for across the table resolution of issues and to get documents approved in the
stipulated time.

As built drawings shall be submitted as and when required during the project execution.

The bidder has not tempered with this compliance cum confirmation certificate and if at any stage
any tempering in the signed copy of this document is noticed then same shall be treated as breach
of contract and suitable actions shall be taken against the bidder.
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PART OF SPECIFICATION NO PE-TS-392-563-A006 REV 00

Annexure-VI|

VENDOR HAS TO SUBMIT ONLY FOLLOWING DOCUMENTS ALONG WITH THE OFFER,
FOR TECHNICAL EVALUATION OF THE BID:-

1.0 NO DEVIATION CERTIFICATE’ — Clearly mentioning that bidder has considered ‘No -
Deviation’ from the technical specification provided by BHEL.

OR

DEVIATION Sheet in the deviation schedule furnished, indicating clause
wise technical deviation if any.

2.0 Unpriced format, duly mentioned ‘Quoted’ against each Sl.no. below
each column.

3.0 Duly signed and stamped Compliance cum Confirmation form.

Notel:- Any other standard document/ details furnished by the bidder i.e.
Data sheet / Crane clearance diagram/ GA Drawing/ QAP etc. shall not be
taken in to consideration for evaluation.

Note 2:- Bidder to note that if the bidder does not submit the documents

mentioned in SI. No. 1.0 ,2.0, and 3.0 along with their offer then their offer is
liable to be rejected.

Page 33 of 33



	Packing & Transport Instructions.pdf
	Volume II STPP 362.pdf
	Volume II STPP 363
	Volume II STPP 364
	Volume II STPP 365
	Volume II STPP 366

	Shop Inspection & Test Procedures.pdf
	Volume II STPP 352.pdf
	Volume II STPP 353
	Volume II STPP 354
	Volume II STPP 355
	Volume II STPP 356
	Volume II STPP 357
	Volume II STPP 358




