
INVITATION TO TENDER 
_______________________________________________________________________________________________________________________________________________________ 

Ref : OS/19-20/7790/26/047                                                                                                                         Date : 28.08.2019 

 
Sub : Fabrication of  Deaerator Assembly & Loose Items for Auxiliary Boiler against S.O. 7790 at Vendor’s 

works  
_________________________________________________________________________________________________________________ 

   Dear Sir, 
Sealed tenders are invited for the subject work in two part bid system from Vendors who are experienced in / 
capable of fabrication of similar jobs subject to the following eligibility criteria : 
_______________________________________________________________________________________________________________________________________________________    
 

ELIGIBILITY CRITERIA 
 

(1) Bidders should have an experience of executing similar works (i.e. Fabrication of Pressure Vessels / 
equipments) for a minimum of one project as on 31st July’2019. Bidders shall have to enclose Work Orders 
and Work Completion Certificates in support of the same. 

 

(2) Average Annual Turnover of the bidders for the last 3 financial years should be Rs.5 Lakh. Bidders shall 
enclose IT Returns and other necessary documents in support of the same. 

 

(3) Bidders shall have to enclose the documents of Registration of Firm, Udyog Aadhar, PAN & GST. 
 

(4) The works executed in the name of individual / firm of the tenderer will only be considered for eligibility 
criteria. 

__________________________________________________________________________________________________________________ 
 

1.     LOCATION OF WORK SPOT :  
 

The fabrication work is to be carried out at Vendor’s Works.  
 

2. VENDOR’S SCOPE OF WORK : 
 

a) Equipments to be fabricated are briefed below and the details are given in Annexure – II (B). 
 

S.O. No.               Project                             Description of Item                           Qty.               Total Weight 
 
  7790         M/s BIFPCL, Maitree      Deaerator Assembly & Loose Items         1 Set             21 MT (approx.)  

 
b) Complete Fabrication of Deaerator Assembly along with Loose Items as per the GMS, Drawings, QAP, WPS & 

Specifications etc. listed in Annexure – II (A) & II (B) and it includes the following activities but not limited to the 
same : 
 

• Fabrication involving operations like marking, cutting, rolling, machining, assembly, fit - up, welding & 
dressing, LPI, MPI, 100% Radiography, Air test for RF pads etc. 

 

• Fabrication of Dished End blanks and Production Test Coupons which involves operations like Marking, 
Cutting, Fit-up, Welding, Radiography etc. 
 

• Cold Forming of Dished ends including NDT (DP & UT) and normalizing through BHEL approved vendors as 
per Drawings, QAP & Specifications including necessary Certification. 
 

• Rolling / Pressing of RF Pads. 
 

• Fabrication of Nozzles & Saddles including Marking, Cutting, Rolling of plates, Welding etc. 
 

• Fabrication and Fixing of CS / SS internals. 
 

• Surface Cleaning by Grit / Shot Blasting, Painting as per the drawing / painting schedule. 
 

• Quality Plan to be prepared by the vendor and submitted to BHEL – QC for approval. 
 

• Hard Stamping and Letter painting for all Items in the prescribed format. 
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c) Collection of free issue items from HPVP stores / shops, transportation to Vendor’s works and Loading of 
finished equipments on to the trailer and welding of supports for transportation of the same to HPVP stores / 
shops / Logistics. 
 

d) Transportation of the equipment to HPVP Shops for SR and back to Vendor’s Works after SR. 
 

e) Free issue items cleared by QC (Stores) to be collected within 3 days from the date of intimation without any 
failure. Any delay beyond the 3 days shall be considered for levying of L.D.  

 

f) Submission of economical Cutting plans for all the plate materials and sections issued by BHEL. Approval   
must be obtained from competent authority before taking up fabrication.  
 

Wherever fabrication is done without proper approved cutting plans, any loss of materials   arising due 
to the same will be recovered as per BHEL recovery rates. 
 

g) Fabrication of Spray Valves & Trays. 
 

h) Hydra Crane required for fabrication, unloading & loading at Vendor’s works. 
 

i) Welding to be carried out by ASME qualified welders only. Qualification of welders, if required, shall be carried 
out by the vendor at their own cost.  

 

j) Qualified Engineers & Supervisors shall be deployed for proper co-ordination of the job. 
 

k) Any modification work due to revision of drawings during fabrication is to be carried out by the vendor without 
any extra cost. Though not mentioned specifically, any activity which is required for completion of the work is 
deemed to be included in the scope of work of vendor. 
 

3.    BHEL SCOPE : BHEL – HPVP shall provide the following as free issue : 
 

i) Drawings, BOMs, QAP & WPS and other applicable Standards & Specifications. 
 

ii) Raw materials like Plates (full / off-cuts), Pipes / Tubes, Round Bars, Structural items etc. in running meters 
and BOCs like fasteners, gaskets etc. as per Drawings / GMS from HPVP stores. 

 
iii) Paints as per requirement. 

 
iv) SR of the fabricated equipment. 
 

4.  INSPECTION : 
 

Inspection shall be carried out by M/s. BHEL – Vizag / M/s Lloyds / Customer as per approved QAP. Contractor 
shall have to offer for Stage wise and Final inspection as per approved QAP and obtaining inspection clearance 
along with all necessary documentation.  
 

5.   DELIVERY :   
 

Finished items along with inspection documents and all other certificates are to be handed over to HPVP 
Logistics as per the following schedule : 
 

Within a maximum of 10 weeks from the date of issue of First consignment of free issue materials or 4 weeks 
from the date of issue of Last consignment of materials whichever is later. 
 

Note :  For intermediate operations like SR,  the time period from the date of handing over to the date of taking 
over will be excluded from the delivery period for the purpose of computation of LD.  

 
6.   PRICE : 

 

 The price shall be quoted as per the Schedule of Rates enclosed at Annexure – I for the detailed scope of work 
of each item. The prices shall be fixed & firm without any escalation during the entire period of contract and till 
completion of the work. 

 

 The quoted price shall be inclusive of all applicable taxes & duties except GST and Income tax will be deducted 
at applicable rates from RA & Final bills. GST shall be reimbursable to the vendor as detailed in Clause – 7 and 
as per Annexure – GST.  
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7.       GOODS & SERVICES TAX (GST) : 

 

Bidders shall make a note of the following points of GST before submission of their offer : 
 

• Vendors registered under GST Act shall have to mention their GSTIN no. (15 Digits) in their Technical Bid. If 
any specific exemption is available, a declaration with due supporting documents need to be furnished for 
considering the offer. 

 

• Semi-finished goods are to be delivered by the Vendors in BHEL, HPVP premises within a maximum period 
of one year from the date of issue of the material, failing which the whole transaction will be considered as 
Supply and Sale and GST is required to be paid along with interest (calculated @ SBI Base Rate + 6%) 
along with penalty, if any, from the date of Challan on the whole value of materials. Hence vendors shall 
have to ensure that materials issued to them are returned within 365 days. 

 

• After fabrication, the vendors shall have to deliver the Semi-finished Goods by fulfilling the following 
formalities : 

 

GST invoice should be raised by the vendors by paying GST on job work charges at applicable rates and by 
incorporating the HPVP GSTIN no. in the invoice for availing the reimbursement of GST from HPVP. 

 

The vendor shall also have to enter in their GST Return -1 (GSTR-1) the details of invoice raised for payment 
of GST so as to enable HPVP to avail input credit. 

 
8.   REVERSE AUCTION :  
 

 BHEL reserves the right to opt for Reverse Auction at its discretion instead of opening the price bids submitted 
in sealed envelope and any information regarding the reverse auction shall be decided after technical evaluation 
and shall be intimated to the bidders at appropriate time. The bidders are requested to give their acceptance for 
participation in RA. Non-acceptance to participate in RA may result in non-consideration of their bids in case 
BHEL decides to go for RA.  

 

 In case BHEL decides to go for RA, only those bidders who give their acceptance will be allowed to participate 
in RA and these bidders shall have to necessarily submit ‘Online Sealed Bid’ in the RA. Non-submission of  
‘Online Sealed Bid’ by the bidder will be considered as tampering of the tendering process and will invite action 
by BHEL as per extent guidelines in vogue. 

 
9.     Other Terms & Conditions shall be as per Annexure – III enclosed. 

 
10. RISK PURCHASE : 

 

In case the contractor fails to execute the work within the scheduled time or due to any other reasons, 
BHEL - HPVP reserves the right to get the same completed through some other party at the risk & cost 
of the contractor and any additional expenditure incurred due to the same shall be charged to the 
contractor. 
 

11. VALIDITY OF OFFER :  
 

The offer shall be valid for a period of 3 months from the last date for tender submission. 
 

12. GENERAL : 
 

• The bidders shall study the Tender documents, Drawings, Quality Documents and all other relevant documents 
in detail for understanding the scope of work and the processes involved before submission of offers. One 
complete set of drawings shall be made available in the office of DGM (Outsourcing) and the same shall be 
referred during working hours. Drawings, QAP, WPS etc. shall be sent to vendor’s e-mail address on their 
request.  
 

For any clarifications required on this tender document, scope of work etc., the bidders shall depute their 
authorized representatives to BHEL, Visakhapatnam with prior intimation to get clarifications from concerned 
authorities between 09:00 AM and 04:00 PM. 

Contd…4 





Sub :  

1 7790

Complete Fabrication of Deaerator Assembly and Loose
Items including Forming of Dished ends as per the
Drawings, Specifications, QAP & WPS with free issue raw
materials & BOCs including Collection of FIMs from HPVP
stores / shops, transportation to Vendor's Works,
transportation of equipment from Vendor's Works to
Shops for SR and back to Vendor's Works, Handing over of
the finished equipments to HPVP Logistics dept. and
loading of equipments onto the trailers & welding of
supports for transportation, etc. complete in all respects as
per the detailed scope of work mentioned in the tender
document.

1 Set @ 21.00 MT

MT 21

Total 

Notes : 

1)

2)

3)

4) 

5)

6) 

Signature of the Bidder with stamp

BHEL reserves the right to go for Reverse auction as per the applicable guidelines instead of opening price bids.

Tenderer should quote the amount in figures & words. It may be noted that corrections, overwriting etc. are not allowed. If
there is a discrepancy between amount in figures & words, the amount in words shall prevail unless the amount expressed in
words is related to an arithmetic error, in which case the amount in figures shall prevail. If there is an error in the total
corresponding to the addition or subtraction of sub-totals, the sub-totals shall prevail and total shall be corrected accordingly.

In case of mismatch between rate and amount in figures, rate in figures shall be taken into consideration for further evaluation
and processing.

Total Amount 
in Words : 

The prices shall be fixed & firm without any escalation during the entire period of contract and till completion of the work.

The quoted price shall be inclusive of all applicable taxes & duties except GST and Income tax shall be deducted at applicable
rates from the vendor’s bills. GST shall be reimbursable to the vendor as detailed in Clause – 7 and as per annexure-GST.

L1 shall be evaluated on total quoted value.

The weights indicated above are approximate and may increase or decrease slightly subject to revision or addition or deletion
of drawings. However,  payment shall be made for the actual weight as per the applicable drawings / BOM.

Annexure - I

Schedule of Rates

Ref : OS/19-20/7790/26/047 Date : 28.08.2019

Sl. No. S.O. No. Description of Work Unit Total Qty.
Rate per 

MT
(in ₹)

Total Amount
(in ₹)

Fabrication of  Deaerator Assembly & Loose Items for Auxiliary Boiler against S.O. 7790 at Vendor’s works 



ANNEXURE - II (A)

Ref : OS/19-20/7790/26/047 Date :  28.08.2019

Sl. No. S.O. No. Description Drawing / Doc. Ref. No. Rev. No. 

1 DEAERATOR MAIN ASSEMBLY 1-81-026-U8027 00

2 FEED WATER STORAGE TANK (OD 3000) 1-81-026-U8026 01

3 VENT AND SPARY ASSEMBLY OF DEAERATOR 1-81-026-U8025 00

4 DEAERATOR ASSY. 90T/HR 1-81-026-U8024 00

5 DEAEARATOR TRAY ASSEMBLY 3-81-026-U8039 00

6 DEAEARATOR TRAY 3-81-026-U8040 00

7 CONDENSING CHAMBER ASSEMBLY 2-81-026-U8005 00

8 MAN HOLE ASSEMBLY 3-81-026-U8041 00

9 SPRAY NOZZLE ASSSEMBLY 3-81-026-U8028 00

10 DEFLECTING GUIDE ASSEMBLY 3-81-026-U8029 00

11 TRAY SUPPORT 3-81-026-U8030 00

12 SLIDING SADDLE 3-81-026-U8038 00

13 FIXED SADDLE 3-81-026-U8031 00

14 SUPPORT ASSEMBLY 3-81-026-U8035 00

15 SUPPORT TUBE (D60.3X3.91) 3-81-026-U8044 00

16 PIPE WITH END CLOSURE 3-81-026-U8033 00

17 STAND PIPE (FOR LEVEL TRANSMITTER) 3-81-026-U8034 00

18 STAND PIPE ASSEMBLY 1-81-026-U8027 00

19 STAND PIPE (FOR LEVEL GAUGE) 3-81-026-U8036 00

20 NAME PLATE ARRANGEMENT 3-81-026-U8037 00

21 TEMP. STUB RC1", M33X2 4-81-026-U8060 00

22 FLAT END CLOSURE DIA 219.1 4-81-026-U8061 00

23 PLUG R1", M33X2 4-81-026-U8062 00

24 DISHED END-OD3000, 16THK 4-81-026-U8063 00

25 SW STUB, NB15, CL3000 4-81-026-U8064 00

26 SW STUB NB 25 - CL 3000 4-81-026-U8065 00

27 SW STUB NB 40 - CL 3000 4-81-026-U8066 00

28 SW STUB NB 50 - CL 3000 4-81-026-U8067 00

29 SOW FLANGE NB600, PL50,DIA780/614 4-81-026-U8068 00

30 BLANK FLANGE NB.600, 35THK, DIA780 4-81-026-U8069 00

31 HANDLE DIA 16 3-81-026-U8041 00

32 ORIFICE PLATE - 6 THK 2-81-026-U8005 00

33 NOZZLE HOLDER - 10 THK 1-81-026-U8025 00

34 SPRING RETAINING PLATE Φ 40 3-81-026-U8044 00

LIST OF APPLICABLE DRAWINGS & DOCUMENTS

7790



Ref : OS/19-20/7790/26/047 Date :  28.08.2019

Sl. No. S.O. No. Description Drawing / Doc. Ref. No. Rev. No. 

LIST OF APPLICABLE DRAWINGS & DOCUMENTS

35 STEM Φ 12 3-81-026-U8044 00

36 GUIDE PLATE 10 THK 3-81-026-U8044 00

37 NOZZLE PLUG Φ 63 3-81-026-U8044 00

38 NAME PLATE 130 x 300 4-81-026-U8046 00

39 NOZZLE BASE PLATE 10 THK 3-81-026-U8028 00

40 INNER CONE PLATE 5 THK 3-81-026-U8029 00

41 OUTER CONE PLATE 5 THK 3-81-026-U8029 00

42 STIFFNER PLATE 5 THK 3-81-026-U8029 00

43 INNER RING - 5 THK PLATE 3-81-026-U8039 00

44 OUTER SEGMENT - 5 THK PLATE 3-81-026-U8039 00

45 U SEGMENT - 5 THK PLATE 3-81-026-U8039 00

46 TOP PLATE - 5 THK PLATE 3-81-026-U8030 00

47 BOTTOM PLATE - 5 THK PLATE 3-81-026-U8030 00

48 TORI SPH. DÉND - OD 1500 4-81-026-U8076 00

49 SOW FLAGE - NB 150 CLASS 150 4-81-026-U8078 00

50 LINK PLATE 3-81-026-U8043 00

51 HINGE SUPPORT PLATE 3-81-026-U8043 00

52 RIDGE PLATE 3-81-026-U8043 00

53 GUIDE PIN, DIA  50.0 MM 4-81-026-U8083 00

54 7790 QUALITY PLAN To be developed by the vendor

55 M.1.1.02 00

56 M.1.1.28 00

57 M.1.1.37 00

58 M.1.4.27 00

59 M.4.4.17 00

60 M.4.8.61 00

61 M.5A.5A.05 00

62 M.8.8.43 00

63 M.S.1.1.01 01

64 M.S.1.1.09 00

65 T.1.1.01 00

66 T.1.1.14 00

67 T.M.1.1.02 00

68 T.M.1.1.31 00

Note : The drawings & documents mentioned above are tentative only and the job is to be executed as per the Engg.
drawings & documents issued at the time of execution.

WELDING PROCEDURE SPECIFICATION 

7790

Std.



Ref : OS/19-20/7790/26/047

Item Weight  
(Kg.)

Qty. Total Wt.  (Kg.)

1 Feed Water Storage Tank - Dia 3000 mm                                                                         16308.35 1 16308.35

2 Deaearator Assembly 90 T / HR 1947.40 1 1947.40

3 Fixed and Sliding Saddles 2445.42 1 2445.42

4 Stand Pipe Assembly 143.48 1 143.48

5 Round Dia 16 - SA 105 9.47 10 94.70

6 Plate size in mm - 10 x 400 x 400 12.56 1 12.56

Total 20951.9

Note : Quantities and weights mentioned above are tentative and may slightly vary as per the
Engg. drawings & documents issued at the time of execution.

ANNEXURE - II (B)

Date : 28.08.2019

S.O. 7790

DETAILS OF DEAERATORS TO BE FABRICATED

DU No. Description of Item



ANNEXURE - III 
Ref : OS/19-20/7790/26/047                                                                                                                    Date : 28.08.2019 

GENERAL TERMS & CONDITIONS 
                                                                                       
1. TECHNICAL DELIVERY CONDITIONS :  

 

The work should conform to the technical data given in our drawings, GMS, Shipping List Specifications, QAP, WPS 
etc. 

 
2. PARTY'S SCOPE :   

 

The scope of the party shall be as follows: - 
 

a) All welding equipments, baking oven, tools, jigs and fixtures, measuring instruments duly calibrated, handling 
facilities, testing facilities etc. 

b) All materials other than those mentioned under “Free Issue Materials", which are required for completion of the 
work. 

c) All consumables such as electrodes, gases, grinding wheels etc. 
 

Note : Electrodes of specification mentioned in the drawings / WPS and of BHEL approved brands only shall  
be used. 

   
3. REVISION OF DRAWINGS :  
 

There may be minor changes in the drawings during execution.  In such a case, party should accommodate the same 
without any extra claim. 

 
4.  WELDING QUALIFICATION :  Qualification of required number of Welders is party’s responsibility at their cost.  
 
5.  X–RAY :   

 

All welding shall be of X-ray quality where specified on drawings. Inspection would specify the quantum of X-ray 
based on drawings / code requirement. Party should strictly follow the WPS and QAP supplied by BHEL during 
welding. Getting the welds radiographed and getting them cleared by inspection is the responsibility of the party. 
 

6. RECTIFICATIONS / REJECTIONS :  
 

Any rectification due to defective work, if required, shall be done by the party free of charge with a suitable technology 
approved before hand by BHEL in writing.  The cost of material, if any used for rectification work / rejection work, will 
be estimated by BHEL and the same shall be debited to party's account. In case any rectification / rework is to be 
carried out due to defective material supplied by BHEL, the replacement material and consumables will be supplied 
by BHEL free of Cost. 

 

7. SECURITY DEPOSIT :  
 

Vendors shall have to submit a Bank Guarantee for 10% of the order value in case of HPVP ADM site or 25% of the 
material cost in case of Vendor works towards Security Deposit and safe custody of materials within one week from 
the date of issue of Order. The BG shall be valid for the contract period with a claim period of 3 months. This Bank 
Guarantee shall be released to the contractor after completion of work and on acceptance of the same by BHEL / 
Owner and on submission of Performance BG for 10 % of the order value covering for the defects liability period. If 
PBG is not submitted, 10% of the order value shall be deducted towards PBG from final bill. 

 

8. RAW MATERIALS ISSUE :  
 

Raw materials shall be issued with appropriate processing allowance and invisible wastage over the theoretical 
requirement of raw materials (Plates, Sheets, Sections and Pipes). 
 

9. TRANSFER / RETURN OF LEFT OVER MATERIALS :  
 

Party should maintain proper records for receipt & use of all free issue materials. The left over materials & scrap as 
per the material accounting statement shall be returned to HPVP stores along with finished job. Material Transfer 
Vouchers (MTV) from one order to another or from one vendor to another and Material Return Vouchers should be 
submitted immediately after transfer / return. The material reconciliation statement shall be submitted by the 
contractor after verification and certification by BHEL along with the final bill within 30 days from the date of 
completion of work. Otherwise, recovery for the balance materials shall be made from any of their pending bills 
without further intimation. 
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10. MATERIAL RECONCILIATION :  
 

Orders issued to the vendors have to be completed in all respects including Material Accounting within a maximum 
of 180 days from the date of issue of the first material from BHEL - HPVP stores. This is a statutory requirement 
under Central Excise Rules and must be strictly complied with.  
 

Maximum of 0.5 % on the requirement of materials (Plates, Sections and Pipes) is admitted towards process 
allowance and invisible wastage.  

 

Scrap quantity is permissible up to a maximum of 1% on Structurals (Beams, Channels, Angles, Rods, Pipes 
etc.), 2% on Sheets, 3% for Plates on the theoretical requirement of materials.  
 

If wastage and scrap is beyond the above limits, it should be fully justified with cutting diagrams etc. which are to 
be approved in advance by BHEL. Otherwise, the cost of raw materials beyond approved limits will be 
recovered from the contractor as per BHEL recovery rates including applicable taxes & duties. 
 

Material reconciliation including return of balance materials, off-cuts is to be completed within 20 days from the date 
of completion of the order. The material reconciliation statement shall be submitted by the contractor after verification 
and certification by BHEL-HPVP along with the final bill within 30 days from the date of completion of work. 
Otherwise, recovery for the balance materials shall be made from any of their pending bills without further intimation,  
 

Repeated occurrence of inordinate delays in returning and settling the material accounting will entail BHEL the right 
to terminate the contract forthwith or impose a temporary suspension on further loading at the discretion of BHEL.                   

 

11.  SCRAP & OFFCUT NORMS :  
 

Sl. No. Description Scrap Size (in mm) Off-Cut (in MM) 

1. CS/AS Sheets & Plates Below 500 × 250 500 × 250 & above 

2. Rolled sections Rod, angles etc. 
(other than -tubes, pipes) Below 1000 1000 & above 

3. Tubes & Pipes Below 500 500 & above 

4. Universal column Below 1000 1000 & Above 

5. SS Sheets & Plates Below 500 × 250 500 × 250 & above 

6. SS Structural, Rods, Tubes, 
Pipes Below 250 250 & above 

7. Non – ferrous:  
sheets & plates, rods & tubes 

Below 500 × 250 (S & PL), Below 
250 (Rods & Tubes) 

500 × 250 & above, 
250 & above 

8. Big size Scrap (2500 & above) × (150 to 249) - 
  

12.   INSPECTION :  
 

 Party shall contact our Quality Control Dept. for stages of inspection before commencement of job and should strictly 
follow the stages of inspection as per QAP. 

 

13.  WORKMANSHIP GUARANTEE :  
 

 The vendors should give workmanship guarantee for fabricated items for a period of 18 months from the date of last 
delivery of the order. Any defects due to incomplete work, faulty workmanship found in the fabricated items after 
delivery during the defects liability period shall be rectified / replaced by the vendor free of cost. Otherwise, the 
expenditure incurred towards the same will be recovered from the pending bills of vendors. 

 

14.  WORK PROGRESS :  
 

 The fabricator shall furnish a weekly report on the progress of work along with the status of availability of free issue 
materials and requirement of further materials, if any. 
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 Outsourcing dept. personnel will visit vendor’s works from time to time to assess and review the work progress. Free 

access shall be provided to BHEL or its inspection agency at all reasonable times of the day / night. 
                                                                     

       In case the progress is not satisfactory or supplies are delayed abnormally beyond the contractual delivery date, 
BHEL-HPVP, Visakhapatnam reserves the right to cancel the order in part or full or get the balance job in as is where 
is condition completed elsewhere by another agency at the risk and cost of Fabricator. The value of the work carried 
out by the party will be assessed by BHEL and the same shall be final. No compensation will be given to the fabricator 
in case of cancellation of order or diversion of balance job even if the jobs have been processed partly.          

 

15.  DELIVERY :  
 

 Finished items should be handed over to the Logistics dept. on party's delivery challans along with Job completion 
certificate / Final Inspection Report from inspection agency / HPVP-QC department. 

 

16. PENALTY :  
 

 If delivery exceeds the stipulated delivery schedule, penalty 1/2 % of the total value of order per week or part there 
of subject to a maximum of 10% on the total value of the order will be levied. However, time taken for the following 
will not be considered as delay on the part of the Sub-Contractor.   

 

       1)  Intermediate operations, if any, carried out by BHEL.  
       2)  Waiting time for BHEL / Third party Inspection beyond a normal time of 3 days. 

  

17.  PAYMENT TERMS :  
 

 100% payment will be made against delivery of the finished items duly inspected & cleared by Inspection authority 
along with all inspection documents to Logistics Dept. Payment shall be made within 45 days from the date of 
submission of RA Bill. 

 

 Only one bill will be admitted for orders with value less than Rs. 5 lakhs and a maximum of two bills are allowed for 
orders of value more than Rs. 5 lakhs. In such cases, the first bill value shall be restricted to a maximum of 50 % of 
the order value and a minimum of 50% of the total DUs of the order. 

 

 Vendors shall have to submit the bills in the formats specified by HPVP-Outsourcing and the bills submitted in the 
specified format along with necessary supporting documents are only admitted for processing. The following 
documents shall be submitted along with the Final Bill: - 

 

1.  No Claim Certificate from the contractor 
2.  No Dues Certificate from BHEL 
3.  Work Completion Certificate from BHEL 
4.  Material Reconciliation Statement submitted by the Contractor and certified by concerned authority of BHEL (if 

applicable) 
5.  Workmanship Guarantee certificate from the contractor 

 

18.  SECRECY :  
 

  All the documents of BHEL inclusive of Drawings. GMS and Standards made available to the fabricator should be 
kept in strict confidence and under no circumstance be made available to others or allow others to make use of 
them. Such documents shall be returned to BHEL on demand after completion of the job. This secrecy clause is 
binding on the employees of the fabricators also. Violation of the same may lead to suspension of business with the 
vendor and necessary legal action. 

 

19.  SUB-LETTING :  
 

 In general, sub-letting of jobs will not be permitted. But in special circumstances, this may be allowed. In such case, 
the party should obtain written approval from BHEL-HPVP, Visakhapatnam before sub-letting. 

 

20.  FACTORY RULES AND REGULATIONS :  
 

 Party shall abide by all the rules and statutory regulations in force from time to time as per factories act. It shall be 
party’s responsibility to ensure the safety of their workmen and fulfilling the ESI, PF and other relevant statutory 
regulations.  
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21.   SAFETY : 
 

a)   Contractor shall adhere to safe construction practices, guard against hazardous & unsafe working conditions and 
shall comply with the safety rules of BHEL and local authorities. He shall maintain First Aid facilities for all his 
employees and labour. Contractor’s responsibility includes supply of welder kit, all safety items such as safety belts, 
white and colour glasses, goggles, safety helmets, safety shoes etc. 

 

b) Contractor and his employees shall follow all fire & safety, security regulations of BHEL. 
 

22.   HOUSE KEEPING :  
 

During execution of work, the contractor at all times keep the working place and storage area clean and free from 
accumulation of waste materials, rubbish etc., 

 

23.  ACCIDENT / DAMAGE / CONDUCT ETC. : 
 

  Contractor will be held responsible for any disorderly conduct / misconduct, indiscipline, theft, smoking etc., on the 
part of his men. He will ensure summarily eviction of such men from his premises failing which BHEL would remove 
them from the factory on his responsibility. Any damage to and or loss of equipment, machinery, building etc., to 
BHEL or BHEL employees, visitors or other contractors resulting from his own or any of his men’s negligence shall 
be liable to be made good by him. Contractor shall be solely responsible for any accident in which you or your men 
or your equipment may be involved during the execution of contract on account of any reason what so ever. 

 

24.  TERMINATION OF CONTRACT : 
 

 In the event of any failure on the part of the contractor, BHEL reserves the right to terminate the contract by giving 
a notice of 2 weeks for any of the following lapses and contractual violations: - 

 

a) Failure to make labour payments in time as per the rules 
b) Failure to progress the job according to the agreed schedule 
c) Failure to mobilize adequate man power, tools & tackles and consumables in time 
d) Failure to adhere to Quality Standards of BHEL 
e) Refused to co-operate with other agencies working in the same area 
f) Failure to resolve labour disputes like strikes etc., within 7 days of occurrence 
g) Failure to comply with statutory regulations applicable at BHEL 

 

  BHEL shall also be free to intervene and take necessary remedial measures. All costs incurred with interest and 
overheads shall be recovered from contractor by such foreclosing or off-loading any part of the contract work. 

 

25.   DISPUTES :   
 

 Head of BHEL- HPVP Unit will be the final authority for any disputes arising out of this contract. The disputes / 
arbitration / settlement of contractual or legal issues shall be under the Jurisdiction of Visakhapatnam Court. 

 

26.   For this procurement, Public Procurement (Preference to Make in India), Order 2017 dated 15.06.2017 & 
28.05.2018 and subsequent Orders issued by the respective Nodal Ministry shall be applicable even if issued after 
issue of this NIT but before finalization of Contract / PO / WO against this NIT. 

 

In the event of any Nodal Ministry prescribing higher or lower percentage of purchase preference and / or local 
content in respect of this procurement, same shall be applicable. 

 
 
 

 
Signature of Bidder with Stamp 

 
 



 
 

ANNEXURE – IV 
Ref : OS/19-20/7790/26/047                                                                                                                          Date : 28.08.2019 

                                      
 

Acceptance to Tender Terms & Conditions 
  
 

I / We hereby confirm that the Tender documents, Drawings, Quality 
documents etc. have been studied in detail and we have fully understood the scope of 
work. 
 

I / We accept to all the Terms and Conditions of the Tender Enquiry and the 
prices quoted are in accordance with the same.  
 

I / We give our acceptance to participate in reverse auction in case BHEL 
decides to opt for reverse auction for this tender. 
 

Tender documents duly signed on all the pages by the Owner / authorized 
representative of the bidder are attached herewith.  
        

 
 
 

Signature of the Bidder with Stamp 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
ANNEXURE – V 

 
Ref : OS/19-20/7790/26/047                                                                                                                            Date : 28.08.2019 

 
 
 

GENERAL TERMS AND CONDITIONS OF RA (REVERSE AUCTION) 
 
 

BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on 

www.bhel.com) instead of opening the sealed envelope price bid, submitted by the bidder. This 

will be decided after techno-commercial evaluation. Bidders have to give their acceptance with 

the offer for participation in RA. Non-acceptance to participate in RA may result in   non – 

consideration of their bids, in case BHEL decides to go for RA. 

 
Those bidders who have given their acceptance to participate in Reverse Auction will have to 

necessarily submit ‘Process compliance form’ (to the designated service provider) as well as 

‘Online sealed bid’ in the Reverse Auction. Non-submission of ‘Process compliance form’ or 

‘Online sealed bid’ by the agreed bidder(s) will be considered as tampering of the tender process 

and will invite action by BHEL as per extant guidelines for suspension of the business dealings 

with suppliers/ contractors (as available on www.bhel.com). 
 

The bidders have to necessarily submit online sealed bid less than or equal to their envelope 

sealed price bid already submitted to BHEL along with the offer. The envelope sealed price bid 
of successful L1 bidder in RA, if conducted, shall also be opened after RA and the order 
will be placed on lower of the two bids (RA closing price & envelope sealed price) thus 
obtained. The bidder having submitted this offer specifically agrees to this condition and 
undertakes to execute the contract on thus awarded rates. 

 
If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope 

sealed bid for any item(s), the bidder will be issued a warning letter to this effect. However, if the 

same bidder again defaults on this count in any subsequent tender in the unit, it will be 

considered as fraud and will invite action by BHEL as per extant guidelines for suspension of 

business dealings with suppliers / contractors (as available on ww.bhel.com).” 

 
As a reminder to the bidders, system will flash following message (in RED Colour) during the 

course of ‘online sealed bid’.  
 

“Bidders to submit online sealed bid less than or equal to their envelope sealed bid already 

submitted to BHEL” 
 
 

 
Signature of the Bidder with Stamp 

 
 



ANNEXURE – GST 
 

GST COMPLIANCE FOR INDIGENOUS SUPPLIERS 
 
 

1.    In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid GSTIN 
which should be clearly mentioned in the offer. If any specific exemption is available, a declaration with due 
supporting documents need to be furnished for considering the offer.  
 

2.    Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as 
specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case of 
multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no etc., 
then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item description 
as per P0, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST, CGST & UTGST) 
separately, HSN/ SAC Code, etc.  
 

3.    All invoices shall bear the HSN Code for each item separately (Harmonized System of Nomenclature)/ 
SAC code (Services Accounting Code).  

 
4.    A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal & all 

tax liability as per GST rules and regulations have been and will be discharged, shall be mentioned in the 
invoice. If not mentioned in the invoice, a separate declaration shall be submitted as per the requirement of 
BHEL.  
 

5.    All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion certificate, 
any other document mentioned in PO, shall be sent along with the vehicle/consignment where ever 
applicable. For all consignments received within the calendar month, input credit will be availed within that 
month in line with monthly returns filing cycle. In case of any discrepancy in the document or non-
submission of documents mentioned in the PO, then BHEL will not be able to accept or account the 
material, in such case availing of tax credit will be deferred to next month or so.  

 
6.    In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any shortages or 

rejection in the supply, then BHEL will not be able to avail the tax credit and will notify the supplier of the 
same. Supplier has to rectify the data discrepancy in the GSTN portal or issue credit note (details to be 
uploaded in GSTN portal) for the shortages or rejections in the suppliers, within the calendar month 
notified by BHEL.  
 

7.    For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above), 
interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the delayed 
period i.e. from the month of receipt till the month tax credit is availed, from the running bills.  

 
8.    Under GST regime, BHEL has to discharge GST liability on LD recovered from suppliers/contractors. 

Hence applicable GST shall also be recoverable from suppliers/contractors on LD amount. For this Debit 
note will be issued by BHEL indicating the respective supply invoice number. 
 

9.    This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such invoice in 
his GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment of GST thereon 
by vendor on GSTN portal. Alternatively, BG of appropriate value may be obtained from vendor which shall 
be valid At least one month after the confirmation of date of payment of GST by vendor on GSTN portal 
and receipt of Tax invoice and receipt of goods, whichever is later. Above is subject to receipt of 
goods/service and tax invoice thereof along with vendor declaring invoice in his return and paying GST 
within timeline prescribed for availing ITC by BHEL.  
 

10. That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is denied 
or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC reversal as per 
GST law shall be recoverable from vendor/contractor along with interest levied/ leviable on BHEL. 
 
Note : The above will be followed strictly for processing vendor payments to ensure GST 
Compliance. 
 

Signature of the Bidder with Stamp 






