TB-359-607-000 PKG BAL
REV NO:00

BILL OF QUANTITY CUM PRICE SCHEDULE

Annexure-|

Name of Project : 400/220 KV Substation at Unchahar
Name of Work : Blance Civil Work of Switchyard Road at Unchahar

S.No. Description of Item Quantity Unit Unit Amount(Rs)
Rate(Rs)

[EnY

Supply, Stacking, Laying, spreading and compacting
stone aggregates of specified sizes to WBM
specifications in uniform thickness, hand picking, rolling
with 3-wheeled road / vibratory roller 8-10 tonne capacity
in stages to proper grade and camber, applying and
brooming requisite type of screening/ binding materials
to fill up interstices of coarse aggregate, watering and
compacting to the required density etc., all complete.
(Payment will be made for compacted layers only. Stone
aggregates, screenings & moorum to be paid
separately.).

(a)|Base course with stone aggregate 53mm to 22.4 mm 201 cum 1924.11 38482.20
including stone screening 11.2mm size and
moorum/binding material. This also include all activity
required for Road work of balance patch area/damaged
WBM.

(b)[Morrum/Binding Material for WBM Work. This also 5[ cum 1012.10 5060.50
include all activity required for WBM of Road work of
balance patch area/damaged Base course of WBM.

N

Road Cleaning(WBM) for PCC like Removal of Soil, 25001 sgm 3.65 9125.00
mud, grass vegitation etc to suit for work and disposal of
debris as per direction of Engineer-In-Charge.

W

Providing and laying in position cement concrete of PCC 2101 cum 4148.54 871193.40
1:4:8 (Equivalent ot M7.5) grade excluding the cost of
centering and shuttering - All work upto plinth level.

iy

Providing and laying in position machine batched,
machine mixed and machine vibrated design mix
cement concrete of specified grade for RCC structural
elements including roads excluding the cost of
centering, shuttering, finishing and reinforcement
including admixtures in recommended proportions (as
per IS 9103) to accelerate, retrard setting of concrete,
improve workability without impairing strength and
durability. - M25 grade (Note:- Cement content
considered in M-25 is @330 kg/cum. Excess/ Less
Cement used as per Design Mix is
payable/Recoverable separately).

(a)|All works upto plinth level 290 cum 5887.43 1707354.70

1

Add/deduct for using extra cement in the items of design 90|Quintal 533.82 48043.80
mix over and above the specified cement content
therein.
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TB-359-607-000 PKG BAL

REV NO:00
BILL OF QUANTITY CUM PRICE SCHEDULE
Annexure-|

Name of Project : 400/220 KV Substation at Unchahar

Name of Work : Blance Civil Work of Switchyard Road at Unchahar

S.No. Description of Item Quantity Unit Unit Amount(Rs)

Rate(Rs)
6[Centering and shuttering including strutting, propping,
etc., and removal of form for:
(a)|Foundations, footings, bases of columns, etc., for mass 300| sgm 184.42 55326.00

concrete.

7|Steel reinforcement -Cold twisted bars /TMT- Fe 500 (To
be procured from SAIL, TISCO,IISCO, JINDAL STEEL
and RINL only)

(a)|Including supply, straightening, cutting and bending, 7800 kg 49.62 387036.00
binding (i/c cost of binding wire), placing in position, etc.,
all labour & material, complete.
8|Providing and laying polythene sheet of 125 microns 2100 sgm 12.69 26649.00

between the PCC and RCC slab in road/ pavement
works all complete as per direction of Engineer-in-

Charge)
9|Providing of Expansion Joint of 12mm wide with filling

material

(a)|Providing and filling in position, blown bitumen in 0.20|Cum 48989.00 9797.80
expansion joint

(b)[Providing and fixing in position 12mm thick bitumen 30| percm 397.12 11913.60
impregnated fibre board conforming to IS: 1838, depth per
including the cost of primer, sealing compound Grade A 100 m

in expansion joints.

TOTAL 3169982

Note:
1 Switchyard is commissioned/charged, work is to be performed in charged condition maintaining proper Safety
protocol as per direction of Engineer-In-Charge and customer.

2 Itis advised that contractor should visit site before quoting rate to know the actual site condition along with
nature of balance work.
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ANNEXURE-II

TRANSMISSION BUSINESS GROUP
(SUB- CONTRACTS MANAGEMENT)
TBG - NOIDA
PRICE SCHEDULE FORMAT

SUB: TENDER FOR“EXECUTION & HANDING OVER OF BALANCE CIVIL WORK OF SWITCHYARD
ROAD AT UNCHAHAR IN UTTAR PRADESH”.

TENDER NO.:- TBSM/BAL_CIVIL/SWITCHYARD ROAD/TENDER/19-20, DATE: 02.09.2019

(@) 1/ We hereby agree to execute the above work at % (in figure).......coco......
(in words) Above / Below/ At Par the rates of items given in BOQ

(Annexure-1) of subject tender.

NOTE:

1. In this annexure the tenderer shall quote a percentage above/ below/At Par the rates
shown in the Bill of Quantities Cum Price Schedule (Annexure-l) of subject tender for
evaluation purpose. The percentage quoted shall be clearly written both in words and
figures In case of discrepancy in rates in figure and words, the minimum will be taken into
account by BHEL.

2. The quoted percentage will apply to the individual items uniformly.

Date:
Place

Signature of tenderer
Name & Designation of authorized person(s) with seal



EXECUTION & HANDING OVER OF BALANCE CIVIL WORK OF SWITCHYARD ROAD AT UNCHAHAR IN UTTAR

PRADESH.

Tender Spec. no.:- TBSM/BAL_CIVIL/SWITCHYARD ROAD/TENDER/19-20, Date: 02.09.2019

ANNEXURE-III

SI No. Description Amount (Rs.)

1 Total amount as per the rates in BOQ for " Execution & 31,69,982.00
handing over of balance civil work of switchyard road at
Unchahar in Uttar Pradesh." (Annexure-I)

2 Value of percentage above/below/at par (As indicated in| ... % above/below/ at par
Price Schedule Format, Annexure-Il) applicable to the total
amount of civil work (SI. no. 1 above)

3 Total amount after consideration of percentage

above/below/ at par.

Total Amount in Words after consideration of percentage above/below/ at par:-
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