
SR_NO Description_of_Item Quantity UOM Unit Rate 
(in Rs.)

Total Amount 
(In Rs.)

1 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Earthmat
design calculation

1 Nos. 23975.41 23975.41

2 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Direct
Stroke Lightning Protection Calculations

1 Nos. 47950.82 47950.82

3 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Busbar
Sizing for Conductor Calculations

1 Nos. 23975.41 23975.41

4 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Short
Circuit Force on Conductors Calculations

1 Nos. 71926.23 71926.23

5 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Cantilever
strength analysis for rigid bus Calculations

1 Nos. 23975.41 23975.41

6 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Sag &
Swing Calculations

1 Nos. 23975.41 23975.41

7 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Soak Pit
Design Calculations

1 Nos. 23975.41 23975.41

8 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Battery &
Charger Sizing Calculations

1 Nos. 95901.64 95901.64

9 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Aux Power
Cable Sizing Calculations

1 Nos. 47950.82 47950.82

10 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Current
and Voltage Transformer sizing Calculations

1 Nos. 47950.82 47950.82

11 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Relay
Settings Calculations

1 Nos. 95901.64 95901.64

12 Development of Calculation Platform, front end user interface and its deployment on Intranet :: UPS sizing
Calculations

1 Nos. 23975.41 23975.41

13 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Aux
Transformer sizing Calculations

1 Nos. 23975.41 23975.41

14 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Selection
of Lightning Arrester Calculations

1 Nos. 23975.41 23975.41

15 Development of Calculation Platform, front end user interface and its deployment on Intranet :: NGR Sizing
Calculations

1 Nos. 23975.41 23975.41

16 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Heat Load
Calculation

1 Nos. 23975.41 23975.41

17 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Friction
Loss Calculation

1 Nos. 23975.41 23975.41

18 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Pump
sizing & Reservoir sizing Calculations

1 Nos. 23975.41 23975.41

19 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Design of
Retaining wall 

1 Nos. 47950.82 47950.82

20 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Design of
Switchyard Structure (Beam, Towers, Equipment Support (Lattice and Pipe))

1 Nos. 239754.10 239754.10

21 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Design of
foundation (Tower, Equipment Support Structure (Isolated and Combined))

1 Nos. 239754.10 239754.10

22 Development of Calculation Platform, front end user interface and its deployment on Intranet :: Design of
Cable Trench, Road, Drain, Culvert

1 Nos. 119877.05 119877.05

23 Development of Calculation Platform, front end user interface and its deployment on Intranet :: BOQ
Estimation Sheet – Civil 

1 Nos. 119877.05 119877.05

24 Training at BHEL TBG, Noida for 1 day 1 Lot 13500.00 13500.00
25 Documentation (Binders and CDs 1 Lot 1000.00 1000.00
26 AMC after Guarantee Period 1 Year 225000.00 225000.00

Total Amount (in Rs. 1702000

BOQ Cum Price Schedule
(Annexure-I)

Name of the Work:- Switchyard Design using Advanced Engineering Platform for BHEL-TBG



(ANNEXURE-II) 
 

TRANSMISSION BUSINESS GROUP 
(SUB- CONTRACTS MANAGEMENT) 

TBG – NOIDA 
 

PRICE SCHEDULE FORMAT 
 
 

Subject: Tender for Switchyard Design using Advanced Engineering Platform for BHEL-TBG. 
 
(a)  I/ We hereby agree to execute the above work at ---------- % (in figure) -----------------------------

------- (in words) Above/ Below/At Par the rates of items given in BOQ (Annexure-I) of 
subject tender. 

 
NOTE: 
 

1. In this annexure the tenderer shall quote a percentage above or below or at par the rates 
shown in the BOQ (Annexure-I). The percentage quoted shall be clearly written both in 
words and figures In case of discrepancy in rates in figure and words, the minimum will be 
taken into account by BHEL. 
 

2. The quoted percentage will apply to the individual items of BOQ (Annexure-I) uniformly. 
 
 
 
 
Date: 
Place                                                                         

Signature of tenderer 
                                                     Name & Designation of authorized person(s) with seal     

 



Sl No. Description Amount (Rs.)

1
Total amount as per the rates in BOQ for Switchyard Design
using Advanced Engineering Platform for BHEL-TBG
(Annexure-I) 

17,02,000

2
Value of percentage above/below/at par  (As indicated in 
Price Schedule Format, Annexure - II) applicable to the total 
amount of subject work (Sl. no. 1 above)

………%  above/below/ at par

3
Total amount for Switchyard Design using Advanced
Engineering Platform for BHEL-TBG after consideration of
percentage above/below/ at par.

4

SUMMARY OF PRICES FOR SWITCHYARD DESIGN USING ADVANCED ENGINEERING PLATFORM
FOR BHEL-TBG, NOIDA

ANNEXURE-III

Total amount in words after consideration of percentage above/below/ at par:-
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