BOQ Cum Price Schedule
(Annexure-I)

Name of the Work:- Switchyard Design using Advanced Engineering Platform for BHEL-TBG

SR_NO |Description_of_Item Quantity |UOM| Unit Rate | Total Amount
(inRs.) (InRs.)
1|Development of Calculation Platform, front end user interface and its deployment on Intranet :: Earthmat 1 Nos 23975.41 23975.41
design calculation
2|Development of Calculation Platform, front end user interface and its deployment on Intranet :: Direct 1 Nos. 47950.82 47950.82
Stroke Lightning Protection Calculations
3|Development of Calculation Platform, front end user interface and its deployment on Intranet :: Busbar, 1 Nos. 23975.41 23975.41
Sizing for Conductor Calculations
4|Development of Calculation Platform, front end user interface and its deployment on Intranet :: Short 1 Nos. 71926.23 71926.23
Circuit Force on Conductors Calculations
5|Development of Calculation Platform, front end user interface and its deployment on Intranet :: Cantilever 1 Nos. 23975.41 23975.41
strength analysis for rigid bus Calculations
6|Development of Calculation Platform, front end user interface and its deployment on Intranet :: Sag & 1 Nos. 23975.41 23975.41
Swing Calculations
7|Development of Calculation Platform, front end user interface and its deployment on Intranet :: Soak Pit 1 Nos. 23975.41 23975.41
Design Calculations
8|Development of Calculation Platform, front end user interface and its deployment on Intranet :: Battery & 1 Nos. 95901.64 95901.64
Charger Sizing Calculations
9|Development of Calculation Platform, front end user interface and its deployment on Intranet :: Aux Power 1 Nos. 47950.82 47950.82
Cable Sizing Calculations
10 |Development of Calculation Platform, front end user interface and its deployment on Intranet :: Current 1 Nos. 47950.82 47950.82
and Voltage Transformer sizing Calculations
11|Development of Calculation Platform, front end user interface and its deployment on Intranet :: Relay 1 Nos. 95901.64 95901.64
Settings Calculations
12| Development of Calculation Platform, front end user interface and its deployment on Intranet :: UPS sizing 1 Nos. 23975.41 23975.41
Calculations
13 |Development of Calculation Platform, front end user interface and its deployment on Intranet :: Aux 1 Nos. 23975.41 23975.41
Transformer sizing Calculations
14|Development of Calculation Platform, front end user interface and its deployment on Intranet :: Selection 1 Nos. 23975.41 23975.41
of Lightning Arrester Calculations
15 |Development of Calculation Platform, front end user interface and its deployment on Intranet :: NGR Sizing 1 Nos. 23975.41 23975.41
Calculations
16 | Development of Calculation Platform, front end user interface and its deployment on Intranet :: Heat Load 1 Nos. 23975.41 23975.41
Calculation
17 |Development of Calculation Platform, front end user interface and its deployment on Intranet :: Friction 1 Nos. 23975.41 23975.41
Loss Calculation
18 |Development of Calculation Platform, front end user interface and its deployment on Intranet :: Pump| 1 Nos. 23975.41 23975.41
sizing & Reservoir sizing Calculations
19 |Development of Calculation Platform, front end user interface and its deployment on Intranet :: Design of] 1 Nos 47950.82 47950.82
Retaining wall
20 |Development of Calculation Platform, front end user interface and its deployment on Intranet :: Design off 1 Nos. 239754.10 239754.10
Switchyard Structure (Beam, Towers, Equipment Support (Lattice and Pipe))
21|Development of Calculation Platform, front end user interface and its deployment on Intranet :: Design off 1 Nos. 239754.10 239754.10
foundation (Tower, Equipment Support Structure (Isolated and Combined))
22 |Development of Calculation Platform, front end user interface and its deployment on Intranet :: Design off 1 Nos. 119877.05 119877.05
Cable Trench, Road, Drain, Culvert
23 |Development of Calculation Platform, front end user interface and its deployment on Intranet :: BOQ] 1 Nos. 119877.05 119877.05
Estimation Sheet — Civil
24 |Training at BHEL TBG, Noida for 1 day 1 Lot 13500.00 13500.00
25 |Documentation (Binders and CDs 1 Lot 1000.00 1000.00
26 |AMC after Guarantee Period 1 Year 225000.00 225000.00

Total Amount (in Rs.

1702000




(ANNEXURE-I)
TRANSMISSION BUSINESS GROUP
(SUB- CONTRACTS MANAGEMENT)

TBG — NOIDA

PRICE SCHEDULE FORMAT

Subject: Tender for Switchyard Design using Advanced Engineering Platform for BHEL-TBG.

(a) I/ We hereby agree to execute the above work at ---------- % (in figure)
——————— (in words) Above/ Below/At Par the rates of items given in BOQ (Annexure-l) of

subject tender.

NOTE:

1. In this annexure the tenderer shall quote a percentage above or below or at par the rates
shown in the BOQ (Annexure-l). The percentage quoted shall be clearly written both in
words and figures In case of discrepancy in rates in figure and words, the minimum will be
taken into account by BHEL.

2. The quoted percentage will apply to the individual items of BOQ (Annexure-I) uniformly.

Date:

Place
Signature of tenderer

Name & Designation of authorized person(s) with seal



ANNEXURE-III

SUMMARY OF PRICES FOR SWITCHYARD DESIGN USING ADVANCED ENGINEERING PLATFORM
FOR BHEL-TBG, NOIDA

SI No. Description Amount (Rs.)

Total amount as per the rates in BOQ for Switchyard Design
1 using Advanced Engineering Platform for BHEL-TBG 17,02,000
(Annexure-I)

Value of percentage above/below/at par (As indicated in
2 Price Schedule Format, Annexure - II) applicable to the total |  ......... % above/below/ at par
amount of subject work (SI. no. 1 above)

Total amount for Switchyard Design using Advanced
3 Engineering Platform for BHEL-TBG after consideration of
percentage above/below/ at par.

4 Total amount in words after consideration of percentage above/below/ at par:-
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