

**2 X 195 MW MUZAFFARPUR TPP STAGE - II - VIS FOR FAN FOUNDATION**

**PRICE SCHEDULE ( FOR FOREIGN BIDDERS )**

**SUPPLY OF VIS (STEEL HELICAL SPRING AND VISCOUS DAMPER) FOR ID FANS (4 Nos.), PA FANS (4 Nos.), & FD FANS (4 Nos.)**

S NO.	DESCRIPTION OF EQUIPMENT/ITEM	TOTAL QTY.	UNIT FOB PRICE	TOTAL FOB PRICE
1	VIS FOR ID FAN FOUNDATION			
2	VIS FOR PA FAN FOUNDATION			
3	VIS FOR FD FAN FOUNDATION			
4	PACKING & FORWARDING CHARGES			
5	TOOLS AND ACCESSORIES COMMON FOR ID, PA & FD FAN (Electric Pump Included)			
6	TOTAL COST OF PACKAGE ( SUPPLY )			

**PRICE SCHEDULE FOR**

**SUPERVISION OF ERECTION AND COMMISSIONING OF VIS (STEEL HELICAL SPRING AND VISCOUS DAMPER) FOR ID FANS (4 Nos.), PA FANS (4 Nos.), & FD FANS (4 Nos.)**

S NO.	DESCRIPTION OF EQUIPMENT/ITEM	NO. OF VISITS	UNIT FOB PRICE for Supervision of E & C	TOTAL FOB PRICE for Supervision of E & C
1	SUPERVISION OF ERECTION AND COMMISSIONING OF ID FAN			
2	SUPERVISION OF ERECTION AND COMMISSIONING OF PA FAN			
3	SUPERVISION OF ERECTION AND COMMISSIONING OF FD FAN			
4	TOTAL COST FOR SUPERVISION OF ERECTION AND COMMISSIONING			
	TOTAL ( SUPPLY + SUPERVISION OF E & C )			

*Handwritten signature*