Annexure-I
BILL OF QUANTITY CUM PRICE SCHEDULE

Name of Project:- 400KV KHANDWA S/S IN MADHYA PRADESH”.
Name of Work:-Erection, Testing, commissioning and handing over of switchyard at extension of 400KV KHANDWA S/S IN
MADHYA PRADESH

Unit_Rate AMOUNT

SR_NO Description_of_Item Quantity UoM
(Rs.) (Rs.)

CSD (Control switching device) for 400kV 3 Phase, Circuit Breaker).

(Supervision of Erection, Testing and commissioning will be done

by supplier. Necessary manpower support, tools, tackles and

1 . o . 2 Nos. 13,400.00 26,800.00
testing kits is in the scope of ETC contractor). Work includes

installation of CSD in Relay Panel & minor modification / panel

wiring in circuit breaker and relay panel.

400kV, 3-Phase, HDB Isolator with one earth switch (motor
2 operated) electrically ganged, complete with 9 nos. of support 1 Nos. 30,149.29 30,149.29
insulators & terminal connectors (without support structure).

336kV, 1 Phase, Gapless type Metal Oxide Surge Arrester
complete with surge counter, leakage current meter, insulating

3 X . R R 3 Nos. 2,942.13 8,826.39
base, connecting cable/strip and terminal connectors. without
support structure.
400kV, 1 Ph., 8kN, BPI (Solid core Bus Post insulator) with corona

4 ring complete with terminal connectors without support 3 Nos. 1,512.00 4,536.00
structure.

5 Gl Lattice Structures including hardware for Towers, beams, LM & 05 MT 3.782.61 1,891.31

equipments support

6 Gl Pipe Structures including hardware for equipments support 5 MT 3,194.21 15,971.04
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Name of Project:- 400KV KHANDWA S/S IN MADHYA PRADESH”.
Name of Work:-Erection, Testing, commissioning and handing over of switchyard at extension of 400KV KHANDWA S/S IN
MADHYA PRADESH

Unit_Rate AMOUNT

SR_NO Description_of_Item Quantity uoM
(Rs.) (Rs.)

Supply of Equipment fixing hardware (hot dip galvanized)
including nut, bolt and plain /spring washer as per Site
requirement (Erection shall be covered with respective equipment
support structure)

1. Bolts - Class 5.6 of 1S:1367 (part 3) - 1991 (M12-M33, 30-

7 145mm lg. & fully threaded). 50 kg 89.00 4,450.00
2. Nuts - Class 5 of 1S:1367 (part 6) - 1980.

3. Plain Washers - A type conforming to IS: 2016-1967.

4. Spring Washer - Type B of IS: 3063-1972

Note - Size of hardware shall be suitable for equipments /box/JB,
and same shall be decided at site.

400kV Single Suspension Stringing Hardware - with through / drop
8 type clamp, 1 number Polymer Long Rod Insulator, suitable for 3 Set 2,151.00 6,453.00
twin conductor.

Dismantling & re-erection of 400kV Single Suspension Stringing
9 Hardware - with through / drop type clamp, 1 number Polymer 3 Set 2,796.30 8,388.90
Long Rod Insulator, suitable for twin conductor.

ACSR Moose / Bersimis Conductor complete with Tee connectors
10 for dror?pers t<? equipment conr?e.ctlons,‘ PG clamps for Busbar 05 M 51,275.40 25,637.70
jumpering, Twin/Quad bundle rigid/flexible spacers etc to

complete

400kV / 220kV Terminal Connector. - Dismantling of terminal
11 connectors at customer supplied/ erected items whereas erection 6 Nos. 111.07 666.40
of equipments are not in scope of contractor.

400kV / 220kV Terminal Connector. - Installation of terminal

connectors at customer supplied/ erected items whereas erection
12 ,  supplied/ , 6 Nos. 206.27 1,237.60
of equipments are not in scope of contractor. Terminal connectors

shall be provided by BHEL.

13 BMK - Bay Marshalling Kiosks (Outdoor type, Floor / Trench 1 Nos. 3,613.86 3613.86

mounted)

14 400kV Reactor Protection Panel (With Automation) 2 Nos. 10,080.00 20,160.00,
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BILL OF QUANTITY CUM PRICE SCHEDULE

Name of Project:- 400KV KHANDWA S/S IN MADHYA PRADESH”.
Name of Work:-Erection, Testing, commissioning and handing over of switchyard at extension of 400KV KHANDWA S/S IN
MADHYA PRADESH

Unit_Rate AMOUNT

SR_NO Description_of_Item Quantity UoM
(Rs.) (Rs.)

Augmentation of existing 400KV Bus Bar protection scheme (with
15 ) ) . 1 Set 32,834.29 32,834.29
Automation) (if applicable)

Augmentation of Substation Automation system for 400kV Main

16
Bay (if applicable)

1 Set 32,834.29 32,834.29

Supply and installation: Extension/Maodification in existing 415V
ACDB / MLDB Panel with 63A, 4 Pole MCCB (FB MCCB with
thermal magnetic release for O/L (80-100%) & Fixed S/C with
17 ) . . 1 Set 10,580.00 10,580.00
rotary handle and 4 number 63A rating terminal block, mounting
channel, internal wiring, door cutting etc complete. MCCB & TB

are to be Powergrid approved make.

Supply and installation: Extension/Modification in existing 220V
DCDB Panels with 32A, DP, MCCB with thermal magnetic release
18 SE for O/L (80-100%) & fixed S/C and 2 number 32A terminal 1 Set 10,580.00 10,580.00
block, mounting channel, internal wiring etc complete. MCCB & TB
are to be Powergrid approved make.

Lighting Panel ACP-2 (Outdoor type, Foundation Mounted)
19 including installation of mounting hardwares / anchor fastener / 1 Nos. 4,032.00 4,032.00
foundation bolt etc complete in all respect.

Sub Lighting panel SLP (Outdoor type, Foundation / structure
20 Mounted) including installation of structure, mounting hardwares 2 Nos. 1,008.00 2,016.00
/ anchor fastener etc complete in all respect.

Outdoor Junction Box for loop in loop out of Lighting Cables
(Outdoor type, Foundation / structure Mounted) including
installation of support structure, mounting hardwares / anchor
fastener etc complete in all respect.

21 2 Nos. 1,512.00 3,024.00
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SR_NO Description_of_Item Quantity | uom | Unit-Rate | AMOUNT
(Rs.) (Rs.)
LED Flood Light Luminaries Type FL-1 (150W) including installation
22 of mounting hardwares, brackets, fastener, screw, nut bolt etc 3 Nos. 1,209.60 3,628.80
complete.
LED Flood Light Luminaries Type FL-2 (250W) including installation
23 of mounting hardwares, brackets, fastener, screw, nut bolt etc 3 Nos. 1,209.60 3,628.80

complete.

Receptacle 415V, 63A, 3 Phase outdoor type. (Outdoor type,
Foundation / structure Mounted) including installation of

24 . . 1 Nos. 4,032.00 4,032.00
structure, mounting hardwares / anchor fastener etc complete in

all respect.

Receptacle 415V, 250A, 3 Phase outdoor type. (Outdoor type,
Foundation / structure Mounted) including installation of

25 ) : 1 Nos. 4,032.00 4,032.00
structure, mounting hardwares / anchor fastener etc complete in
all respect.

26 PTZ camera (dome type) with it's housing, power supply unit & 1 Set 400.00 400.00
mounting hardware

27 Junction Box |nc.|ud|ng mounting of 600VA UPS, media converter, 1 Set 400.00 400.00
LIU & power switch etc for PTZ camera
Cabling between PTZ camera and Junction Box. (set of cat-6 cable,

28 flexible 25mm GI conduit, power cable 3¢cx2.5 sg.mm & mounting 20 Meter 20.16 403.20,

hardwares)

Earthing work with 75X12 Gl Flat - Installation of Gl Flat including
cutting, bending, welding with GI Flat / MS Rod, supply and
application of paint, clamping to structure/building wall etc. to
complete in all respect. All arc welding shall be done with low

29 hydrogen content electrodes. the welds should be treated with 2 MT 9,373.34 18,746.68
two coats of metal primer (comprising of red oxide and zinc
chromate in a synthetic medium) followed by two finishing coats
of aluminum paint. The red oxide and zinc chromate shall conform
to 1S:2074.

Earthing work with 50X6 Gl Flat / MS Flat - Installation of Flat
including cutting, bending, welding with Flat / MS Rod, supply and
application of paint, clamping to structure/building wall etc. to
complete in all respect. All arc welding shall be done with low

30 hydrogen content electrodes. the welds should be treated with 0.5 MT 9,373.34 4,686.67
two coats of metal primer (comprising of red oxide and zinc
chromate in a synthetic medium) followed by two finishing coats
of aluminum paint. The red oxide and zinc chromate shall conform
to 1S:2074.

Laying of 100 to 150 mm wide, 2.5 M long, 2mm thick (minimum)
G.S. steel Perforated type cable trays with cover, coupler plates,
hardware, fixing and clamping arrangement with lattice type

31 support equipment’s structure etc to complete including cutting & 10 Meter 48.64 486.43
jointing to suitable length. Fixing and clamping hardware required
for fixing of perforated tray with lattice / pipe structure shall be in
ETC contractor scope.
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Unit_Rate AMOUNT

SR_NO Description_of_Item Quantity UoM
(Rs.) (Rs.)

32 Supply of 50x50x6 mm MS Angle - Powergrid approved make 0.5 MT 36,695.00 18,347.50

33 Supply of 50x6 mm MS Flat - Powergrid approved make 0.5 MT 50,200.00 25,100.00

Installation of Cable Rack - work includes cutting, welding and
fabrication of cable racks with MS angles & MS Flat (for continues
earthing run) on inserts of cable trench walls. Cable rack assembly
shall be of 1/2/3/4 tier as applicable. Cable racks and supports
shall be painted after installation with two coats of metal primer
(comprising of red oxide and zinc chromate in a synthetic
medium) followed by two finishing coats of aluminum paint.
(supply of paint is in scope of bidder)

34 0.5 MT 23,887.80 11,943.90

Supply and installation of Panel Supporting Angles / Channel etc
on cable trench in CRB / SPR, Vertical support for cables etc
(Including Supply). Supports shall be painted after installation with
two coats of metal primer (comprising of red oxide and zinc
chromate in a synthetic medium) followed by two finishing coats
of aluminum paint. (supply of paint is in scope of bidder)

35 0.2 MT 60,652.32 12,130.46

Supply of 110 mm nominal outside dia. PVC PIPES CLASS-IV as per
36 IS 4985 100 Meter 170.00 17,000.00

Supply of 50 mm nominal outside dia. PVC PIPES CLASS-IV as per
37 IS 4985 60 Meter 68.10 4,086.00

Supply of 90° PVC long bend for 110 mm dia PVC Pipes class-IV
38 pipes, conforming to IS 10124, 1S 10124 (Part 9) & IS 10124 (Part 17 Nos. 190.00 3,230.00
10).

Supply of 90° PVC long bend for 50 mm dia PVC Pipes class-IV
39 pipes, conforming to IS 10124, 1S 10124 (Part 9) & IS 10124 (Part 10 Nos. 85.00 850.00]
10).

Supply of PVC sockets for 110 mm dia PVC Pipes class-IV pipes,

40 X
conforming to IS 7834 (Part-6)-1977.

17 Nos. 350.00 5,950.00

Supply of PVC sockets for 50 mm dia PVC Pipes class-IV pipes,

41 X
conforming to IS 7834 (Part-6)-1977

10 Nos. 330.00 3,300.00

42 Supply of PVC tee bend for 110 mm dia PVC Pipes class-IV pipes, 6 Nos 490.00 2 940.00
conforming to IS 10124, IS 10124 (Part 9) & IS 10124 (Part 10). ’ ’ o

Supply of PVC tee bend for 50 mm dia PVC Pipes class-IV pipes,

43
conforming to IS 10124, IS 10124 (Part 9) & IS 10124 (Part 10).

3 Nos. 250.00 750.00
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— . Unit_Rate AMOUNT
SR_NO Description_of_Item Quantity uoM -
(Rs.) (Rs.)
Supply of 32 mm (Nominal Dia) HDPE - High Density PE pipe
m including tee / elbow as per relevant IS code. Mode of 100 Meter 114.45 11,445.00

measurement shall be running length of HDPE Pipe only. Tee &
Bend as per requirements are deemed included.

Supply of 25 NB Gl pipes (light grade) conduits along with socket,
bend and joint on trench rack support etc complete. Supply of
45 required clamp for fixing GI conduits on Cable rack shall be in ETC 20 Meter 159.45 3,189.04
contractor scope. Mode of measurement shall be running length
of pipe conduit.

INSTALLATION OF 110 mm dia PVC Pipe. Which shall be buried in
the ground at a depth of 300 mm below FGL. Work includes
excavation, backfilling, making trench holes and repairing of cable
trench walls, cutting, fixing of sockets/ bends where required etc.
complete. Both ends of PVC conduits shall be closed by plastering.
(Payment will be made for the as erected pipe length)

46 100 Meter 93.28 9,328.26|

INSTALLATION OF 50 mm dia PVC Pipe. Which shall be buried in
the ground at a depth of 300 mm below FGL. Work includes
excavation, backfilling, making trench holes and repairing of cable
47 trench walls, cutting, fixing of sockets/ bends where required etc. 60 Meter 78.08 4,684.67
complete. Both ends of PVC conduits shall be closed by plastering.
(Payment will be made for the as erected pipe length)

INSTALLATION OF 25 NB Gl pipes (light grade) conduits along with
socket, bend and joint on trench rack support . Cutting, threading,
fixing of clamps sockets/ bends/joints where required etc.
complete. Mode of measurement shall be running length of pipe
conduit. Gl conduits shall be used for INSTALLATION OF fiber optic
cables /sensor cables.

48 20 Meter 39.86 797.26)

9 INSTALLATION OF 25/32 MM DIA. HDPE PIPE in cable trench, 450 Meter 114.45 51,502.50
trays, hanger, supports, STRUCTURE, through wall etc

INSTALLATION OF 25/32 MM DIA. HDPE PIPE buried in the ground
at a depth of 300 mm below FGL. Work includes excavation,
50 backfilling, making trench holes and repairing of cable trench 50 Meter 114.45 5,722.50
walls, cutting, fixing of sockets/ bends where required etc.
complete. (Payment will be made for the as erected pipe length)
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SR_NO Description_of_Item Quantity | uom | Unit-Rate | AMOUNT
(Rs.) (Rs.)
INSTALLATION of FIBER OPTIC CABLE in Gl Pipe / HDPE Pipe along
with connectors for SAS & Busbar Protection / VMS. Splicing and
51 L . . ) 500 Meter 15.54 7,768.25
Termination shall be in supplier's scope.). Installation of GI / HDPE
Pipe is covered in separate BOQ line item.
INSTALLATION of CO-AXIAL CABLE, CAT 6 CABLE, SHIELDED
TWISTED PAIR - STP, UTP CABLE, SPECIAL purpose CABLES IN GI
52 Pipe / HDPE Pipe along with connectors / TERMINATION. 50 Meter 15.54 776.83
Installation of GI / HDPE Pipe is covered in separate BOQ line
item.
53 ETC of LT control cable - 5C X 2.5 Cu 2000 Meter 11.77 23,539.20,
54 ETC of LT control cable - 7C X 2.5 Cu 1500 Meter 12.60 18,907.20|
55 ETC of LT control cable - 10C X 2.5 Cu 500 Meter 12.60 6,302.40
56 ETC of LT control cable - 14C X 2.5 Cu 2500 Meter 16.81 42,024.00
57 ETC of LT control cable - 19C X 2.5 Cu 250 Meter 19.45 4,861.29
58 ETC of LT control cable - 27C X 2.5 Cu 2500 Meter 29.71 74,287.07|
59 ETC of LT Power / control cable - 2C X 2.5 Cuor3CX 2.5 Cu 1200 Meter 11.77 14,123.52
60 ETC of LT XLPE Power cable - 3.5C X 300 Al 500 Meter 57.77 28,883.66
61 ETC of LT Power cable in directly Buried Cable trench (including sarf 50 Meter 54.93 2,746.56
62 ETC of LT Power cable - 3.5C X 70 Al 1800 Meter 24.37 43,873.92
63 ETC of LT Power cable - 3.5C X 35 Al 500 Meter 16.81 8,404.80
64 ETC of LT Power cable - 4C X 16 Al 900 Meter 12.98 11,681.28
65 ETC of LT Power cable - 4C X 6 Al 200 Meter 12.98 2,595.84
66 ETC of LT Power cable - 2C X 6 Al 400 Meter 12.98 5,191.68|
67 Supply of CABLE GLAND suitable for 2C X 2.5 or 3CX2.5 PVC/Cu 20 Nos. 168.12 3,362.30
Power / CONTROL Cable
Supply of CABLE GLAND suitable for 5C X 2.5 PVC/Cu Control
68 20 Nos. 168.12 3,362.30
Cable
69 i:;;:;ly of CABLE GLAND suitable for 7C X 2.5 PVC/Cu Control 20 Nos. 201.74 4,034.88
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20 Supply of CABLE GLAND suitable for 10C X 2.5 PVC/ Cu Control 10 Nos. 201.74 2,017.44
Cable
Supply of CABLE GLAND suitable for 14C X 2.5 Cu PVC/ Control
71 40 Nos. 252.17 10,086.91
Cable
7 Supply of CABLE GLAND suitable for 19C X 2.5 Cu PVC/ Control 10 Nos. 287.28 2872.82
Cable
73 Supply of CABLE GLAND suitable for 27C X 2.5 Cu Control Cable 24 Nos. 591.21 14,188.92
74 Supply of CABLE GLAND suitable for 3.5C X 300 Al C XLPE Power Ca| 2 Nos. 604.80 1,209.60,
75 Supply of CABLE GLAND suitable for 3.5C X 70 Al Power Cable 12 Nos. 336.22 4,034.65
76 Supply of CABLE GLAND suitable for 3.5C X 35 Al Power Cable 4 Nos. 294.20 1,176.81
77 Supply of CABLE GLAND suitable for 4C X 16 Al Power Cable 30 Nos. 252.17 7,565.18
78 Supply of CABLE GLAND suitable for 4C X 6 Al Power Cable 20 Nos. 252.17 5,043.46
79 Supply of CABLE GLAND suitable for 2C X 6 Al Power Cable 20 Nos. 185.33 3,706.56
Supply of Rubber mats (Class-A suitable for 1.1 kV as per IS:
80 10 Sg.m 1,237.73 12,377.32
15652)
Installation of Rubber mats (Class-A suitable for 1.1 kV as per IS:
81 ) 10 Sg.m 137.53 1,375.26
15652) in front of Panels
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Supply & Mounting of Phase Color Discs, Danger Plate and

82 Identification Plates for bays & Equipments as per 1S:2551; 1982 & 1 Lot 1,14,258.84 1,14,258.84
IS:5; 1978.
PHASE IDENTIFICATION - Painting the structures in Red, Yellow

d
83 | 1 Lot 2,000.00 2,000.00)

Blue by reflecting Colour is to be provided around the top of the
structure with Colour band of 100 mm width.

84 Supply & Installation of BAY IDENTIFICATION - Bay Name Plate as 1 Nos 971.36 971.36
per drawing no. C/ENG/STD/BAY NAME PLATE ’ ’ ’

Supply & Installation of Cable Tag - The tag shall be of aluminum
with the number punched on it and securely attached to the cable
85 conduit by not less than two turns of 20 SWG Gl wire conforming 1 Lot 2,000.00 2,000.00
to 1S:280. Cable tags shall be of rectangular shape for power
cables and of circular shape for control cables.

Supply of Cable Sealing System / cable transit system - Modular
multi-diameter (type peel-able or adjustable blocks) cable sealing
system consisting of frames, blocks, stay plate and accessories.
The shall be installed where the cables enter CRB, SPR in the
86 substations. (Approved make M/s Roxtec India Pvt. Ltd / M/s MCT 994 Sq.cm 11.80 11.729.20
Brattberg India Pvt. Ltd. / any other Powergrid approved make) ' ' e
Mode of measurement shall be in square centimeter of inner
dimension of frame of cable sealing system. Bidder to submit
drawing, document & type test report for approval during
contract stage.

Installation of Cable Sealing System - Modular multi-diameter
(type peel-able or adjustable blocks) cable sealing system
consisting of frames, blocks, stay plate and accessories. The shall
be installed where the cables enter CRB, SPR in the substations.
87 . . . 994 Sg.cm 1.18 1,172.92
Mode of measurement shall be in square centimeter of inner
dimension of frame of cable sealing system. Minor civil works
required for installation of cable sealing system is in the scope of

bidder.

Repair/Modification work in Control room for fixing of panels
88 under present scope including covering of gap and floor finishing 1 Lot 32,390.45 32,390.45
to meet the aesthetic.

SAND FILLED CABLE TRENCH - Removal of sand from existing sand-
filled cable trench, placement of the same in a suitable position

89 near trench, refilling of the same sand after successful completion 1 Cu.M 2,000.00 2,000.00|
of cabling works, dressing/ spreading of sand in trench. (mode of
measurement shall be cubic meter of refilled sand)
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— . Unit_Rate AMOUNT
SR_NO Description_of_Item Quantity uoM -
(Rs.) (Rs.)
SUPPLY OF SAND: if required to top-up "sand filled cable trench"
90 as per site requirement. works includes supply, placement and 1 cuM 1,000.00 1,000.00

dressing of sand in cable trench. (mode of measurement shall be
cubic meter of sand)

Dismantling of existing lattice / pipe structure and its disposal as
91 . . 0.5 MT 726.75 363.38
per site requirement.

MATERIAL HANDLING OF FIRE PROTECTION SYSTEM - RECEIPT OF
MATERIAL, UNLOADING, PROPER STORAGE, MATERIAL
RECONCILIATION, SAFE KEEPING, HANDING OVER TO BHEL / FIRE
92 FIGHTING CONTRACTOR, PROPER RECORD KEEPING ETC TO 7.2 MT 500.00 3,600.00
COMPLETE. PLEASE REFER ANNEXURE_FIRE-PROTECTION. MODE
OF PAYMENT SHALL BE EQUIPMENT / ITEM WEIGHT EXCLUDING
PACKING WEIGHT.

MANDATORY SPARES - E: 420kV SF6 Circuit Breaker Spare

93 . R 1 Lot 12,000.00 12,000.00
material handling

94 MANDATORY SPARES - F: 420 kV Isolator Spare material handling 1 Lot 3,594.03 3,594.03

95 MANI?ATORY ?PARES - G: 400kV Current Transformer Spare 1 Lot 2.200.00 2.200.00
material handling

96 MANI?ATORY SPARES - H: 336kV Surge Arrester Spare material 1 Lot 3,500.00 3.500.00
handling

97 MANDATORY SPARES - L2: Reactor Protection panel 1 Lot 2,500.00 2,500.00

98 MANDATORY SPARFS - M: Su.b—St.at|on Automatlon /SCADA 1 Lot 500.00 500.00
system Spare material handling (if applicable)

MANDATORY SPARES - N: Fire Protection System Spare material

99
handling

1 Lot 100.00 100.00

Watch and ward of stored / erected material at project site and
100 storage area or any other locations as per instruction of site in 3 Months 44,782.65 1,34,347.94
charge. (round the clock security by authorized service agency)

101 ETC 415V ACDB (Extn.): AC Distribution Board Extension Panel 1 No 10,580.00 10,580.00

Total Amount in Rs. ( Excluding GST)| 12,00,613.74

Note:- Following Annexures are the Part of this BOQ, Bidders may Please refer the mentioned Annexures which are
attched alongwith the tender Documenst.

1) BOQ_ANNEXURE_1 :- Standard Technical notes and Scope

2) BOQ_ANNEXURE_2 :- Project Specific Drwaings and Documents

3) BOQ_ ANNEXURE_3:- Standard Drawings & Documents List




ANNEXURE-II

TRANSMISSION BUSINESS GROUP
(SUB- CONTRACTS MANAGEMENT)
TBG - NOIDA

PRICE SCHEDULE FORMAT

SUB: TENDER FOR “RECEIPT OF EQUIPMENT/ MATERIAL AT SITE, UNLOADING,
RECONCILIATION, INSPECTION, VERIFICATION, STORAGE, UP-KEEPING DURING
STORAGE, ERECTION, TESTING, COMMISSIONING AND HANDING OVER OF 400KV

KHANDWA S/S IN MADHYA PRADESH”.

TENDER SPEC. NO.:- TBSM/KHANDWA/ SS-19 /ETC/TENDER /20-21 DATE 30.04.2020

(@) 1/ We hereby agree to execute the above work at % (in figure)....
(in words) Above / Below/ At Par the rates of items given in BOQ

(Annexure-l) of subject tender.

NOTE:

1. In this annexure the tenderer shall quote a percentage above/ below/At Par the rates shown in
the Bill of Quantities (Annexure-l) of subject tender. The percentage quoted shall be clearly
written both in words and figures. In case of discrepancy in rates in figure and words, the
minimum will be taken into account by BHEL.

2. The quoted percentage will apply to the individual items uniformly.

Date:
Place

Signature of tenderer
Name & Designation of authorized person(s) with seal



ANNEXURE-III
( Summary Of Prices)

NAME OF WORK :- RECEIPT OF EQUIPMENT/ MATERIAL AT SITE, UNLOADING, RECONCILIATION,
INSPECTION, VERIFICATION, STORAGE, UP-KEEPING DURING STORAGE, ERECTION, TESTING,
COMMISSIONING AND HANDING OVER OF 400KV KHANDWA S/S IN MADHYA PRADESH.”.

TENDER SPECIFICATION NO.:-TBSM/KHANDWA/ SS-19 /ETC/TENDER /20-21 DATE 30.04.2020

SI No.

Description

Amount (Rs.)

1

Total Amount as per rates in BOQ for "Receipt of equipment/
material at site, unloading, reconciliation, inspection,

verification, storage, up-keeping during storage, erection,

testing, commissioning and handing over of 400kV Khandwa

s/s in Madhya Pradesh."

(Annexure-l)

12,00,613.74

Value of percentage above/below/at par (As indicated in
Price Schedule Format, Annexure-Il) applicable to the total
amount of ETC work ( at SI. no. 1 above)

% above/below/ at par

Total amount after consideration of percentage
above/below/ at par.




