
SR_NO Description_of_Item Quantity UOM
Unit_Rate

( Rs.) 

AMOUNT

(Rs.) 

1

400kV, 3‐Phase SF6 Circuit Breaker without PIR along with lattice 

type GI supporting structure, platform with ladder, terminal 

connectors, Breaker Control Cabinets and interpole cabling, SF6 

Gas cylinders. (Supervision of Erection, Testing and commissioning 

will be done by supplier. Supplier will bring Breaker timing kit and 

Gas leak detector only. Necessary manpower support, tools, 

tackles and testing kits is in the scope of ETC contractor).

1 Nos.        49,524.71              49,524.71 

2

CSD (Control switching device) for 400kV 3 Phase, Circuit Breaker). 

(Supervision of Erection, Testing and commissioning will be done 

by supplier. Necessary manpower support, tools, tackles and 

testing kits is in the scope of ETC contractor). Work includes 

installation of CSD in Relay Panel & minor modification / panel 

wiring in circuit breaker and relay panel.

2 Nos.        13,400.00              26,800.00 

3

400kV, 3‐Phase, HDB Isolator with one earth switch (motor 

operated) electrically ganged, complete with 9 nos. of support 

insulators & terminal connectors (without support structure).

2 Nos.        30,149.29              60,298.58 

4
400kV, 1 Ph., Current Transformer complete with terminal 

connectors without support structure.
3 Nos.          9,920.87              29,762.61 

5

336kV, 1 Phase, Gapless type Metal Oxide Surge Arrester 

complete with surge counter, leakage current meter, insulating 

base, connecting cable/strip and terminal connectors. without 

support structure.

3 Nos.          2,942.13                8,826.39 

6

400kV, 1 Ph., 8kN, BPI (Solid core Bus Post insulator) with corona 

ring complete with terminal connectors without support 

structure.

3 Nos.          1,512.00                4,536.00 

7

DGA Test for CT Oil – Scope includes sampling of oil from CT 

(sample bottle, syringe etc for DGA test is NOT in the scope of 

bidder) under supervision of OEM / BHEL. Bidder's scope covers 

all supports for sampling, safely delivery and submission of test 

sample to Powergrid Itarsi laboratory, getting it tested and 

submission of test report to BHEL. Powergrid laboratory charges 

shall in the scope of bidder.

3 Nos.          2,200.00                6,600.00 

8
GI Lattice Structures including hardware for Towers, beams, LM & 

equipments support
0.5 MT          3,782.61                1,891.31 

9 GI Pipe Structures including hardware for equipments support 8 MT          3,194.21              25,553.66 
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10

Supply of Equipment fixing hardware (hot dip galvanized) 

including nut, bolt and plain /spring washer as per Site 

requirement (Erection shall be covered with respective equipment 

support structure)

1. Bolts ‐ Class 5.6 of IS:1367 (part 3) ‐ 1991 (M12‐M33, 30‐

145mm lg. & fully threaded).

2. Nuts ‐ Class 5 of IS:1367 (part 6) ‐ 1980.

3. Plain Washers ‐ A type conforming to IS: 2016‐1967.

4. Spring Washer ‐ Type B of IS: 3063‐1972

Note ‐ Size of hardware shall be suitable for equipments /box/JB, 

and same shall be decided at site.

50 kg                89.00                4,450.00 

11

400kV Single Suspension Stringing Hardware ‐ with through / drop 

type clamp, 1 number Polymer Long Rod Insulator, suitable for 

twin conductor. 

3 Set          2,151.00                6,453.00 

12

Dismantling & re‐erection of 400kV Single Suspension Stringing 

Hardware ‐ with through / drop type clamp, 1 number Polymer 

Long Rod Insulator, suitable for twin conductor. 

3 Set          2,796.30                8,388.90 

13

ACSR Moose / Bersimis Conductor complete with Tee connectors 

for droppers to equipment connections, PG clamps for Busbar 

jumpering, Twin/Quad bundle rigid/flexible spacers etc to 

complete

1 kM        51,275.40              51,275.40 

14

4" Al Tube (ETC of Al.Tube includes cutting, Aluminum welding, 

testing, bending & installation of Al. Tube). Welding sleeve and Al. 

tube will be supplied by BHEL)

120 Meter              298.60              35,831.81 

15

400kV / 220kV Terminal Connector. ‐ Dismantling of terminal 

connectors at customer supplied/ erected items whereas erection 

of equipments are not in scope of contractor.

6 Nos.              111.07                    666.40 

16

400kV / 220kV Terminal Connector. ‐ Installation of terminal 

connectors at customer supplied/ erected items whereas erection 

of equipments are not in scope of contractor. Terminal connectors 

shall be provided by BHEL. 

6 Nos.              206.27                1,237.60 

17
BMK ‐ Bay Marshalling Kiosks (Outdoor type, Floor / Trench 

mounted)
1 Nos.          3,613.86                3,613.86 

18 CTJB ‐ Junction Box (on CT structure) 1 Nos.          2,131.20                2,131.20 

19
400kV Circuit Breaker Relay Panel without Auto reclose ( With 

Automation)
1 Nos.        10,080.00              10,080.00 

20 400kV Reactor Protection Panel (With Automation)  2 Nos.        10,080.00              20,160.00 

21
Augmentation of existing 400KV Bus Bar protection scheme (with 

Automation) (if applicable)
1 Set        32,834.29              32,834.29 
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22
Augmentation of Substation Automation system for 400kV Main 

Bay (if applicable)
1 Set        32,834.29              32,834.29 

23

Supply and installation: Extension/Modification in existing 415V 

ACDB / MLDB Panel with 63A, 4 Pole MCCB (FB MCCB with 

thermal magnetic release for O/L (80‐100%) & Fixed S/C with 

rotary handle and 4 number 63A rating terminal block, mounting 

channel, internal wiring, door cutting etc complete. MCCB & TB 

are to be Powergrid approved make.

1 Set        10,580.00              10,580.00 

24

Supply and installation: Extension/Modification in existing 220V 

DCDB Panels with 32A, DP, MCCB with thermal magnetic release 

SE for O/L (80‐100%) & fixed S/C and 2 number 32A terminal 

block, mounting channel, internal wiring etc complete. MCCB & TB 

are to be Powergrid approved make.

1 Set        10,580.00              10,580.00 

25

Lighting Panel ACP‐2 (Outdoor type, Foundation Mounted) 

including installation of mounting hardwares / anchor fastener / 

foundation bolt etc complete in all respect.

1 Nos.          4,032.00                4,032.00 

26

Sub Lighting panel SLP (Outdoor type, Foundation / structure 

Mounted) including installation of structure, mounting hardwares 

/ anchor fastener etc complete in all respect.

2 Nos.          1,008.00                2,016.00 

27

Outdoor Junction Box for loop in loop out of Lighting Cables 

(Outdoor type, Foundation / structure Mounted) including 

installation of support structure, mounting hardwares / anchor 

fastener etc complete in all respect.

2 Nos.          1,512.00                3,024.00 
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28

LED Flood Light Luminaries Type FL‐1 (150W) including installation 

of mounting hardwares, brackets, fastener, screw, nut bolt etc 

complete.

3 Nos.          1,209.60                3,628.80 

29

LED Flood Light Luminaries Type FL‐2 (250W) including installation 

of mounting hardwares, brackets, fastener, screw, nut bolt etc 

complete.

3 Nos.          1,209.60                3,628.80 

30

Receptacle 415V, 63A, 3 Phase outdoor type. (Outdoor type, 

Foundation / structure Mounted) including installation of 

structure, mounting hardwares / anchor fastener etc complete in 

all respect.

1 Nos.          4,032.00                4,032.00 

31

Receptacle 415V, 250A, 3 Phase outdoor type. (Outdoor type, 

Foundation / structure Mounted) including installation of 

structure, mounting hardwares / anchor fastener etc complete in 

all respect.

1 Nos.          4,032.00                4,032.00 

32
PTZ camera (dome type) with it's housing, power supply unit & 

mounting hardware
2 Set              400.00                    800.00 

33
Junction Box including mounting of 600VA UPS, media converter, 

LIU & power switch etc for PTZ camera
2 Set              400.00                    800.00 

34

Cabling between PTZ camera and Junction Box. (set of cat‐6 cable, 

flexible 25mm GI conduit, power cable 3cx2.5 sq.mm & mounting 

hardwares)

40 Meter                20.16                    806.40 

35

Earthing work with 75X12 GI Flat ‐ Installation of GI Flat including 

cutting, bending, welding with GI Flat / MS Rod, supply and 

application of paint, clamping to structure/building wall etc. to 

complete in all respect. All arc welding shall be done with low 

hydrogen content electrodes. the welds should be treated with 

two coats of metal primer (comprising of red oxide and zinc 

chromate in a synthetic medium) followed by two finishing coats 

of aluminum paint. The red oxide and zinc chromate shall conform 

to IS:2074.

3.5 MT          9,373.34              32,806.69 

36

Earthing work with 50X6 GI Flat / MS Flat ‐ Installation of Flat 

including cutting, bending, welding with Flat / MS Rod, supply and 

application of paint, clamping to structure/building wall etc. to 

complete in all respect. All arc welding shall be done with low 

hydrogen content electrodes. the welds should be treated with 

two coats of metal primer (comprising of red oxide and zinc 

chromate in a synthetic medium) followed by two finishing coats 

of aluminum paint. The red oxide and zinc chromate shall conform 

to IS:2074.

2 MT          9,373.34              18,746.68 

37

Laying of 100 to 150 mm wide, 2.5 M long, 2mm thick (minimum) 

G.S. steel Perforated type cable trays with cover, coupler plates, 

hardware, fixing and clamping arrangement with lattice type 

support equipment’s structure etc to complete including cutting & 

jointing to suitable length. Fixing and clamping hardware required 

for fixing of perforated tray with lattice / pipe structure shall be in 

ETC contractor scope.

20 Meter                48.64                    972.86 
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38 Supply of 50x50x6 mm MS Angle ‐ Powergrid approved make 0.5 MT        36,695.00              18,347.50 

39 Supply of 50x6 mm MS Flat ‐ Powergrid approved make 0.5 MT        50,200.00              25,100.00 

40

Installation of Cable Rack ‐ work includes cutting, welding and 

fabrication of cable racks with MS angles & MS Flat (for continues 

earthing run) on inserts of cable trench walls. Cable rack assembly 

shall be of 1/2/3/4 tier as applicable. Cable racks and supports 

shall be painted after installation with two coats of metal primer 

(comprising of red oxide and zinc chromate in a synthetic 

medium) followed by two finishing coats of aluminum paint. 

(supply of paint is in scope of bidder)

0.5 MT        23,887.80              11,943.90 

41

Supply and installation of Panel Supporting Angles / Channel etc 

on cable trench in CRB / SPR, Vertical support for cables etc 

(Including Supply). Supports shall be painted after installation with 

two coats of metal primer (comprising of red oxide and zinc 

chromate in a synthetic medium) followed by two finishing coats 

of aluminum paint. (supply of paint is in scope of bidder) 

0.2 MT        60,652.32              12,130.46 

42
Supply of 110 mm nominal outside dia. PVC PIPES CLASS‐IV as per 

IS 4985
250 Meter              170.00              42,500.00 

43
Supply of 50 mm nominal outside dia. PVC PIPES CLASS‐IV as per 

IS 4985
150 Meter                68.10              10,215.00 

44

Supply of 90° PVC long bend for 110 mm dia PVC Pipes class‐IV 

pipes, conforming to IS 10124, IS 10124 (Part 9) & IS 10124 (Part 

10).

42 Nos.              190.00                7,980.00 

45

Supply of 90° PVC long bend for 50 mm dia PVC Pipes class‐IV 

pipes, conforming to IS 10124, IS 10124 (Part 9) & IS 10124 (Part 

10).

25 Nos.                85.00                2,125.00 

46
Supply of PVC sockets for 110 mm dia PVC Pipes class‐IV pipes, 

conforming to IS 7834 (Part‐6)‐1977.
42 Nos.              350.00              14,700.00 

47
Supply of PVC sockets for 50 mm dia PVC Pipes class‐IV pipes, 

conforming to IS 7834 (Part‐6)‐1977
25 Nos.              330.00                8,250.00 

48
Supply of PVC tee bend for 110 mm dia PVC Pipes class‐IV pipes, 

conforming to IS 10124, IS 10124 (Part 9) & IS 10124 (Part 10).
14 Nos.              490.00                6,860.00 

49
Supply of PVC tee bend for 50 mm dia PVC Pipes class‐IV pipes, 

conforming to IS 10124, IS 10124 (Part 9) & IS 10124 (Part 10).
8 Nos.              250.00                2,000.00 
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50

Supply of 32 mm (Nominal Dia) HDPE ‐ High Density PE pipe 

including tee / elbow as per relevant IS code. Mode of 

measurement shall be running length of HDPE Pipe only. Tee & 

Bend as per requirements are deemed included.

100 Meter              114.45              11,445.00 

51

Supply of 25 NB GI pipes (light grade) conduits along with socket, 

bend and joint on trench rack support etc complete. Supply of 

required clamp for fixing GI conduits on Cable rack shall be in ETC 

contractor scope. Mode of measurement shall be running length 

of pipe conduit.

30 Meter              159.45                4,783.56 

52

INSTALLATION OF 110 mm dia PVC Pipe. Which shall be buried in 

the ground at a depth of 300 mm below FGL. Work includes 

excavation, backfilling, making trench holes and repairing of cable 

trench walls, cutting, fixing of sockets/ bends where required etc. 

complete. Both ends of PVC conduits shall be closed by plastering. 

(Payment will be made for the as erected pipe length)

250 Meter                93.28              23,320.65 

53

INSTALLATION OF 50 mm dia PVC Pipe. Which shall be buried in 

the ground at a depth of 300 mm below FGL. Work includes 

excavation, backfilling, making trench holes and repairing of cable 

trench walls, cutting, fixing of sockets/ bends where required etc. 

complete. Both ends of PVC conduits shall be closed by plastering. 

(Payment will be made for the as erected pipe length)

150 Meter                78.08              11,711.69 

54

INSTALLATION OF 25 NB GI pipes (light grade) conduits along with 

socket, bend and joint on trench rack support . Cutting, threading, 

fixing of clamps sockets/ bends/joints where required etc. 

complete. Mode of measurement shall be running length of pipe 

conduit. GI conduits shall be used for INSTALLATION OF fiber optic 

cables /sensor cables.

30 Meter                39.86                1,195.89 

55
INSTALLATION OF 25/32 MM DIA. HDPE PIPE in cable trench, 

trays, hanger, supports, STRUCTURE, through wall etc
700 Meter              114.45              80,115.00 

56

INSTALLATION OF 25/32 MM DIA. HDPE PIPE buried in the ground 

at a depth of 300 mm below FGL. Work includes excavation, 

backfilling, making trench holes and repairing of cable trench 

walls, cutting, fixing of sockets/ bends where required etc. 

complete. (Payment will be made for the as erected pipe length)

50 Meter              114.45                5,722.50 
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57

INSTALLATION of FIBER OPTIC CABLE in GI Pipe / HDPE Pipe along 

with connectors for SAS & Busbar Protection / VMS. Splicing and 

Termination shall be in supplier's scope.). Installation of GI / HDPE 

Pipe is covered in separate BOQ line item.

750 Meter                15.54              11,652.38 

58

INSTALLATION of CO‐AXIAL CABLE, CAT 6 CABLE, SHIELDED 

TWISTED PAIR ‐ STP, UTP CABLE, SPECIAL purpose CABLES IN GI 

Pipe / HDPE Pipe along with connectors / TERMINATION. 

Installation of GI / HDPE Pipe is covered in separate BOQ line 

item.

50 Meter                15.54                    776.83 

59 ETC of LT control cable ‐ 5C X 2.5 Cu 1500 Meter                11.77              17,654.40 

60 ETC of LT control cable ‐ 7C X 2.5 Cu 400 Meter                12.60                5,041.92 

61 ETC of LT control cable ‐ 10C X 2.5 Cu 500 Meter                12.60                6,302.40 

62 ETC of LT control cable ‐ 14C X 2.5 Cu 2000 Meter                16.81              33,619.20 

63 ETC of LT control cable ‐ 19C X 2.5 Cu 250 Meter                19.45                4,861.29 

64 ETC of LT control cable ‐ 27C X 2.5 Cu 2000 Meter                29.71              59,429.65 

65 ETC of LT Power / control cable ‐ 2C X 2.5 Cu or 3C X 2.5 Cu 800 Meter                11.77                9,415.68 

66 ETC of LT XLPE Power cable ‐ 3.5C X 300 Al 300 Meter                57.77              17,330.20 

67 ETC of LT Power cable in directly Buried Cable trench (including san 50 Meter                54.93                2,746.56 

68 ETC of LT Power cable ‐ 3.5C X 70 Al 900 Meter                24.37              21,936.96 

69 ETC of LT Power cable ‐ 3.5C X 35 Al 200 Meter                16.81                3,361.92 

70 ETC of LT Power cable ‐ 4C X 16 Al 1300 Meter                12.98              16,872.96 

71 ETC of LT Power cable ‐ 4C X 6 Al 500 Meter                12.98                6,489.60 

72 ETC of LT Power cable ‐ 2C X 6 Al 400 Meter                12.98                5,191.68 

73
Supply of CABLE GLAND suitable for 2C X 2.5 or 3CX2.5 PVC/Cu 

Power / CONTROL Cable
20 Nos.              168.12                3,362.30 

74
Supply of CABLE GLAND suitable for 5C X 2.5 PVC/Cu Control 

Cable
60 Nos.              168.12              10,086.91 

75
Supply of CABLE GLAND suitable for 7C X 2.5 PVC/Cu Control 

Cable
20 Nos.              201.74                4,034.88 



SR_NO Description_of_Item Quantity UOM
Unit_Rate

( Rs.) 

AMOUNT

(Rs.) 

Annexure‐I 
BILL OF QUANTITY CUM PRICE SCHEDULE 

Name of Project:‐ 400KV RAJGARH  S/S IN MADHYA PRADESH”.

Name of Work:‐Erection, Testing, commissioning and handing over of switchyard at extension of 400KV RAJGARH  S/S 

IN MADHYA PRADESH

76
Supply of CABLE GLAND suitable for 10C X 2.5 PVC/ Cu Control 

Cable
30 Nos.              201.74                6,052.32 

77
Supply of CABLE GLAND suitable for 14C X 2.5 Cu PVC/ Control 

Cable
60 Nos.              252.17              15,130.37 

78
Supply of CABLE GLAND suitable for 19C X 2.5 Cu PVC/ Control 

Cable
20 Nos.              287.28                5,745.64 

79 Supply of CABLE GLAND suitable for 27C X 2.5 Cu Control Cable 30 Nos.              591.21              17,736.15 

80 Supply of CABLE GLAND suitable for 3.5C X 300 Al C XLPE Power Ca 2 Nos.              604.80                1,209.60 

81 Supply of CABLE GLAND suitable for 3.5C X 70 Al Power Cable 12 Nos.              336.22                4,034.65 

82 Supply of CABLE GLAND suitable for 3.5C X 35 Al Power Cable 4 Nos.              294.20                1,176.81 

83 Supply of CABLE GLAND suitable for 4C X 16 Al Power Cable 30 Nos.              252.17                7,565.18 

84 Supply of CABLE GLAND suitable for 4C X 6 Al Power Cable 44 Nos.              252.17              11,095.60 

85 Supply of CABLE GLAND suitable for 2C X 6 Al Power Cable 26 Nos.              185.33                4,818.53 

86
Supply of Rubber mats (Class‐A suitable for 1.1 kV as per IS: 

15652)
10 Sq.m          1,237.73              12,377.32 

87
Installation of Rubber mats (Class‐A suitable for 1.1 kV as per IS: 

15652) in front of Panels
10 Sq.m              137.53                1,375.26 



SR_NO Description_of_Item Quantity UOM
Unit_Rate

( Rs.) 

AMOUNT

(Rs.) 

Annexure‐I 
BILL OF QUANTITY CUM PRICE SCHEDULE 

Name of Project:‐ 400KV RAJGARH  S/S IN MADHYA PRADESH”.

Name of Work:‐Erection, Testing, commissioning and handing over of switchyard at extension of 400KV RAJGARH  S/S 

IN MADHYA PRADESH

88

Supply & Mounting of Phase Color Discs, Danger Plate and 

Identification Plates for bays & Equipments as per IS:2551; 1982 & 

IS:5; 1978.

1 Lot     1,14,258.84           1,14,258.84 

89

PHASE IDENTIFICATION ‐ Painting the structures in Red, Yellow 

and

Blue by reflecting Colour is to be provided around the top of the 

structure with Colour band of 100 mm width.

1 Lot          2,000.00                2,000.00 

90
Supply & Installation of BAY IDENTIFICATION ‐ Bay Name Plate as 

per drawing no. C/ENG/STD/BAY NAME PLATE
1 Nos.              971.36                    971.36 

91

Supply & Installation of Cable Tag ‐ The tag shall be of aluminum 

with the number punched on it and securely attached to the cable 

conduit by not less than two turns of 20 SWG GI wire conforming 

to IS:280. Cable tags shall be of rectangular shape for power 

cables and of circular shape for control cables.

1 Lot          2,000.00                2,000.00 

92

Supply of Cable Sealing System / cable transit system ‐ Modular 

multi‐diameter (type peel‐able or adjustable blocks) cable sealing 

system consisting of frames, blocks, stay plate and accessories. 

The shall be installed where the cables enter CRB, SPR in the 

substations. (Approved make M/s Roxtec India Pvt. Ltd / M/s MCT 

Brattberg India Pvt. Ltd. / any other Powergrid approved make) 

Mode of measurement shall be in square centimeter of inner 

dimension of frame of cable sealing system. Bidder to submit 

drawing, document & type test report for approval during 

contract stage.

994 Sq.cm                11.80              11,729.20 

93

Installation of Cable Sealing System ‐ Modular multi‐diameter 

(type peel‐able or adjustable blocks) cable sealing system 

consisting of frames, blocks, stay plate and accessories. The shall 

be installed where the cables enter CRB, SPR in the substations. 

Mode of measurement shall be in square centimeter of inner 

dimension of frame of cable sealing system. Minor civil works 

required for installation of cable sealing system is in the scope of 

bidder.

994 Sq.cm                  1.18                1,172.92 

94

Repair/Modification work in Control room for fixing of panels 

under present scope including covering of gap and floor finishing 

to meet the aesthetic. 

1 Lot        32,390.45              32,390.45 

95

SAND FILLED CABLE TRENCH ‐ Removal of sand from existing sand‐

filled cable trench, placement of the same in a suitable position 

near trench, refilling of the same sand after successful completion 

of cabling works, dressing/ spreading of sand in trench. (mode of 

measurement shall be cubic meter of refilled sand)

1 Cu.M          2,000.00                2,000.00 
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96

SUPPLY OF SAND: if required to top‐up "sand filled cable trench" 

as per site requirement. works includes supply, placement and 

dressing of sand in cable trench. (mode of measurement shall be 

cubic meter of sand)

1 Cu.M          1,000.00                1,000.00 

97
Dismantling of existing lattice / pipe structure and its disposal as 

per site requirement.
0.5 MT              726.75                    363.38 

98

MATERIAL HANDLING OF FIRE PROTECTION SYSTEM ‐ RECEIPT OF 

MATERIAL, UNLOADING, PROPER STORAGE, MATERIAL 

RECONCILIATION, SAFE KEEPING, HANDING OVER TO BHEL / FIRE 

FIGHTING CONTRACTOR, PROPER RECORD KEEPING ETC TO 

COMPLETE. PLEASE REFER ANNEXURE_FIRE‐PROTECTION. MODE 

OF PAYMENT SHALL BE EQUIPMENT / ITEM WEIGHT EXCLUDING 

PACKING WEIGHT.

7.8 MT              500.00                3,900.00 

99
MANDATORY SPARES ‐ E: 420kV SF6 Circuit Breaker Spare 

material handling
1 Lot        12,000.00              12,000.00 

100 MANDATORY SPARES ‐ F: 420 kV Isolator Spare material handling 1 Lot          3,594.03                3,594.03 

101
MANDATORY SPARES ‐ G: 400kV Current Transformer Spare 

material handling
1 Lot          2,200.00                2,200.00 

102
MANDATORY SPARES ‐ H: 336kV Surge Arrester Spare material 

handling
1 Lot          3,500.00                3,500.00 

103 MANDATORY SPARES ‐ L2: Reactor Protection panel 1 Lot          2,500.00                2,500.00 

104
MANDATORY SPARES ‐ M: Sub‐Station Automation /SCADA 

system Spare material handling (if applicable)
1 Lot              500.00                    500.00 

105
MANDATORY SPARES ‐ N: Fire Protection System Spare material 

handling
1 Lot              100.00                    100.00 

106

Watch and ward of stored / erected material at project site and 

storage area or any other locations as per instruction of site in 

charge. (round the clock security by authorized service agency)

6 Months        44,782.65           2,68,695.88 

16,18,043.55

1)  BOQ_ANNEXURE_1 :‐  Standard Technical notes and Scope 

2)  BOQ_ANNEXURE_2 :‐  Project Specific Drwaings and Documents 

3)  BOQ_ ANNEXURE_3:‐ Standard Drawings & Documents List 

Note:‐ Following Annexures are the Part of this BOQ , Bidders may Please refer the mentioned  Annexures which 

are attched alongwith the tender Documenst. 

Total Amount in Rs. ( Excluding GST) 



 
 

TRANSMISSION BUSINESS GROUP 
  (SUB‐ CONTRACTS MANAGEMENT) 

TBG ‐ NOIDA 
 

PRICE SCHEDULE FORMAT 
 
SUB:  TENDER  FOR  “RECEIPT  OF  EQUIPMENT/  MATERIAL  AT  SITE,  UNLOADING, 

RECONCILIATION,  INSPECTION,  VERIFICATION,  STORAGE,  UP‐KEEPING  DURING 
STORAGE,  ERECTION,  TESTING,  COMMISSIONING  AND  HANDING  OVER  OF  400KV 
RAJGARH  S/S IN MADHYA PRADESH”. 

 

TENDER SPEC. NO.:‐ TBSM/RAJGARH/ SS‐19 /ETC/TENDER /20‐21                 DATE 30.04.2020 
 
 
 (a)   I/ We hereby agree to execute the above work at ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ % (in figure)……………..…………….. 
       ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐  (in  words)  Above  /  Below/  At  Par  the  rates  of  items  given  in  BOQ 

(Annexure‐I) of subject tender.  
 
NOTE: 

   
1. In this annexure the tenderer shall quote a percentage above/ below/At Par the rates shown  in 

the  Bill  of  Quantities  (Annexure‐I)  of  subject  tender.  The  percentage  quoted  shall  be  clearly 
written  both  in  words  and  figures.  In  case  of  discrepancy  in  rates  in  figure  and  words,  the 
minimum will be taken into account by BHEL. 

 
2. The quoted percentage will apply to the individual items uniformly. 

 
 
 
 
Date: 
Place                                                                         
 

Signature of tenderer 
                                                     Name & Designation of authorized person(s) with seal     

 

ANNEXURE‐II



Sl No. Description Amount (Rs.)

1 Total Amount as per rates in BOQ for "Receipt of equipment/

material at site, unloading, reconciliation, inspection,

verification, storage, up‐keeping during storage, erection,

testing, commissioning and handing over of 400kV Rajgarh

s/s in Madhya Pradesh."

 (Annexure‐I) 

16,18,043.55

2 Value of percentage above/below/at par (As indicated in

Price Schedule Format, Annexure‐II) applicable to the total

amount of ETC work ( at Sl. no. 1 above)
………%  above/below/ at par

3 Total amount after consideration of percentage 

above/below/ at par.

NAME OF WORK :‐ RECEIPT OF EQUIPMENT/ MATERIAL AT SITE, UNLOADING, RECONCILIATION,

INSPECTION, VERIFICATION, STORAGE, UP‐KEEPING DURING STORAGE, ERECTION, TESTING,

COMMISSIONING AND HANDING OVER OF 400KV RAJGARH  S/S IN MADHYA PRADESH.”.

ANNEXURE‐III

( Summary Of Prices) 

TENDER SPECIFICATION NO.:‐TBSM/RAJGARH/ SS‐19 /ETC/TENDER /20‐21 DATE 30.04.2020


