BILL OF QUANTITY CUM PRICE SCHEDULE

Name of Project:- 765 KV AURANGABAD S/S IN MAHARASHTRA”.
Name of Work:-Erection, Testing, commissioning and handing over of switchyard at extension of 765 KV AURANGABAD S/SIN
MAHARASHTRA”

Annexure-|

SR_NO

Description_of_Item

Quantity

uoMm

Unit_Rate
(Rs.)

AMOUNT
(Rs.)

765kV, 3150A, 3-Phase SF6 Circuit Breaker without PIR along with
lattice type Gl supporting structure, platform with ladder, terminal
connectors, Breaker Control Cabinets,, and interpole cabling, SF6 Gas
cylinders. (Supervision of Erection, Testing and commissioning will be
done by supplier. Supplier will bring Breaker timing kit and Gas leak
detector only. Necessary manpower support, tools, tackles and
testing kits is in the scope of ETC contractor).

Nos.

110700.00

110700.00

CSD (Control switching device) for 765kV 3 Phase, Circuit Breaker).
(Supervision of Erection, Testing and commissioning will be done by
supplier. Necessary manpower support, tools, tackles and testing kits
is in the scope of ETC contractor). Work includes installation of CSD
in Relay Panel & minor modification / panel wiring in circuit breaker
and relay panel.

Nos.

13400.00

26800.00

765kV, 3150A, 3-Phase, Knee Type Isolator with one earth switch
(motor operated) electrically ganged complete with 6 nos. of support
insulators, 3 nos operating rod insulators & terminal connectors
without support structure.

Nos.

30887.77

30887.77

765kV, 3150A, 1-Phase, Knee Type Isolator with one earth switch
(motor operated) electrically ganged complete with 2 nos. of support
insulators, 1 nos operating rod insulator & terminal connectors
without support structure.

Nos.

13067.29

78403.77

765kV, 3150A, 1-Phase, Knee Type Isolator without earth switch
(motor operated) electrically ganged complete with 2 nos. of support
insulators, 01 Nos. operating rod insulator & terminal connectors
without support structure.

Nos.

13067.29

39201.88

765kV, 1 Ph, Current Transformer complete with terminal connectors
without support structure.

Nos.

20591.86

61775.57

DGA Test for 765kV CT Qil — Scope includes sampling of oil from CT
(sample bottle, syringe etc for DGA test is NOT in the scope of
bidder) under supervision of OEM / BHEL. Bidder's scope covers all
supports for sampling, safely delivery and submission of test sample
to Powergrid Itarsi laboratory, getting it tested and submission of
test report to BHEL. Powergrid laboratory charges shall in the scope
of bidder.

Nos.

2116.80

6350.40
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- prion_ol Quantity (Rs.) (Rs.)
624kV, 1 Phase, Gapless type Metal Oxide Surge Arrester complete
with surge counter, leakage current meter, insulating base,

8 . . . . 3 Nos. 4887.31 14661.93
connecting cable/strip and terminal connectors. without support
structure.
765kV, 1 Ph, BPI (Solid Bus Post insulat ith i

9 : ( o-| core Bus Pos |_nsu ator) with corona ring 13 Nos. 4784.13 62193.72
complete with terminal connectors without support structure.
145kV, 1 Ph, BPI (Solid Bus Post insulat lete with

10 . ( 0|.core us Post insulator) complete wi 14 Nos. 1008.00 14112.00
terminal connector without support structure.
33kV, 1 Ph,C t Transf g lete with terminal t

1 . urrent Transformer, complete with terminal connector 1 Nos. 1032.79 1032.79
without support structure.
Gl Lattice Struct including hard forT , b , LM &

12 ..3 ice Structures including hardware for Towers, beams 106 MT 3782 61 400956.79
equipments support

13 |Gl Pipe Structures including hardware for equipments support 0.5 MT 3194.21 1597.10

Supply of Equipment fixing hardware (hot dip galvanized) including

nut, bolt and plain /spring washer as per Site requirement (Erection

shall be covered with respective equipment support structure)

1. Bolts - Class 5.6 of 1S:1367 (part 3) - 1991 (M12-M33, 30-145mm

Ig. & fully threaded).

14 150 kg 89.00 13350.00
2. Nuts - Class 5 of 1S:1367 (part 6) - 1980.

3. Plain Washers - A type conforming to IS: 2016-1967.

4. Spring Washer - Type B of IS: 3063-1972

Note - Size of hardware shall be suitable for equipments /box/JB, and

same shall be decided at site.

765kV Double Tension Stringing Hardware - with/ without Turn
15 Buckle, with 2 numbers Polymer Long Rod Insulator, suitable for 6 Set 4306.26 25837.54
quad Bull conductor.

765kV V-Suspension Stringing Hardware - with through / drop type
16 [clamp, 2 numbers Polymer Long Rod Insulator, suitable for quad Bull 3 Set 2870.48 8611.43
conductor.

765kV Guy Wire Arrangement - with Double 210kN Long Rod
Polymer Insulator and string hardware with Turn Buckle set suitable
for quad Bull conductor (450mm spacing) & shield wire at bottom.
Including accessories complete in all respect.

17 6 Set 1863.02 11178.10
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AAC Bull Conductor complete with Tee connectors for droppers to
18 |equipment connections, PG clamps for Busbar jumpering, Twin/Quad 3.5 kM 82106.75 287373.64
bundle rigid/flexible spacers etc to complete
4.5" Al Tube (ETC of Al.Tube includes cutting, Aluminum welding,
19 [testing, bending & installation of Al. Tube). Welding sleeve and Al. 320 Meter 304.96 97588.10
tube will be supplied by BHEL)
3" Al Tube (ETC of Al.Tube includes cutting, Aluminum welding,
20 [testing, bending & installation of Al. Tube). Welding sleeve and Al. 160 Meter 278.58 44572.24
tube will be supplied by BHEL)
SUPPLY: Supply of Galvanized Steel Earth Wire - 7/9 SWG Stranded
21  [Shield Wire as per clause 4.0 of "Section : SE". ETC is covered under a 600 Meter 63.50 38100.00
separate BOQ line item)
Installation of 7/9 SWG GI Stranded Shield wire including tension
22 clamp, PG clamp and clamping on structure for down conductor, 400 Meter 26.06 10423.20
fixing/bolting with earth strip etc to complete.
765kV Terminal Connector. - Dismantling of terminal connectors
23 |from customer supplied/erected items whereas erection of 9 Nos. 434.49 3910.38
equipments are not in scope of contractor.
765kV Terminal Connector. - Installation of terminal connectors at
customer supplied/erected items whereas erection of equipments
24 . . . 9 Nos. 724.14 6517.30
are not in scope of contractor. Terminal connectors shall be provided
by BHEL.
145kV Terminal Connector. - Installation of terminal connectors at
t lied ted it h ti f i t
25 cus ome.r supplied/erected items wi _ereas erection o equmen.s 1 Nos. 206.27 206.27
are not in scope of contractor. Terminal connectors shall be provided
by BHEL.
BMK - Bay Marshalling Kiosks (Outdoor type, Fl T h
26 ay Marshalling Kiosks (Outdoor type, Floor / Trenc 1 Nos. 3613.86 3613.86
mounted)
27  |CTJB - Junction Box (on CT structure) 1 Nos. 2131.20 2131.20
28  |765kV Circuit Breaker Relay Panel ( With SAS / Automation) 1 Nos. 8839.45 8839.45
29 765kV Reactor Protection Panel (With Automation) 2 Nos. 8839.45 17678.89
A tati f existing 765KV Bus B tecti h ith
30 ugmen -a ion of existing us Bar protection scheme (wi 1 Set 11900.00 11900.00
Automation)
31 [Augmentation of Substation Automation system for 765kV Main Bay 1 Set 11900.00 11900.00
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32

Supply and installation: Extension/Modification in existing 415V
ACDB / MLDB Panel with 63A, 4 Pole MCCB (FB MCCB with thermal
magnetic release for O/L (80-100%) & Fixed S/C with rotary handle
and 4 number 63A rating terminal block, mounting channel, internal
wiring, door cutting etc complete. MCCB & TB are to be Powergrid
approved make.

Set

10580.00

10580.00

33

Supply and installation: Extension/Modification in existing 220V
DCDB Panels with 32A, DP, MCCB with thermal magnetic release SE
for O/L (80-100%) & fixed S/C and 2 number 32A terminal block,
mounting channel, internal wiring etc complete. MCCB & TB are to
be Powergrid approved make.

Set

10580.00

10580.00

34

Lighting Panel ACP-2 (Outdoor type, Foundation Mounted) including
installation of mounting hardwares / anchor fastener / foundation
bolt etc complete in all respect.

Nos.

4032.00

4032.00

35

Sub Lighting panel SLP (Outdoor type, Foundation / structure
Mounted) including installation of structure, mounting hardwares /
anchor fastener etc complete in all respect.

Nos.

1008.00

2016.00

36

Outdoor Junction Box for loop in loop out of Lighting Cables
(Outdoor type, Foundation / structure Mounted) including
installation of support structure, mounting hardwares / anchor
fastener etc complete in all respect.

Nos.

1512.00

3024.00

37

LED Flood Light Luminaries Type FL-1 (150W) including installation of
mounting hardwares, brackets, fastener, screw, nut bolt etc
complete.

Nos.

1209.60

3628.80

38

LED Flood Light Luminaries Type FL-2 (250W) including installation of
mounting hardwares, brackets, fastener, screw, nut bolt etc
complete.

Nos.

1209.60

3628.80

39

Receptacle 415V, 63A, 3 Phase outdoor type. (Outdoor type,
Foundation / structure Mounted) including installation of structure,
mounting hardwares / anchor fastener etc complete in all respect.

Nos.

4032.00

4032.00

40

Receptacle 415V, 250A, 3 Phase outdoor type. (Outdoor type,
Foundation / structure Mounted) including installation of structure,
mounting hardwares / anchor fastener etc complete in all respect.

Nos.

4032.00

4032.00

41

PTZ CAMERA (DOME TYPE) WITH IT'S HOUSING, POWER SUPPLY
UNIT & MOUNTING HARDWARE

Set

400.00

400.00

42

JUNCTION BOX INCLUDING MOUNTING OF 600VA UPS, MEDIA
CONVERTER, LIU & POWER SWITCH ETC FOR PTZ CAMERA

Set

400.00

400.00
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CABLING BETWEEN PTZ CAMERA AND JUNCTION BOX. (SET OF CAT-6
43 CABLE, FLEXIBLE 25MM GI CONDUIT, POWER CABLE 3CX2.5 SQ.MM 20 Meter 20.16 403.20
& MOUNTING HARDWARES)

Earthing work with 75X12 Gl Flat - Installation of GI Flat including
cutting, bending, welding with GI Flat / MS Rod, supply and
application of paint, clamping to structure/building wall etc. to
complete in all respect. All arc welding shall be done with low
hydrogen content electrodes. the welds should be treated with two
coats of metal primer (comprising of red oxide and zinc chromate in
a synthetic medium) followed by two finishing coats of aluminum
paint. The red oxide and zinc chromate shall conform to 1S:2074.

44 8 MT 9373.34 74986.71

Earthing work with 50X6 Gl Flat / MS Flat - Installation of Flat
including cutting, bending, welding with Flat / MS Rod, supply and
application of paint, clamping to structure/building wall etc. to
complete in all respect. All arc welding shall be done with low
hydrogen content electrodes. the welds should be treated with two
coats of metal primer (comprising of red oxide and zinc chromate in
a synthetic medium) followed by two finishing coats of aluminum
paint. The red oxide and zinc chromate shall conform to 1S:2074.

45 2 MT 9373.34 18746.68

Laying of 100 to 150 mm wide, 2.5 M long, 2mm thick (minimum)
G.S. steel Perforated type cable trays with cover, coupler plates,
hardware, fixing and clamping arrangement with lattice type support
46  |equipment’s structure etc to complete including cutting & jointing to 50 Meter 48.64 2432.16
suitable length. Fixing and clamping hardware required for fixing of
perforated tray with lattice / pipe structure shall be in ETC contractor

scope.
47  [Supply of 50x50x6 mm MS Angle - Powergrid approved make 0.7 MT 36695.00 25686.50
48  |Supply of 50x6 mm MS Flat - Powergrid approved make 0.5 MT 50200.00 25100.00

Installation of Cable Rack - work includes cutting, welding and
fabrication of cable racks with MS angles & MS Flat (for continues
earthing run) on inserts of cable trench walls. Cable rack assembly
49 shall l?e of 1/2/3(4 tier asappl_icable. Cable racks and Sl.-JppOI‘tS shall 12 MT 2388780 28665.35
be painted after installation with two coats of metal primer
(comprising of red oxide and zinc chromate in a synthetic medium)
followed by two finishing coats of aluminum paint. (supply of paint is

in scope of bidder)
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50

Supply and installation of Panel Supporting Angles / Channel etc on
cable trench in CRB / SPR, Vertical support for cables etc (Including
Supply). Supports shall be painted after installation with two coats of
metal primer (comprising of red oxide and zinc chromate in a
synthetic medium) followed by two finishing coats of aluminum
paint. (supply of paint is in scope of bidder)

0.2

MT

60652.32

12130.46

51

Supply of 110 mm nominal outside dia. PVC PIPES CLASS-IV as per IS
4985

120

Meter

164.00

19680.00

52

Supply of 50 mm nominal outside dia. PVC PIPES CLASS-IV as per IS
4985

75

Meter

68.10

5107.50

53

Supply of 90° PVC long bend for 110 mm dia PVC Pipes class-IV pipes,
conforming to IS 10124, 1S 10124 (Part 9) & IS 10124 (Part 10).

10

Nos.

190.00

1900.00

54

Supply of 90° PVC long bend for 50 mm dia PVC Pipes class-1V pipes,
conforming to IS 10124, 1S 10124 (Part 9) & IS 10124 (Part 10).

10

Nos.

85.00

850.00

55

Supply of PVC sockets for 110 mm dia PVC Pipes class-IV pipes,
conforming to IS 7834 (Part-6)-1977.

25

Nos.

350.00

8750.00

56

Supply of PVC sockets for 50 mm dia PVC Pipes class-IV pipes,
conforming to IS 7834 (Part-6)-1977

15

Nos.

330.00

4950.00

57

Supply of PVC tee bend for 110 mm dia PVC Pipes class-IV pipes,
conforming to IS 10124, 1S 10124 (Part 9) & IS 10124 (Part 10).

10

Nos.

490.00

4900.00

58

Supply of PVC tee bend for 50 mm dia PVC Pipes class-IV pipes,
conforming to IS 10124, 1S 10124 (Part 9) & IS 10124 (Part 10).

10

Nos.

250.00

2500.00

59

Supply of 32 mm (Nominal Dia) HDPE - High Density PE pipe including
tee / elbow as per relevant IS code. Mode of measurement shall be
running length of HDPE Pipe only. Tee & Bend as per requirements
are deemed included.

200

Meter

114.45

22890.00

60

Supply of 25 NB Gl pipes (light grade) conduits along with socket,
bend and joint on trench rack support etc complete. Supply of
required clamp for fixing Gl conduits on Cable rack shall be in ETC
contractor scope. Mode of measurement shall be running length of
pipe conduit.

50

Meter

159.45

7972.61
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61

INSTALLATION OF 110 mm dia PVC Pipe. Which shall be buried in the
ground at a depth of 300 mm below FGL. Work includes excavation,
backfilling, making trench holes and repairing of cable trench walls,
cutting, fixing of sockets/ bends where required etc. complete. Both
ends of PVC conduits shall be closed by plastering. (Payment will be
made for the as erected pipe length)

1260

Meter

93.28

117536.08

62

INSTALLATION OF 50 mm dia PVC Pipe. Which shall be buried in the
ground at a depth of 300 mm below FGL. Work includes excavation,
backfilling, making trench holes and repairing of cable trench walls,
cutting, fixing of sockets/ bends where required etc. complete. Both
ends of PVC conduits shall be closed by plastering. (Payment will be
made for the as erected pipe length)

750

Meter

78.08

58558.43

63

INSTALLATION OF 25 NB Gl pipes (light grade) conduits along with
socket, bend and joint on trench rack support . Cutting, threading,
fixing of clamps sockets/ bends/joints where required etc. complete.
Mode of measurement shall be running length of pipe conduit. Gl
conduits shall be used for INSTALLATION OF fiber optic cables
/sensor cables.

50

Meter

39.86

1993.15

64

INSTALLATION OF 25/32 MM DIA. HDPE PIPE in cable trench, trays,
hanger, supports, STRUCTURE, through wall etc

1300

Meter

114.45

148785.00

65

INSTALLATION OF 25/32 MM DIA. HDPE PIPE buried in the ground at
a depth of 300 mm below FGL. Work includes excavation, backfilling,
making trench holes and repairing of cable trench walls, cutting,
fixing of sockets/ bends where required etc. complete. (Payment will
be made for the as erected pipe length)

50

Meter

114.45

5722.50

66

INSTALLATION of FIBER OPTIC CABLE (6 CORE) in Gl Pipe / HDPE Pipe
along with connectors for SAS & Busbar Protection / VMS. Splicing
and Termination shall be in supplier's scope.). Installation of GI /
HDPE Pipe is covered in separate BOQ line item.

1300

Meter

15.54

20197.45

67

INSTALLATION of CO-AXIAL CABLE, CAT 6 CABLE, SHIELDED TWISTED
PAIR - STP, UTP CABLE, SPECIAL PURPUSE CABLES IN Gl Pipe / HDPE
Pipe along with connectors / TERMINATION. Installation of GI / HDPE
Pipe is covered in separate BOQ line item.

200

Meter

15.54

3107.30

68

ETC of LT control cable - 5C X 2.5 Cu

3600

Meter

11.77

42370.56

69

ETC of LT control cable - 7CX 2.5 Cu

1800

Meter

12.60

22688.64

70

ETC of LT control cable - 10C X 2.5 Cu

960

Meter

12.60

12100.61

71

ETC of LT control cable - 14C X 2.5 Cu

4440

Meter

16.81

74634.62
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72 ETC of LT control cable - 19C X 2.5 Cu 600 Meter 19.45 11667.08
73 ETC of LT control cable - 27C X 2.5 Cu 3120 Meter 29.71 92698.01
74 ETC of LT Power / control cable - 2C X 2.5 Cu or 3C X 2.5 Cu 480 Meter 11.77 5649.41
75 ETC of LT XLPE Power cable - 3.5C X 300 Al 1536 Meter 57.77 88730.60
ETC of LT Power cable in directly Buried Cable trench (including sand
76 . 384 Meter 54.93 21093.58
bed & brick cover) - 3.5C X 300 Al
77 ETC of LT Power cable - 3.5C X 70 Al 5280 Meter 24.37 128696.83
78 ETC of LT Power cable - 3.5C X 35 Al 2040 Meter 16.81 34291.58
79 ETC of LT Power cable - 4C X 16 Al 6480 Meter 12.98 84105.22
80 |ETC of LT Power cable - 4C X 6 Al 2040 Meter 12.98 26477.57
81 ETC of LT Power cable - 2C X 6 Al 480 Meter 12.98 6230.02
SUPPLY OF CABLE GLAND SUITABLE FOR 2C X 2.5 or 3C X 2.5 PVC/Cu
82 36 Nos. 168.12 6052.15
Power / CONTROL Cable s
SUPPLY OF CABLE GLAND SUITABLE FOR 5C X 2.5 PVC/Cu Control
83 72 Nos. 168.12 12104.29
Cable
SUPPLY OF CABLE GLAND SUITABLE FOR 7C X 2.5 PVC/Cu Control
84 22 Nos. 201.74 4438.37
Cable
SUPPLY OF CABLE GLAND SUITABLE FOR 10C X 2.5 PVC/ Cu Control
85 30 Nos. 201.74 6052.32
Cable
SUPPLY OF CABLE GLAND SUITABLE FOR 14C X 2.5 Cu PVC/ Control
86 96 Nos. 252.17 24208.59
Cable
87 SUPPLY OF CABLE GLAND SUITABLE FOR 19C X 2.5 Cu PVC/ Control 36 Nos. 287.28 10342.14
Cable
88 |SUPPLY OF CABLE GLAND SUITABLE FOR 27C X 2.5 Cu Control Cable 36 Nos. 591.21 21283.38
89 SUPPLY OF CABLE GLAND SUITABLE FOR 3.5C X 300 Al C XLPE Power 8 Nos. 604.80 4838.40
Cable
90 SUPPLY OF CABLE GLAND SUITABLE FOR 3.5C X 70 Al Power Cable 18 Nos. 336.22 6051.97
91 |SUPPLY OF CABLE GLAND SUITABLE FOR 3.5C X 35 Al Power Cable 10 Nos. 294.20 2942.02
92 SUPPLY OF CABLE GLAND SUITABLE FOR 4C X 16 Al Power Cable 48 Nos. 252.17 12104.29
93  |SUPPLY OF CABLE GLAND SUITABLE FOR 4C X 6 Al Power Cable 54 Nos. 252.17 13617.33
94  |SUPPLY OF CABLE GLAND SUITABLE FOR 2C X 6 Al Power Cable 24 Nos. 185.33 4447.87
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95  |Supply of Rubber mats (Class-A suitable for 1.1 kV as per IS: 15652) 5 Sq.m 1237.73 6188.66
Installation of Rubber mats (Class-A suitable for 1.1 kV as per IS:
96 . 5 Sg.m 137.53 687.63
15652) in front of Panels
Supply & Mounting of Phase Color Discs, Danger Plate and
97 |ldentification Plates for bays & Equipments as per 1S:2551; 1982 & 1 Lot 88147.50 88147.50

IS:5; 1978.

PHASE IDENTIFICATION - Painting the structures in Red, Yellow and
98 |Blue by reflecting Colour is to be provided around the top of the 1 Lot 2000.00 2000.00
structure with Colour band of 100 mm width.

Supply & Installation of BAY IDENTIFICATION - Bay Name Plate as per

99
drawing no. C/ENG/STD/BAY NAME PLATE

1 Nos. 971.36 971.36

Supply & Installation of Cable Tag - The tag shall be of aluminum with
the number punched on it and securely attached to the cable conduit
100 |by not less than two turns of 20 SWG Gl wire conforming to 15:280. 1 Lot 2000.00 2000.00
Cable tags shall be of rectangular shape for power cables and of
circular shape for control cables.

Supply of Cable Sealing System / cable transit system - Modular multi-
diameter (type peel-able or adjustable blocks) cable sealing system
consisting of frames, blocks, stay plate and accessories. The shall be
installed where the cables enter CRB, SPR in the substations.

101 |(Approved make M/s Roxtec India Pvt. Ltd / M/s MCT Brattberg India 994 sq. cm 11.80 11729.20
Pvt. Ltd. / any other Powergrid approved make) Mode of
measurement shall be in square centimeter of inner dimension of
frame of cable sealing system. Bidder to submit drawing, document
& type test report for approval during contract stage.

Installation of Cable Sealing System - Modular multi-diameter (type
peel-able or adjustable blocks) cable sealing system consisting of
frames, blocks, stay plate and accessories. The shall be installed
102 [where the cables enter CRB, SPR in the substations. Mode of 994 sg.cm 1.18 1172.92
measurement shall be in square centimeter of inner dimension of
frame of cable sealing system. Minor civil works required for
installation of cable sealing system is in the scope of bidder.

Repair/Modification work in Control room for fixing of panels under
103 |present scope including covering of gap and floor finishing to meet 1 Lot 32390.45 32390.45
the aesthetic.
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Dismantling and re-erection of 145kV BPI including terminal

104 |connector, associated 3 inch aluminum tube etc. Excluding support 1 Nos. 1512.00 1512.00
structure.

105 |Dismantling of guy wire arrangement for existing 3-phase isolator. 3 set 558.90 1676.71
Dismantling of existing lattice / pipe structure and its disposal as per

106 . . 1 MT 726.75 726.75
site requirement.
MATERIAL HANDLING OF FIRE PROTECTION SYSTEM - RECEIPT OF
MATERIAL, UNLOADING, PROPER STORAGE, MATERIAL
RECONCILIATION, SAFE KEEPING, HANDING OVER TO BHEL / FIRE

107 |FIGHTING CONTRACTOR, PROPER RECORD KEEPING ETC TO 12 MT 500.00 6000.00
COMPLETE. PLEASE REFER ANNEXURE_FIRE-PROTECTION. MODE OF
PAYMENT SHALL BE EQUIPMENT / ITEM WEIGHT EXCLUDING
PACKING WEIGHT.
MANDATORY SPARES - A: 765kV SF6 Circuit Breaker Spare material

108 ] 1 Lot 10580.00 10580.00
handling

109 MANDATORY SPARE§ - B.1: 765 KV, 31504, Isolator with one E/S 1 Lot 6612.50 6612.50
Spare material handling

110 MANDATORY SPARE§ - B.2: 765 KV, 2000A, Isolator with one E/S 1 Lot 6612.50 6612.50
Spare material handling

111 MANI?ATORY SPARES - C: 765kV Current Transformer Spare material 1 Lot 9257.50 9257.50
handling

112 MANI?ATORY SPARES - D: 624kV Surge Arrester Spare material 1 Lot 3967.50 3967.50
handling

113 MANDATORY SPARES - L.2: Re_lay and F’rotectlon system - Reactor 1 Lot 6612.50 6612.50
Protection panel Spare material handling

114 MANDATORY SPARE§ - M: Sub-Station Automation /SCADA system 1 Lot 2645.00 2645.00
Spare material handling
MANDATORY SPARES - N: Fire Protection System Spare material

115 . 1 Lot 2645.00 2645.00
handling
Watch and ward of stored / erected material at project site and

116 |storage area or any other locations as per instruction of site in 10 Months | 44782.65 447826.46
charge. (round the clock security by authorized service agency)

Total Amount in Rs. ( Excluding GST)| 35,54,189.59

Note:- Following Annexures are the Part of this BOQ , Bidders may Please refer the mentioned Annexures which are attched
alongwith the tender Documenst.

1)
2)
3)

BOQ_ANNEXURE_1 :- Standard Technical notes and Scope
BOQ_ANNEXURE_2 :- Project Specific Drwaings and Documents
BOQ_ ANNEXURE_3:- Standard Drawings & Documents List




ANNEXURE-II

TRANSMISSION BUSINESS GROUP
(SUB- CONTRACTS MANAGEMENT)
TBG - NOIDA

PRICE SCHEDULE FORMAT

SUB: TENDER FOR “RECEIPT OF EQUIPMENT/ MATERIAL AT SITE, UNLOADING,
RECONCILIATION, INSPECTION, VERIFICATION, STORAGE, UP-KEEPING DURING
STORAGE, ERECTION, TESTING, COMMISSIONING AND HANDING OVER OF 765 KV
AURANGABAD S/S IN MAHARASHTRA”.

TENDER SPEC. NO.:- TBSM/AURANGABAD/ SS-19 /ETC/TENDER /20-21 DATE 29.04.2020

(@) 1/ We hereby agree to execute the above work at % (in figUre) .o
(in words) Above / Below/ At Par the rates of items given in BOQ

(Annexure-l) of subject tender.

NOTE:

1. In this annexure the tenderer shall quote a percentage above/ below/At Par the rates shown in
the Bill of Quantities (Annexure-l) of subject tender. The percentage quoted shall be clearly
written both in words and figures. In case of discrepancy in rates in figure and words, the
minimum will be taken into account by BHEL.

2. The quoted percentage will apply to the individual items uniformly.

Date:
Place

Signature of tenderer
Name & Designation of authorized person(s) with seal



ANNEXURE-III
( Summary Of Prices)

NAME OF WORK :- RECEIPT OF EQUIPMENT/ MATERIAL AT SITE, UNLOADING, RECONCILIATION,
INSPECTION, VERIFICATION, STORAGE, UP-KEEPING DURING STORAGE, ERECTION, TESTING,
COMMISSIONING AND HANDING OVER OF 765 kV AURANGABAD S/S in MAHARASHTRA.”.

TENDER SPECIFICATION NO.:-TBSM/AURANGABAD/ SS-19 /ETC/TENDER /20-21 DATE 29.04.2020

SI No.

Description

Amount (Rs.)

1

Total Amount as per rates in BOQ for "Receipt of equipment/
material at site, unloading, reconciliation, inspection,

verification, storage, up-keeping during storage, erection,

testing, commissioning and handing over of 765 kV

Aurangabad S/s in Maharashtra."

(Annexure-l)

35,54,189.59

Value of percentage above/below/at par (As indicated in
Price Schedule Format, Annexure-Il) applicable to the total
amount of ETC work ( at SI. no. 1 above)

% above/below/ at par

Total amount after consideration of percentage
above/below/ at par.




