
SR_NO Description_of_Item Quantity UOM
Unit_Rate

 ( Rs.) 

AMOUNT

( Rs.) 

1

500MVA, 400kV/220kV/33kV, 3‐Phase Auto Transformer complete in all 

respect along with OLTC, Radiator Bank and its cooling arrangement, 

Conservator, Cooler Control Cabinet/Marshalling Kiosk, accessories and 

insulating oil. Work includes erection of all auxiliaries viz turrets, bushings, 

terminal connectors, associated earthing works (excluding riser connections to 

main earthmat), laying of cable from Transformer auxiliaries / OLTC to MK, 

complete transformer oil filtration, filling of oil, hot oil circulation, continues 

DRY AIR purging, Oil testing etc as required to complete the installation of 

Transformer (Supervision of Erection, Testing and commissioning will be done 

by OEM)

Note:‐ (1) Charges for Oil filtration, filling of oil, hot oil circulation, oil sample 

testing at Powergrid Itarsi Lab etc for first time commissioning of Transformer 

are deemed to be covered under this cope. (2) Charges for testing of oil 

supplied in drums are covered separately under different BOQ item.

1 Nos. 1335675.60 1335675.60

2 On line Dissolved Gas (Multigas) & Moisture analyzer for Transformer 1 Nos. 1259.25 1259.25

3 On line insulating oil drying system (Cartridge type) for Transformer 1 Nos. 1259.25 1259.25

4

Oil Testing (BDV, PPM, Resistivity & Tan delta etc as per Powergrid 

specification) for transformer insulating oil supplied in drums (as applicable) at 

Powergrid Laboratory at Itarsi. arrangement of sampling bottle, sampling 

syringe etc for OIL TESTING is in the scope of the bidder. Bidder's scope covers 

all supports for sampling, safely delivery and submission of test sample to 

Powergrid Itarsi laboratory, getting it tested and submission of test report to 

BHEL. Powergrid laboratory charges shall in the scope of bidder. 1 set equals to 

one number of successful oil sample test. 

20 Set 2116.80 42336.00

5

Dry out of wet winding of transformer/reactor by application of vacuum, N2 

filling and heating ‐ N2 gas Cylinders for complete dry out of Transformer by 

vacuuming/ N2 filling/ purging and heating. Mode of measurement shall be 

number of gas cylinder of 50 kg N2 gas, on pro‐rata basis. (Empty gas cylinder 

shall be returned back) (if required due to reasons not attributed to the bidder)

10 Nos. 2116.80 21168.00

6

Charges for repetition of oil filtration ‐ (if required due to reasons not 

attributed to the bidder) This item is executed only if repetition of transformer 

oil filtration is required by BHEL. Scope includes successful repetition of oil 

filtration complete in all respect excluding oil testing at Powergrid Itarsi 

Laboratory. Laboratory test shall executed under BOQ item Sr. No. 4.

47 KL 2034.30 95612.17

7
Dragging/ shifting of main tank of above mentioned Transformer (1 No.) upto 

it’s plinth.
20 Meter 2520.00 50400.00

8

400kV, 3‐Phase SF6 Circuit Breaker without PIR along with lattice type GI 

supporting structure, platform with ladder, terminal connectors, Breaker 

Control Cabinets and interpole cabling, SF6 Gas cylinders. (Supervision of 

Erection, Testing and commissioning will be done by supplier. Supplier will 

bring Breaker timing kit and Gas leak detector only. Necessary manpower 

support, tools, tackles and testing kits is in the scope of ETC contractor).

2 Nos. 49524.71 99049.42
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9

CSD (Control switching device) for 400kV 3 Phase, Circuit Breaker). (Supervision 

of Erection, Testing and commissioning will be done by supplier. Necessary 

manpower support, tools, tackles and testing kits is in the scope of ETC 

contractor). Work includes installation of CSD in Relay Panel & minor 

modification / panel wiring in circuit breaker and relay panel.

2 Nos. 13400.00 26800.00

10

400kV, 3‐Phase, HDB Isolator with one earth switch (motor operated) 

electrically ganged, complete with 9 nos. of support insulators & terminal 

connectors (without support structure).

5 Nos. 30149.29 150746.44

11
400kV, 1 Ph., Current Transformer complete with terminal connectors without 

support structure.
6 Nos. 9920.87 59525.21

12

336kV, 1 Phase, Gapless type Metal Oxide Surge Arrester complete with surge 

counter, leakage current meter, insulating base, connecting cable/strip and 

terminal connectors. without support structure.

3 Nos. 2942.13 8826.39

13
400kV, 1 Ph., 8kN, BPI (Solid core Bus Post insulator) with corona ring complete 

with terminal connectors without support structure.
51 Nos. 1512.00 77112.00

14

220kV, 3‐Phase SF6 Circuit Breaker along with lattice type GI supporting 

structure, platform with ladder, terminal connectors, Breaker Control Cabinets, 

and interpole cabling, SF6 Gas cylinders. (Supervision of Erection, Testing and 

commissioning will be done by supplier. Supplier will bring Breaker timing kit 

and Gas leak detector only. Necessary manpower support, tools, tackles and 

testing kits is in the scope of ETC contractor).

1 Nos. 30745.09 30745.09

15
220kV, 3‐Phase Isolator without earth switch (motor operated) complete with 9 

nos. of support insulators & terminal connectors (without support structure).
2 Nos. 19514.13 39028.26

16
220kV, 3‐Phase Isolator with one earth switch (motor operated) complete with 

9 nos. of support insulators & terminal connectors (without support structure).
1 Nos. 20815.07 20815.07

17
220kV, 3‐Phase Isolator with two earth switch (motor operated) complete with 

9 nos. of support insulators & terminal connectors (without support structure).
1 Nos. 22116.01 22116.01

18
220kV, 1 Ph., Current Transformer complete with terminal connectors without 

support structure. 3 Nos. 6149.51 18448.54

19

216kV, 1 Phase, Surge Arrester complete with surge counter, leakage current 

meter, insulating base, connecting cable/strip and terminal connectors. without 

support structure.

3 Nos. 2520.00 7560.00

20
220kV, 1 Ph., BPI (Solid core Bus Post insulator) complete with terminal 

connectors without support structure.
18 Nos. 1209.60 21772.80

21

DGA Test for CT Oil – Scope includes sampling of oil from CT (sample bottle, 

syringe etc for DGA test is NOT in the scope of bidder) under supervision of 

OEM / BHEL. Bidder's scope covers all supports for sampling, safely delivery and 

submission of test sample to Powergrid Itarsi laboratory, getting it tested and 

submission of test report to BHEL. Powergrid laboratory charges shall in the 

scope of bidder.

9 Nos. 2200 19800.00

22
GI Lattice Structures including hardware for Towers, beams, LM & equipments 

support
49 MT 3782.61 185347.95
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23 GI Pipe Structures including hardware for equipments support 39 MT 3194.21 124574.11

24

Supply of Equipment fixing hardware (hot dip galvanized) including nut, bolt 

and plain /spring washer as per Site requirement (Erection shall be covered 

with respective equipment support structure)

1. Bolts ‐ Class 5.6 of IS:1367 (part 3) ‐ 1991 (M12‐M33, 30‐145mm lg. & fully 

threaded).

2. Nuts ‐ Class 5 of IS:1367 (part 6) ‐ 1980.

3. Plain Washers ‐ A type conforming to IS: 2016‐1967.

4. Spring Washer ‐ Type B of IS: 3063‐1972

Note ‐ Size of hardware shall be suitable for equipments /box/JB, and same 

shall be decided at site.

150 kg 89 13350.00

25
400kV Double Tension Stringing Hardware ‐ with/ without Turn Buckle, with 2 

numbers Polymer Long Rod Insulator, suitable for twin conductor. 24 Set 2390.00 57360.00

26
400kV Single Suspension Stringing Hardware ‐ with through / drop type clamp, 

1 number Polymer Long Rod Insulator, suitable for twin conductor.  3 Set 2151.00 6453.00

27
220kV Double Tension Stringing Hardware ‐ with/ without Turn Buckle, with 2 

numbers Polymer Long Rod Insulator, suitable for twin conductor. 24 Set 2031.50 48756.00

28

220kV Single Suspension Stringing Hardware ‐ with through / drop type clamp, 

1 number Polymer Long Rod Insulator, suitable for twin conductor.  12 Set 1792.50 21510.00

29

ACSR Moose Conductor complete with Tee connectors for droppers to 

equipment connections, PG clamps for Busbar jumpering, Twin/Quad bundle 

rigid/flexible spacers etc to complete
2.4 kM 51275.40 123060.95

30

4" Al Tube (ETC of Al.Tube includes cutting, Aluminum welding, testing, bending 

& installation of Al. Tube). Welding sleeve and Al. tube will be supplied by 

BHEL)
960 Meter 298.60 286654.46

31

SUPPLY: Supply of Galvanized Steel Earth Wire ‐ 7/9 SWG Stranded Shield Wire 

(overall dia 10.98mm) as per clause 4.0 of "Section : SE". ETC is covered under a 

separate BOQ line item)
1200 Meter 63.5 76200.00

32

Installation of 7/9 SWG GI Stranded Shield wire including tension clamp, PG 

clamp and clamping on structure for down conductor, fixing/bolting with earth 

strip etc to complete.

1200 Meter 26.06 31269.59

33

400kV / 220kV Terminal Connector. ‐ Dismantling of terminal connectors at 

customer supplied/ erected items whereas erection of equipments are not in 

scope of contractor.

3 Nos. 111.07 333.20
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34

400kV / 220kV Terminal Connector. ‐ Installation of terminal connectors at 

customer supplied/ erected items whereas erection of equipments are not in 

scope of contractor. Terminal connectors shall be provided by BHEL. 

6 Nos. 206.27 1237.60

35 BMK ‐ Bay Marshalling Kiosks (Outdoor type, Floor / Trench mounted) 3 Nos. 3613.86 10841.59

36 CTJB ‐ Junction Box (on CT structure) 3 Nos. 2131.20 6393.60

37 400kV Circuit Breaker Relay Panel without Auto reclose ( With Automation) 2 Nos. 2131.20 4262.40

38 400kV Transformer Protection Panel (For Both HV & MV side) 1 Set equals 3 

Panels
1 Set 10080.00 10080.00

39 220kV Circuit breaker relay panel without Auto reclose. 1 Nos. 10080.00 10080.00

40 Digital RTCC Panel for 500MVA Transformer 1 Set 5040.00 5040.00

41 Augmentation of existing 400KV Bus Bar protection scheme (with Automation)  1 Set 19523.01 19523.01

42 Augmentation of existing 220KV Bus Bar protection scheme. 1 Set 19523.01 19523.01

43
BCU Relay (handling & installation) for remote communication network with 

NTAMC/RTAMC (02Nos for 400kV bays and 01no. for 220kV bay)
3 Nos. 2051.34 6154.01

44

Supply and installation: Extension/Modification in existing 415V ACDB / MLDB 

Panel with 63A, 4 Pole MCCB (FB MCCB with thermal magnetic release for O/L 

(80‐100%) & Fixed S/C with rotary handle and 4 number 63A rating terminal 

block, mounting channel, internal wiring, door cutting etc complete. MCCB & 

TB are to be Powergrid approved make.

1 Set 10580.00 10580.00

45

Supply and installation: Extension/Modification in existing 220V DCDB Panels 

with 32A, DP, MCCB with thermal magnetic release SE for O/L (80‐100%) & 

fixed S/C and 2 number 32A terminal block, mounting channel, internal wiring 

etc complete. MCCB & TB are to be Powergrid approved make.

1 Set 10580.00 10580.00

46

Lighting Panel ACP‐2 (Outdoor type, Foundation Mounted) including 

installation of mounting hardwares / anchor fastener / foundation bolt etc 

complete in all respect.
2 Nos. 4032.00 8064.00

47

Sub Lighting panel SLP (Outdoor type, Foundation / structure Mounted) 

including installation of structure, mounting hardwares / anchor fastener etc 

complete in all respect.
3 Nos. 1008.00 3024.00

48

Outdoor Junction Box for loop in loop out of Lighting Cables (Outdoor type, 

Foundation / structure Mounted) including installation of support structure, 

mounting hardwares / anchor fastener etc complete in all respect.
3 Nos. 1512.00 4536.00

49
LED Flood Light Luminaries Type FL‐1 (150W) including installation of mounting 

hardwares, brackets, fastener, screw, nut bolt etc complete. 4 Nos. 1209.60 4838.40

50
LED Flood Light Luminaries Type FL‐2 (250W) including installation of mounting 

hardwares, brackets, fastener, screw, nut bolt etc complete. 4 Nos. 1209.60 4838.40
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51

Receptacle 415V, 63A, 3 Phase outdoor type. (Outdoor type, Foundation / 

structure Mounted) including installation of structure, mounting hardwares / 

anchor fastener etc complete in all respect.
1 Nos. 4032.00 4032.00

52

Receptacle 415V, 250A, 3 Phase outdoor type. (Outdoor type, Foundation / 

structure Mounted) including installation of structure, mounting hardwares / 

anchor fastener etc complete in all respect.

1 Nos. 4032.00 4032.00

53
PTZ camera (dome type) with it's housing, power supply unit & mounting 

hardware
3 Set 400 1200.00

54
Junction Box including mounting of 600VA UPS, media converter, LIU & power 

switch etc for PTZ camera
3 Set 400 1200.00

55
Cabling between PTZ camera and Junction Box. (set of cat‐6 cable, flexible 

25mm GI conduit, power cable 3cx2.5 sq.mm & mounting hardwares) 60 Meter 20.16 1209.60

56

Earthing work with 75X12 GI Flat ‐ Installation of GI Flat including cutting, 

bending, welding with GI Flat / MS Rod, supply and application of paint, 

clamping to structure/building wall etc. to complete in all respect. All arc 

welding shall be done with low hydrogen content electrodes. the welds should 

be treated with two coats of metal primer (comprising of red oxide and zinc 

chromate in a synthetic medium) followed by two finishing coats of aluminum 

paint. The red oxide and zinc chromate shall conform to IS:2074.

10 MT 9373.34 93733.39

57

Earthing work with 50X6 GI Flat / MS Flat ‐ Installation of Flat including cutting, 

bending, welding with Flat / MS Rod, supply and application of paint, clamping 

to structure/building wall etc. to complete in all respect. All arc welding shall be 

done with low hydrogen content electrodes. the welds should be treated with 

two coats of metal primer (comprising of red oxide and zinc chromate in a 

synthetic medium) followed by two finishing coats of aluminum paint. The red 

oxide and zinc chromate shall conform to IS:2074.

3 MT 9373.34 28120.02

58

Laying of 100 to 150 mm wide, 2.5 M long, 2mm thick (minimum) G.S. steel 

Perforated type cable trays with cover, coupler plates, hardware, fixing and 

clamping arrangement with lattice type support equipment’s structure etc to 

complete including cutting & jointing to suitable length. Fixing and clamping 

hardware required for fixing of perforated tray with lattice / pipe structure shall 

be in ETC contractor scope.

50 Meter 48.64 2432.16

59 Supply of 50x50x6 mm MS Angle ‐ Powergrid approved make 3.5 MT 36695 128432.50

60 Supply of 50x6 mm MS Flat ‐ Powergrid approved make 1.5 MT 50200 75300.00

61

Installation of Cable Rack ‐ work includes cutting, welding and fabrication of 

cable racks with MS angles & MS Flat (for continues earthing run) on inserts of 

cable trench walls. Cable rack assembly shall be of 1/2/3/4 tier as applicable. 

Cable racks and supports shall be painted after installation with two coats of 

metal primer (comprising of red oxide and zinc chromate in a synthetic 

medium) followed by two finishing coats of aluminum paint. (supply of paint is 

in scope of bidder) 

4 MT 23887.80 95551.18
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62

Supply and installation of Panel Supporting Angles / Channel etc on cable 

trench in CRB / SPR, Vertical support for cables etc (Including Supply). Supports 

shall be painted after installation with two coats of metal primer (comprising of 

red oxide and zinc chromate in a synthetic medium) followed by two finishing 

coats of aluminum paint. (supply of paint is in scope of bidder) 

0.2 MT 60652.32 12130.46

63 Supply of 110 mm nominal outside dia. PVC PIPES CLASS‐IV as per IS 4985 1000 Meter 170.00 170000.00

64 Supply of 50 mm nominal outside dia. PVC PIPES CLASS‐IV as per IS 4985 500 Meter 68.10 34050.00

65
Supply of 90° PVC long bend for 110 mm dia PVC Pipes class‐IV pipes, 

conforming to IS 10124, IS 10124 (Part 9) & IS 10124 (Part 10). 150 Nos. 190.00 28500.00

66
Supply of 90° PVC long bend for 50 mm dia PVC Pipes class‐IV pipes, 

conforming to IS 10124, IS 10124 (Part 9) & IS 10124 (Part 10). 80 Nos. 85.00 6800.00

67
Supply of PVC sockets for 110 mm dia PVC Pipes class‐IV pipes, conforming to IS 

7834 (Part‐6)‐1977. 180 Nos. 350 63000.00

68
Supply of PVC sockets for 50 mm dia PVC Pipes class‐IV pipes, conforming to IS 

7834 (Part‐6)‐1977 90 Nos. 330 29700.00

69

Supply of PVC tee bend for 110 mm dia PVC Pipes class‐IV pipes, conforming to 

IS 10124, IS 10124 (Part 9) & IS 10124 (Part 10). 90 Nos. 490 44100.00

70
Supply of PVC tee bend for 50 mm dia PVC Pipes class‐IV pipes, conforming to 

IS 10124, IS 10124 (Part 9) & IS 10124 (Part 10). 40 Nos. 250 10000.00

71

Supply of 32 mm (Nominal Dia) HDPE ‐ High Density PE pipe including tee / 

elbow as per relevant IS code. Mode of measurement shall be running length of 

HDPE Pipe only. Tee & Bend as per requirements are deemed included.
100 Meter 114.45 11445.00

72

Supply of 25 NB GI pipes (light grade) conduits along with socket, bend and 

joint on trench rack support etc complete. Supply of required clamp for fixing 

GI conduits on Cable rack shall be in ETC contractor scope. Mode of 

measurement shall be running length of pipe conduit.

30 Meter 159.45 4783.56

73

INSTALLATION OF 110 mm dia PVC Pipe. Which shall be buried in the ground at 

a depth of 300 mm below FGL. Work includes excavation, backfilling, making 

trench holes and repairing of cable trench walls, cutting, fixing of sockets/ 

bends where required etc. complete. Both ends of PVC conduits shall be closed 

by plastering. (Payment will be made for the as erected pipe length)

1000 Meter 93.28 93282.60



SR_NO Description_of_Item Quantity UOM
Unit_Rate

 ( Rs.) 

AMOUNT

( Rs.) 

Annexure‐I 
BILL OF QUANTITY CUM PRICE SCHEDULE 

Name of Project:‐ 400/220KV JABALPUR S/S IN MADHYA PRADESH”.

Name of Work:‐Erection, Testing, commissioning and handing over of switchyard at extension of 400/220 kV Jabalpur S/s in Madhya 

Pradesh”

74

INSTALLATION OF 50 mm dia PVC Pipe. Which shall be buried in the ground at a 

depth of 300 mm below FGL. Work includes excavation, backfilling, making 

trench holes and repairing of cable trench walls, cutting, fixing of sockets/ 

bends where required etc. complete. Both ends of PVC conduits shall be closed 

by plastering. (Payment will be made for the as erected pipe length)

500 Meter 78.08 39038.95

75

INSTALLATION OF 25 NB GI pipes (light grade) conduits along with socket, bend 

and joint on trench rack support . Cutting, threading, fixing of clamps sockets/ 

bends/joints where required etc. complete. Mode of measurement shall be 

running length of pipe conduit. GI conduits shall be used for INSTALLATION OF 

fiber optic cables /sensor cables.

30 Meter 39.86 1195.89

76
INSTALLATION OF 25/32 MM DIA. HDPE PIPE in cable trench, trays, hanger, 

supports, STRUCTURE, through wall etc 1100 Meter 114.45 125895.00

77

INSTALLATION OF 25/32 MM DIA. HDPE PIPE buried in the ground at a depth of 

300 mm below FGL. Work includes excavation, backfilling, making trench holes 

and repairing of cable trench walls, cutting, fixing of sockets/ bends where 

required etc. complete. (Payment will be made for the as erected pipe length)
50 Meter 114.45 5722.50

78

INSTALLATION of FIBER OPTIC CABLE in GI Pipe / HDPE Pipe along with 

connectors for SAS & Busbar Protection / VMS. Splicing and Termination shall 

be in supplier's scope.). Installation of GI / HDPE Pipe is covered in separate 

BOQ line item.

1100 Meter 15.54 17090.15

79

INSTALLATION of CO‐AXIAL CABLE, CAT 6 CABLE, SHIELDED TWISTED PAIR ‐ STP, 

UTP CABLE, SPECIAL purpose CABLES IN GI Pipe / HDPE Pipe along with 

connectors / TERMINATION. Installation of GI / HDPE Pipe is covered in 

separate BOQ line item.

200 Meter 15.54 3107.30

80 ETC of LT control cable ‐ 5C X 2.5 Cu 2000 Meter 11.77 23539.20

81 ETC of LT control cable ‐ 7C X 2.5 Cu 2500 Meter 12.60 31512.00

82 ETC of LT control cable ‐ 10C X 2.5 Cu 6000 Meter 12.60 75628.80

83 ETC of LT control cable ‐ 14C X 2.5 Cu 4500 Meter 16.81 75643.20

84 ETC of LT control cable ‐ 19C X 2.5 Cu 6000 Meter 19.45 116670.85

85 ETC of LT control cable ‐ 27C X 2.5 Cu 3000 Meter 29.71 89144.48

86 ETC of LT Power / control cable ‐ 2C X 2.5 Cu or 3C X 2.5 Cu 500 Meter 11.77 5884.80

87 ETC of LT XLPE Power cable ‐ 3.5C X 300 Al 500 Meter 57.77 28883.66

88
ETC of LT Power cable in directly Buried Cable trench (including sand bed & 

brick cover) ‐ 3.5C X 300 Al
100 Meter 54.93 5493.12

89 ETC of LT Power cable ‐ 3.5C X 70 Al 3000 Meter 24.37 73123.20

90 ETC of LT Power cable ‐ 3.5C X 35 Al 400 Meter 16.81 6723.84

91 ETC of LT Power cable ‐ 4C X 16 Al 1300 Meter 12.98 16872.96

92 ETC of LT Power cable ‐ 4C X 6 Al 1000 Meter 12.98 12979.20

93 ETC of LT Power cable ‐ 2C X 6 Al 1000 Meter 12.98 12979.20
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94
Supply of CABLE GLAND suitable for 2C X 2.5 or 3CX2.5 PVC/Cu Power / 

CONTROL Cable
16 Nos. 168.12 2689.84

95 Supply of CABLE GLAND suitable for 5C X 2.5 PVC/Cu Control Cable 150 Nos. 168.12 25217.28

96 Supply of CABLE GLAND suitable for 7C X 2.5 PVC/Cu Control Cable 30 Nos. 201.74 6052.32

97 Supply of CABLE GLAND suitable for 10C X 2.5 PVC/ Cu Control Cable 90 Nos. 201.74 18156.96

98 Supply of CABLE GLAND suitable for 14C X 2.5 Cu PVC/ Control Cable 50 Nos. 252.17 12608.64

99 Supply of CABLE GLAND suitable for 19C X 2.5 Cu PVC/ Control Cable 60 Nos. 287.28 17236.91

100 Supply of CABLE GLAND suitable for 27C X 2.5 Cu Control Cable 30 Nos. 591.21 17736.15

101 Supply of CABLE GLAND suitable for 3.5C X 300 Al C XLPE Power Cable 2 Nos. 604.80 1209.60

102 Supply of CABLE GLAND suitable for 3.5C X 70 Al Power Cable 30 Nos. 336.22 10086.62

103 Supply of CABLE GLAND suitable for 3.5C X 35 Al Power Cable 10 Nos. 294.20 2942.02

104 Supply of CABLE GLAND suitable for 4C X 16 Al Power Cable 50 Nos. 252.17 12608.64

105 Supply of CABLE GLAND suitable for 4C X 6 Al Power Cable 80 Nos. 252.17 20173.82

106 Supply of CABLE GLAND suitable for 2C X 6 Al Power Cable 40 Nos. 185.33 7413.12

107 Supply of Rubber mats (Class‐A suitable for 1.1 kV as per IS: 15652) 10 Sq.m 1237.73 12377.32

108
Installation of Rubber mats (Class‐A suitable for 1.1 kV as per IS: 15652) in front 

of Panels
10 Sq.m 137.53 1375.26

109

Supply & Mounting of Phase Color Discs, Danger Plate and Identification Plates 

for bays & Equipments as per IS:2551; 1982 & IS:5; 1978. 1 Lot 114258.84 114258.84

110

PHASE IDENTIFICATION ‐ Painting the structures in Red, Yellow and

Blue by reflecting Colour is to be provided around the top of the structure with 

Colour band of 100 mm width.
1 Lot 2000.00 2000.00
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111
Supply & Installation of BAY IDENTIFICATION ‐ Bay Name Plate as per drawing 

no. C/ENG/STD/BAY NAME PLATE 3 Nos. 971.36 2914.08

112

Supply & Installation of Cable Tag ‐ The tag shall be of aluminum with the 

number punched on it and securely attached to the cable conduit by not less 

than two turns of 20 SWG GI wire conforming to IS:280. Cable tags shall be of 

rectangular shape for power cables and of circular shape for control cables.

1 Lot 2000.00 2000.00

113

Supply of Cable Sealing System / cable transit system ‐ Modular multi‐diameter 

(type peel‐able or adjustable blocks) cable sealing system consisting of frames, 

blocks, stay plate and accessories. The shall be installed where the cables enter 

CRB, SPR in the substations. (Approved make M/s Roxtec India Pvt. Ltd / M/s 

MCT Brattberg India Pvt. Ltd. / any other Powergrid approved make) Mode of 

measurement shall be in Square centimeter of inner dimension of frame of 

cable sealing system. Bidder to submit drawing, document & type test report 

for approval during contract stage.

994
sq.cm.

11.80 11729.20

114

Installation of Cable Sealing System ‐ Modular multi‐diameter (type peel‐able 

or adjustable blocks) cable sealing system consisting of frames, blocks, stay 

plate and accessories. The shall be installed where the cables enter CRB, SPR in 

the substations. Mode of measurement shall be in square centimeter of inner 

dimension of frame of cable sealing system. Minor civil works required for 

installation of cable sealing system is in the scope of bidder.

994
sq.cm.

1.18 1172.92

115
Repair/Modification work in Control room for fixing of panels under present 

scope including covering of gap and floor finishing to meet the aesthetic. 
1 Lot 32390.45 32390.45

116

SAND FILLED CABLE TRENCH ‐ Removal of sand from existing sand‐filled cable 

trench, placement of the same in a suitable position near trench, refilling of the 

same sand after successful completion of cabling works, dressing/ spreading of 

sand in trench. (mode of measurement shall be cubic meter of refilled sand)

10 Cu.M 2000.00 20000.00

117

SUPPLY OF SAND: if required to top‐up "sand filled cable trench" as per site 

requirement. works includes supply, placement and dressing of sand in cable 

trench. (mode of measurement shall be cubic meter of sand)

5 Cu.M 1000.00 5000.00

118
Dismantling of existing lattice / pipe structure and its disposal as per site 

requirement.
1 MT 726.75 726.75



SR_NO Description_of_Item Quantity UOM
Unit_Rate

 ( Rs.) 

AMOUNT

( Rs.) 

Annexure‐I 
BILL OF QUANTITY CUM PRICE SCHEDULE 

Name of Project:‐ 400/220KV JABALPUR S/S IN MADHYA PRADESH”.

Name of Work:‐Erection, Testing, commissioning and handing over of switchyard at extension of 400/220 kV Jabalpur S/s in Madhya 

Pradesh”

119

MATERIAL HANDLING OF FIRE PROTECTION SYSTEM ‐ RECEIPT OF MATERIAL, 

UNLOADING, PROPER STORAGE, MATERIAL RECONCILIATION, SAFE KEEPING, 

HANDING OVER TO BHEL / FIRE FIGHTING CONTRACTOR, PROPER RECORD 

KEEPING ETC TO COMPLETE. PLEASE REFER ANNEXURE_FIRE‐PROTECTION. 

MODE OF PAYMENT SHALL BE EQUIPMENT / ITEM WEIGHT EXCLUDING 

PACKING WEIGHT.

9 MT 500.00 4500.00

120
MANDATORY SPARES ‐ E: 420kV SF6 Circuit Breaker Spare material handling

1 Lot 12000.00 12000.00

121 MANDATORY SPARES ‐ F: 420 kV Isolator Spare material handling 1 Lot 3594.03 3594.03

122
MANDATORY SPARES ‐ G: 400kV Current Transformer Spare material handling

1 Lot 2200.00 2200.00

123 MANDATORY SPARES ‐ H: 336kV Surge Arrester Spare material handling 1 Lot 3500.00 3500.00

124 MANDATORY SPARES ‐ I: 220kV SF6 Circuit Breaker Spare material handling 1 Lot 11170.63 11170.63

125
MANDATORY SPARES ‐ J.1: 220KV, 1600A, Isolator with one E/S Spare material 

handling
1 Lot 3594.03 3594.03

126
MANDATORY SPARES ‐ J.2: 220KV, 1600A, Isolator without E/S Spare material 

handling
1 Lot 3594.03 3594.03

127 MANDATORY SPARES ‐ G: 220kV Current Transformer Spare material handling 1 Lot 1942.72 1942.72

128 MANDATORY SPARES ‐ K: 216kV Surge Arrester Spare material handling 1 Lot 3399.76 3399.76

129
MANDATORY SPARES ‐ L.1: Relay and Protection system ‐ Transformer 

Protection panel Spare material handling
1 Lot 500.00 500.00

130
MANDATORY SPARES ‐ M: Sub‐Station Automation /SCADA system Spare 

material handling
1 Lot 500.00 500.00

131
MANDATORY SPARES ‐ N: Fire Protection System Spare material handling

1 Lot 100.00 100.00

132 MANDATORY SPARES ‐ P: 500MVA Transformer Spare material handling 1 Lot 24283.98 24283.98

133

Watch and ward of stored / erected material at project site and storage area or 

any other locations as per instruction of site in charge. (round the clock security 

by authorized service agency)

10 Months 44792.25 447922.46

58,57,561.93

1)  BOQ_ANNEXURE_1 :‐  Standard Technical notes and Scope 

2)  BOQ_ANNEXURE_2 :‐  Project Specific Drwaings and Documents 

3)  BOQ_ ANNEXURE_3:‐ Standard Drawings & Documents List 

Note:‐ Following Annexures are the Part of this BOQ , Bidders may Please refer the mentioned  Annexures which are attched alongwith 

the tender Documenst. 

Total Amount in Rs. ( Excluding GST) 



 
 

TRANSMISSION BUSINESS GROUP 
  (SUB‐ CONTRACTS MANAGEMENT) 

TBG ‐ NOIDA 
 

PRICE SCHEDULE FORMAT 
 
SUB:  TENDER  FOR  “RECEIPT  OF  EQUIPMENT/  MATERIAL  AT  SITE,  UNLOADING, 

RECONCILIATION,  INSPECTION,  VERIFICATION,  STORAGE,  UP‐KEEPING  DURING 
STORAGE, ERECTION, TESTING, COMMISSIONING AND HANDING OVER OF 400/220KV 
JABALPUR S/S IN MADHYA PRADESH”. 

 

TENDER SPEC. NO.:‐ TBSM/JABALPUR/ SS‐19 /ETC/TENDER /20‐21                 DATE 27.04.2020 
 
 
 (a)   I/ We hereby agree to execute the above work at ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ % (in figure)……………..…………….. 
       ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐  (in  words)  Above  /  Below/  At  Par  the  rates  of  items  given  in  BOQ 

(Annexure‐I) of subject tender.  
 
NOTE: 

   
1. In this annexure the tenderer shall quote a percentage above/ below/At Par the rates shown  in 

the  Bill  of  Quantities  (Annexure‐I)  of  subject  tender.  The  percentage  quoted  shall  be  clearly 
written  both  in  words  and  figures.  In  case  of  discrepancy  in  rates  in  figure  and  words,  the 
minimum will be taken into account by BHEL. 

 
2. The quoted percentage will apply to the individual items uniformly. 

 
 
 
 
Date: 
Place                                                                         
 

Signature of tenderer 
                                                     Name & Designation of authorized person(s) with seal     

 

ANNEXURE‐II



Sl No. Description Amount (Rs.)

1 Total Amount as per rates in BOQ for "Receipt of equipment/

material at site, unloading, reconciliation, inspection,

verification, storage, up‐keeping during storage, erection,

testing, commissioning and handing over of 400/220 kV

Jabalpur S/s in Madhya Pradesh."

 (Annexure‐I) 

58,57,561.93

2 Value of percentage above/below/at par (As indicated in

Price Schedule Format, Annexure‐II) applicable to the total

amount of ETC work ( at Sl. no. 1 above)
………%  above/below/ at par

3 Total amount after consideration of percentage 

above/below/ at par.

NAME OF WORK :‐ RECEIPT OF EQUIPMENT/ MATERIAL AT SITE, UNLOADING, RECONCILIATION,

INSPECTION, VERIFICATION, STORAGE, UP‐KEEPING DURING STORAGE, ERECTION, TESTING,

COMMISSIONING AND HANDING OVER OF 400/220KV JABALPUR S/S IN MADHYA PRADESH”.

ANNEXURE‐III

( Summary Of Prices) 

TENDER SPECIFICATION NO.:‐TBSM/JABALPUR/ SS‐19 /ETC/TENDER /20‐21 DATE 27.04.2020


