
BHARAT HEAVY ELECTRICALS LIMITED
HEAVY EQUIPMENT RBPAIR PLANT

TARNA, SHIVPUR, VARANASI-221003

CORRIGENDUM - 01

Date: 0311112020

TEN DER NO. : H ERP/C lV! UREV/I 3 812020'21, DTD.-I I -10.2020

The Corrigendum contains following amendment and shall be a part of the above tender:

1. The tender opening date, tender submission date and last date of downloading

tender document is extended from O2/LL|1O1Oto O9/LL|}O2O.

2. All other terms and conditions against this NIT shall remain unchanged.
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

TENDER DOCUMENT

ANNUAL MAINTENANCE CONTRACT (AMC) FOR REPAIR/ REPLACEMENT OF
CORRUGATED ROOF/CLADDING CEMENT SHEET/ NORTH LIGHT CURVE/

RIDGE/TURBO VENTILATOR AT HERP BHEL VARANASI.

OPEN TENDER NorrcE No.: HERP/CIVIL/REY tt3&t2020-2 t, DTD .19.10.2020

Last Date of Sale of Tender Il. t t.2u/.u lme: )l:3OPM
Last Date of submission of Tendef )2.11.2020 lme: JZ:UUPM
Date and Time for opening of TechnlcalBiil )2.11.2020 lme: ,J:UUPM

1. Notice Inviting Tender

2. Directions to Parties for Tendering.

3. Details of Bidder:

4. Pre-Qualifying criteria

5. 'l'echnical Bid Annexure-A

Page2

Page 3 -4

Page 5

Page 6-7

Page 8

Page 9-10

Page I I

Page 12-14

of26 pages.

6. Special Terms & Conditions Annexure-B

7. No deviation Certificate Annexure C

8. Format for submission of price bid Annexure-D

9. General Conditions of Contract (GCC) Annexure-E
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Bharat Heavy Electricals Limited
Heavy Equipment Repair plant, varanasi-22r003

NIT No- HERP/crvrL/REv/r 3 I 12020 -2r, DTD. I 9. I 0 .2020

Sealed tenders are invited for Annual Maintenance contract (AMC) for Repair/Replacement of comrgatedRoof/cladding cement Sheet/ North Light curve/ Ridge/ Turbo ventilator at BHEL-'HERP VARANAS-I as per
details mentioned under:

Last Date ot'Sale of Tender 02.11.2020 Irme: )l:30PM
Last Date of'submission ofTenclEi )2.11.2020 lrme: )2:00PM

r openlng or I ecnnlcal ljt )2.11,2020 lme: JJ:UUPM

(
Tenderer shall deposit the above tender cost (non-rcfundable) and EMD (refundable) through NEFT / eR
Scan to the following BHEL bank Account or through separate DD drawn on any nationalized bank:
Bank Name: State Bank of India,IFSC Code: SBIN0000201, Account No: 011103264g20, Branch
code: 0201, Address: State Bank of rndia, Main Branch Kachaheri, varanasi.
In case of MSME/I\ISIC vendors, valid EM-II certificate along with MSME certificate must be submiffed
for EMD/ Tender cost exemption.

All NIT/Tender document/corrigenda / addenda / amendments / time extensions / clarifications, etc. to the
tender will be hosted on website i.e. http://www.bher.com/index.php/ratest tenders &
https://herp.bhel.com/ only and will not be published in any other media. Bidders should regularly visit
above website to keep themselves updated.

Tender cost for downloading tender document from above website shall be NIL#. I

All interested bidders are requested to contact undersigned for any query or clarifi{ation:

C

vrryY
BHEL reserves the right to accept or reject anyl all application(s) without assigning any reason thereof.
lf any document submitted by tenderer found false at any siage, the tender/I71lorft oroer will be canceled
immediately and the financial loss to BHEL if any in making alteriative arrangement will be recovered from the
contractor.

a

a

.-".."r; 
t"n3 red by)

Email i hemendra@bhel.in

Contact: 05 42-27 2083 6 137

1.

2.

S.

No.
Name of work Earnest

money

Estimate

d Value

of Work

Time of
completion

Cost of
Tender

Document

I

Annual Maintenance Contract
(AMC) for Repair/Replacement of
Corrugated Roof/Cladding Cement

Sheet/ North Light Curve/ Ridge/

Turbo Ventilator at BHEL- HERP

Varanasi.

Rs.3950/-
Rs.1.97

lacs plus

GST

l2 months

from date of
commencement

Rs.l00 plus

GST.#

2lt,age N rT: H E R P / CtV I L/R EV / 1,35 I 2A _21 Accepted:(Sign & Stamp)
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Bharat Heavy Electricals Limited

Heavy Equipment Repair Plant, Varanasi-221003

DIRECTIONS TO PARTIES FOR TENDERING

I . parties may visit the site for assessment of actual quantum OR nature of work if they wish before quoting

their rates.

2. The bidder should submit separate Part I Technical Bid & Part II Price bid as per details mentioned under:

Details of Tender Document

The Tender document has been detailed as follows:

Part-I (TECHNO-COMMERCIAL BID)

l. Details of Bid & Bidder (To be filled by bidder)

2- Duly filled form for Prequalifuing Criteria (PQR) along with documents in support of
meeting the same.

3 
;:ftti*1,"j['*:i"#:::X".Tlt'ff3j1*: :ruffi ilH"'l"J':T#:l-'t 

the ir

4. Duly filled technical details as per Annexure-A

5. Signed and stamped copy of Special Terms & Conditions- Annexure B

6. Details of payment of EMD or MSME certificate/EM-Il certificate for exemption.

7. No deviation certificate - Annexure-C

8. Signed and stamped copy of Annexure -D (Price Bid) with o'Quoted" written in place of
rates.

9. Signed & stamped copy of General condition of Contract.-Annexure-E

Part-II (PRICE BID)

1. Duly filled signed & stamped Annexure-D (Price Bid)

Sealed Tenders can be submitted (i) personally, (ii) by Courier, or (iii) by post.

Ifthrough courier or post

Dy.Manager (Maint.)

BHEL, HERP

Tama, Shivpur,

Varanasi

u.P.-221003
Tel: 0542-2720836

If delivered in tender box;

Dispatch Cell, HR Office.

BHEL, HERP

Tarna, Shivpur,

Varanasi

u.P.-221003

J.

4.

Tenders shall be opened by authorized officer of BHEL at his office at the time and date as specified in the

tender notice in the presence of such of those tenderers or their authorized representative who may be

present.

A representative of bidder (only 01 per bidder) shall be permitted to be present at the time of opening of
Part I - Techno-commercial bid & Part II- Price bid opening. However, the bidder,should give prior
intimation of the same & seek permission after giving details of its repres"ntofiu" by ionticting
rloeionnlod notenr, flc ,lpt detnilc mentionod in NIT ol lposl 0l wopk.c in nduonrp^ tdesignated pefr\on os per details mentioned in NIT at least 01 weeks in advance.

-.-,,r,, [.qd.].""

Accepted:(Sign & Stamp)HE R p/c rv r L/R EV/ 138 / 2O-21



5.

6.

Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

The successful Tenderer shall submit required security deposit (SD) and must sign contract agreement

within 15 days from the date of Letter of Intent (LOI) given by Bharat Heavy Electricals Limited and

further start the work under reference.

All expenses towards procurement of Stamp paper and preparation of contract agreement shall be in the scope of

contractor.
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Bharat Heavy Electricals Limited

Date:

(c) GST registration No.

(d) State

Heavy Equipment Repair Plant, Varanasi-221003
Details of Bid & Bidder (To be filled bv bidderl

(a) Bidder Offer No.:

(b) Legal Name of the bidder as in GST registration:

(e) Place of business.

(f) Category of registration under GST (i.e. Registered dealer / Unregistered dealer/ dealer opted for

Composition Scheme):

(g) Address of the Bidder:

PIN code:

(h) Contact No. of the Bidder:

(i) Email lD of Bidder:

Certificates to be attached:

1. Copy of the proof indicating the nature, Date of establishment and

PAN, GST Registration certificate.

a\ff
address of the Organization.

{

f

I

- I.,,J f' \.l .. 
'1.1), \u,tMU.l

1 \'".

5lPa ge N l"I:H E R P /Ctv lLl R E v /1.38 / 2A'21 Accepted:(Sign & Stamp)

(



Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

PRE-QUALIFYING CRITERIA (PQC)

TECHMCAL QUALIFICATION

Experience of having successfully completed similar work awarded at any Government Organization,

Government undertaking/ enterprises or reputed private organization in last 7 years as per details

mentioned hereunder:

Three completed works having total award value of each contract not less than I{s.0.79 lacs plus taxes

extra.

Or

Two completed works having total award value of each contract not less than Its. 0"99 lacs plus taxes

extra.

Or

One completed work having award value not less than Rs.l .5tl/- plus taxes extra.

The bidder should be local & within a distance of 200 km from BHEL-HERP Varanasi because the work

pertains to maintenance nature which is required to be completed on priority basis.

The bidder should be well experienced in field of similar work that is defined below.

S' nilar worlis uleans

"Repair/Replacement of Corrugated RooflCladding Cement Sheet/ North Light Curve/ Ridge/ Turbo

Ventilator/ Civil Repair and Maintenance/ Civil Construction Work/ Civil Fabrication Work"

Note: -

Copy of work order or completion certificate or Commissioning certificate or MOM (confirming completion or

Commissioning of work) or handing over certificate from Bidder's customer for similar works shall be

submitted in Techno-commercial bid. BHEL reseryes the right to verify the contents of given certificate.

Complete postal address, name of contact person, phone no. & email address of issuing authority is to be

submitted by the Bidder in Techno- commercial bid. In case BFIEL intends to visit Bidder's customer, the same

shall be facilitated by Bidder (expenditure of visit of BHEL official shall be borne by BHEL).
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

FINANCIAL QUALIFICATI ON

Vendor should have average of annual tumover of Rs. 0.60 Lacs (or above) during the last 03 financial years

2017 -l 8, 20 I 8-19 and 20 19 -20.
I
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Bharat Heavy Electricals Limited

Heavy Equipment Repair Plant, Varanasi-221003

TECHNICAL BID

Annexure-A

HNICAL INA ANCE

EMENT OF TED ROOF CEMENT RTH LIGHT

VE/ RIDG ILATOR HEL VA

sl.
No

Technical Details Technical Feature Tenderer to
confirm & specify.

01. Workmen for overhead work Well experienced

02. Ridge & Cement Sheet are of
CHARMINAR/ UPPAL Make or other

brand approved bv Engineer-Incharge.

Thickness-6mm to
8mm

03. Insure Safety & Provides PPE (Personal

Protective Equipment) Kit to their workers
For working at

heieht

04. Turbo Ventilator of TATA/ JINDAL/JSW
Make or other brand approved by Engineer-

Incharge.

Size-Z4" to26"

(lnchl

05. Galvolume sheet of TATA/ JINDAL/JSW
make

Thickness-

0.45mm to 0.50

mm

06. Polycarbonate Sheet of TATA/
JINDAL/JSW / POLYLITE Make or other
brand approved bv Engineer-Incharge.

Thickness- 1.5

mm to 2.0 mm

07. Completion Period One Year from
date of

comencement

08 Insurance for workmen
Rs. 10.0 Lakh or

more

\
I

I
I
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

Annexure-B

(

frrly fiTff qd lrf, ( Special Condition of Contract)

01 a;g;rye;trfirzota f,r qrsr;q erH' 5s %dqfir w aq ilfir +.14 fi fralc A-{q aan erd t'e

TnfiF{r erd fr +t$ frtr-dr drfi t d Ea}c Eqiq aalr srd 6t eTrlfrdr fuqr on'rnt

02
"a 

*+ 6* cft{n fi frFa etg} .rq s,rstr{d drdr t ffiI 9Ifufiilff ffi mrtrrr zs #er r+'ilrftt

03 qrftqf 3TErfr Ftr-{r Ei srr} t qf,A +.rd fi rytr fi dta-+.rtl:'raeq clcd +-{ dt

o4 614 fr etfe dqr fua (Ridge) qnBdr 
^rEtE/ 

sqa frffia dfi qrtrit Fs srro-s fir Eron fr

3i;-d.rFr6erAr rr{ 3{aq Sro-s +t serTtl 3rB"iil E-qr{T %dfffr *'ceqrd fr cts{ * @
05 6rf d'eTf,d Galvalume Sheet & Turbo Ventilator -TATA/ JINDAL/ .lSW s;qrfr qru-s fiI dfr qrtrit

06 6r$d qrd Polycarbonate Sheet -TATA/ JINDAL/ JSW/ POLYltff f.qE qru-s fi 6ffr qrtrnl

07 fir4 fi o-a6 r<t fr ar*r +.r4rrrd 6q1 +.r4 fr sfr 3IItRTfr-f,I qq frak +ffit ft* fi rc/ sTt-ffi fI
arrr qe - e6 116+ tr ar4 6l ryrf,rfi Covered Area (overlapping a,I u-tf*,'{) *'Ergfr*, qp6 t'
3mr{ q{ fuqr sr0zrt

08 6rf fr dfr ma *iwr- o+ arn 06 w EFta t, d cffs{ f afi t c-6-d T@ E-dR qr cfirt

f$fr'qr qanr rsh dro-s/+fi fiI ci'E s-{dFlr $Enq+, 5Imt aw

09 llre rc'ffia *.) ais *' sw T-*i 6r ffi crfi fi drrft s-sfi Rt BHEL qrtr +tf $frF+d errrdE

-6 f++r urtmt

10 *,16 t dkra drfr Er& Gffi sfr gd'-dr + ffi b+-qflcrfi Fiq ffi{R ilrlr, {sfr lfidl tft q-+n 6r +\
ffiI etfr 6r rfr A}rtr crfi +i rr4 crFfi +-{i t q6A mft *,rrrrrif *r ftrr ;r[-f,fi $. 10.0 EIrs s

rs$ wrfl *aq an iFrinil 3{rEaqfi' ilrnr snr fr fir4 grgn+ t Tf roA grqlcfr ftfir4 ,t ;1qv m-{fl

sTM' drrnr

11 fird fir {rffrft srafu ('fi' a+ tm ffir erurdr +.rqlTF T frfu t fir arffit
12 crfi seft +.rd +l ceTrft 5sB-+r * rqirr w *.rqlf{d ml-it

13 crff fi ffr t seft 6-{t 6I +-Clfr E-fnra FTnrt/ el-fr Mt *. gE*+r* trr srffit
14 Ff{fl 6I rrt w srffisf, qr- 5fu+ oti .n Ff{fl +t 6ag6 f*ur ar FF?n $1 m.qqr q€t 3{Ti seft liltr

(gero q{ ,q-e a-ffi +tt :r$ aafi rccamrftd Ffr{rsfr' qt fuql{ t€i f+-qr srtent

15 fe +"r{'t fuS tnt6{ TrRI (Earnest Money) r. 395o.oo (T. +fi fcrr a} T} Tarrr HrO t ffi frtr-qr

g-fri t qCA Electronic Fund Transfer (EFT) + sv;i ffiua 6+ t sre +l l;l-+tur mTr+ t cIkT.6-{

rs$ rfrr f+qr dr s+-art fl+ar trtd{ {rR} fir AfuqBr'f w Bqn a-€i f+-qr artsnt

16 ffi!-d 6+ *. F-{di fi r";rsn eq-fr t+-ar +t @F rrRr (Security Deposit ) Tfrr 6Tdr d4r ffiI
Fr;n sqa t*-{R +t 3rRr.r c-r (LOl) fr dr ur&ttt

17 mr4 rqpa 6lfr fi 5 (ciE) trfr + 3iT{ firfr?rd +t srq'+-rar ilenr 5 (qf4 ftEt t 3i6{ +.r{ ernr sTs'

ntr *.-{i qr cfr fun s.500.00 (qiE dt qn) fr +.dfr b*il{ * ffi efi r+r fr ffiqd cErn tq rft}
t fr srtaftr

18 ffi (GST) nr il gil s.rd ra q{ 18% ilrn dl 6r ffir'a {iinr 3inFr t ig Armt A+-fi fr.} T6

dt.r eqt;i d rs+-t sq +-14 fr ilA ErA 5;Tqd tffi tfre *- csrrar 
rrd€T{ 

gdqfrr sffi il rea *rar tt
19 cr$ +t 6+ cfus{ + 3iq{ cfrfud qiq srqrrr fr;qrEr +,} 3{rfr E +r{'6Tfr 61 3rgfffr n& fi qrffir

20 Protective Eqyipment) zren Safety Belt,

i
I

.lil'- 
*'ii'

crff 6t 3{qi 6rr4riI +r aqFrrra g{qn rrsrq (Personal

Helmet, afa *treu-aen Fiq +lfr ilrftt
,^)

gf page ntps*fQ{aPlctvtLlREV/ 1,38/zo-21 Accepred:(Sign & stamp



Bharat Heavy Electricals Limited
R ir Pl V i-221003

/

,#

Heav uipment e r ant, Varanas
21 crff +i fd-ga fiI $qffi cta{ EaRI Bgc+. 6r arffit

22 sT{ t ffi S15. d-dr qrftt d s-+r$ w +I+ +-{A fi qerff 6f-dl qGt aen r;16r

s-q finr zo E* t s5 dq Effr iltr$l

23 3€ts ilffirn fr{fl"r tg ftrnr+d frfu t {rq (os) ffd fi 3iil +.r{'

fr ddfud trtr{r aefi smrfi fiI d*r€r fr{fi ildll 3r;q:Ir cfr F.ard (R'rnrl-d frE fr) 1% fi ild-dl

(Penalty) +W fir arffit
24 PAYMENT TERMS:

BHEL HERP will make payments in two parts:-

PART-1: BASIC INVOICE VALUE AND ALL OTHER CHARGES (EXCEPT GST AMOUNT) WILL BE

PAID AS PER WORK ORDER PAYMENT TERMS.

PART-2:GST PORTION OF INVOICE VALUE WILL BE PAID ONLY AFTER FULFILLING

FOLLOWING CONDITION:

(A)PAYMENT OF GST AMOUNT rN TO GOVT ACCOUNT BY SUPPLIER AGAINST INVOICE

RAISED TO BHEL

(B) FILING OF GST RETURN WITHIN SCHEDULED DATE

(c) DtspLAy oF GST CREDTT AGATNST BHEL GST|N NO 09AAACB4146P2ZC ON GSTN

PORTAL.

NOTE:ADVANCE PAYMENT IS NOT ACCEPTABLE BY BHEL HERP VARANASI IN ANY CASE

TAXES & DUTIES CLAUSE:

1. Goods and Service Tax (GST) for the execution of the contract shall be payable extra as

per prevailing rate (Present rate 18%)

New taxes and duties ,if imposed subsequent to the due date of offer submission by statutory

authority during contract period(including extension if the same is not attributable to you)shall be

reimbursed by BHEL on production of relevant supporting documents to the satisfaction of BHEL.

However you shall take prior approval from BHEL before depositing new taxes and duties.

10 lPage N lT:H E R P /Ctv lLl R Ev /1.38 /20-2I Accepted:(Sign & Stamp)



Bharat Heavy Electricals Limited

Heavy Equipment Repair Plant, Varanasi-221003
Annexure-C

(To be presented on Letter Head of the Tenderer)

Accentance/ No Deviation Certificate

Notwithstanding anything mentioned in our bid, we hereby accept all terms and conditions of the above NIT No.

HERP/CNIL/REV./13gl2O-21 DTD 19.10.2020 we hereby accept all terms and conditions of the above tender

except the following (Give reference to Clause Nos. of Terms & Conditions which is not acceptable): (Strike which

is not applicable):

l.

2.

Note: Any deviation specified elsewhere in the tender shall not be considered. Deviations may or may not be

accepted by BHEL.

(Sign & Stamp of bidder)

1
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

Annexure-D

PRICE BID (PART-II)

Important Instruction : -

1. Item & its rate pertaining to all scheduled items are taken from DSR'16. Bidder is to quote their
premium/ discount in form of oZbelow OR At par OR oZ Above over Total on Schedule Items i.e. Rs.

42237.50t-

2. o/o allocation for each non-scheduled items with respect to total estimated cost of Non-scheduled items

are given in this BOQ. Bidder is to quote their total cost considering quantities mentioned against all
Non-scheduled items in this BOQ.

3. GST for this work shall be 18Yo on gross value and paid extra. Bidder must quote their rate considering
the same.

4. Lowest bidder shall be decided on overall cost by adding cost on Total on Scheduled items including
premium/ discount and total cost quoted on Non-scheduled items.

SL.No DSR'16

Code

ITEM DESCRIPTION Qty. Unit Rates Amount

(A) Schedule Items

I tt6 Fitter (Grade-1) 20.00 Day 487.00 9740.00

2 lt7 Assistant fitter or 2nd class fitter 40.00 Day 448.00 17920.00

3 14.72 Providing and fixing double scaffolding system
(cup lock type) on the exterior side, up to seven

story height made with 40mm dia. M.S. tube 1.5

m centre to centre horizontal & vertical tubes
joining with cup & lock system with M.S. tubes,

M.S. tube challies, M.S. clamps and M.S.
staircase system in the scaffolding for working
platform etc. and maintaining it in a serviceable
condition for the required duration as approved
and removing it there after .The scaffolding
system shall be stiffened with bracings, runners,
connection with the building etc wherever
required for inspection of work at required
locations with essential safety features for the
workmen etc. complete as per directions and

approval of Engineer-in-charge .The elevational
area of the scaffolding shall be measured for
payment purpose .The payment will be made

once irrespective of duration of scaffolding.

,/1

50 Sq*

I

I

I 60.1 .5 8007.50

(

12 lPage N lT: H I R P / Ctv I L/ R Ev / 1,3s / 20 - 21. Accepted:(Sign & Stamp)
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Bharat Heavy Electricals Limited

(
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Heavv Equipment Repair Plant. Var'anasi-221003
4 15.28.2 Dismantling roofing including ridges, hips

valleys and gutters, etc., and stacking the
material within 50 metres lead of:- Asbestos

sheet

200.00 sqm 32.85 6s70.00

Total on Scheduled Items 42237.s0

I/We hereby quote.. .........."h above/ at par/ o/obelow on DSR'2016 rates for all items
placed at Sl. No - l to 4.

In Words:-

(B) Non - Schedule Items

Sl No. Item
Code

ITEM DESCRIPTION Qry. Unit 7o Allocation
with respect to
total estimated

cost on Non
Scheduled items

5 NSI-
I

Providing & Fixing corrugated cement sheet, 6

mm thick (approx), for roof, cladding etc, up to
22m height, and fixing with polymer coated J/L
hooks, bolts and nuts of required dia, G.I plain
and bitumen washers, including cutting of sheets

to size & shape wherever required and its
lifting/carriage to workplace. Complete in all
respect as per direction of Engineer-In-Charge.
Payment shall be done on covered area basis but
sufficient overlap must be in place to counter any
seepage after completion of sheet work.

200.00 Sqm 63.79

6 NSI_

2

Providing and fixing of SMP color coated Cal
volume Sheet (approved Make) trapezoidal
profile 0.45 to 0.55 mm thick up to height 22m
with the fasteners of high quality corrosion
resistant grade of self tapping/self drilling
(STSD) type approved make provided with
suitable cap fixed at the rate not more than 1.5 m
center to center.

10.00 Sqrn 5,32

7 NSI-
J

Providing and fixing of ridge of cement sheet on
the roof up to height 10m with polymer coated
J/L hooks, bolts and nuts of required dia.

s0.00 Rmt 14.84

8 NSI-

4

Providing and fixing of color/ plain
polycarbonate sheet of approved make in profile
or plain 1.2 to 2mm thick up to height 22m with
the fasteners of high quality corrosion resistant
grade ofself-tapping/self-drilling (STSD) type
approved make provided with suitable cap.

18.00 Sqm 5.85

13tPage
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Bharat Heavy Electricals Limited
H Eoui tR ir Plant, V i-221003

(

ea urDmen I an aranasr-
9 NSI-

5

Providing and fixing of turbo ventilator with base

of approved make & size up to height 22m with
the fasteners of high quality corrosion resistant

grade ofself-tapping/self-drilling (STSD) type

approved make provided with suitable cap.

1.00 Each 4.71

l0 NSI-
6

Providing of turbo ventilator without base of
approved make & its size match with existing

base up to height 22m with fasteners of high

quality corrosion resistant grade ofself-
tapping/self-drilling (STSD) type approved make

provided with suitable cap.

2.00 Each 3.85

11 NSI-
7

Fabrication and Erection of Steel Framework,

height up to 22 m comprising angle, channel,

plate, beam etc including all connections, cleat,

gusset including cutting, welding and painting

two coat of red oxide primer before two coat of
synthetic enamel paint of approved colour and

brand complete in all respect as per direction of
Engineer in charge. Structural Steel shall be

provided by BHEL, free of cost, to the contractor

at HERP. Contractor shall arrange its carriage to

the site payment for which shall be made as per

rate ofcarriage ofsteel for required lead.

100.00 kg 1.64

Total Basic Cost to be quoted by the contractor for all Non-Scheduled Items
(NSI-I to NSI-7) ( In Figure)

Tutal Basic Cust tu l-rc quutctl by the Cuntractor firr all Non-Scheduled Items ( In Words)
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CHAPTER I

DEFINITIONS

ln these general conditions of contract, the following terms shall have the meaning hereby

assigned to them except where the context otherwise requires: -

a) "CONTRACT' or'CONTRACT DOCUMENT' shall mean and include the Agreement of

Work Order, the accepted appendices of Rates, Schedules, Quantities if any, General

Conditions of Contract, Special Conditions of Contract, lnstructions to the Tenderers,

Drawings, Technical Specifications, the Special Specifications if any, the Tender

documents, subsequent amendments mutually agreed upon and the Letter of

lntent/Award/Acceptance issued by BHEL. Any conditions or terms stipulated by the

contractor in the tender documents or subsequent letters shall not form part of the

contract unless, specifically mentioned.

b) "TENDER SPECIFICATION" or "TENDER' or "TENDER DOCUMENTS" shall mean

General Conditions, Special Conditions, Price Bid, Rate Schedule, Technical

Specifications, Appendices, Annexures, Corrigendum, Amendments, Forms, procedures,

Site information, etc and drawings/documents pertaining to the work for which the

tenderers are required to submit their offers.

c) "WORK" means all Permanentand TemporaryWorks as described in the Scope of Work

and BOQ in individual work order and lor accompanying drawings and specifications as

may be issued from time to time to the contractor by the Engineer - lncharge in writing,

including all modifications or additional works and obligations to be carried out either at

the site or in factory, workshop or any other place as may be essentially required for the

performance of the work.

d) The 'SITE" means the land and/ or other place on/into/ through which the work is to be

executed under the contract or any adjacent land, part or structure which may be allotted

to or used for the purpose of carrying out the contract.

e) The'CONTRACTOR" means the individual firm or company whether incorporated or not,

undertaking the work and shall include the legal personal representatives of such

individuals or the person(s) composing the firm or company and the permitted assigns of

such individuals or firm or company.

0 "ENGINEER" or "ENGINEER lN CHARGE' shall rhean an employee of BHEL as may be

duly appointed and authorized by Competent Authority/Accepting Officer of BHEL to act

as "Enginee/' on his behalf for the purpose of the Contract, to perform the duty set forth in

this General Conditions of Contract and other Contract documents.

g) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under lndian

Companies Act 1956, with its Registered Office at BHEL HOUSE, SlRl FORT, NEW

DELHI - 110 049, or its unit HEAVY EQUIPMENT REPAIR PLANT located at Tarna,

Shivpur Varanasi, Uftar Pradesh -221003. 
i
i
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h) 'COMPETENT AUTHORIry'/'ACCEPTING OFFICER' shall mean Executive Director or

General Manager (ln charge) or General Manager-Head of Unit (HERP) or BHEL Officers

who are empowered to act on behalf of the Executive Director or General Manager (ln

charge) or General Manager of BHEL.

i) "DEFECT LIABILITY PERIOD' (DLP) in relation to a work means the specified period

from the date of Completion Certificate up to the date of issue of Final Certificate during

which the Contractor stands responsible for rectifying all defects that may appear in the

works executed by the Contractor in pursuance of the Contract and includes warranties

against manufacturing/fabrication/erection/construction defects covering all materials

plants, equipment, components, and the like supplied by the Contractor, works executed

against workmanship defects.

j) "Letter of lntenVletter of Award (LoA)" means the formal letter of intent or letter of

acceptance or letter of award issued by BHEL.

k) "SCC' means 'special Conditions of Contract forming part of this Contract / Agreement.

l) 'Bill of Quantity" shall mean subsequent to the placement of the

Contract/AgreemenUPurchase Order the successful bidder shall be required to furnish the

detailed price break-up within a specified time frame. This detailed break-up of items and

prices shall be considered as Bill of Quantities (BOO).

m) Senior Engineer shallmean a senior Executive of Engineer in charge.

n) NIT shall mean notice inviting tender.

o) First Party shallmean BHEL.

Page 4 of26
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CHAPTER II

2.0 GENERAL INSTRUCTIONS TO THE TENDERERS

2.1 GENERAL INSTRUCTIONS

The General Condition of Contract form part of the Tender Specifications. All pages of the

tender documents shall be duly signed stamped and submitted along with the offer by the

tenderers.

Tenderers are advised to study all the tender documents carefully. The contractor shall be

deemed to have satisfied himself as to the nature of site, localfacilities of access and all

matters affecting the execution and completion of the work. No extra charges consequent

on any misunderstanding in these respects or otherwise will be allowed by the First Party.

The contractor shall examine the quantum of work and shall satisfy himself before

submitting his tender. He shall himself asses the requirement of materials, contingencies

and other circumstance which may affect or influence his tender, no extra charges on any

misunderstanding or otherwise shall be allowed.

The contractor shall be deemed to have satisfied himself before tendering as to

correctness and sufficiency of his tender, the work and prices. This shall except as

otherwise provided all obligation under the contracts all matters and things necessary for

the proper completion and maintenance of the works.

2.2 SUBMISSION OF TENDERS

2.2.1. The tenderers must submit their tender as per instructions in NIT in hard copy (if enquiry

has been floated through conventional mode) or online through e-procurement portal (if

enquiry has been floated through e-procurement)only.

2.2.2. Ienders submitted by Post shall be sent by Post with due allowance for any postal/

courier delays. BHEL shall not be responsible for any postal delay.

2.2.3. ln addition to submission of paper bid, bidder may submit offers by E-mail which shall be

processed as per the Standard operating procedure at Annexure-C.

2.2.4. Tenders shall be signed by a person authorised/empowered to do so. An attested copy of
the power of attorney, in case the tender is signed by an individual other than the sole
proprietor, shall be submitted along with tenders with details mentioned under:

lndividual tenderer His / her full name, address and place & nature of business.

For partnership firm The names of all the partners and their addresses, A copy of the
partnership deed/instrument of partnership dully certified by the Notary
Public shall be enclosed.

For companies Date and place of registration including date of commencement certificate

in case of Public Companies (certifled copies of Memorandum and

articles of Association are also to be furnished.

Nature of business carried on by the Company and the provisions of the

Memorandum relatino thereof.

2.2.5. Unless othenrise specified in NIT the bids shall be invited in two parts:

PART I Techno- Commercial bid: This shalt consider of fotlowing documents:
. Technical specifications of the offer. {

It
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. Duly filled form and documents in support of meeting the pre-qualifying

requirement.

. Signed and stamped unpriced copy of Price Bid.

. Duly filled Supplier Registration Form (SRF) downloaded from.www.bhel.com.

. DD/EFT/UPl receipt for the amount equal to Tender cost as mentioned in NIT in

favour of 'BHEL VARANASI' payable at Varanasi or Account details mentioned

under:

EFT /RTGS Details UPI Details

Bank Name: State Bank of lndia,

IFSC Code: S81N0000201,

Account No: 01 1 103264820,

Branch Code:0201,

Address: State Bank of lndia, Main Branch

Kachaheri, Varanasi.

Scan & Pay Using Any UPI ApP to

UPI lD: bhel2O@sbi

MERCHANT NAME: BHARAT HEAVY

ELECTRICALS LTD

o MSME shall be extended exemptions as per guidelines of Ministry of Micro Small

Medium enterprises and Clause 2.5.5.

PART ll Price Bid as per NlT.

2.2.6 The Part-l and Part-ll Bids are to be sealed in separate envelopes and marked as

"Techno-commercial Bid (Part-l)" and "Price Bid (Part-ll)" respectively. Both the envelopes

are to be kept in another common envelope and marked as "BlD". Each envelope should

be sealed and super scribed with NIT No, Bidder's name and address on each envelope.

2,3 EVALUATION OF TENDERS

Technical bids submitted by the tenderer will be opened first & evaluated for fulfilling

Pre Qualifying requirement and other conditions in NIT/ Tender documents

The bid will be opened as per date & time mentioned in NIT as per Standard

operating procedure (SOP) for opening of tenders invited in Hardcopy/E-mail as per

Annexure-C.

The Bidder or his authorised representative may be present at the time of opening of

bid on the specified date after seeking written permission in this regard from Tender

lnviting authority taken prior to Tender opening date. A copy of confirmation

/acceptance must be produced in the office by the person attending the opening of

bid else he shall be denied permission to attend the opening of bid.

ln case of unscheduled holiday on the closing/opening day of bid, the next working

day will be treated as scheduled prescribed day of closing/opening of bid, the time

notified remaining the same.

2.4 EARNEST MONETY DEPOSIT

2.4.1 Rates of EMD shall be as under:

Page 6 of 26
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For works/ services with estimates upto

Rs.10 Crs

2Yo of the estimated cost

For works/ services with estimates more

than Rs.10 Crs

20 lakhs plus 1% of the estimated cost

over Rs. 10 Crs
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Where work is to be split on two or more contractors, amount of EMD may be based on

the maximum quantum of work envisaged on one Contractor.

2.4.2The EMD may be accepted only in the following forms:
(i) Cash deposit as permissible under the extant lncome Tax Act (before tender

Opening).

(ii) Electronic Fund Transfer credited in BHEL account (before tender opening)
(iii) Banke/s cheque/ Pay order/ Demand draft, in favour of BHEL (along with offer).
(iv) Fixed deposit receipt (FDR) issued by any scheduled banks/ Public Finance

lnstitutions as defined in Companies Act (FDR should be in the name of the

contractor, a/c BHEL).

ln addition to above, EMD in excess of Rs.2.00 lacs may be accepted in the form of
Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be
valid for at least six months.

2.4.3. FORFEITURE OF EMD

EMD by the Tenderer will be forfeited as per NIT conditions, if:

i) After opening the tender and within the offer validity period, the tenderer revokes

his tender or makes any modification in his tender which is not acceptable to
BHEL.

ii) The Contractor fails to deposit the required Security deposit or commence the work
within the period as per LOI/ Contract.

2.4.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen

days of award of work. ln case of expiry of offer validity period or any other

circumstances, EMD can be released with the approval of Head of Contracting

deptt., not below the rank of AGM.

2.4.5 EMD shall not catry any interest.

2.4.6 SPECIAL CONDITIONS FOR MSME: Refer Ctause No-2.5.5.

2.5 SECURITY DEPOSIT'SD':

2.5.1. The total amount of Security Deposit will be 5% of the contract value. EMD of the
successful tenderer shall be converted and adjusted towards the required amount of
Security Deposit.

2.5.2. Security deposit may be furnished in any one of the following form:

i) Cash (as permissible under the extant lncome Tax Act)

ii) Local cheques of Scheduled Banks (subject to realization)l Pay OrderlDemand DrafU

Electronic Fund Transfer in favour of BHEL

iii) Bank Guarantee from Scheduled Banks/ Public Financial lnstitutions as defined in the

Companies Act. The Bank Guarantee format should have the approval of BHEL
iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial lnstitutions as

defined in the Companies Act (FDR should be in the name of the Contractor, a/c
BHEL)

v) Securities available from lndian Post offices such as National Savings Certificates,
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and
duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL)

I
i
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2.5.3. COLLECTION OF SECURITY:

2.5.3.1 At least 50% ol the required Security Deposit, including the EMD, shall be collected

before start of the work. Balance of the Security Deposit shall be collected by deducting

1Oo/o of the gross amount progressively from each of the running bills of the Contractor

till the total amount of the required Security Deposit is collected.

2.5.3.2 lf the value of work done at any time exceeds the contract value, the amount of

Security Deposit shall be correspondingly enhanced and the additional Security

Deposit shall be immediately deposited by the Contractor or recovered from paymenUs

due to the Contractor.

2.5.3.3 The recoveries made from running bills (cash deduction towards balance SD amount)

can be released against submission of equivalent Bank Guarantee in acceptable form,

but only once, before completion of work, with the approval of the authority competent

to award the work.

2.5.4 REFUND OF SECURUTY DEPOSIT:

2.5.4.1After expiration of the Defect Liability period, provided always that the contractor shall

first have been paid final bill and have rendered a" No Demand" certificate", the

security deposit shall be refunded to the contractor as follows: 100% shall be released

after satisfactory completion of the Defect liability period of the work duly after

verification/certification by En gineer-l n-charge.

2.5.4.2 The Defect liability period of work shall be as per section 2.8.

2.5.5. SPECIAL CONDITIONS FOR MSME. EXEMPTIONS

2.5.5.1Tender documents shall be issued free of cost & no EMD wherever called for will be

insisted upon.

2.5.5.2 MSE suppliers can avail the intended benefits as per guidelines of Ministry of MSE

only if they submit following documents along with part I bid:

. Attested copies of either EM-ll certificate having deemed validity (five years

from the date of issue of acknowledgement in EM-ii)

o Valid NSIC certificate/UAM certificate

. EM-ll certificate along with CA cerlificate, where deemed validity of EM-ll

certificate of five years has expired, applicable for the relevant Fl/ (latest

audited).

2.5.5.3. Date to be reckoned for determining the deemed validity will be the date of bid

opening (part -1 in case of two part bid).

2.5.5.4. Non submission of such documents will lead to consideration of their bid at par with

other bidders. No benefit shall be applicable for this enquiry if any deficiency in the

above required documents are not submitted before price bid opening. lf the

tender is to be submitted through e-procurement portal, then the above required

documents are to be uploaded on the portal. Documents should be notarized or

attested by a gazetted office.

2.5.5.5.1n case of any change in the MSE status of the bidder, it shall be responsibility of

the bidder to notify the change as a part of the bid document. if at a later date it

comes to notice of BHEL, that the change in the status has not been intimated by

the bidder and the order is obtained under the premise of an MSE, then BHEL

would cancel the pending order against this tender and take necessary action

lt"
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suspension of the business dealing with the bidder as per procurement policy of

BHEL.

2.6 PERFORMANCE GUARANTEE FOR WORKMANSHIP/ DEFECT LIABIUry PERIOD

Unless otherwise specified in Special Conditions of contract (SCC), the contractor shall be

responsible for the quality of the workmanship and shall make good or remedy at his own

expense within defect liability period which shall be for a period of 12 months from date of

completion of works or else as mentioned in special conditions for contract. During this

period the contractor shall rectify free of cost all defects due to faulty erection, installation

& commissioning detected during defect liability period. ln the event of the contractor

failing to repair the defective works within the time specified by the Engineer, BHEL may

proceed to undertake the repairs of such defective works at the contractor's risk and cost

(Refer Clause 4.9), without prejudice to any other rights & recover the same from the

Security deposit.

2.6.1 BANK GUARANTEES

2.6.1.1 Where ever Bank Guarantees are to be furnished / submitted by the contractor, the

following shall be complied with:

. Bank Guarantees shall be from scheduled Banks/ Public Financial lnstitutions as

defined in the companies Act.

o The Bank Guarantees shallbe as per prescribed format approved by BHEL.

. lt is the responsibility of the bidder to get the Bank Guarantees revalidated/

extended for the required period (subject to a minimum period of 6 months), as per

the advice of Engineer in charge.

. BHEL shall not be liable for issue of any reminders regarding expiry of the Bank

Guarantees.

. ln case of extension / further extensions of any Bank Guarantees are not required,

the bidders shall ensure that the same is explicitly endorsed by the Head of

Department and approved by the Head of unit.

2.6.1.2.1n case the Bank Guarantees are not extended before the expiry date, BHEL reserves

the right to invoke the same by informing the concerned Bank in writing, without any

advance notice/communication to the concerned bidder

2.6.1.3. Bidders to note that any corrections to the Bank Guarantees shall be done by issuing

Bank, only through an amendment in an appropriate non judicial stamp paper.

2.6.1.4. The Original Bank Guarantee shall be sent directly by the Bank to BHEL under

Registered Post (Acknowledgement Due), addressed to the head of contracting

department.

2.6.1.5. The validity of Bank Guarantee towards security deposit shall initially up to completion

period plus defect liability period + 3 months (claim period) and the same shall be further

kept valid as per advice of Engineer in charge.

2.6.1.6. Further BHEL reserves the right of forfeiture of security deposit in addition to other claims

& penalty in the event of contractor's failure to fulfil any of the contractual obligations or

in the event of termination of contract as per terms & conditions of the contract. BHEL

reserves the right to set off the security deposit against any claims of any contracts with

BHEL.

2.6.1.7 Release of SD: 100% SD shall be released only after expiry of Defect liability period

subject to satisfactory completion of work as per contract & submission of claim as per

prescribed claim format. l,

i
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2.7 TENDOR COST:

Bidders must deposit the Tender cost as mentioned in the NIT through EFT and submit

proof of the same along with bid. (MSME vendors may refer clause No- 2.5.5).

2.8 VALIDITY OF OFFER:

The validity of the offer shall be 90 days or else as specified in NlT.

2.9 RIGHT OF BHEL TO REJECT TENDERS:

2.9.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the

lowest tender or any tender and reserves to itself full rights for the following without

assigning any reasons whatsoever: -

a. To reject any or all of the tenders.

b. To split up the work amongst two or more tenderers as per NIT

c. To award the work in part if specified in NIT

d. ln case of either of the contingencies stated in (b) and (c) above, the time for

completion as stipulated in the tender shall be applicable.

2.9.2 Conditionaltenders, unsolicited tenders, tenders which are incomplete or not in the form

specified or defective or have been materially altered or not in accordance with the

tender conditions, specifications etc., are liable to be rejected.

2.9.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer

with BHEL, or tenderer under suspension (hold/banning /delisted) by any unit i region /

division of BHEL or tenderers who do not comply with the latest guidelines of

Ministry/Commissions of Govt. of lndia. BHEL reserves the right to reject a bidder in

case it is observed that they are overloaded and may not be in a position to execute this

job as per the required schedule. The decision of BHEL will be final in this regard.

2.9.4 ln the course of evaluation, if more than one bidder happens to occupy L-1 status,

effective L-1 will be decided by soliciting discounts from the respective L-1 bidders. ln

case more than one bidders happen to occupy the L-1 status even after soliciting

discount, the L-1 bidder shall be decided by a toss/draw of lots, in the presence of the

respective bidde(s) or their representative(s). Ranking will be done accordingly. BHEL's

decision in such situation shall be final and binding.

i
I
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CHAPTER III

3.0 CONTRACT EXECUTION & PERFORMANCE

3.1. GENERAL INSTRUCTION TO CONTRACTOR FOR WORK EXECUTION

3.1.1. The decision of BHEL regarding interpretation of any of terms and conditions set forth

in the agreement shall be final and binding on the contractor.

3.1.2. ln case of any discrepancy between the specification and / or the drawing, the

Accepting Officer shall be the deciding authority as to which shall prevail and his

decision shall be final and conclusive. lf neither drawings nor specifications contain

any mention of minor details of construction, which in the opinion of the Accepting

Officer are essentially as are reasonable and obviously and fairly intended for the

satisfactory completion for the work, whose decision shall be final and conclusive.

3.1.3. The contractor shall, at his own expense, supply all stores and material required for

the contract other than those which may be provided by BHEL at the rates detailed

therein subject availability at the place of issue indicated therein. All stores and

materials to be supplied by the contractor shall be of the best quality as described in

the specification and the contractor shall ensure that the stores and materials comply

with the specifications.

3.1.4. The contractor shall not sub-contract any portion of the contract without the prior

written approval of the Accepting Authority. Employment of piece rate workers shall

not be deemed as sub-contracting.

3.1.5. Contractor shall decide the number of employees to be deployed for execution of the

work awarded to him and he or his authorized representative will be solely entitled to

dictate such workers about the manner of carrying out the work as per the prescribed

specifications and quality plan. Contractor/ authorized supervisor of the contractor

shall supervise the work allotted to him and to be carried out by his employees.

3.1.6. Contractor to ensure that the employees deployed in the premises of BHEL are

physically and mentally fit and do not have any criminal record. Such employees

should possess requisite skill, proficiency, qualification, experience etc.

3.1.7. Contractor will keep watch on his employees and he will be liable for any pilferage /
loss to BHEL due to acts of omission and commission by his employees. Similarly,

liability for any compensation to outsiders on account of any act of omission and

commission by the employees deployed by the contractor shall lie exclusively with

him.

3.1 .8. The successful tender's responsibility under these contracts commences from the date

of issue of the letter of intent (LOl) by BHEL. The tender shall submit unqualified

acceptance to the letter of intenU award within the period stipulated therein.

3.1.9. The successful tender shall be required to execute an agreement in the prescribed

form with BHEL within a reasonable time after the acceptance of the LOI/ LOA and in

any case before releasing the first running bill. The contract agreement shall be

signed by a person dully authorised/ empowered by the tender. The expenses for
preparation of agreement document shall be borne by BHEL except cost towards
purchase of non-judicial stamp paper.

3.1.10. After signing the formalcontract agreement, as above, BHEL shall issue work order to

the party containing all salient features of the contract agreement required by bpth the
parties. 

I
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3.1.11. Contractor shall carry out operations hereunder with due diligence shall maintain strict

discipline and shall abide by and conform to all rules and regulations promulgated by

BHEL. Should BHEL feel that the conduct of any of contractor/subcontractors

employees is detrimental to Organization's interest & Safety, BHEL shall have the

unqualified right to request for the removal of such employee either for incompetence,

unreliability, misbehaviour, security reasons etc. while on or off the job.

3.2. WORK COMPLETTON TIME

3.2.1 Time is the essence of the contract and is specified in the Special Conditions of Contract

of the Tender document

3.2.2. The Contractor shall commence the work as per the time indicated in the Letter of lntent

from BHEL and shall proceed with the same with due expedition without delay.

3.2.3. lf the contractor fails to start the work within stipulated time as per LOI or as intimated by

BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The

Earnest money and or Security Deposit with BHEL will stand forfeited without any further

reference to him without prejudice to any and all of BHEL's other rights and remedies in

this regard.

3.2.4. Ihe contract shall be considered and closed upon completion of all contractual

obligations and settlement of Final Bill or completion of Guarantee period whichever is

later. Upon closing of contract, BHEL shall issue a completion certificate as per standard

format, based on specific request of contractor.

3.2.5. The entire work shall be completed by the contractor within the time schedule or within

such extended periods of time as may be allowed by BHEL.

3.3. EXTENSION OF TIME FOR COMPLETION

3.3.1. lf the completion of work as detailed in the scope of work gets delayed beyond the

contract period, the contractor shall request for an extension of the contract and BHEL

at its discretion may extend the contract.

3.3.2. Based on the progress review & performance evaluation, the works balance at the end

of original contract period less the backlog attributable to the contractor shall be

quantified, and the number of months of 'Time extension' required for completion of the

same shall be jointly worked out. Within thrs period of 'Time extension', the contractor

is bound to complete the portion of the backlog attributable to the contractor. Any

further 'Time extension' at the end of the previous extension shall be worked out

similarly.

3.3.3. However, if any 'Time Extension 'is granted to the contractor to facilitate continuation

of work and completion of contract, due to backlog attributable to the contractor alone,

then it shall be without prejudice to the rights of BHEL to impose penalty/ LD for the

delays attributable to the contractor, in addition to any other actions BHEL may wish to

take at the risk & cost of contractor.

3.3.4. At the end of total work completion as certified by BHEL Engineer, and upon analysis of

the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force

Majeure conditions and (iii) BHEL, shall be worked out and shall be considered to be

exhausted in the same order. The total period of times extensions shall be the sum of

(i), (ii) and (iii) above and shall be equal to period between the scheduled date of

completion and the actual date of completion of contract. LD shall be imposed / levied

for the portion of time extensions attributable to contractor and recoverable form the

dues payable to the contractor. i
I
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3.4. PROGRESS MONITORING, MONTHLY REV!EW AND PERFORMANCE EVALUATION

3.4.1. As soon as possible after awarding of work, the Engineer-ln-charge and the contractor

shall (if so required by the Engineer-ln-charge) agree on major milestones/ Action Plan

/ time and progress chart for completion of the work within scheduled time. The chart in

the work order shall have the completion date of the individual items thereof and/ or the

contract or order as a whole. lt shall indicate the forecast of the dates for

commencement and completion of the various processes or sequences of the work,

and shall be amended as may be required by agreement between Engineer-ln-charge

and contractor writing the limitations of time imposed in the tender document or order.

3.4.2. ln the absence of any specific time and progress chart to be agreed to between the

contractor and Engineer ln charge, the contractor shall ensure and maintain,

uninterrupted progress of the work such that the entire work shall be completed within

the time imposed in the tender documents or order and the proportion of work that shall

be completed up to any time in relation to the entire work to be done under the contract

or order shall not be less than the proportion that the time elapsed bears to the total

time of completion provided in the tender documents or order.

3.4.3. The contractor shall suspend the execution of the work or any part or parts thereof

whenever called upon in writing by the Engineer-ln-charge. The contractor will be

allowed an extension of time for completion limited to not less than the period of

suspension but no other claim in respect for compensation or othenrise whatsoever will

be admitted. Time may also be extended to allow for alteration of work made by the

deviation order as may be decided upon by the Engineer-ln-charge in consultation with

the contractor.

3.4.4 Unless otheruvise specified in the Special conditions of contract, evaluation of

Contractor Performance shall be carried out as per procedure for performance

evaluation. These shall also be used for evaluation of bids for future tenders.

3.5. QUANTITY VARIATION

The quantities given in the contract are tentative and may change to any extent (both in

plus side and minus side). The quoted rates for individual items shall remain firm
irrespective of any variations in the individual quantities. No compensation becomes

payable in case the variation of the final executed contract value unless speclflcally

mentioned in NlT.

3.6. EXTRA WORKS

3.6.1. All rectifications/modifications, revamping, and reworks required for any reasons not due

to the fault of the contractor, or needed due to any change in deviation from drawings

and design of equipment, operation/maintenance requirements, mismatching, or due to

damages in transit, storage and erection/commissioning, and other allied works which

are not very specifically indicated in the drawings, but are found essentialfor satisfactory

completion of the work, will be considered as extra works.

3.6.2. Extra works arising on account of the contractor's fault, irrespective of time consumed in

rectification of the damage/loss, will have to be carried out by the contractor free of cost.

Under such circumstances, any material and consumable required for this purpose will

also have to be arranged by the contractor at his cost.

3.6.3. All the extra work should be carried out by a separately identifiable gang, without

affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should

be maintained and shall be signed by the contractor's representative and BHEL

I'
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engineer. No claim for extra work will be considered/entertained in the absence of the

said supporting documents i.e. daily log sheets. Signing of log sheets by BHEL engineer

does not necessarily mean the acceptance of such works as extra works.

3.7. STRIKES & LOCKOUT

3.7.1. The contractor will be fully responsible for all disputes and other issues connected with

his labour.

3.7.2. ln the event of the contractor's labour resorting to strike or the Contractor resorting to

lockout and if the strike or lockout declared is not settled within a period of one month,

BHEL shall have the right to get the work executed through any other agencies and the

cost so incurred by BHEL shall be deducted from the Contractor's bills.

3.8. DELAY AND EXTENSION OF TIME:

3.8.1 The Contractor shall be entitled to extension of time in following cases:

3.8.1.1 FORCE MAJEURE

The following shall amount to Force Majeure: -

3.8.1.1.1 Acts of God, act of any Government, War, Sabotage, Riots, Civil Commotion,

local combination of worker strike or lockout, Police Action, Revolution, Flood,

serious loss or damage by Fire, Cyclones, Earthquake and epidemic and other

similar causes over which the contractor has no control.

3.8.1.1.2 Non-availability of stores, which are responsibility of BHEL etc. the same shall

be covered under force majeure.

3.8.1.1.3 By reason of any other cause, which in the absolute discretion of the

(Accepting officer of the contract) beyond the contractor control.

3.8.1.2. The Contractor's work held up for not being given possession of or access to the

Site by BHEL.

3.8.1 .3. lnstruction of the Engineer-in-charge to suspend the Works and the Contractor not

being in default as to reasons of suspension;

3.8.1.4 Any order of Court restraining the performance of the Contract in full or in any part

thereof;

3.8.1.5 Any other event or occurrence which, according to BHEL is not due to the

Contractor's failure or fault, and is beyond its control without BHEL being

responsible for the same;

3.8.1.6 Acts or omissions of other Consultants in executing their works not forming part of

the Contract.

3.8.2. Except as mentioned above, the Contractor shall not be entitled to any extension of time for

any reason whatsoever including:

3.8.2.1. The Contractor shall not be entitled to any extension of time where the instructions

or acts of BHEL are necessitated by or intended to cure any default of or breach of

the terms of the Contract committed by the Contractor;

3.8.2.2. The Contractor shall also not be entitled to any extension of time where any delay

is due to:

. The failure of its Subcontractor, to commence or to carry out the part of the

Works in due time; or !

\
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. Non-availability, or shortage of Contractor's equipment, labour, utility services,

Plant and Materials; or

. lnclement weather conditions except in case of Force Majeure;

3.8.3. lf the contractor suffers delay in the due execution of the contractual obligation due to

delays caused by factors mentioned in Clause 3.8.1 above, the agreed time of completion

of the job covered by this contract or the obligations of the contractor shall be extended by

a period of time equal to period of delay, provided that on the occurrence of any such

contingency, the contractor reports to BHEL in writing the causes of delay within 07 days

of its occurrence and the contractor shall not be eligible for any compensations.

3.8.4 When in such case(s) the accepting officer (or higher Authority), on recommendation of

the Engineer-ln- charge, may make fair and reasonable extension, in the completion date

of the individual items of work of the contract as a whole. Such extension, which will be

communicated to the contractor by the Engineer- ln-charge in writing, but shall

nevertheless use constantly his best endeavour to prevent or make good the delay and

shall do all that may be reasonable required to the satisfaction of the Engineer-ln- charge

to proceed with the work.

3.9. INSURANCE

3.9.1. BHEL shall arrange for insuring the materials/properties of BHEL covering the risks

during transit, storage, erection and commissioning.

3.9.2. lt is the sole responsibility of the contractor to insure his materials, equipment, workmen,

etc. against accidents and injury while at work and to pay compensation, if any, to

workmen as per Workmen's compensation Act.

3.9.3. lf due to negligence and or non-observation of safety and other precautions by the

contractors, any accident/injury occur.s to the property / manpower belong to third party,

the contractor shall have to pay necessary compensation and other expense, if so

decided by the appropriate authorities.

3.9.4. The contractor will take necessary precautions and due care to protect the material,

while in his custody from any damage/ loss due to theft or otherwise till the same is

taken over by BHEL or customer.

3.9.5. For lodging / processing of insurance claim the contractor will submit necessary

documents. BHEL will recover the loss including the deductible franchise from the

contractor, in case the damage / loss is due to carelessness / negligence on the part of

the contractor. ln case of any thefi of material under contractor's custody, matter shall

be reported to police by the contractor immediately and copy of FIR and subsequently

police investigation report shall be submitted to BHEL for taking up with insurance.

However, this will not relieve the contractor of his contractual obligation for the material

in his custody.

3.9.6 The contractor shall ensure that no damage is caused to any person/property of other

parties working at site. lf any such damage is caused, it is responsibility of the

contractor to make good the losses or compensate for the same.

3.10 TEMPORARY WORKS

3.10.1 All Temporary Works necessary for the proper execution of the Works shall be

provided and maintained by the Contractor at its own cost and subject to the consent

of the Engineer-in-Charge, shall be removed by the Contractor at its own expense

when such Works are no longer required and in such manner as the Engineer-in-

Charge shall direct. ln case the Contractor fails to remove the Temporary Works on

completion of the Works, the Engineer-in-charge is authorized to get such Temporary

I
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Works removed and recover the cost thereof from the Contractor or deduct such

costs from the payments to be made to the Contractor.

3.10.2 The contractor shall keep the area of work clean and shall remove the debris etc.

while executing dayto-day work. Upon completion of work, the contractor shall

remove from the vicinity of work, all scrap, packing materials, rubbish, unused and

other materials and deposit them in places specified by the Engineer. The contractor

will also demolish all the hutments, sheds, offices, etc. constructed and used by him

and shall clean the debris. ln the event of his failure to do so, the same will be

arranged to be done by the Engineer and the expenses recovered from the

contractor.

"N
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CHAPTER{V

VALUATION AND PAYMENT

4.1. RECORDS AND MEASURMENTS:

4.1.1. All items having a financial value shall be entered in the BHEL Measurement book so that

a complete record is obtained on all work performed under the contract.

4.1.2. Measurement shall be carried out as per unit mentioned in the bill of quality (price-bid).

4. 1 .3. The measurements shall be taken jointly by any person or persons duly authorized on the
part of the BHEL and the contractor.

4.1.4. The Engineer-ln-charge shall give reasonable notice in writing to the contractor of

appointments for measurements.

4.1.5. The contractor shall without extra charge, provide assistance with appliance and other
things necessary for measurements.

4.1.6. The contractor shall bear all the cost of measurement of his work.

4.1.7. Measurement shall be entered in the BHEL measurement book and signed and dated by

both parties on the site on completion of measurement. lf the contractor objects to any of

the measurement recorded on behalf of BHEL in the Measurement Book or against the

item or items objected to, and such note shall be signed and dated by both parties

engaged in taking the measurements.

4.1.8.|f as a result of such objection it becomes necessary to remeasure the work wholly or in

part, the expense of such measurement shall be borne by the party requiring the

measurement to be retaken provided that not error found by this remeasurment amount

to less than 5% (five percent) of the value as recorded by the first measurement.

4.1.9. lf the contractor's representative fails to attend when requires, the Engineer-in-Charge

shall have power to proceed by himself to take measurements, and in that case these

measurements shall be accepted by the contractor as final.

4.2. RUNNING & FINAL BILLS:

4.2.1. For progress running bills payment: As soon as possible after completion of each
quarter of work (else at any period as specified in Special conditions for corrtract) to the

satisfaction of the Engineer-in-charge, the contractor shall prepare & forward certified

bills & work out the financial value. These will be entered in Measurement Book & signed

by both parties. Payment shall be made after affecting the recoveries due from the

contractor.

4.2.2. The contractor shall be entitled to be paid the final sum less the value of payments

already made on account subject to certification to the final bill by the Sr. Engineer. No

charge shall be allowed to the contractor on account of the preparation of the final bills.

4.2.3. Final bill shall be submitted as per prescribed format after completion of work as per

scope and upon material reconciliation (if apply) along with the following -
o No claim certificate by contractor on a non-judicial stamp paper or lndemnity bond

as per prescribed format duly notarized indemnifying BHEL in respect of specified

works contract against all claims & demand against third party liability including

Iabour and government agencies.

. Clearance certificates which ever applicable viz., clearance certificate from

customer, various statutory authority like labour department, PF authority

commercial tax dept. etc.

4.2.4. BHEL shall settle the final bill after deducting all liabilities of contractor to BHEL

preferably within 30 days of receipt of invoice complete in all respect.
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4.3. PAYMENT OF BILLS:

All payments of basic amount to be made to the contractor through NEFT against running bill

once in a month within a 30 days of receipt of bills complete in all respect after the

certification by the Engineer- ln-charge. The Contractor should submit a duly filled EFT

Mandate form certified through Bank for release of payment. For payment of GST refer

clause 4.5.2.

4.4. RECOVERY FROM THE CONTRACTOR:

4.4. 1. Whenever under the contract any sum of money shall be recoverable from or payable

to the contractor, the same may be deducted from any sum then due or which at any

time thereafter may become due to the contractor under the contract or under any

other contract with BHEL or from his security deposit, or he shall pay the claim on

demand.

4.4.2. Recoveries arising out of Risk & Cost and LD or any other recoveries due from

Contractor:

Following sequence shall be applicable for recoveries from contractor:

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same

contract.

b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if

funds are insufficient to effect complete recovery against dues indicated in (a)

above.

c) lf contractor fails to deposit the balance amount to be recovered within the period as

prescribed in demand notice, following action shall be taken for balance recovery:

d) lf recovery cannot be made out of dues payable to the contractor as above, balance

amount to be recovered, shall be informed to other Regions/Units for making

recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor.

4.4.3 For civil contracts, recoveries on account of water supply charges shall be made at

the rate of 0.1% of executed contract value unless exempted as pcr terms &

conditions of contract.

4.4.4 Recoveries for tools, plant, electricity shall be effected as per terms & conditions of

the contract.

4.5. TAXES AND OTHER DUTIES:

4.5.1 All statutorytaxes, cess, levies & duties shall be deducted from the payment, as per GST

Acl2017 & other prevailing government rules.

4.5.2. GST RELATED TERMS & CONDITIONS

4.5.2.1 Bidder has to specify the following in their techno commercial bid (part I bid in case of

two part bid):

a) Legal Name of the bidder as in GST registration, GST registration No., State,

Place of business, category of registration under GST i.e. Registered dealer /

Unregistered dealer/ dealer opted for Composition Spheme,

\
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o
b) HSN (Harmonised System Nomenclature) / SAC (Service Accounting Code),

description of Goods/Services and applicable IGST / CGST / SGST rate and

any other statutory levy, if any, for each item of Goods or Services.

4.5.2.2 Unregistered Dealer: Since in case of unregistered dealer, GST will have to be paid by

BHEL under reverse charge mechanism, the same shall be added to the quoted price

for evaluation bid.

4.5.2.3 Dealer opting for Composition Scheme in case of registered dealer, who opt for

composition scheme at the time of submission of bid, no GST will be payable to the

bidder and also same will not be considered for evaluation of bid. Dealer has to declare

in technical bid that no GST is shown separately in price bid. However, in case at the

time of actual supply, the bidder charges GST at normal rate, the same shall be

reimbursed subject to the availability of GST credit to BHEL. ln case GST credit is not

available to BHEL, no GST will be payable to the bidder.

4.5.2.4 Reimbursement of GST shall be made by BHEL HERP on matching of Contractor

inputs as mentioned below at GST portal and after ensuring of availability of input

credit to BHEL, HERP. Hence, Contractor has to ensure compliance as follows:

a) Timely raising & submission of GST compliant lnvoices

b) Timely receipt of Goods & Services

c) Timely and correct payment of applicable GST by supplier/contractor

d) Timely filing of return

e) Compliance of other applicable provisions on supplier/contractor:

4.5.2.5 Contractor has to also give consent to accept payment of tax after such matching in all

cases where bills are submitted directly to BHEL-HERP or through bank or under LC or

through any other mode.

4.5.2.6 ln the event of any disallowance of input credit (including reversal of credit) or

applicability of interest or arising of any other financial liability on BHEL-HERP due to

any default of supplier/contractor under GST such as non/delayed receipt of

Good/Services, delayed raising & submission of invoices, delayed payment of tax,

non/wrong declaration of sale by Contractor in return etc. or any other reason not

attributable to BHEL, such implication shall be to supplier's/contractor's account and

will be deducted from bills.

4.5.2.7 ln the avent of any change in the status of the bidder after submission of the bid but

before the supply/service, GST applicable at the time of supply/service or GST quoted

in the bid, based on the registration status of the bidder, whichever is lower shall be

payable.

4.5.2.8. Statutory Variation in Taxes & duties as applicable at the time of supply shall be

payable. However, in the event of no change in law but bidder quoting certain tax

structure in bid document which is lower than the applicable one, such amount shall be

the maximum amount of tax that can be claimed by bidder.

4.5.2.9 ln case of Liquidated damage (LD) recovery, the applicable GST shall also be

recoverable from the suppliers.

4.5.2.10. As per the extant GST rules, as of now it is not mandatory to file returns immediately

and ITC has been allowed on self-declaration. ln view of the changed scenario, the

payment of GST shall have made to the contractors simultaneously with their

work/services invoices. GST portion of invoice value will be paid only after fulfilling

following conditions:

(a) Payment of GST amount into Govt. Account by supplier against invoice raised to

BHEL.

(b) Filing of GST return within scheduled date.

l
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(c) Display of GST credit against BHEL GSTIN NO.09AAACB4146P2ZC on GSTN

portal.

4.6. !NCOME TAX- IT:

All statutory taxes

government rules.

levies be deducted from the payment, per prevailing

4.7. MISCELLANEOUS CHARGES:

Unless otherwise specified in the Special conditions of Contract, Water & Electricity shall be

provided by BHEL free of cost.

All charges on account of octroi, terminal, Entry tax, royalty or sales tax and/or other duties

on materials obtained for the work (excluding materials provided by BHEL) shall be borne by

the contractor.

4.8. LIQUIDATED DAMAGE (LD)

4.8.1.|f the contractor fails to maintain the required progress of work which results in delay in

the completion of the work as per the contractual completion period, BHEL shall have the

right to impose Liquidated Damage/Penalty at the rate of 0.5o/o of the contract value, per

week of delay or part thereof subject to a maximum of 10% of the contract value. For this

purpose, the period of delay shall be the delay attributable to the Contractor for the

completion of work as per contract.

4.8.2 LD against delay in executed work/supply in case of Termination of Contract LD against

delay in executed work/supply shall be calculated in line with LD clause of the contract for

the delay attributable to contractor/ supplier.

For this purpose, contract value shall be taken as Executed Value of work/supply for the

purpose of limiting maximum LD value. Method for calculation of "LD against delay in

executed work/supply" is given below.

i. Let the time period from scheduled date of start of work till termination of contract

excluding the period of Hold (if any) not attributable to contractor/ supplier= Tl

ii. Let the value of executed work/supply till the time of termination of contract= X

iii. Let the Total Executable Value of work/supply for which inputs/fronts were made

available to contractor/ supplier and were planned for execution till termination of

contract = Y

iv. Delay in executed worUsupply attributable to contractor/supplier i.e. T2= (1-Xl/) x

T1

v. LD shall be calculated in line with LD clause of the Contract for the delay

attributable to contractor/ supplier taking "X" as Contract Value and "T2" as delay

attributable to contractor/ supplier.

4.9. Risk & Cost Amount against Balance Work

Risk & Cost Clause, in line with Conditions of Contract may be invoked in any of the following

CASES:

1. Contractor/ supplier's poor progress of the work vis-it-vis execution timeline as stipulated

in the Contract, backlog attributable to contractor/ supplier including unexecuted portion

of worki supply does not appear to be executable within balance available period (#)

considering its performance of execution. I
I
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2. Withdrawal from or abandonment of the work by contractor before completion of the work

as per contract.

3. Non completion of work/ Non-supply by the Contractor/ supplier within scheduled

completion/delivery period as per Contract or as extended from time to time, for the

reason attributable to the contractor/ supplier.

4. Termination of Contract on account of any other reason (s) attributable to Contractor/

Supplier.

5. Assignment, transfer, subletting of Contract without BHEL's written permission resulting

in termination of Contract or part thereof by BHEL.

6. Non-compliance to any contractual condition or any other default attributable to

Contractor/ Supplier.

Risk & Cost amount against balance work shall be calculated as follows:

Risk & Cost Amounl= [(A-B) + (A x H/100)]

Where A= Value of Balance scope of Work as per rates of new contract

B= Value of Balance scope of Work as per rates of old contract being

paid to the contractor at the time of termination of contract i.e.

inclusive of PVC, if any.

H = Overhead Factor to be taken as 5

7. The Supplier / Contractor shall on no account be entitled to any gain on such risk & cost

purchase.

4.10. No lnterest payable to Contractor
Notwithstanding anything to the contrary contained in any other document comprising in the

Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances

including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the

Final Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes or as

the case may be, is adjudged to be due from BHEL to Contractor whether under the

Contract or othenivise.
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CHAPTER. V

5.0 RESPONSIBILTTIES OF THE CONTRACTOR IN RESPECT OF LAWS, EMPLOYMENT OF

WORKERS ETC.

5.1. The contractor should ensure compliance of labour laws, payment of wages, bonus, PF,

ESIC, allowances for safety & hardship & other nonmonetary/ statutory benefits etc to

labours employed by him either directly or through sub- contractors, in accordance with the

provisions of:

o Contract Labour (R&A) Act 1970 and rules 1971.

. Payment of wages Act.

. Minimum Wages act 1948,

. Employees State lnsurance Act 1948, Rules and regulations 1950.

. Employees Provident Fund Act 1952 and Pension Scheme 1995.

. Employees Compensation Act 1923.

. Maternity Benefit Act 1961.

. Equal Emolument Act 1976.

. Payment of Bonus Act 1963.

. lnter State Migrant Act.

. Building and Other Constructions Workers Act, 1996,

5.2. The contractor shall at all times indemnify BHEL HERP against all claims, damages or

compensation under the provisions of above acts or any modifications thereof or any other

law relating thereof and rules made thereunder from time to time or as consequence of any

accident or injury to any workman or other persons in or about the works, whether in the

employment of the contractor or not, save and except where such accident or injury has

resulted from any act of the Corporation, its agents, or servants, and also against all costs,

charges and expenses of any suit, action or preceding arising out of such accident or injury

and against all sum or sums which may with the consent of the contractor be paid to

compromise or compendia any such claim.

5.3 The Contractor in the event of engaging 20 or more workmen, shall obtain lndependent

license under the Contract labour (Regulation and Abolition) Act 1970 from the concerned

authorities based on Form-V issued by the Principal Employer/Customer. ln order to issue

Form-V by Customer, Contractor shall fulfill all Statutory requirements like lnsurance Policy,

PF Code/PF Account number etc as per the requirement of BHEL/Customer.

5.4 BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of

life/permanent disability due to an accident which is attributable to the negligence of

contractor, agency or firm or any of its employees as per Employee's Compensation Act, 1973

& Guidelines for Settlement of Claims for Compensation on accidents applicable to the

Department of Public Enterprises (Annexure-D).

5.5 Contractor shall ensure payment of statutory prescribed minimum wages as applicable from

time to time in the presence authorized representative of BHEL and maintain proper records

of their timely disbursement. These records need to be preserved for a period of at least any

3 years and should be made available even after the contract is over for any verification by

the statutory/BH EL authorities.

5.6. In case of the contractor employs Women as employee he will discharge his obligation under

law in respect of such women workers as per Factory Act, Maternity Benefit Act and other

laws of Uttar Pradesh.

5.7. The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits,

tolls, royalties, commission or other charges which may be leviable on account of his

operations in executing the contract.
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5.8 All safety rules and codes applied by the BHEL at site shall be observed by the contractor

without exception. The contractor shall be responsible for the safety of the

equipmenUmaterial and works to be performed by him and shall maintain all light, fencing
guards, slings etc. or other protection necessary for the purpose. Contractor shall also take

such additional precautions as may be indicated from time to time by the Engineer-in-

charge with a view to prevent pilferage, accidents, fire hazards. Due precautions shall be

taken against fire hazards and atmospheric conditions.

5.9. Suitable number of Clerical staff, watch and ward, store keepers to take care of

equipmenVmaterials and construction tools and tackles shall be posted at site by the

contractor till the completion of work under this contract.

5.10. The contractor shall arrange for such personal protective equipment as are necessary for

such type of work and carry out the requisite site tests of handling equipment, lifting tools,

tackles etc. as per prescribed standards and practices.

5.11. Contractor has to ensure the implementation of Health, Safety and Environment (HSE)

requirements as per directions given by BHEL. The contractor has to assist in HSE audit by

BHEL and submit compliance Report. The contractor has to generate and submit

record/reports as per HSE plan/activities as per instruction of BHEL.

5.12 The Contractor shall not deploy any person below the age of 18 years or above the age of

60 years.
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CHAPTER. VI

6.0 RIGHTS OF BHEL FOR TERMINATION/CANCELLATION OF CONTRACT

6.1. BHEL reserves the right to withdraw any portion of work and/or to restricUalter quantum of

work as indicated in the contract during the progress of work and get it done through other

agencies to suit BHEL's commitment to its customer or in case BHEL decides to advance the

date of completion due to other emergent reasons/ BHEL's obligation to its customer.

6.2. BHEL reserves the right to terminate the contract or withdraw pot(ion of work and get it done

throughi other agency, at the risk and cost of the contractor after due notice of a period of

Two weeks by BHEL in any of the following cases:

i). Contractor's poor progress of the work vis-d-vis execution timeline as stipulated in the

Contract, backlog attributable to contractor including unexecuted portion of work does

not appear to be executable within balance available period considering its

performance of execution.

ii). Withdrawal from or abandonment of the work by contractor before completion of the

work as per contract.

iii). Non-completion of work by the Contractor within scheduled completion period as per

Contract or as extended from time to time, for the reasons attributable to the

contractor.

iv). Termination of Contract on account of any other reason (s) attributable to Contractor.

v). Assignment, transfer, subletting of Contract without BHEL's written permission.

vi). Non-compliance to any contractual condition or any other default attributable to

Contractor.

6.3. lf at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not

require the whole or any part of the work, to be carried out, the Engineer-ln-charge shall give

notice in writing of the fact to the contractor, who shall have no claim to any payment of

compensation or otherwise, howsoever on account of any profit or advantage which he might

have derived from the execution of the work in full but which he did not derive in

consequence of the foreclosing of the work.

6.4. The contractor shall be paid at contract rates for the full amount of the work executed

including such additional work i.e., cleaning of site etc. as may be rendered necessary by the

said foreclosing. He shall also be allowed a reasonable payment (as decided by the

Accepting Officer) for any expenses sustained on account of labour and material collected

but which could not be utilized on the work as verified by the Engineer-ln-charge but the

contractor shall not have any claim for compensation on account of any alterations having

been made in the original specifications, drawings, designs and instructions involving and

curtailment of the work as originally contemplated.
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Chapter Vl!

7.0 MISCELLANEOUS PROVISIONS & OTHER ISSUES.

7.1 SETTLEMENT OF DISPUTES & ARBITRATION:
i. All questions/interpretations regarding subject matter of the contract shall be decided

by the BHEL on the request of the vendor and the decision of the BHEL shall be

final.

ii. ln case of dispute, steps shall be taken by the parties to the contract to settle the

same through negotiations.

iii. ln case, dispute is not settled in negotiations, it shall be referred to conciliator

appointed by the competent authority of the BHEL. The conciliation proceedings

with respect to a dispute as defined in the BHEL Conciliation Scheme, 2018 and

subsequent revisions can be initiated under the scheme at any stage whether

before, during or even after the commencement of arbitration proceedings or

litigation before courts. This conciliation scheme is available on our websites

https://herp.bhel.com and www.bhel.com

iv. ln case dispute is not settled in conciliation proceedings, the same shall be referred

to arbitration as per corporate guidelines of the BHEL and the arbitration proceeding

shall be conducted as per provisions of the arbitration and conciliation act, 1996

read with corporate guideline as amended from time to time.

vi. The vendor shall continue to perform the contract, pending settlement of dispute(s).

7.2. LAWS GOVERNING THE CONTRACT:

The Order/Contract shall be executed and governed by the laws of lndia and the courts of

lndia alone shall have jurisdiction in respect of any matter arising under or in connection with

the Order/Contract.

7.3. ORDERS UNDER THE GONTRACT:

All orders, notices etc. to be under the contract shall be in writing, typescript or printed and if

sent by registered post to the address given in tender of the contractor, shall be deemed to

have been on the date when in ordinary course they would have been delivered to him. The

contractor shall carry out without delay all orders given to him.

7.4. JURISDICTION OF COURT:

All disputes or differences arising out of or in connections with the contract shall be subject to

the exclusive jurisdiction of the court at Varanasi (U.P.) Only.

7.5. CLOSING OF CONTRACTS

The Contract shall be considered completed and closed upon completion of all contractual

obligations and settlement of Final Bill or completion of Guarantee period whichever is later.

Upon closing of Contract, BHEL shall issue a completion certificate as per standard format,

based on specific request of Contractor.

7.6. REVERSE AUGTION:

BHEL reserves the right to go for Reverse Auction for Price Bid Opening by BHEL appointed

service provider, instead of opening the submitted sealed price bid in the conventional way.

The Business Rules for Reverse Auction shall be as per BHEL guidelines issued from time to

time. (Refer Annexure-A for Guidelines for Reverse Auction - 2O2O (AA: SSP: RA:04)

revised as on 04.03.2020).
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7.7. SUSPENSION OF BUSINESS DEALINGS WITH CONTRACTORS:

Guidelines for suspension of business dealings with suppliers/ contractors: the revised

guidelines for suspension of business dealings are available on BHEL website at

"www.bhel.com" on "supplier registration page". Respective bidders / suppliers may refer this

before quoting as per their requirement. Action against the defaulted suppliers/ contractors'

shall be taken as per these guidelines only.

7.8 PUBLIC PROCUREMENT POLICY:

As per the directives of government of lndia in form of public procurement (preference to

make in lndia) order, 2017 and subsequent orders, BHEL will extend the purchase

preference to lndian vendors over foreign suppliers for items identified by the respective

nodal ministries from time to time. "for this procurement, public procurement (preference to

make in lndia), order 2017 daled 15.06.2017,28.05.2018,29.05.2019 & 04.06.2020 and

subsequent orders issued by the respective nodal ministry shall be applicable even if

issued after issue of this nit but before finalization of contracU PO/ WO against this nit. ln

the event of any nodal ministry prescribing higher or lower percentage of purchase

preference and/ or local content in respect of this procurement, same shall be applicable."

7.9 OTHER ISSUES:

Value of Non judicial Stamp paper for Bank guarantee and for Contract agreement shall be

not less than Rs.100 unless otherwise required under relevant statutes.

ln case of any conflict between the General Conditions of Contract and special Conditions of

contract, provisions specified in the Special conditions of contract shall prevail.

BHEL may not insist for signing of Contract Agreements in respect of low value and short

time period.

7.10 INTEGRITY PAGT (lP):

The revised lmplementation Circular, lP document and the lP clause will be applicable for all

tenders (covered under Purchase Policy/ Works Policy) above threshold value (presently Rs.

5 Cr.) floated on or after 01st Aug 2018 as per Circular No. 18 of 2018-19 dtd 16.07.2018

(Refer Annexure-E).
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