BOQ for Erection Testing & Commissioning (ETC) Works (Rev 00) (Annexure-l)
Project : OHPC: 220kV Switchyard Extn. at 6x60 MW Balimela Power House, Balimela (R & M of Unit-1 to 6 of Balimela Hydro Electric Project)

Customer : Odisha Hydro power Corporation Limited (OHPC)
Location : Balimela

Voltage Unit Rate] Amount

S.No. Class (kV) Type Description Unit Qty. (Rs.) (Rs. )

MAIN EQUIPMENTS

SF6, 3 Phase Circuit Breaker alongwith lattice type GS supporting structure, terminal
connectors, Breaker Control Cabinets, ladder and interpole cabling. (Supervision of
1 220 kv CB Erection, Testing and commissioning will be done by supplier. Supplier will bring Timing Nos. 1 28595.03 28595.03
kit and Gas leak detector only. Necessary manpower support, tools, tackles and testing
kit to be in scope of ETC contractor).

3 Ph, Isolator, motor/ manual operated complete with 9 nos. of support insulators &

2 220 kv HDB (Normal) . .
terminal connectors without support structure

2.1 - without earth switch (motor/ manual operated) Nos. 3 17309.77 51929.30

2.2 - with one earth switch (motor/ manual operated) Nos. 1 17309.77 17309.77

1 Ph, Current Transformer, live/dead tank complete with terminal connectors without

3 220 kV Upto 1600 A
support structure.

3.1 low level (upto 5.9 m height from plinth). Nos. 3 5719.47 17158.42
3.2 High level (above 5.9 m to 8 m height from plinth). Nos. 3 7279.30 21837.89
4 220 kV 1 Ph, PT complete with terminal connector without support structure. Nos. 3 6292.68 18878.05
1 Phase, Gapless type Metal Oxide Surge Arrester complete with surge counter, leakage
5 198 kv current meter, insulating base, connecting cable and terminal connectors without Nos. 3 3452.51 10357.54
support structure.
6 220 kV wi?c:\)y\(:/(i:;:zut Post Insulators complete with/without corona ring & terminal connectors without
. support structure.
corona ring
6.1 low level (upto 5.9 m height from plinth). Nos. 3 743.86 2231.59
6.2 High level (above 5.9 m to 8 m height from plinth). Nos. 3 946.73 2840.19

7 |ILLUMINATION SYSTEM (Supply & ETC is in scope of ETC Contractor)

Lighting Panels, fixtures, Receptacles and other accessories/materials etc. as required

Illumination Sys . . L L
for complete installation and commissioning of lllumination System

7.1 SUPPLY: Lighting Panel (Outdoor) Nos. 1 36707.32 36707.32

7.2 ETC: Lighting Panel (Outdoor) Nos. 1 3146.34 3146.34

SUPPLY: Lighting fixtures and Receptacles including junction box, lighting wires &
flexible conduit (if required) from junction box to lighting fixture, mounting

7.3 . . . . .
arrangement and other accessories/materials etc. as required for complete installation
and commissioning of lighting fixture.
a Lighting Fixture Type-SF1 Nos. 5 2444.25 12221.26
b Lighting Fixture Type-SF2 Nos. 5 7846.87 39234.36
63A, 415V: Interlocked switch socket outdoor Receptacle Nos. 1 8914.63 8914.63
ETC: Lighting fixtures and Receptacles including junction box, lighting wires & flexible
24 conduit (if required) from junction box to lighting fixture, mounting arrangement and
) other accessories/materials etc. as required for complete installation and
commissioning of lighting fixture.
a Lighting Fixture Type-SF1 Nos. 5 1284.73 6423.67
b Lighting Fixture Type-SF2 Nos. 5 1070.61 5353.06
63A, 415V: Interlocked switch socket outdoor Receptacle Nos. 1 524.39 524.39
SUPPLY: Erection material including Aluminium Flat, GI Bolt with nut and washer for
fixing indoor & outdoor lighting panels, Gl Bolt with nut and washer for fixing control
75 gear boxes, GI Bolt with nu.t ad. was.her for fixing outc.ioor JBs, Gl Bol.t wi.th n%Jt and Lot 1 16299 64 16299 64
washer for fixing outdoor lighting fixtures, Gl Earthwire form JB to lighting fixtures,
Mounting brackets for lighting fixtures and all other accessories required for successful
completion of project etc.
ETC: Erection material including Aluminium Flat, GI Bolt with nut and washer for fixing
indoor & outdoor lighting panels, Gl Bolt with nut and washer for fixing control gear
boxes, Gl Bolt with nut ad washer for fixing outdoor JBs, Gl Bolt with nut and washer for
7.6 Lot 1 1500 1500.00

fixing outdoor lighting fixtures, Gl Earthwire form JB to lighting fixtures, Mounting
brackets for lighting fixtures and all other accessories required for successful completion
of project etc.

8 |BUS BAR MATERIALS

8.1 |[Stringing hardware

Tension insulator string with double/single anchoring point, string comprising 1X15 nos.
8.1.1 220 kV | Single Tension |disc with hardware set with all accessories including tension clamp with/ without Turn Set 30 2148.80 64463.96
Buckle set suitable for single/twin conductor.

Single Suspension insulator string comprising 1X15 nos. disc with hardware set with all

8.1.2 220 kv Suspension accessories including drop/through type suspension clamp suitable for single/twin Set 6 2148.80 12892.79
P conductor.
8.2 ) ACSR Moose/ |Conductor complete with Tee connectors for droppers to equipment connections, PG Km ) 54100.47 108200.94

Zebra clamps for busbar jumpering, Single/Twin bundle rigid/flexible spacers etc to complete.

8.3.1 i 7/9 SWG ETC: Gl Stranded Shield wire incllu.ding terllsion .clamp, PG c!amp and clamping on m 500 27.49 13746.84
structure for down conductor, fixing/bolting with earth strip etc to complete.
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BOQ for Erection Testing & Commissioning (ETC) Works (Rev 00)

Customer : Odisha Hydro power Corporation Limited (OHPC)

Location : Balimela

(Annexure-1)
Project : OHPC: 220kV Switchyard Extn. at 6x60 MW Balimela Power House, Balimela (R & M of Unit-1 to 6 of Balimela Hydro Electric Project)

S.No. C\Il:sl:jif/) Type Description Unit Qty. Un(l:{:.?te A(T:s’:'";t
8.3.2 i 7/9 SWG SUPPLY: Gl Stranded Shield wiref (Bidder's Scope is to supply 7/9 SWG Shield Wire m 500 57.50 28750.00
(Customer accepted) only. ETC is covered under item no. 8.3.1)
ENGINEERED ITEMS
Cabling including laying, tagging , dressing, ferruling, lugging, ,soldering, tapping,
jointing, crimping, termination, and drilling/ cutting holes in cable gland plates, ETC of
glands - laying can be either on (existing/new) trays, supports, underground (buried in
ground or through GI/PVC pipe), over ground, through wall etc. All erection materials
9 viz. ferrules, copper lugs, cable ties / straps, Al. tags, markers, Gl / PVC wall sleeves with
rubber / nylon bushes and flexible steel conduits shall be supplied by bidder. Supply
rates of Glands shall be quoted separately under item no. 10. (Removal of Pre-cast
trench cover for cable laying & replenishing cover on trench after cable laying in case of
existing trench is also in bidder's scope)
9.1 Control cables
9.1.1 PVC 5Cx2.5 sgmm Cu m 1500 12.42 18630.00
9.1.2 PVC 7Cx2.5 sgmm Cu m 5500 13.30 73150.00
9.1.3 PVC 10Cx2.5 sqmm Cu m 3500 13.30 46550.00
9.1.4 PVC 14Cx2.5 sqmm Cu m 3000 17.74 53220.00
9.1.5 PVC 19Cx2.5 sqmm Cu m 6000 19.51 117060.00
9.1.6 PVC 2Cx2.5 sgqmm Cu m 2000 12.42 24840.00
9.1.7 PVC 5Cx4 sgmm Cu m 15500 12.42 192510.00
9.2 Auxiliary Power cables
9.2.1 PVC 2Cx16 sqmm Al m 300 12.42 3726.00
9.2.2 PVC 4Cx16 sqgmm Al m 500 12.42 6210.00
9.2.3 PVC 3.5Cx70 sgmm Al m 1200 25.72 30864.00
9.2.4 PVC 3.5Cx185 sqgmm Al m 1000 37.55 37550.27
Tin/ Nickel, Nickel/chromium - Plated (coating thickness not less than 10 microns) brass
cable glands, double compression heavy-duty type complete with necessary armour
10 clamp & tapered washer etc for the following cables (Bidder's Scope is to supply only &
ETC is covered under item no. 9) Overall Qty may vary by +50% (Cable glands to be
procured from OHPC approved Vendors)
10.1 Control cables
10.1.1 PVC 5Cx2.5 sgmm Cu Nos. 38 177.38 6740.44
10.1.2 PVC 7Cx2.5 sgmm Cu Nos. 28 212.86 5960.08
10.1.3 PVC 10Cx2.5 sgqmm Cu Nos. 16 239.46 3831.36
10.1.4 PVC 14Cx2.5 sqmm Cu Nos. 22 266.07 5853.54
10.1.5 PVC 19Cx2.5 sqmm Cu Nos. 56 288.24 16141.44
10.1.6 PVC 2Cx2.5 sgqmm Cu Nos. 30 177.38 5321.40
10.1.7 PVC 5Cx4 sgmm Cu Nos. 38 177.38 6740.44
10.2 Auxiliary Power cables
10.2.1 PVC 2Cx16 sqmm Al Nos. 20 266.07 5321.40
10.2.2 PVC 4Cx16 sqgmm Al Nos. 20 266.07 5321.40
10.2.3 PVC 3.5Cx70 sgmm Al Nos. 6 354.75 2128.50
10.2.4 PVC 3.5Cx185 sqgmm Al Nos. 6 399.46 2396.77
11 Marshalling Kiosks & CT/CVT Junction Boxes
11.1 Bay Marshalling Kiosks ( Outdoor, Floor mounted on cable trench) Nos. 1 3783.07 3783.07
11.2 CT Junction Box (on CT structure) Nos. 2 2231.05 4462.10
11.3 PT Junction Box (on PT structure) Nos. 1 2231.05 2231.05
12 Laying of Cable trays: including bends, tees, elbow, reducers, stiffeners coupler plates,
bolting to racks, structure etc. to complete.
12.1 150 to 750 mm wide, 2.5 M long Ladder type m 500 41.23 20614.04
12.2 100 to 250 mm wide, 2.5 M long Perforated type m 100 50.92 5092.07
13 Cable Rac.:k wo.rk includes welding of galvanised steel racks on ipserts of trench walls in MT 5 12224.91 61124.55
trenches in switchyard and control room. Cable rack assembly will be of 2/3/4 tier.
ETC: Laying of PVC conduits at a depth of 300mm including excavation, backfilling,
14.1 making and repairing of walls in trenches, cutting, threading, fixing of sockets/ bends
where required etc. complete. Both ends of PVC conduits shall be closed by plastering.
(Payment will be made for the as erected pipe length)
a PVC pipe, 50/ 63 NB m 100 68.21 6821.27
b PVC Pipe, 100/ 110NB m 100 81.50 8150.07
14.2 SUPPLY: PVC Pipe & Accessories (Customer accepted) (Bidder's Scope is to supply PVC
Pipe & Accessories only. ETC is covered under item no. 14.1)
a PVC pipe, 50/ 63 NB m 100 40.38 4037.80
b 90 deg bend for PVC Pipe, 50/ 63NB Nos. 10 46.15 461.46
c T-Bend for PVC Pipe, 50/ 63NB Nos. 5 36.71 183.54
d Socket for PVC Pipe, 50/ 63NB Nos. 20 46.15 922.93
e PVC Pipe, 100/ 110NB m 100 188.78 18878.05
f 90 deg bend for PVC Pipe, 100/ 110NB Nos. 10 178.29 1782.93
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BOQ for Erection Testing & Commissioning (ETC) Works (Rev 00)

Customer : Odisha Hydro power Corporation Limited (OHPC)

Location : Balimela

(Annexure-l)
Project : OHPC: 220kV Switchyard Extn. at 6x60 MW Balimela Power House, Balimela (R & M of Unit-1 to 6 of Balimela Hydro Electric Project)

S.No. C\I/::;I:E;ifl) Type Description Unit Qty. Un(lltz:;te A(n:;s,:'l;'t
g T-Bend for PVC Pipe, 100/ 110NB Nos. 5 176.20 880.98
h Socket for PVC Pipe, 100/ 110NB Nos. 20 75.51 1510.24

ETC: Laying of Gl conduits at a depth of 300mm including excavation, backfilling, making

151 and repairing of walls in trenches, cutting, threading, fixing of sockets/ bends where

required etc. complete. Both ends of Gl conduits shall be closed by plastering. (Payment

will be made for the as erected pipe length)
a Gl pipe, 50/ 63 NB m 500 58.19 29095.00
b Gl Pipe, 100/ 110NB m 750 69.52 52140.00

15.2 SUPPLY: Gl Pipe & Accessories (Customer accepted) (Bidder's Scope is to supply Gl Pipe

& Accessories only. ETC is covered under item no. 15.1)
a Gl pipe, 50/ 63 NB m 500 355.20 177600.52
b 90 deg bend for Gl Pipe, 50/ 63NB Nos. 70 360.99 25269.27
c T-Bend for GI Pipe, 50/ 63NB Nos. 5 308.37 1541.84
d Socket for Gl Pipe, 50/ 63NB Nos. 100 89.77 8977.19
e Gl Pipe, 100/ 110NB m 750 836.17 627127.19
f 90 deg bend for Gl Pipe, 100/ 110NB Nos. 60 887.21 53232.80
g T-Bend for GI Pipe, 100/ 110NB Nos. 5 781.97 3909.84
h Socket for Gl Pipe, 100/ 110NB Nos. 120 195.39 23446.32

Earthing material- The earthing includes earthing of all switchyard equipment, towers,

lattice/pipe structure, cable trenches, fence, pipe electrode for LA, CVT, neutral of

transformer & at interconnections of other grids, Control room equipments using

necessary Connectors for earthing flats. Earthing clamping shall be carried out by ETC

contractor.
16 GS strip including cutting, bending, welding with 40 mm dia MS rod riser/earth strip,

applying zinc rich paint, clamping to structure/building wall etc. to complete. Hardware

required for connecting flat on pads of structure & equipment included in scope. The

Earthing of equipments, Auxiliary Earthmats under Iso/ ES/ CB MOM boxes shall be

carried out as per TB-4-393-316-010.

16.1 75x12/ 75 x 10 mm Gl Flat m 500 62.97 31484.70

16.2 50 x 10/ 50 x 6 mm Gl Flat m 250 49.67 12416.50

16.3 40 mm Dia MS Rod MT 0.5 10908.79 5454.40
17 GaIYanised steel Lattice Structures including hardwares for Towers, beams & MT 0 3991.02 159640.80

equipment support
CONTROL EQUIPMENT
18.1 Main 415V ACDB with 2/3/4 incomers Set 1 14490.00 14490.00
18.2 220V DCDB with 2 incomers from battery charger/Station DCDB Set 1 14490.00 14490.00
Control & Relay Panel (Testing and commissioning of relays in scope of panel OEM.
19 Necessary manpower support, tools, tackles and testing equipment to be in scope of
ETC contractor)
19.1 ST Relay Panel (STRPA & STRPB) (1 set = 2 panel) Sets 8868.93 8868.93
19.2 Control panel (1 set = 1 panel) Sets 9744.49 9744.49
19.3 Augmentation of Existing 220kV Bus Bar Protection (Loose fitments) Set 29944.20 29944.20
20 .Repair./Modific?tion work in Controll r?or.n for fixing of 220 kV panels in present scope Lot 1 29539.54 29539.54
including covering of gap and floor finishing.
21 l\./le?kir?g Cut out in the floor of existing control room, work includes cutting RCC & sq.m 10 2506.93 25066.32
finishing
29 Supplying Rubber mats (Class-A suitable for 1.1 kV as per IS: 15652) and laying in front sq.m 10 1492.23 1492227
of Panels
23 Panel Supporting Ang.les / Channel etc on cable trench in Control Room, Vertical support MT 05 63856.30 31928.15
for cables etc (Including Supply).
Structural Steel Work welded in built up sections like angles, channels & framed work
24 etc including providing cutting, hoisting, fixing in position and applying a priming coat of MT 0.5 3310.48 1655.24
approved steel primer all complete
Installing terminal connector wherever equipment installation is not in scope of
25 contractor. Connectors shall be provided by BHEL. Any other ETC work related to
equipment below is not in the scope of this BOQ.

25.1 Connectors for 400 KV ST Nos. 3 208.09 624.26
2% UnIc.>ading, storage & handing over of Essential/ Mandatory spares/Maintenance Lot 1 93021.59 93021.59

equipments to Customer as per Annexure-A.

971 Supply & ETC of QHPC approvet‘i make 2 HP Automatic Start/ Stop type Centrifugal Lot 1 11335.20 11335.20

pump and accessories for sump pit

279 Supply & ETC of OHPC approved‘ make 0.5 HP Automatic Start/ Stop type Centrifugal Lot 1 6801.12 6801.12

pump and accessories for sump pit
Supply & Mounting of Phase Color Discs, Danger Plate and Identification Plates for bays
28 & Equipments as per 1S:2551; 1982 & IS:5; 1978. Lot 1 113352.02 | 113352.02
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BOQ for Erection Testing & Commissioning (ETC) Works (Rev 00) (Annexure-l)

Project : OHPC: 220kV Switchyard Extn. at 6x60 MW Balimela Power House, Balimela (R & M of Unit-1 to 6 of Balimela Hydro Electric Project)

Customer : Odisha Hydro power Corporation Limited (OHPC)

Location : Balimela

S.No. C\I/::;I:E;ifl) Type Description Unit Qty. Un(lltz:;te A(n:;s,:'l;'t
Supply & fixing of Equipment fixing hardware. Brief specification is as follows -
1. Bolts - Class 5.6 of 1S:1367 (part 3) - 1991 (M12-M33, 30-145mm Ig. & fully threaded).
29 2. Nuts - Class 5 of 1S:1367 (part 6) - 1980. kg 150 84.00 12600.00
3. Plain Washers - A type conforming to IS: 2016-1967.
4. Spring Washer - Type B of IS: 3063-1972
Watch and ward of stored / erected material at project site and storage area or any

30 other locations as per instruction of site in charge (round the clock security by| Months 8 47250.00 378000.00

authorised service agency consisting of armed guard)

31 |FIRE FIGHTING SYSTEM (Supply & ETC is in scope of ETC Contractor)

Fire Fighting [Hydrant System, HVW Spray System, Fire Detection and Alarm System (Refer Annexure-
) System B for Hydrant layout drg.)
31.1 SUPPLY: 100NB MS Pipe m 125 959.44 119929.69
31.2 ETC: 100NB MS Pipe m 125 401.33 50166.67
31.3 SUPPLY: Single Headed Hydrant Valve Nos 3 9777.01 29331.02
31.4 ETC: Single Headed Hydrant Valve Nos 3 718.18 2154.53
31.5 SUPPLY: Hose Pipe (15m long each) Nos 6 4703.13 28218.75
31.6 ETC: Hose Pipe (15m long each) Nos 6 147.86 887.16
31.7 SUPPLY: Branch Pipe with Nozzle Nos 3 2800.00 8400.00
31.8 ETC: Branch Pipe with Nozzle Nos 3 73.93 221.79
31.9 SUPPLY: MS Fabricated Glass Fronted External Hose Cabinet Nos 3 4285.07 12855.21
31.10 ETC: MS Fabricated Glass Fronted External Hose Cabinet Nos 3 1288.49 3865.47
31.11 SUPPLY: CI Gate Valve (100 NB) No 1 11314.67 11314.67
31.12 ETC: CI Gate Valve (100 NB) No 1 718.18 718.18
Total Amount ( Excluding GST)| 36,16,305.97

Following also forms the scope of ETC work in addition to above, but not limited to this.

1 |Loading / Unloading, verification, handling, shifting to & from stores, proper storage, assembly, installation, pre-commissioning test and commissioning tests (As per
OHPC/BHEL FQP) are included in the scope. Necessary skilled electrician & labour to be provided by ETC contractor to OEM during testing & commissioning.

2 |All the drawings and documents as per Annexure-1 shall be followed for ETC work.

3 |Annexure- 2 (OHPC Erection Specification) shall be followed for ETC work.

4 [Minor Civil works such as modification of civil foundations, making holes in the trenches/ control room building, grouting, fixing of trench material will be in the
scope of ETC contractor.

5 |Removal of gravel, if gravelling is done, for connection of Equipment earthing strip to the existing mat (wherever earthing mat is already laid), and after completion
of earthing , contractor should place the gravel to bring it in original shape.

6 |The quantities given in items mentioned above may undergo a change to any extent.

7 |Quoted rates are deemed to be inclusive of miscellaneous works viz erection of clamps and connectors.

8 |All paint, welding electrodes & other consumable by contract supplies shall be part of ETC works. Paint /welding electrode make etc. is subject to BHEL/CUSTOMER
site incharge approval.

9 |Equipment erection (say Isolator) means complete erection, metallics, post insulator, connectors (expansion/rigid tubular for Al.Tube / single/double/quadraple
conductor), connection to the next in line (if connected to overhead busbar or droppers) including PG clamps/Tee connectors etc. This will be clear from the
enclosed electrical layout drawings.

10 [Equipment and tower erection would include supply and erection of miscellanneous items, viz Phase colour discs , labels painting of equipments , phase colour
painting , phase marking , bay identification board , danger plates , rubber mats, device number marking on the equipment, keyboard etc as per site requirements.
Supply & Mounting of phase color discs & Danger plates shall be as per IS-2551; 1982 & IS 5; 1978.

11 [Completete ETC package is under the scope of bidder. All TNP including oil filterating machine, cranes etc. required to complete the job shall be provided by bidder
only.

12 [Supervision of erection, Testing & commissioning of one no. Isolator of each type shall be done by supplier. Necessary manpower support, tools, tackles etc shall be
in the scope of ETC contractor.

13 [Testing instruments (duly calibrated) have to be arranged by ETC Contractor at it's own cost (List is only provided for information, if any other instrument not
mentioned below but required for sucessful completion of ETC work shall be in ETC contractor's scope), (However OMICRON or equivalent kit for Numerical relay
testing shall be arranged by BHEL.)

13.1 |DCRM (OPERATIONAL ANALYZER )
13.2 |Contact Resistance Measurement kit (CRM)
13.3 [Capacitance and Tan delta measurement Kit
13.4 |Dew Point Measurement kit
13.5 [5kV/1kV Megger
13.6 [Primary current Injection Kit
13.7 [Secondary current/Voltgae Injection kit
13.8 |1Ph Variac
13.9 |Multimeters
13.10 (Clamp on meter
14 |The scope of supply items as mentioned in the above BOQ are tentative. Items shall be supplied by Contractor as per exact site requirements only.
15 |[For scope of supply items in ETC contractor scope following should be followed -
(1) The approval of makes shall be obtained from BHEL/Customer.
(2) Drawings and MQP shall be submitted for approval in line with specification and relevant IS.
(3) Quality - Inspection & dispatch clearance shall be given by BHEL/Customer.
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ANNEXURE-II

TRANSMISSION BUSINESS GROUP
(SUB- CONTRACTS MANAGEMENT)
TBG - NOIDA

PRICE SCHEDULE FORMAT
SUB: Receipt of equipment/ material at site, unloading, inspection, verification,
storage, up-keeping during storage, erection, testing, commissioning and
handing over of 220kV Switchyard Extn. at 6x60 MW Balimela power house,
Balimela (R & M of unit 1 to 6 of Balimela Hydro Electric project)

Tender spec. No.:- TBSM/BALIMELA/ETC/TENDER/01/19-20, DATE: 30.05.2019

(a) 1/ We hereby agree to execute the above work at % (in figure)......cccueuue.
(in words) Above / Below/ At Par the rates of items given in BOQ

(Annexure-1) of subject tender.

NOTE:

1. In this annexure the tenderer shall quote a percentage above/ below/At Par the rates
shown in the Bill of Quantities (Annexure-l) of subject tender. The percentage quoted
shall be clearly written both in words and figures In case of discrepancy in rates in figure
and words, the minimum will be taken into account by BHEL.

2. The quoted percentage will apply to the individual items uniformly.

Date:
Place

Signature of tenderer
Name & Designation of authorized person(s) with seal



ANNEXURE-III

RECEIPT OF EQUIPMENT/ MATERIAL AT SITE, UNLOADING, INSPECTION, VERIFICATION,
STORAGE, UP-KEEPING DURING STORAGE, ERECTION, TESTING, COMMISSIONING AND HANDING
OVER OF 220KV SWITCHYARD EXTN. AT 6X60 MW BALIMELA POWER HOUSE, BALIMELA (R & M

OF UNIT1TO 6 OF BALIMELA HYDRO ELECTRIC PROJECT)
S| No. Description Amount (Rs.)

1 Total amount as per the rates in BOQ for "Receipt of 36,16,305.97
equipment/ material at site, unloading, inspection,
verification, storage, up-keeping during storage, erection,
testing, commissioning and handing over of 220kV Switchyard
Extn. at 6x60 MW Balimela power house, Balimela (R & M of
unit 1 to 6 of Balimela Hydro Electric project)
(Annexure-l)

2 Value of percentage above/below/at par (As indicated in
Price Schedule Format, Annexure-ll) applicable to the total| ... % above/below/ at par
amount of civil work (SI. no. 1 above)

3 Total amount after consideration of percentage

above/below/ at par.




