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Bharat Heavy Electricals Limited  
ELECTRONICS DIVISION  

Mysore Road, Bangalore – 560026                                
Ph. 080‐26998489,9818004033

      SC&PV – PVSS‐ DEPT.
NOTICE INVITING TENDERS 

1  TENDER NUMBER(RFQ)       :  EDN: PVSS: BHOPAL: 1.8 MW: MMS; Dt: 18.06.2019 

2  NAME OF WORK  :  MMS  Pile  foundation  works,  erection  of  MMS  column  and 
superstructure, PV module mounting and other associated works 
for 1.8MWp SPV power plant at Sukhi Sewaniya, Bhopal. 
(All listed works shall be Undertaken and executed) 

3  ESTIMATED COST  :  Rs.26,91,609.5/- Plus applicable GST 
4  EARNEST  MONEY DEPOSIT  :  Rs.53,832 (Mandatory for MSME also) 

(a) Bidders can submit Rs.53,832/‐ EMD through DD/SBI Collect 
(Please refer point no.: 21 of “Instructions to tenderer” for 
guideline for payment through SBI Collect) 

5  SECURITY DEPOSIT  :  50% of  SD  shall be  submitted before  start of work; Balance will be 
recovered  from  running Bills at a  rate of 10%.  (SD= 5% of  the work 
order amount); 50% of SD will be released after completion of all the 
works and remaining 50% after 6 months from the date of completion 
of all the works.  

6  COMPLETION TIME  :  30 days (From the date of placement of Order/handing over of the site)
 

7  LAST DATE AND TIME FOR THE 
SUBMISSION OF DULY FILLED 
IN TENDER DOCUMENT 

:  28.06.2019 Before 01:00 P.M 

8  PLACE  OF  SUBMISSION  OF 
TENDER DOCUMENT 

:  Smt. M Sreenath, AGM (SC&PV‐ PCG, M)  
5th Floor, New Engineering Building,  
BHEL‐ Electronics Division 
Mysore Road, Bangalore ‐560 026. 
 

9  ADDRESS  TO  BE 
SUPERSCRIBED  ON  TENDER 
ENVELOPE 

:  Smt. M Sreenath, AGM (SC&PV‐PCG, M)  
5th Floor, New Engineering Building,  
BHEL‐ Electronics Division 
Mysore Road, Bangalore ‐560 026. 

10  DATE  AND  TIME  OF 
TECHNICAL BID OPENING 

:  28.06.2019 Before 01:30 P.M

       

       

NOTE: The tenderer shall return the dully filled in tender document after affixing signature on all pages and submit. 
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Bharat Heavy Electricals Ltd 
Electronics Division  

Mysore Road, Bangalore – 560026 
 

Tender Document for 

MMS Pile foundation works, erection of MMS column and superstructure, PV module 
mounting and other associated works for 1.8MWp SPV power plant at Sukhi Sewaniya, 

Bhopal. 
 

TENDER NUMBER RFQ:  EDN: PVSS: BHOPAL: 1.8 MW: MMS; Dt: 18.06.2019                                        

TECHNICAL BID DATE OF OPENING: 28‐06‐2019 (Price bid opening date intimation will be given separately) 

 Part – I      Technical cum Commercial Bid                               …….…..            40 Pages 

                    Unpriced Price Bid                                                ………….            01 Page 

                    BHEL General Conditions of Contract 2019       …………             33 Pages 

                    Tentative Tender Drawing & BOM                          …………             02 Page 

Part – II           Price Bid                                                                  ………...             01 Pages   

 

       Note:  
1. Part – I:  To be submitted in a separate sealed cover.  
2. Part – II:  To be submitted in a separate sealed cover.  
3. Earnest Money Deposit of Rs.53,832/‐ shall be submitted as per point No. 4 of page No. 1 of this tender 

document.  
4. Tenders will be liable for rejection if the above mentioned EMD is not submitted along with the tender. 
5.  Part‐I, Part‐II, Tender EMD sealed covers should be put in outer envelope and super scribing the Name 

of work and Name  &  Address of  the Tenderer. 
6. Firms banned by BHEL are not eligible to participate in the tender. The tender envelope submitted 

by  such  a  firms will not be opened  for  evaluation  and no  communication  in  this  regard will be 
entertained. 
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BHARAT HEAVY ELECTRICALS LTD, ELECTRONICS DIVISION, BANGALORE‐26 
             TENDER NUMBER RFQ:  EDN: PVSS: BHOPAL: 1.8 MW: MMS; Dt: 18.06.2019                                        

 
                                            PART‐I TECHNICAL‐CUM‐COMMERCIAL BID 
                                                    (To be furnished by the Bidders) 
 

  01. NAME OF THE WORK                 :    MMS Pile foundation works, erection of MMS column and superstructure, 
PV module mounting  and  other  associated works  for  1.8MWp  SPV 
power plant at Sukhi Sewaniya, Bhopal. 

    (All   listed works shall be Undertaken and executed)               
                                                                                                                                                                                                            
02.  APPROXIMATE ESTT.COST RS.    :     Rs.26,91,609.50 Plus applicable GST.   

03.  COMPLETION PERIOD                      :      30 days (From the date of placement of Order/handing over of site) 
 

04.    NAME OF THE CONTRACTOR     : 
   (WITH CONTACT PERSON) 
 

05.    ADDRESS 
       (A) OFFICE               :   
             

                                                                                        
  E‐mail      :     

                           TEL. PH. NO.    :         
 
       (B) RESIDENCE                :                   
                                                                        
 
             TEL.PH NO      : 

  
 06.       PAN NO             : 
 
07.        GST NO                  : 
 
 08.       STAFF STRENGTH     : 
   
09.      PLANT/EQUIPMENTS     :                List enclosed/not enclosed 
 
10.   a) SCOPE OF WORK                 :                 UNDERSTOOD/ NOT UNDERSTOOD 

        (As per schedule of items) 
 b)  Accept to execute in total         :                  YES/ NO 
 
 c) Bar chart to be submitted          :                  YES/ NO 
      Individually for each work for L1 Scope 
 
d) In order to complete the project 
    in the specified month schedule, vendor  
    to deploy separate two gangs/teams (or) more  
    as per site requirement for each individual activities  
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    along with  tools and machineries, Undertaking  
    should be submitted along with offer                        :                YES/ NO 

 
       
  11.  a) EMD PARTICULARS (DEMAND DRAFT/  
              SBI COLLECT REF NO. / BG DETAIL)                :                     
 
 
           b)  Electronic Funds Transfer (EFT) form enclosed   :  Please fill up the form in ANNEXURE‐II 
 
  12.  Penalty as per BHEL General conditions of contract  
          2019 clause No. 2.7.9                       :  Accepted   /   Not accepted 
 
  13.   Constitution of Firm                                                       :  Individual / Sole Proprietorship Concern /  
                                                                                                       Partnership Firm / Public Ltd. Company/ 
                                                                                                       Private Ltd. Company. 
 
  14.    BHEL reserves right to conduct reverse auction      :  Accepted   /   Not accepted 
 
  15.    Accept to pay statutory payments like ESI, PF, 
            BOCW, etc., as per terms and conditions of  
            BHEL and Govt. guideline’s               :  Accepted   /   Not accepted 
 
  17.    BHEL Payment terms acceptance (Cl. no. 21,  
            22.1 & 22.2 of “Special Conditions of Contract”)    :  Accepted   /   Not accepted 
 
  18.    The bidder should encourage to use local labor  
            that has the necessary skills as per the  
            requirement of work.                                                   :  Accepted   /   Not accepted 
 

Note:  

1. Bidders are advised to quote their best prices (% above/below the total estimate +/_  (or) at par) as no 
further price bids will be accepted in case BHEL decides to open price bids instead of reverse auction. 

2. Reverse auction seal bid opening price should not be more than the manual quoted (hand written) price 
bid 
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 PRE QUALIFICATION CRETERIA 
 
1 Experience of having successfully completed MMS pilling works (or) RCC foundation / RCC Building 
works during last 7 years from the date of tender notice. 
 
a) Three similar completed MMS pilling works (or) RCC building works each costing not  less than an 
amount equal to 40% of NIT displayed value mentioned against each work in the tender notice. 
                                                             OR 
b) Two similar completed MMS pilling works  (or) RCC building works each costing not  less  than an 
amount equal to 50% estimated value mentioned against each work in the tender notice. 
                                                             OR 
c) One similar completed MMS pilling works  (or) RCC building works each costing not  less  than an 
amount equal to 80% estimated value mentioned against each work in the tender notice. 
 
2. Average  annual  financial  turn  over  during  the  last  3  years,  ending  31st March  of  the  previous 
financial year, should be 30% of the NIT displayed value mentioned against each work in the tender 
notice. 
 
3. The word ‘executed’ means the bidder should have achieved the criteria specified in the PQR even 
if the total contract has not been completed or closed. 
 
4. If the qualifying work  is executed in the  last seven years period, as specified above, even if it has 
been started earlier, the same will also be considered meeting the qualifying requirements. 
 

Note: Offers  of  the  Tenderers  not meeting  the  above  requirements  are 
liable to be rejected.  
 

Documents required to be submitted 
1. Registration Certificate with ESI and PF Authority/Declaration. 
2. Income Tax Returns for last Three years 
3. Balance Sheet and Profit & Loss Account for the last 03 years by auditor. 
4. Availability of Technical personnel in letter head. 
5. Registration with BHEL/CPWD/other Govt. organization/PSU if any. 
6. Declaration for full filling the BOCW requirements. 
7. List of equipment to be mobilized at site. 
8. GST Registration details or Declaration. 

 
All the supporting documents to be signed and sealed by the bidder (BHEL have the rights to verify 
the original documents if required) 
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INFORMATION TO THE TENDERER: 
 

(i) Successful  Bidder  should  establish  their  Site  office  at  Construction  site,  including  common 
facilities  such  as  toilet, water,  electricity  etc.  in  consultation with  BHEL.  Contractor  has  to 
arrange water and power as required for completing the job in the stipulated time frame at their 
own cost. 
 

(ii)  The bidders should furnish “Site Inspection Certificate” in Annexure‐III    enclosed herewith.  
 

(iii) Bidders should study the prevailing Market trend of Construction materials/laborers/other 
relevant requirement before quote and submit the competitive price. 

 

(iv) The  bidder  should  encourage  to  use  local  labor  that  has  the  necessary  skills  as  per  the 
requirement of work. 

 

(v) Before engaging the labour in to work, Contractor should get the NOC from labours’ native police 
station as well as NOC from local police station (If applicable). 

 

(vi) The bidders should carry out preliminary survey at proposed construction site before 
submission of offer to ensure that the rate quoted for the relevant schedule of items are 
correct.  

 

(vii) Contractor to note BHEL reserves the right to get any part of the work done through other 
agency or deploy BHEL’s own/hired/otherwise arranged resources, at the risk and cost of the 
contractor after due notice of a period of two weeks by BHEL, in the event of:‐ 
a) Contractors continued poor progress 
b) Withdrawal from or abandonment of the work before completion of the work. 
c) Contractor’s inability to progress the work for completion as stipulated in the contract 
d) Poor quality of work 
e) Corrupt act of Contractor 
f) Insolvency of the contractor 
g) Persistent disregard to the instructions of BHEL 
h) Assignment, transfer, sub‐letting of contract without BHEL’s written permission 
i) Non fulfillment of any contractual obligations 
j) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute job 

as per required schedule. 
 

(viii) The liquidated damages/penalties arising out of Risk and Cost as explained under Sl.no (vii). 
BHEL shall recover the amount from any money due from Contractor, or from any money due 
to the contractor including security deposit, or by forfeiting any T & P or material of the 
contractor under this contract or any other contract of BHEL or by any other means or any 
combination thereof. 
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  (ix) Documents to be submitted on award of work (as applicable): 

a) Security deposit in the form of Cash/DD/ NSC’s / Kisan Vikas Patra / FDR / Bank Guarantee in 
favour of BHEL 

(b)Electronic Fund Transfer Form duly signed & sealed by banker along with cancelled cheque copy 

(c) Labour license of the workmen engaged valid for contract period (If applicable)  

(d) Workmen Compensation Insurance Policy for the workmen engaged valid for contract period 

(e) Deduction of statutory taxes (as applicable) at source would be enforced from the running bills 
at the rates prescribed unless exemption certificate is produced from the concerned authorities.  
 

The following documents are to be submitted along with the Running Account Bills for process of 
payment 

a) Tax Invoice with details of GST number of BHEL and contractor. 
b) Measurement books duly filled and signed by officials of BHEL and contractor 
c) Provident PF Remittance challan for the bill duration. 
d) ESI Remittance challan for the bill duration. 
e) Invoice submitted along with running bills to indicate the GST amount charged and bear 

GST NUMBER etc. as per prevailing taxes. 
Bill submitted subsequently to be accompanied with a declaration that GST liability on the 
earlier bill has been discharged. 

i) by paying money to the Government (along with Tax paid Challan Copy) 
ii) by utilization of Input GST Credit 

f) BOCW Registration and payment proof. 
g) Field quality assurance documents (as applicable) as per instruction of Engineer In‐charge. 
h) List of supplier/supplier’s (material and manpower). 
i) After completion of work, bidders should mandatorily furnish NOC from all declared 

suppliers/sub‐contractor along with the running/Final Bill. 
 

      Mobilization at site: 
 

1) Requisite Material (all construction materials like cement, sand, coarse aggregate, reinforcement steel, 
etc.,),  men  (mason,  carpenter,  bar  binder,  fabricator,  etc.,)  and  machinery  (Concrete  mixer 
machine/RMC/AJAX with printing  facility, Power chain saw,  JCB/excavator/dozer, grader,  tipper, etc., 
Total station & other equipment required for levelling, grading works, MMS and other associated works 
as listed in BOQ) should be arranged in order to complete the project within stipulated time period. 

2) The contractor shall carry the work as per the approved Field Quality Plan issued by BHEL (Field quality 
plan enclosed with this tender for reference) 

3) Calibration of equipment’s should be done by NABL accredited laboratories. 
4) Contractor shall submit the design mix report (from NABL/Govt. approved labs) and shall carry the work 

as per the approved design mix report, approved by BHEL. 
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Bharat Heavy Electricals Limited 

ELECTRONICS DIVISION 
MYSORE ROAD‐ BANGALORE‐26 
INSTRUCTIONS TO TENDERER 

 
1. Sealed Tender for the above noted work is hereby invited from Contractors experienced in similar civil 

works like RCC building works (such as Industrial, commercial and Residential). 

2. Scope of work: MMS Pile foundation works, erection of MMS column and superstructure, PV module 

mounting and other associated works for 1.8MWp SPV power plant at Sukhi Sewaniya, Bhopal as 

specified under Sl. No. 3 “Project scope, detail and  location” as per Tender/approved construction 

drawing, works as per  instruction of Engineer  in charge,  terms and condition of contract. However 

Depending on site conditions minor modification in works may be necessary. 

3. Project Scope, detail and Location: 

Site Detail  Project detail 
 

Location 

Project Site  MMS  Pile  foundation  works,  erection  of  MMS  column  and 

superstructure, PV module mounting and other associated works 

for 1.8MWp SPV power plant at Sukhi Sewaniya, Bhopal 

Bhopal

 
 

4. Tenders should be addressed to: Sri M Sreenath, AGM (SC&PV‐ PCG, M), NEB 5th Floor, Electronics 

Division, Bharat Heavy Electricals Limited, Mysore  road, Bangalore – 560 026.    In  three  separate 

sealed cover for “Technical cum Commercial Bid”, Price Bid and DD  for Tender document Cost (if 

applicable) & EMD duly super scribed and put in an outer envelope, super scribing the Name of work, 

Tender no. and Name and address of the Tenderer. 

5. The local address of the Contractors, the name of the person to whom all the Correspondence are to 

be addressed should be indicated, with telephone number (both office and residence). 

6. All entries in tender documents should be in one ink (preferably blue ink). Erasing and overwriting is 

not permitted. All corrections should be duly signed by tenderer concerned. 

7. Tenderers shall  fill  in all the required particular  in the blank space provided  for this purpose  in the 

tender documents and also sign in each and every page of the tender document including the drawings 

attached there to before submitting tender. 

8. Unit rate/percentage above or below estimate should be quoted in figures as well as in words in Indian 

Currency  only  i.e. Rupees  and  Paisa with  reference  to  each  item  and  for  the  items  shown  in  the 

attached schedule. These rates shall be for the finished work at site. The rate shall include all taxes and 

duties payable on account of Octroi, Sales Tax, tax on work contract etc., and also expenses towards 

PF and ESI contributions (see clauses 8, 40 and Enclosure ‘C’) but excluding  
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9. In case the rate quoted in figures differs from those quoted in words, the lower of the rates quoted 

will be taken as the tendered rate and shall be binding on the tenderer. 

10. The rate to be quoted by the tenderer shall be firm and shall cover and include all statutory levies such 

as “Octroi, sales tax, excise duty etc., arising from Act passed by Parliament or State Legislature and 

rules framed   there under. The rates shall further be deemed to include statutory levies arising from 

such Acts, Central or State, which may come into force, subsequent to submission of tenders.  

11. (a) The rate quoted in the tender shall remain valid for a period of ‘THREE MONTHS’ from the date of 

opening tender. 

(b) Tenderer shall not increase quoted rates, once the tenderer has submitted offers/quotation/price 

and during execution of contract in case tender is accepted. 

(c) Successful bidder  should execute  the work  strictly  in accordance with Tender  schedule quoted 

rates as accepted by BHEL. 

(d) PRICE VARIATION clause not applicable. 

12. The rates quoted should be  inclusive of all  taxes arising on the     transaction.  If BHEL  is required to 

discharge the liability of  any  taxes on the transaction like TDS(IT), TDS(WCT), TDS(GST) (as applicable) 

under reverse charge mechanism or any other similar taxes, which is or becomes payable by BHEL, the 

same shall be deducted from the bills of the contractor. The rate/Percentage quoted by bidder shall 

be including all taxes but excluding GST which shall be shown separately in price bid. 

13. Quantities shown in the schedule are only approximate and are liable to variation without entitling the 

Contractors to any compensation. 

14. Before tendering, the tenderer are advised to  inspect the site of work and  its environments and be 

well  acquainted with  the  actual working  and other prevailing  conditions, position of material  and 

labour.  They  should  be well  versed with  BHEL  General  Conditions  of  Contract  instruction  to  the 

tenderers, drawing and specification and all other documents which form part of the agreement to be 

entered into subsequent to award of work. The tenderer should be specially note that it is tenderers 

responsibility  to  provide  any  items  which  is  not  specifically mentioned  in  the  specifications  and 

drawing, but which is necessary to complete the work. 

15. Details  and quantities  of  each  item  of work  shown  in  the bill  of quantities  attached  here  to only 

approximate. They are given as a guide for the purpose of tendering only and are liable for variation 

and alteration at the discretion of the competent authority. The work under each  item as executed 

shall be measured and price at the corresponding rates to be quoted by the Contractor in the bill of 

quantities attached hereto. 
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16. Should a tenderer find discrepancies or omission in the drawing attached to the tender documents or 

should be in doubt as to their meaning he should at once address to the authority inviting the tender 

for clarifications. Every endeavor is made to avoid any error which can materially affect the basis of 

the tender but successful tenderer shall take upon himself to provide for the risk of any error which 

may be subsequently discovered and shall make no subsequent claim on account thereof. 

17. In the event of the tender being submitted by a firm the tender must be signed separately and legibly 

by each partner or member of the firm or in their absence, by the person holding the power of Attorney 

on behalf of  firm concerned.  In the  latter case, a copy of the power of Attorney duly attested by a 

Gazette Officer must accompany the tender. 

18. If  in any case,  the date of Tender Opening  falls on holiday,  the Tender will be opened on  the next 

working day. 

19. Every tender must be accompanied by Earnest Money Deposit. This earnest money will be refunded 

to the unsuccessful tenderer after finalization of the award of work. In the case of successful tenderer, 

the earnest money will be retained as a part of Security Deposit for satisfactory completion of the work 

in accordance with Clause‐16 of BHEL General Conditions of the Contract. Tenders without Earnest 

Money Deposit receipt are liable to reject. No interest will be paid on the earnest money deposit. 

20. The Earnest money deposit may be furnished  

a) Demand Draft in favour of BHEL EDN, Bangalore – 560026. 

b) The Earnest money deposit may be furnished through online from SBI Collect.  

 
Guidelines for payment of EMD Fee 

Step‐1: Please enter the following link in your internet address browser or click on the following link.  
https://www.onlinesbi.com/sbicollect/icollecthome.htm 
Please click on ”proceed” after Clicking “Check Box” to proceed for payment 
Step‐2: Now the SBI’s SB‐Collect site gets opened. Please select State of Corporation as “Karnataka” 
and type of Corporation as “PSU‐PUBLIC SECTOR UNDERTAKING” and then click on “Go” appearing 
on the screen. 
Step‐3: Now select “Bharat Heavy Electricals LTD” from the dropdown table appearing against 
“Industry Name” and click Submit 
Step‐4: Now select “Others ” from the dropdown table appearing against “Category” and click Submit 
Step‐5: The below screen (similar) will appear. Please select sub category “EMD” and fill up other 
details and transfer money. 
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21. For reimbursement of Earnest Money Deposit, the tenderer should fill the enclosed EFT form, obtain 

the Banker’s signature and also enclose a photocopy of cancelled cheque leaf. 

22. EMD may be submitted in Bank guarantee as per Sl. No. 4 (b), page No. 1, in BHEL format in Non‐judicial 

stamp  paper  amounting  Rs.200  (or)  applicable  rate  at  bidder’s  state,  whichever  is  higher.  Bank 

guarantee from any Co‐operative banks are not acceptable in any circumstances. 

 
23. Unless the bidder whose tender is accepted signs contract agreement within fifteen days (15 days) of   

the date of the order directing to do so, the amount of Earnest Money already deposited by bidder will 

be forfeited and acceptance of the tender withdrawn.  

24. If after opening of tenders a tenderer revokes the tender or  increase of earlier quoted rates or after 

acceptance of his tender does not commence the work in accordance with the instruction of Engineer‐

in‐charge, the Earnest Money Deposited by bidder will be forfeited and acceptance of bidder’s tender 

withdrawn. 

 If only a part of work included in the tender had been awarded to the tenderer, the amount of Earnest 

Money to be retained will be based on value of the contract so awarded. 

25. The BHARAT HEAVY ELECTRICALS LIMITED reserve the right to reject any or all the tenders received or 

accept any tender or part thereof without assigning reason thereof. In the case of acceptance of a part 
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of tender, the time  for completion may also be reduced to the extent considered necessary by the 

accepting authority. 

 
26. Conditional and Unsigned tenders, tenders which are incomplete or otherwise considered defective, 

tenders which are not in accordance with the tender conditions laid down by the accepting officer and 

tenders not submitted in the prescribed forms are liable to be rejected. 

27. Tenderer shall submit Solvency Certificate for the value specified from a Bank of standing regarding 

the tenderer’s financial position (as applicable). 

 
28. The tenderers should enclose relevant documents regarding constitution of firm i.e. Individual / Sole 

Proprietorship Concern / Partnership Firm / Public Limited Company / Private Limited. 

 
29. The tenders should be enclosed with   a  list of contracts already held by the tenderer at the time of 

submitting the tender and giving the following particulars: 

a) Name of the work, value and address. 

b) The balance work remaining to be done on the same. 

30. a) The filled in tender sealed cover shall be handed over/couriered/speed post to at office of “Sri M 

Sreenath, AGM (SC&PV‐ PCG, M) NEB 5th Floor, Electronics Division, Bharat Heavy Electricals Limited, 

Mysore road, Bangalore – 560 026)” before the time fixed for submission of tender.  

b) Tenders received after the due date & time of opening of tenders will be rejected.                 

31. The Contractors responsibility under this contract shall commence from date of receipt of the order or 

acceptance of tender. 

32. Tenders submitted by speed post or courier service shall be posted with due consideration of any delay 

in postal delivery. Tenders received after the due date of opening tenders are liable to be rejected. 

33. If proprietor or partner of a  firm expires after  the submission of  tender or after  the acceptance of 

tender,  BHEL  reserves  the  right  to  cancel  the  contract  if  the  character  of  the  firm  undergoes  a 

substantial change. 

34. THE BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney granted by the 

tenderer or changes in the composition of firm made subsequent to signing of the contract. They may 

however recognize such power of Attorney and changes after obtaining proper legal advice. 

35. If  the  tenderer  deliberately  gives  wrong  information  on  tender  regarding  past  unsatisfactory 

performance with BHEL sister units, BHEL reserves the right to reject such tender at any stage including 

contract execution period. 

36. Words imparting the singular number shall also be deemed to include the plural number and vice‐versa 

where the context so require. 
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37. The General and Special Conditions are complementary to each other and where they are in conflict, 

the special condition shall prevail. 

38. The expenses for completing the stamping agreement shall be paid by the contractor. 

39. Unless or otherwise stated above tendered work includes men, material, machine and commissioning 

of equipment as agreed to in the contract. 

40. After completing of the job, the contractor has to furnish actual drawings of work done in consultation 

with Engineer‐in‐charge. 

41. Any covering letter and comments of the tenderer should be submitted along with the offer. 

42. Cement and steel for carrying out Civil Works will have to be procured by the Contractor. Materials 

shall be accompanied with Test certificates and connected dispatch documents  for proof of source 

from  approved manufacturer’s works  or  stockyard.  The  Contractor  shall  provide  all  the materials 

needed  for  trial  run,  testing  including  chemicals,  consumables  etc.  In  quoting  their  rates,  the 

Contractors are advised  to  take  into account  the  cost of  the above materials. All  the  construction 

materials should be approved by BHEL before commencement of work. 

43. Contractor  are  required  to  follow  Field  Quality  Plan  (FQP)  for  Civil  construction  as  approved  by 

BHEL/customer in respect of Tests to be carried out and reports and documents to be furnished. 

44. Should  a  tenderer  or  a  contractor  has  a  relative  or  in  the  case  of  firm  or  company,  any  of  its 

shareholders relative  is employed  in Bharat Heavy Electricals Limited, the authority  inviting tenders 

shall be  informed of  this  fact at  the  time of submission of  the  tender,  failing which  tender may be 

disqualified or if such fact subsequently comes to light. 

45. These  ‘INSTRUCTIONS  TO  TENDERER’  &  GENERAL  CONDITIONS  OF  CONTRACT  OF  BHEL’  shall  be 

deemed  to  form an  integral part of  the Contract agreement  for  the work  to be entered  into. The 

Contractor has to scrutinize the same, and when submitting his tender, indicate his acceptance of both. 

In cases of variation between  the  two  in any matter,  the conditions  in  the  ‘THE  INSTRUCTIONS TO 

TENDERER’ shall prevail. (Extracts of important clauses of BHEL GCC are enclosed). 

46. All operations to be carried out by the Contractor during the execution of the contract such as drilling, 

welding etc., shall be done with proper equipment to be brought by the  tenderer. Contractor shall 

make his own power and water supply. 

47. The Contractor  shall  comply with  the provision of  Employees  Provident  Fund’s  and miscellaneous 

Provisions Act 1952 and rules, regulations and other orders issued there under. He as an employer shall 

be liable to pay employer’s contribution/deductions towards PF under the PF Act in respect of all labour 

employed by him for the execution of the contract in accordance with the provisions of the Employees’ 

Provident  Funds  and Miscellaneous  Provisions Act,  1952  as  amended  from  time  to  time.  For  this 
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purpose he shall indicate the code number obtained from the Regional Provident Fund Commissioner 

or he should obtain a code number if he has not and produce the Photostat copy of the challan receipt 

of monthly remittance of the contribution made by him to the Commissioner. He shall also furnish such 

returns such returns as are due, under the Act, to be sent to the appropriate authorities through the 

Principal Employer”. 

48. The Contractor should get himself registered with the E.S.I Authorities as an independent Employer, 

obtain a separate code number and remit the dues in respect of the Labour employed by him for the 

work and produce the challan/Receipts of remittance of the ESI contributions due under the E.S.I Act 

to the Company authorities. He shall also furnish such returns, as are due, under the Act, to be sent to 

the appropriate authorities’ through the Principal Employer. The contractor can remit their ESI & PF 

through a sub‐agent who processes the ESI & PF code and agrees to enter an MOU with the contractor.  
 

45.  If any action  is brought  in by P.F. Commissioner/ESI authorities on BHEL  for  the work done by  the 

Contractor for his labourers regarding PF/ESI amount due, short remittances, non‐remittances etc., the 

Contractor shall defend the case on behalf of BHEL and / or reimburse BHEL the expenses so incurred.  

46.      The Contractor shall apply and obtain license under Contract labour (R&A) Act 1970 and comply the 

relevant provisions of this Act  in respect of the  labour employed by him for executing this contract. 

The contractor shall furnish necessary returns to the authority through the Principal Employer. 

47.     Contractor shall insure all his labourers and material. Any claim by his Employees for damages shall be 

settled by the Contractor even if action is against BHEL or to reimburse the legal expenses incurred by 

BHEL. 

48.    Any action brought in by anybody on BHEL regarding patent, right etc., used by Contractor in execution 

of work shall be defended by the Contractor and / or reimburse BHEL the cost of the same. 

49.      Contractor shall produce necessary records, documents; explanation whenever he is called upon to do  

by any Government Agencies.  

50.      Contractor should obtain “Workmen Compensation Policy” for their Employees. 

51.  LEAD, LIFT, DEWATERING ETC., 

a) Unless otherwise specified in the tender schedule, the rates for all items will be deemed to include 

all leads, lifts and descents involved in the work. 

b) No  separate  payment  will  be made  for  dewatering  (including  seepage,  surface  drainage  and 

monsoon water) desludging and allied operations at any stage of the work, and the cost of such 

operations will be deemed to be included in the contract rates. 
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c) No  separate  payment will  be made  for  curing  including  pumping  of  curing water where  ever 

necessary. 

 52.       EXTRA ITEMS 

No extra items of work shall be carried out by the contractor other than those authorized to do so in 

writing by the Engineer‐in‐charge. For any such items of work executed as per instructions of Engineer‐

in‐charge, the rates will be fixed on the basis indicated under clause 50 of BHEL GCC/as per terms and 

conditions of BHEL. The schedule of rates to be followed in this case will be CPWD schedule of rates. 

 

53.        Bidder shall furnish list of subcontractors who will be deployed for the contracted works either along 

with the bid or within 7 days of work order, for Approval of BHEL. The list shall be accompanied by 

credentials, GST no. And details of similar works Experience of sub‐contractor. BHEL,'s decision with 

regard to approval of sub‐contractor shall be final and binding on bidder. 

54.   “BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on www.bhel.com) 
instead of opening the sealed envelope price bid, submitted by the bidder. This will be decided after 
techno‐commercial evaluation. Bidders to give their acceptance with the offer for participation in RA. 
Non‐acceptance  to  participate  in  RA may  result  in  non‐consideration  of  their  bids,  in  case  BHEL 
decides to go for RA.  

 
Those  bidders  who  have  given  their  acceptance  to  participate  in  Reverse  Auction  will  have  to 
necessarily submit  ‘Process compliance form’ (to the designated service provider) as well as ‘Online 
sealed bid’ in the Reverse Auction. Non‐submission of ‘Process compliance form’ or ‘Online sealed bid’ 
by the agreed bidder(s) will be considered as tampering of the tender process and will invite action by 
BHEL  as  per  extant  guidelines  for  suspension  of  business  dealings with  suppliers/  contractors  (as 
available on www.bhel.com).  

 
The bidders have to necessarily submit online sealed bid less than or equal to their envelope sealed 
price bid already submitted to BHEL along with the offer. The envelope sealed price bid of successful 
L1 bidder in RA, if conducted, shall also be opened after RA and the order will be placed on lower of 
the two bids (RA closing price & envelope sealed price) thus obtained. The bidder having submitted 
this  offer  specifically  agrees  to  this  condition  and  undertakes  to  execute  the  contract  on  thus 
awarded rates.  

 
If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope sealed 
bid for any item(s), the bidder will be issued a warning letter to this effect. However, if the same bidder 
again defaults on this count in any subsequent tender in the unit, it will be considered as fraud and will 
invite  action by BHEL  as per  extant  guidelines  for  suspension of business dealings with  suppliers/ 
contractors (as available on www.bhel.com). 
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BHARAT HEAVY ELECTICALS LIMITED 

(ELECTRONICS DIVISION) 

MYSORE ROAD‐ BANGALORE‐26 

 
GENERAL CONDITIONS OF CONTRACT/TECHNICAL SPECIFIC ATION 

 
 
 

It is hereby agreed by me/us that the BHEL General Conditions of Contract including subsequent 

amendments/  additions/deletions  to  clauses  if  any,  and  conditions  pertaining  the  settlement  of 

disputes by Arbitration form an integral part of the tender documents and that the tender submitted 

by me/ us is subject to the aforesaid BHEL General Conditions of Contract/ Technical Specification for 

Civil works which has been read and accepted by me/us. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                                                     ENCLOSURE: A  
 

CLAUSE 20 OF GENERAL CONDITIONS OF CONTRACT 
 
         LABOUR 
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The Contractor shall employ labour in sufficient numbers either directly or through sub‐contractors to 

maintain the required date of progress and of quality to ensure workmanship of the degree specified in 

the  contract  and  to  the  satisfaction  of  the  Engineer‐in‐charge.  The  contractor  shall  not  employ  in 

connection with the works any person who has not completed his eighteen years of age. 
 
The contractor shall furnish to the Engineer‐in‐charge at the  intervals specified by him. A distribution 

return  of  the  number  and  description  by  trades  of  the work  people  employed  on  the works.  The 

Contractor  shall  also  submit  on  the  4th  and  19th  or  every month  to  the  Engineer‐in‐charge  a  true 

statement showing in respect of the second half of the preceding month and the first half of the current 

month (i) the accidents that occurred during the said fortnight showing the circumstances under which 

they happened and  the extent of damage and  injury caused by  them and  (ii)  the number of  female 

workers who have been allowed maternity benefits as provided  in the maternity benefit Act, 1961 or 

Rules made there under and the amount paid to them. 

The contractor shall pay to labour employed by him either directly or through sub‐contractors wages not 

less than fair wages as defined in the contractors Labour Regulations. 

 
The Contractor shall  in respect of  labour employed by him either directly or through sub‐ contractors 

comply with or cause to be complied by with sub‐contractors, labour Regulations in regard to all matters 

provided therein. 

 
The Contractors shall comply with the provisions of the payment of wages Act, 1936,Minimum Wages 

Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit Act 1961 

or any modifications there of or any other law relating thereto and rules made there under from time to 

time. 

 
The Contractors shall be  liable  to pay his contribution and the employees’ contribution of  the State 

Insurance  Scheme  in  respect  of  all  labour  employed  by  him  for  the  execution  of  the  contract,  in 

accordance with the provision of “The Employees’, State Insurance Act, 1948”, as amended from time 

to time. The Contractors shall apply to the ESI Authorities, get himself registered with them and obtain 

a code Number. He shall pay the remittances under his code Number only. The Contractor shall be liable 

to pay his contribution and the Employees’ contribution towards PF as per Provident Fund Rules and 

Regulations in respect of all labour employed by him for the execution of the contract. 

 

The contractor shall apply to the PF Authorities, get himself registered and obtain a code number from 

them. He shall pay the remittances towards PF under his code Number only. The Engineer‐in‐charge shall 
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on a report having been made by an Inspecting Officer as  defined in the Contractors Labour Regulations 

have the power to deduct from the moneys due to the Contractor any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by reason of non‐fulfillment of the 

conditions of the contract for the benefit of workers, non ‐ payment of wages or of deductions made 

from him or their wages which are not justified by the terms of the contract of non‐observance of the 

said contractor’s Labour Regulations. 

          
The Contractors shall indemnify the BHEL against any payment to be made under and for observance of 

the regulation aforesaid without prejudice to his right to claim indemnity from these sub‐contractors. 

 

         MODEL RULES FOR LABOUR WELFARE 
 

The Contractor  shall at his own expense comply with or cause  to be complied with model Rules  for 

Labour Welfare as appended to these conditions or rules framed by Government from time to time for 

the  protection  of  health  and  for making  sanitary  arrangements  for  workers  employed  directly  or 

indirectly on the works, In case the Contractors fails to make arrangements as aforesaid the Engineer‐in‐

charge shall be entitled do so and recover the cost thereof from the contractor. 

 

 

 

 

 

 

 

 

 

 

 

 

 

ENCLOSURE: B 
SAFETY CODE 

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, MATERIAL 
AND ENVIRONMENT 
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1. Before commencing the work, contractor shall submits a “SAFETY PLAN” to the authorized BHEL 

Official.    The  ‘SAFETY  PLAN’  shall  indicate  in  detail  the measure  that  would  be  taken  by  the 

contractor to ensure safety of men, equipment, material and environment during execution of the 

work.  The plan shall take care to satisfy all requirements specified hereunder.  The contractor shall 

submit Safety Plan along with his offer.  During negotiations before placing of work order and during 

execution of  the contract BHEL shall have right to review and suggest modification  in the Safety 

Plan.  Contractor shall abide by BHEL decision in this respect. 

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances as 

per direction of BHEL or its authorized officials to prevent loss of human lives, injuries to personnel 

engaged, and damage to property and environment. 

3. The contractor shall provide to its work force and ensure the use of the following personal protective 

equipment  as  found necessary  and  as  directed by  the  authorized BHEL Officer:‐Safety Helmets 

conforming to IS‐2925: 1984. 

(i) Safety Belts conforming to IS‐3521: 1983. 

(ii) Safety Shoes conforming to IS‐1989: 1978. 

(iii) Eye and Face protection devices conforming to IS‐8520: 1977 and IS‐8940: 1978. 

(iv) Hand and body protection devices conforming to: 

IS‐2573:  1975 

IS‐6994:  1973 

IS‐8807:  1978 

IS‐8519:  1977 

All tools, tackles, lifting appliances, material handling equipment scaffolds, cradles, safety nets,      ladders, 

equipment’s etc. used by the contractor shall be of safe design and construction.  These                 shall be 

tested and certificate of fitness obtained before putting them to use and from time to  time as instructed 

by authorized BHEL Official who shall have the right to ban the use of any item. 

 All electrical equipment’s, connections and wiring for constructions power, its distribution and use shall 

conform  to  the  requirement of  the  Indian Electricity Act and Rules. Only electricians  licensed by  the 

appropriate statutory authority shall be employed by the contractor to carry out all types of electrical 

works. 

All electrical appliances including portable electric tools used by the contractor shall have safe plugging 

system to source of power and be appropriately earthed.  The contractor shall not use any hand  lamp 

energized by electric power with supply voltage of more than 24 volts. For work in confined space lighting 

shall be arranged with power sources of not more than 24 volts. 
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The Contractor shall adopt all fire safety measures as laid down in the “Code for fire Safety at Construction 

Sites”  issued  by  the  Safety Department  of  the  Construction Management    (HQ)  of  BHEL  and  as  per 

directions of  the authorized BHEL Official.   A  copy of  the above  referred  “Code of  Fire  Safety at  the 

Construction Sites” shall be made available by BHEL to the contractor for reference, on demand by the 

contractor, during tendering stage itself. 

Where it becomes necessary to provide and/or store petroleum products, explosives, chemicals and liquid 

or  gaseous  fuel  or  any  other  substance  that may  cause  fire  or  explosion,  the  contractor  shall  be 

responsible for carrying out such provisions and/or storage in accordance with the rules and regulations 

laid down in the relevant government acts, such as Petroleum Act, Explosives Act, Petroleum and Carbides 

of  Calcium Manual  of  the  Chief  Controller  of  Explosives,  Govt.  of  India.  etc.,  prior  approval  to  the 

authorized BHEL Official at the site shall also be taken by the contractor in all such matters. 

The contractor shall arrange at his cost (wherever not specified) appropriate illumination at all work spots 

for safe working when natural daylight may not be adequate for clear visibility. 

The contractor shall be held responsible for any violation of statutory regulations local, state or central 

and BHEL  instructions  that may endanger safety of men, equipment, material and environment  in his 

scope of work or another contractor or agencies.  Cost of damages if any, to life and property arising out 

of such violation of statutory regulations and BHEL instructions shall be borne by the contractor.       

In case of a fatal or disabling injury accident to any person at construction sites due to the lapses by the 

contractor,  the  victim  and/or  his/her  dependents  shall  be  compensated  by  the  contractor  as  per 

statutory  requirements.    However,  if  considered  necessary,  BHEL  shall  have  the  right  to  impose 

appropriate  financial  penalty  on  the  contractor  and  recover  the  same  from  payments  due  to  the 

contractor for suitably compensating the victim and/or his/her dependents.  Before imposing any such 

penalty, appropriate enquiry shall be held by BHEL giving opportunity to the contractor to present his 

case. 

In case of any damage to property by the contractor, BHEL shall have the right to recover cost of such 

damages from payments from payments due to the contractor after holding an appropriate enquiry. 

In case of any delay in the completion of a job due to mishaps attributable to lapses buy the contractor; 

BHEL  shall have  to  recover  cost of  such delay  from payments due  to  the  contractor, after notifying 

suitably and giving him opportunity to present his case. 

If the contractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after 

being given a reasonable opportunity to do so; and/or if the contractor fails to take appropriate safety 

precautions or to provide necessary safety devices and equipment or to carry out instructions regarding 

safety issued by the authorized BHEL Official, BHEL shall have the right to take corrective steps at the risk 
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and cost of the contractor after giving a notice of not less than seven days indicating the steps that would 

be taken by BHEL.  

The contractor shall submit report of all accidents, fires and property damage, dangerous occurrence to 

the authorized BHEL Official  immediately after such occurrence, but  in any case not  later than twelve 

hours of the occurrence.  Such reports shall be furnished in the manner prescribed by BHEL.  In addition, 

the contractor to the authorized BHEL Official shall also submit periodic reports on safety from time to 

time as prescribed. 

Before commencing the work, the contractor shall appoint/nominate a responsible officer to supervise 

implementation of all safety measures and liaison with his counterpart of BHEL. 

If  safety  record  of  the  contractor  in  execution  of  the  awarded  job  is  to  the  satisfaction  of  Safety 

Department of BHEL,  issue of an appropriate  certificate  to  recognize  the  safety performance of  the 

contractor may be considered by BHEL after completion the job 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SPECIAL CONDITONS OF CONTRACT 
1. GENERAL 

The special conditions of contract and other contract documents are complimentary to each other and 

shall be read in conjunction with each other.  In case of any conflict of meanings between the special 
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conditions  of  contract  and  the  BHEL General  Conditions  of  Contract  the  provisions  of  the  special 

conditions of contract shall override the corresponding provisions of the BHEL General Conditions of 

Contract. 

2. SCOPE OF WORK 

The  scope of work  includes  for  the  full,  final  and entire  completion MMS Pile  foundation works, 

erection of MMS column and superstructure, PV module mounting and other associated works for 

1.8MWp SPV power plant at Sukhi Sewaniya, Bhopal as detailed in specifications and drawings, which 

forms part of this Contract.  The scope of work also includes cleaning/removing all debris in line with 

bill of quantity as directed by Engineer  In‐charge. The scope of work under this contract shall cover 

supply of all materials, labour, tools, and plants etc., unless otherwise specified in the specifications, 

descriptions of items or in foregoing clauses. 

3. SITE CONDITIONS 

a)  Before tendering the Contractor shall get themselves acquainted with site conditions such as the 

nature of soil  likely to be encountered during the course of the work etc,. The rates quoted by the 

contractor  shall be deemed  to have been quoted after getting acquainted with  the prevailing  site 

conditions.  Initial jungle clearance, stripping of top soil etc., shall also be included in the quoted rates.  

No claims on the pretext of ignorance of site conditions shall be entertained. 

b)  The site of work is as mentioned in the Tender document. 

4. SITE FACILITES 

A.  LAND 

The Employer will allot land as available free of cost to the contractor for his office stores.  He must 

maintain the areas allotted to him in a neat and clean conditions as required by the Employer.  The 

contractor shall provide adequate storage and office facilities with approval from the Engineer.  The 

rate quoted by the contractor shall be deemed to include for these and no separate payment will be 

made towards these. On completion of work, the site shall be cleaned by the contractor of all materials, 

temporary debris, rubbish plants and equipment’s, belonging to the contractor at no extra cost.  The 

site and surroundings shall be handed over in a neat and clean condition.  In case of any failure by the 

contractor, the employer will get inside cleared at risk and cost of the Contractor. 

 

B. POWER AND WATER SUPPLY 

Facilities for drawing Power and water required at site for execution of the works shall be arranged by 

the  contractor at his expense and  risk. The necessary  source  for power & water  supply has  to be 

organized  by  vendor.  Necessary  distribution  box,  extension  board  points  duly  earthed,  and with 
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armoured safe power cables  to be  laid across  the  field provided point shall be  in  the scope of  the 

tenderer. Further, laying of water intake and distribution pipes across the Site to various points of work 

from Electricity source provided water source point shall be in the scope of the tenderer. If required 

D.G generation sets shall be provided for Power arrangement by the contractor at his own cost. The 

tenderer  shall make  provision  for  temporary  storage  of water  at  suitable  locations with  pump  if 

required  to  reach  the  water  supply  to  work  areas.  The  contractor  will  have  to  make  his  own 

arrangements for the same, without claiming any extra charge for the power and water drawal and 

distribution equipment. 

 

 5.  MACHINERY 

The Contractor shall at his own expense, supply all tools, plant and equipment (hereinafter referred to 

as T & P) required for execution of contract, as specified in the tender documents. whole of the works 

shall be executed in perfect conformity with the specifications and drawings. If contractor perform any 

works in a manner contrary to the specifications and drawings and without reference to the Engineer‐

in‐charge, he shall bear all the costs arising or ensuring there from. 

a) All technical documents regarding the construction of works are given  in the metric system and 

work should be carried out according to metric system. 

b) The work  shall be  carried out  as per detailed drawings  supplied by  the employer.  The working 

drawings shall be emailed progressively to the contractor free of cost.   The contractor shall keep 

one  set of drawings  (duly protected  from dust and wear and  tear) at his own expenses always 

available at site for reference of Engineer‐in‐charge and other representatives. 

c) The works shall be carried out as per detailed specifications enclosed with the tender.  For items for 

which there  is no mention  in the drawings, detailed specification relevant  IS specification  (latest 

edition) shall be followed. 

d) The contractor shall submit to the Employer for their approval complete drawings, of all temporary 

works and staging which he may require for carrying out the works shown in the drawings. 

 He shall at the same time if so required by the Employer submit his calculations relating to strength 

and anticipated deflection in respect of any aforesaid temporary works.  He shall also submit for the 

approval of Employer drawings showing the methods he proposes to adopt for the erection of the 

various parts of the temporary works.  Any modification to the drawings that may be required by 

the Employer  shall be made by  the  contractor  at his own  cost.   However, notwithstanding  the 

approval of modification required for temporary works, the contractor shall be fully responsible for 

their efficiency, security and maintenance and for all obligations and risks in regard to such works, 
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specified or  implied  in  this contract and be shall reinstate  the same at his own cost, should any 

mishap or accident occur causing damage or injury there from, subject however, to such clauses of 

the General conditions as may be applicable in such cases.                                

6. BENCH MARKS AND REFERENCE POINTS  

The  contractor  shall  construct  and maintain proper benchmarks  and  reference points of  the  inter 

section of all main walls, no separate payment shall be made  for this and rates quoted deemed to 

include this cost. Surveying where ever required is in contractor scope. 

7. SAFETY PRECAUTIONS 

The contractor shall at times observe the safety code and make necessary action as required  in the 

tender.  In default thereof, the employer may get this done departmentally or through other agencies 

and recover the cost from the contractor. 

The Contractors  shall also abide by all  the  security  regulations promulgated  from  time  to  time by 

employer. 

8. RATES  

The rates to be quoted are intended to provide for works duly and properly completed in accordance 

with the general and special conditions of contract and specifications and drawings together with such 

alteration and/or conditions as may be required / ordered  without prejudice to the generality thereof 

shall include for detail of construction which are obviously and fairly intended and which  

may  not  have  been  specifically  referred  in  these  documents  and  working  drawings  and  but  are 

essential for execution and satisfactory completion of work including those of minor nature and shall 

be deemed to include and cover internal the followings. 

a) Arrangements for obtaining the clearance wherever required from statutory bodies, regarding 

license for construction, permanent electricity, water supply, and sanitary connections including 

payment of necessary fees, inspection charges and obtaining financial certificates for using these 

services.  

The various items rates quoted in the schedule as applicable shall be deemed to include the above 

services and no separate payments shall be made towards these. 

b) The cost of all superintendence and labour materials, tools, plants, equipment’s, mobilizing and 

demobilizing equipment  fuel  lubricants,  fixture,  transport charges,  temporary and permanent 

works and quarrying charges,  testing, screening, washing, handling of materials,  stacking and 

removal charges, of any rejected materials and water and power arrangements and satisfactory 

maintenance of the same satisfactory completion of the work intended. 
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c) All  fees, duties,  royalties,  rent and  compensation  to owner  for  surface damage or  taxes and 

impositions payable to local authorities, in respect of land an structure, for all materials supplied 

for the work or any other duties/expenses for which the contractor may become liable or may 

be put to under any provision of the law for the purpose of in connection with the execution of 

the contract including levies payable on the transactions. 

d) Settings out of works profiles etc., and of construction  repair and up‐keep of all centre  lines, 

bench marks  and  levels  and  page  there  of  including  provisions  of masonry/concrete  pillars 

showing the centre line of structure/gridlines and levels and maintenance and protection of the 

some including providing fencing etc., throughout the period of contract. 

e) Breaking, maintenance and removal of temporary works and buildings. 
 

f) Supply of complete, Moulds, cost of testing of materials etc. 
 

g) Working in all conditions including in/under water liquid,  conditions etc., and   shall  also include 

bailing  or  pumping  out  water  from  the  foundations,  basements  or  any  other  sources  of 

whatsoever de‐sludging and allied operation at any stage of work including all suspension period 

and delays whatsoever.  Cost of curing including pumping and cost of water whatever necessary. 

h) In the interest of completion of work within the stipulated time, certain works are to be carried 

out during the monsoon period also.  No separate payment will be made to the contractor for 

such works and it will be deemed to be included in the contract rates. 

i) Diversion and draining works, protection works, temporary facilities, bridges, gangway. 

j) Work at all depth in foundation below the ground level and in superstructure up to all   height 

above ground  level  including all  lifts and distances  involved at any other place of   work and 

disposed/barrow areas. 

k) Unless otherwise specified in the specification schedule cost of all leads/lifts etc. 

l) Provision of centering, scaffolding, strutting props etc., 

m) All materials and  labour  required  for  fencing  in a protection against  risk of accidents and  for 

providing  necessary/planking  strutting with  hand  rails,  gumboots,  helmets,  safety belts  etc., 

during the progress of work. 

n) Prevention  on  trespassing  by  providing  barrier  arrangements  for  the  safety  of  the  public  or 

employees during the provision of works. 

o) Works in all shapes include and curved all sizes as shown are as required. 
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p) Cleaning the site after the completion of work all debris, left out construction materials machine 

equipment’s,  temporary offices, stores, works shop etc.,  including dressing  the area neat and 

clean shape. 

q) Such  other  incidental  charges  or  contingencies  as  may  have  been  provided  for  in  the 

specifications. 

9.  LABOUR COLONIES 
            Labour camp will not  permitted within the project premises. 
 
10. ESCALATION 

The rates  to be quoted by the tenderer shall be  firm and shall cover and  include all statutory 

levies, arising from, acts passed by parliament or by state legislature, the rates shall further be 

deemed to include statutory levies arising from such Acts, Central or State, which may come in 

to  force  subsequent  to  submission  of  tenders.    The  tenderer  shall  note  that  no  claim  for 

enhancement of rates, on the ground that existing statutory levies have been increased, or that 

new  statutory  levies  have  come  in  to  effect  after  tender,  or  on  any  other  ground,  will  be 

entertained on any account. 

11. QUANTITY 
 

The probable quantities of the several items of work are furnished in the schedule of quantities.  
It must be clearly understood that neither the probable quantities nor the value of individual items 
nor the aggregate value of the entire work shall be binding on the Employer/Engineer does not in 
any way assure the contractor or Guarantee that the said probable quantities are correct or that 
the work will correspond to these.  The Employer/Engineer reserve the right to omit, vary or add 
to the item/work described in the schedule, of quantities and no claim for compensation will be 
entertaining on this account. 
 

12. VARIATION/DEVIATION IN QUANTITIES 
 

The contractor shall not make any alteration in addition to or omission from the work as described 
in the tender document except in pursuance of the written instructions of the Engineer‐in‐charge.  
No such deviation from the work described in the tender documents shall be valid unless the same 
has been specifically confirmed and accepted by the accepting officer in writing and incorporated 
in the contract. The rates quoted are firm. 

13. MATERIALS 
BHEL will not supply any materials unless otherwise specified. 

 
14. SUPPLY OF CEMENT, STEEL , PAINT AND OTHER CONSTRUCTION MATERIALS,  IS TO BE  

MADE BY CONTRACTOR  
 
Makes / Source of supply of cement, steel, paint and other construction materials shall be as 
per approval of BHEL/SCCL/SECI. 

 
15. SUPPLY BY CONTRACTOR 
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   The work  is  for  a  completed  job  including  labour  and  supply  of  all materials  except  those   

otherwise specified in the bid document. 
The material and works shall be subject to inspection and test as per field quality plan (FQP)   
duly approved by BHEL/ SCCL/ SECI. 

 

All materials supplied by the contractor according to the contract conditions shall be subject to 
inspection and passing by the Engineer‐in‐charge or his representatives from time to time, the 
contractor providing all facilities for such instruction free of cost. 
 

BHEL officers  connected with  the  contract  shall have  the power  at  any  time  to  inspect and 
examine any stores or materials intended to be used in or on the work, whether on the site or 
at any factory or workshop or other place where such stores or materials are being fabricated 
or manufactured or at any place  the  same are  lying and  the  contractor  shall give necessary 
facilities for such inspection and examination. 
 

The Engineer‐in‐charge shall be entitled to have tests made of any stores or materials supplied 
by the contractor shall provide at his own expense all facilities which the Engineer‐in‐charge may 
require for this purpose.  If at the discretion of the Engineer‐in‐charge an independent expert is 
employed to make any such tests his charges shall be borne by the contractor only if the tests 
disclosed  that  the  said  stores  or materials  are  not  in  accordance with  the  provision  of  the 
contract. 
Should  the Engineer‐in‐charge/Civil Engineer consider at any  time during  the construction or 
reconstruction on prior to  the expiry of  the Maintenance Period  that  the stores or materials 
provided by the contractor are unsound or of quality inferior to that contracted for, or otherwise 
not  in  accordance  with  the  contract  (in  respect  where  the  decision  of  the  Engineer‐in‐
charge/Civil Engineer shall be final and conclusive) the contractor shall on demand,  in writing 
from the Engineer‐in‐charge specifying the stores or materials complained of, not with‐standing  
that the same may have been inadvertently passed, certified that and paid forth with remove 
the stores or materials so specified and provide other and suitable stores or materials at his own 
expense, to the entire satisfaction of the Engineer‐in‐charge/Civil Engineer and in the event of 
his failing to do so within a period to be specified by the Engineer‐in‐charge/Civil Engineer, in his 
demand aforesaid, the Engineer‐in‐charge/Civil Engineer may replace within the other stores or 
materials complained of at the risk and expense in all respect of the contractor. 
 

The liability of the contractor under this conditions, shall not extend beyond the maintenance 
period  aforesaid  except  as  regards  stores  or  materials  which  the  Engineer‐in‐charge/Civil 
Engineer shall have previously given notice to the contractor to replace (Maintenance period for 
any work under this organization will be six months from the date of actual completion of the 
particular work and handing over to BHEL). 
 

16. INTERRUPTION TO THE WORKS 
    

While quoting the rates/prices the Contractor should take in to account the fact that due to 
the design or other stipulations at site, or  the necessity  to  follow a particular sequence of 
overall construction operation, or non‐supply of particular drawings, or the connected work 
or  other  reasons,  interruptions  are  likely  to be  encountered  in  a work of  this  nature  and 
magnitude.  No claims for such interruptions will be entertained on any account.  

 
17. EXTENSION OF TIME OR PENALTY/LIQUIDATED DAMAGES 
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Extension of time or penalty/liquidated damages as the case may be will be determined as 
stipulated in clause No. 2.7.9 of BHEL General Conditions of Contract 2019. 
 

18. COMPLETION OF WORK AND MEASUREMENT 
 

a) All work shall be carried out according to authorized dimensions and measurement will be 

restricted to those authorized dimension even though the Contractor may for convenience 

of this work exceed the authorized dimensions. 

b) All  work  shall  be  measured  in  accordance  with  the  applicable  standard  method  of 

measurements prescribed by  the  Indian Standard  Institution  (1200  latest edition) unless 

otherwise specified. 

c) The Contractor shall admit for technical inspection, works which are likely to be embedded 

or covered by other works and have the necessary measurement books and certificates to 

this effect duly signed by the Engineer before the works are covered. 

d) On  completion  of  the work,  the  Contractor must  submit  to  the  Engineer  the  following 

documents for passing of works. 

i) A  copy  of  the working  drawing  showing  there  on  all  addition  and  alterations  in  the 

process of execution. 

ii) A certificate for embedded and covered up works as in sub‐para (C) above 

e) The  authorized  Contractors  representative  and  a  representative  of  the  Employer  shall 

jointly sign a certificate of handing over any completed work and date of signature of that 

certificate  will  be  that  the  date  from  which  the maintenance  period  of  that  unit  will 

reckoned. 

f) Notwithstanding the above, insurance cover has to be taken by the contractor for the full 

value of work as also for the duration of the contract period. 50% of the Security Deposit 

shall be released only on the total completion of the building and handing over to BHEL to 

their  satisfaction.    Remaining  50%  of  Security Deposit  shall  be  released  subject  to  the 

stipulation in BHEL’s GCC after 6 months from the date of completion of the building. 

19. MAINTENANCE OF WORK 
The  contractor  will  be  responsible  for  the  maintenance  of  works  during  the  period  of 

construction until the various items are taken over, and for a further period of six months, 

from the date of taking over. 
 

If the contractor fails to maintain the building satisfactorily, it will be got done by other agency 

and cost towards such maintenance together with departmental charges will be recovered 

from his bills/dues. 

 

 

 

 

 

20. SECURITY DEPOSIT 
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Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat 
Heavy Electricals Ltd within the time as specified in the Letter of Intent.  

                     The rate of Security Deposit will be 5% of work order value. 
 

The contractor should submit the Security Deposit before the start of the work by 
 
i) Cash (as permissible under the income Tax Act). 

 

ii) Pay order, demand draft in favour of BHEL. 
 

iii) Local cheques of scheduled banks, subject to realization. 
iv) Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras 

etc.,(Certificate  should  be  held  in  the  name  of  contractor  furnishing  the  security  and  duly 
pledged in favour of BHEL and discharged on the back). 

 

v) Bank Guarantee from scheduled Banks/Public financial Institutions as defined in the companies 
Act subject to a maximum of 50% of the total security deposit value. The balance 50% has to 
be remitted either by cash or in the other form of security. The Bank Guarantee format should 
have the approval of BHEL. 

vi) Fixed Deposit Receipt issued by scheduled Banks/Public Financial Institutions as defined in the 
Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged on 
the back. 

 

vii) Security Deposit can also be recovered at the rate of 10% from the running bills. However in 
such cases at least 50% of the Security Deposit should be collected before start of the work and 
balance 50% may be recovered from the running bills. 

 

viii) EMD of the successful tenderer shall be converted and adjusted against the Security Deposit. 
The Security Deposit shall not carry any interest. 

 

NOTE: Accepting of Security Deposit against Sl. No. (iv) and (vi) above will be subject to hypothecation 
or endorsement on  the documents  in  favour on BHEL. However, BHEL will not be  liable or 
responsible in any manner for the collection of interest or renewal of the documents or in any 
other matter connected therewith. 
For extra items of work and deviated quantities, security deposit will be recovered at 10% of 
the value of deviated amount.  The security deposit will be released as stipulated under relevant 
clause of GCC 2019. 

 
21. RUNNING ACCOUNT PAYMENTS 

     
During  execution  of  work,  monthly  payments  of  all  works  in  place  will  be  made  on  the  basic  
measurements recorded in measurement sheet/book in respect of items executed but no claim on the 
account will be entertained, if for any reason payments are not so made. PRICE VARIATION clause not 
applicable. 
 
22.1 MOBILIZATION ADVANCE/ADVANCE PAYMENT ‐ NOT APPLICABLE                                                             

 
22.2   INTEREST & RECOVERY ‐ NOT APPLICABLE                                                          
 
23. In  respect  of  all  labour  directly  or  indirectly  employed  on  the  work  by  the  Contractor,        

the Contractor shall comply with the provisions of the contract labour (Regulation and Abolition) 
Act  1970 or  any  amendment  thereof  and  all  legislations  and  rules of  the  State  and or Central 
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Government or other Authority,  framed  from  time  to  time governing  the protection of health, 
sanitary  arrangements,  wages,  welfare  and  safety  for  labour  employed  on  building  and 
construction works.  The rules and other statutory obligations with regard to fair wages, welfare 
and safety measures, maintenance of the register etc., will be deemed to be part of the contract. 

 

24. The Contractor is required to take insurance for all workers employed on works towards payment 
for workmen compensation.  The insurance has to be taken out within 15 days of the award of work 
and has to be produced at the time of signing agreement. Half (1/2%) shall be deducted for every 
bill  if  the  contractor  fails  to  produce  a  proof  of  having  taken  such  an  insurance  to  cover  his 
workmen. However the contractor shall be fully responsible for all the consequences arising out of 
such default.  This may also be read with relevant clauses of BHEL GCC 2019. 

 
25. TIME OF COMPLETION 

  
The date of commencement of work shall be counted from the date of handing over the site to 
the contractor.  It may be clearly understood that time is the essence of the contract and the entire 
work should be completed within the time imposed in the tender document letter of intent. 

 
26. The  Contractor  has  to  pay  the Works  Contract  Tax  (Under  relevant  section  of  the  State 

Government Act) of their own on Monthly basis. 
 
27. The management of BHEL shall be at  liberty to terminate the contract by  issuing a month’s 
notice  to  the contractor without assigning any  reason what  so ever. As  regards unsatisfactory 
performance  or  noncompliance  with  any  of  the  terms  &  conditions  of  the  contract  by  the 
contractor. The management of BHEL shall have the right to terminate the contractor forthwith 
without notice &  rearrange  the balance work  through other agencies at  the  risk & cost of  the 
contractor & under such circumstances, the Earnest Money Deposit/Security Deposit paid by the 
contractor shall stand forfeited. 
 
28. SPECIAL CONDITIONS OF TENDER 

 
i) The  successful  bidder  should  open  local  office  for  Technical  staff/Administrative  group  at 

Bangalore City for easy interactions/ monitoring of work at site./ Attend meetings at Bangalore 
city/site as and when instructed by BHEL. 

ii) Tenderers should not disclose any price bid details/discounts in the technical bids. 
iii)  The successful bidder should construct site office /  toilets  for  their workmen at site  in 

consultation with Engineer‐in‐charge. 
 

29. WORKMEN COMPENSATION POLICY 
           The contractor  is required to take Insurance for all the workers employed on the works towards 

payments for workmen compensation. The  Insurance has to be taken out within 15 days of the 
award of work and has to be provided at the time of signing the agreement. Half percent (0.5%) of 
the amount shall be deducted from every bill if the contractor fails to produce a proof of having 
taken such an insurance to cover his workmen.  However the contractor shall be fully responsible 
for the consequences arising out of such default. 

 
 

LIST OF INDIAN STANDARD 
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          Following is the list of various Indian Standards, 
     Relevant to the Civil Engg., work 

 
1. EARTH WORK 
 
i) IS  1200‐1992,  Method  Part  I  Earthwork,  Measurement  of  Building,  and  Civil  

Engineering works, and chapter No.2 of CPWD/specification 1977. 
 

2. MORTAR (PLASTERING) 
 
1) IS 2394‐1984:  Code of practice for application of lime plasters finish. 
2) IS 1661‐1972:  Code of practice for application of cement lime plasters finish. 
3) IS 2402‐1963:  Code of practice for external rendered finishes. 

 
3. CONCRETE  WORK & RCC WORK 

 
1) IS 456‐2000:  Code of practice for plain and reinforced concrete. 
2) IS 432(part 1) –1982( Third Revision):  Mild steel and medium tensile steel bars 
3) IS 1766‐1998:  Cold twisted steel bars for concrete reinforcement. 

 
4. BRICK WORK 

 
1) IS 2212‐1991: Code of practice for brick work. 

 
5. STONE WORK 

             
1) IS 1597‐1992 (Part – I & II): Code of practice for construction of stone masonry. 
  
6 MARBLE WORK 

    
1) IS 1124‐1974: Methods of test for water absorption of natural building works. 

 
7. STEEL WORK 

  
1) IS  800‐2007(Third  Revision):  Code  of  practice  for  use  of  structural  steel  in  general  building 

construction. 
2) IS 1308‐1984: Steels doors, windows and ventilators 
3) IS 1081‐1960: Code of practice  for  fixing glazing of metal  (steel & aluminium doors, windows & 

ventilators) 
4) IS 1161‐1998: Steel tubes for structural purposes. 
5) IS 4351‐2003: Steel doorframes. 
6) IS‐6245‐5245‐1971: Metal rolling shutters and rolling grills. 

 
 
 
 

8. FLOORING 
1) IS 2114‐1984: Code of practice for laying in situ terrazzo floor finish. 
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2) IS 2571‐1970: Code of practice for in situ cement concrete flooring. 
3) IS 5318‐1969: Code of practice of lying of flexible P.V.C. sheet & tiles flooring. 

   
9. ROOFING 

 
1) IS 3007(pt‐I)‐1999: Code of practice of lying of corrugated cement sheets. 

 
10. FINISHING 

 
1) IS 133‐2004: Enamel, Interior (a) under coating (b) Finishing colour as required. 
2) IS 348‐1968: French Polish. 
3) IS 427‐2005: Distemper, dry colour as required. 
4) IS 425‐1969: Distemper, oil emulsion as required. 
5) IS 5410‐1992: Cement paint, Colour as required. 
6) IS 5411 (pt.1)‐1974: Plastic emulsion paint for interior use. 
7) IS 6278‐1971: Code of practice for white washing & color washing. 

   
11. DEMOLISION AND DISMANTILING 

 
1) IS 1200 (pt. 18)‐1974: Method of measurements of demolition and dismantling. 

 
12. SAFETY CODE 

 
1) IS 5916‐1970: Safety code for construction including use of hot bituminous materials. 
2) IS 4130‐1991: Safety code for demolition of building. 
3) IS 3754‐1966: Safety code for excavation works. 
4) IS 3696(Pt‐1)‐1987: Safety code for Scaffolds. 

 
             

A)  DISTEMPERING ON NEW SURFACE. (OILBOUND) 
1.  COAT OF PRIMER                  ….                            0.07 Litre/Sq.m (one coat) 

2.  COAT OF DISTEMPER           …..                           0.10   Kg/Sq.m (2 coats) 

 
DISTEMPERING WITHOUT PRIMER 

                  FOR 1 COAT                      ……                  0.10 Kg/Sq.m (For 1 coat) 

                  FOR 2 COATS          …….                0.15 Kg/Sq.m (For 2 coats) 

 
B)   SYNTHETIC ENAMEL PAINT. 

                 a)    ON NEW SURFACE       … PRIMER   ….     0.09 Litre/Sq.m (For1 coat) 

                                ENAMEL PAINT             (2 COATS)     ….     0.15 Litre/Sq.m (For 2 coats) 

                b)   ON OLD SURFACE  

                               2 COATS WITHOUT PRIMER               …       0.20 Litre/Sq.m 

                               1 COAT                                                  …        0.10 Litre/Sq.m 

              c)  WATER PROOF CEMENT PAINT 
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                              1 COAT                                                       …        0.18 Kg/Sq.m 

                              2 COAT                         …        0.30 Kg/Sq.m  

             d)   PLASTING EMULSION PAINT: 
                              2 COATS OF PLASTIC EMULSION       ….       0.09 Litre/Sq.m 

                         1 COAT OF PLASTIC EMULSION              ….      0.073 Litre/Sq.m 

                        ON NEW SURFACE 
                         1 COAT PLASTIC FIX PRIMER                  …       0.081 Litre/Sq.m 

                         2 COATS PLASTIC EMULSION                 …        0.09 Litre/Sq.m  

 

          These standards are indicative, any additional IS standard/specification required to be followed shall  

          be adhered to by the contractor. 

 

 

 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORM OF TENDER 
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Having  examined  the  invitation  to  bid,  Instructions  to  Bidder, General  conditions  of  contract,  Special 
conditions, Specifications tender schedule, Contract drawings and other documents for the above work, 
we the undersigned, offer to construct, erect complete and maintain the whole of the said in conformity 
with the said bid documents on the terms and conditions and under the provisions set out or called for in 
the contract documents at  the  rates  listed  in  the  schedule of unit prices or elsewhere  in  the contract 
documents. 
 
We undertake if our bid is accepted, to commence the works within 7 days from the date of issue of award 
and to complete and delivery the whole of the works comprised in the contract as per the time schedule 
agreed to the contract document. 
 
We agree to abide by this bid for the period of three months from the date fixed for receiving the same 
and it shall remain binding upon us and may be accepted at any time before expiry of the period. 
 
Until and unless a formal agreement is prepared and executed this bid, together with your award thereof 
shall constitute a binding contract between us.   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                                                        
                                                                                                           ENCLOSURE: C 



 
 

                                   CONTACTOR (SIGN & SEAL) 
 
   
  
                                                                                                                  35 

 
CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT 

 
ARBITRATION: 
 
Except where otherwise provided for in the contract all questions and disputes relating to the meaning 

of the specifications, designs, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or has been other as to any other questions, claim, right, 

matter  or  thing whatsoever  in  any way  arising out of or  relating  to  the  contract, designs,  drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, of 

or the execution or failure to execute the same  whether arising during the program progress of the work 

or after the completion or abandonment thereof  shall be referred to the sole arbitration of the Executive 

Director/General Manager  of  BHEL  and  if  the Managing  Executive  Director/General Manager  Chief 

Engineer is unable or unwilling to act, to a  as the sole arbitration of some other person appointed  by the  

Executive Director / General Manager, willing to act  as  such Arbitrator. There will be no objection if the 

arbitrator so appointed is an employee of BHEL EDN or an employee of any other unit of BHEL and that 

he had to deal with the matters to which the contract relates and that in the course of its his duties as 

such he had expressed views on all or any of the matters in dispute or difference. The Arbitrator to whom 

the to matter is originally referred being transferred or by vacating his office or being unable to act for 

any reason, such Executive Director / General Manager as aforesaid at the time of such transfer, vacation 

of office or inability to act, shall appoint account another person to act as arbitrator in accordance with 

the terms of the contract, such person shall be entitled to proceed with the reference from the stage at 

which it was left by his predecessor. It is also a term of this contract that no person other than a person 

appointed  by  such  Executive  Director/General Manager  or  an  employee  appointed  as  arbitrator  as 

aforesaid should act as arbitrator and the arbitrator shall give reasons for the award. 

 

Subject  as  aforesaid  the  provision  of  the  Arbitration  Act,  1940  or  any  statutory modification  or  re‐

enactment  thereof and  the rules made  there under and  for  the  time being  in  force shall apply  to  the 

arbitration proceeding under this clause. 

 

It is a term of a contract that the party involving invoking arbitration shall specify the dispute or disputes 

to be referred to arbitration under this clause together with the amount or amounts claimed in respect 

of each such dispute. 
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The arbitrator(s) may from time to time with consent of the parties enlarge extend the time, for making 

the publishing the awards.  

 

The work under the contract shall, if reasonably possible, continue during the arbitration proceeding and 

no payment due to or payable to the contractor shall be withheld on account of such proceedings. 

 

The arbitrator shall be deemed to have entered on the reference on the date he issued notice to both the 

parties fixing the date of the hearing. 

 

The arbitrator shall give a separate speaking award in respect of each dispute or difference referred to 

him. 

 

The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.  

 

The award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 
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ANNEXURE II 
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 ANNEXURE‐III 
     
 
                     Ref. 
                     Date:   
 
                            

SITE   INSPECTION   CERTIFICATE 
 
 
      This is to Certify that, I / We………………………………………………….. 
 
…………………………………………………………. had inspected the proposed  
 
Construction site thoroughly and understood the scope of works to be carried out in 
  
line with construction drawings/designs/data/Bill of quantities/schedule of items / 
 
Specifications as brought out in the Tender as desired by BHEL. 
 
 
      Agreeable to all Terms & Conditions of Contract and assure to complete the work  
 
Within the stipulation time frame. 
 
 
 
 
 
                   Signature of the contractor 
               
              Name:  
                                                                                             Seal   
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Additional Clauses for GST: 
 

1. BHEL GST Number of Nodal Agency: 
 
Nodal Unit Registered as Supplier of Goods/Services in GST: Bhopal 
GSTIN of Nodal Unit: 23AAACB4146P1ZN 

 
2. HSN  (Harmonized  System  of  Nomenclature)  /  SAC  (Services  Accounting  Code)  to  be 

mandatorily mentioned in all quotations & invoices submitted. 
 

3. Invoice  submitted should be  in  the  format as specified under GST Laws viz. all details as 
mentioned in Invoice Rules like GSTN registration number, invoice number, quantity, rate, 
value, taxes with nomenclature – CGST, SGST, IGST mentioned separately, HSN Code / SAC 
Code etc. 

 
4. Payment  of GST  to  vendors  as  applicable will  be made  only  if  it  is matching with  data 

uploaded by Vendors 
 

5. Vendors to give undertaking that GST as mentioned in the Invoice has been paid/will be paid 
either through cash or admissible input credit and also file the returns 

 
6. For invoices paid on Reverse charge basis – that it is “payable on reverse charge basis” to be 

mentioned on the invoice. 
 

7. With respect to supplies, vendor should intimate BHEL immediately on dispatch for parallel 
billing on customer 

 
8. Vendor should get GST registration, if not available, in the state of Bhopal immediately after 

placement of order. 
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ಭಾರತ್ ಹೆವಿ ಎಲೆಕ್ಟ್ರಿಕಲ್ಸ್ ಲಿಮಿಟೆಡ್, ವಿದ್ಯುನ್ಾಾನ ವಿಭಾಗ, ಬೆೆಂಗಳೂರಯ 
भारत हेवी इलेक्ट्रिकल्स लललिटेड, इलेरिानिरस डडवीज़ि, बेंगलुरु 

Bharat Heavy Electricals Limited, Electronics Division, Bengaluru 
 

 

 



    BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU   -   GENERAL CONDITIONS OF CONTRACT 
   

P a g e  2 | 33 

 

 

 

 CONTENTS  

 

 Chapter-1  

1. General Instructions to Tenderers  

1.1. Dispatch Instructions  

1.2. Submission of Tenders  

1.3. Language  

1.4. Price Discrepancy  

1.5. Evaluation of Bids  

1.6. Data to be enclosed  

1.7. Authorisation and Attestation  

1.8. Earnest Money Deposit  

1.9. Security Deposit  

1.10. Return of Security Deposit  

1.11. Bank Guarantee  

1.12. Validity of offer  

1.13. Execution of Contract Agreement  

1.14. Rejection of Tender and other Conditions  

1.15 BHEL Fraud Prevention Policy   

 

 

 

 

 



    BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU   -   GENERAL CONDITIONS OF CONTRACT 
   

P a g e  3 | 33 

 

2. Chapter-2  

2.1. Definitions  

2.2. Law Governing Contract and Court Jurisdiction  

2.3. Issue of Notice  

2.4. Use of land  

2.5. Commencement of Work  

2.6. Measurement of Work and Mode of Payment  

2.7. Rights of BHEL  

2.8. Responsibilities of Contractor in respect of Local Laws, Employment of Workers etc  

2.9. Progress Monitoring, Monthly Review and Performance Evaluation  

2.10. Time of Completion  

2.11. Extension of Time for Completion  

2.12. Over Run Compensation  

2.13. Quantity Variation  

2.14. Extra Works  

2.15. Supplementary Items  

2.16. Strikes & Lockout  

2.17. Force Majeure  

2.18. Arbitration and Reconciliation  

2.19. Payments  

2.20. Performance Guarantee for Workmanship  

2.21. Closing of Contracts  

2.22. Reverse Auction  

2.23. Suspension of Business Dealings  

2.24. Other Issues  



    BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU   -   GENERAL CONDITIONS OF CONTRACT 
   

P a g e  4 | 33 

 

CHAPTER -1  

1. GENERAL INSTRUCTION TO TENDERERS  

1.1. DESPATCH INSTRUCTION  

i) The General Conditions of Contract form part of the Tender specifications. All pages of the 

tender documents shall be duly signed, stamped and submitted along with the offer in token 

of complete acceptance thereof. The information furnished shall be complete by itself. The 

tenderer is required to furnish all the details and other documents as required in the following 

pages 

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender 

by the tenderer shall be deemed to have been done after careful study and examination of the 

tender documents and with the full understanding of the implications thereof. Should the 

tenderers have any doubt about the meaning of any portion of the Tender Specification or find 

discrepancies or omissions in the drawings or the tender documents issued are incomplete or 

shall require clarification on any aspects, the scope of work etc., he shall contact the authority 

inviting the tender well in time (so as not to affect last date of submission) for clarification 

before the submission of the tender. Tenderer’s request for clarifications shall be with reference 

to Sections and Clause numbers given in the tender documents. The tender specifications and 

terms and conditions shall be deemed to have been accepted by the tenderer in the offer.  Pre 

requirements and conditions shall be liable for rejection. 

iii) Integrity pact (IP): If NIT calls for Integrity Pact, the same shall be duly signed & stamped 

by the authorised signatory & submitted along with tender document.  

1.2. SUBMISSION OF TENDERS  

1.2.1 The tenderers must submit their tenders as per instructions in the NIT  

1.2.2 BHEL takes no responsibility for delay, loss or non-receipt of tenders sent by 

post/courier. The tenders received after the specified time of their submission are treated as 

‘Late Tenders’ and shall not be considered under any circumstances. Offers received by 

Fax/Email/Internet shall be considered as per terms of NIT.  

1.2.3 Tenders shall be opened by authorised Officer of BHEL at his office at the time and date 

as specified in the NIT, in the presence of such of those tenderers or their authorised 

representatives who may be present  
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1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the date 

and time of opening of the Price Bids and such Tenderers may depute their representatives to 

witness the opening of the price bids. BHEL’s decision in this regard shall be final and 

binding.  

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the 

environments and be well acquainted with the actual working and other prevalent conditions, 

facilities available, position of material and labour, means of transport and access to Site, 

accommodation, etc. No claim will be entertained later on the grounds of lack of knowledge of 

any of these conditions.  

1.3. LANGUAGE  

1.3.1 The tenderer shall quote the rates in English language and international numerals. 

These rates shall be entered in figures as well as in words. For the purpose of the tenders, the 

metric system of units shall be used.  

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-

writing is not permitted and may render such tenders liable for rejection. All cancellations 

and insertions shall be duly attested by the tenderer.  

1.4 PRICE DISCREPANCY:  

1.4.1 Conventional (Manual) Price Bid opening:  

i) If, in the price structure quoted for the required goods/services/works, there is discrepancy 

between the unit price and the total price (which is obtained by multiplying the unit price by 

the quantity), the unit price shall prevail and the total price corrected accordingly, unless in 

the opinion of BHEL there is obvious misplacement of decimal point in the unit price, in which 

case the total price as quoted shall govern and the unit price corrected accordingly 

 ii) If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected;  

iii) If there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject of (i) and (ii) above. 

iv) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target 

date up to which the bidder has to send his acceptance on the above lines and if the bidder 

does not agree to the decision of BHEL, the bid is liable to be ignored. 

v) In case of lump sum price, if there is any difference between the amount in figures and in 

words, the amount quoted by the bidder in words shall be taken as correct.  
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vi) In case of omission in quoting any rate for one or more items, the evaluation shall be done 

considering the highest quoted rate obtained against the respective items by other tenderers 

for the subject tender. If the tenderer becomes L-1, the notional rates for the omission items 

shall be the lowest rates quoted for the respective items by the other tenderers against the 

respective omission items for the subject job and the ‘Total quoted price (loaded for omissions)’ 

shall be arrived at. However the overall price remaining the same as quoted originally, the 

rates for all the items in the ‘Total quoted price (loaded for omissions)’ shall be reduced item 

wise in proportion to the ratio of ‘Original’ total price and the ‘Total quoted price (loaded for 

omissions)’’. 

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to 

execute the work as per overall price offered by him during the Reverse Auction process. In 

case of omission of rates, the procedure shall be as per ‘Guidelines for Reverse Auction’ 

enclosed. 

i) Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of 

BHEL shall not be considered.  

ii) Offers from tenderers who do not comply with the latest guidelines of Ministry/ 

Commissions of Govt of India shall not be considered.  

1.5. EVALUATION OF BIDS  

i) Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling 

the Pre-Qualification criteria and other conditions in NIT/Tender documents, based on 

documentary evidences submitted along with the offer, BHEL reserves the right to ask for 

proofs/documents, clarification in relation to Technical/commercial data during tender 

evaluation    

ii) Price Bids of shortlisted bidders shall only be opened either through the conventional price 

bid opening or through electronic Reverse Auction, at the discretion of BHEL  

iii) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be 

intimated to the vendor before the opening of Price bid.  

1.6. DATA TO BE ENCLOSED  

The following information in full shall be furnished by the tenderer. Non-submission of this 

information may lead to rejection of the offer.  

i) INCOME TAX PERMANENT ACCOUNT NUMBER, GSTIN, SAC, HSN Certified copies 

of PAN, GSTIN shall be furnished along with tender. The names, addresses and contact 

information of the Directors/Partners shall be furnished along with the offer.  

ii) An attested copy of the Power of Attorney, in case the tender is signed by an individual other 

than the sole proprietor.  
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iii) IN CASE OF INDIVIDUAL TENDERER:  

His / her full name, address, PAN, GSTIN and place & nature of business to be furnished. 

iv) IN CASE OF PARTNERSHIP FIRM  

The names of all the partners and their addresses, a copy of the partnership deed/instrument 

of partnership shall be enclosed.  

v) IN CASE OF COMPANIES:  

 Date and place of registration including date of commencement certificate in case of Public 

Companies (certified copies of Memorandum and articles of Association are also to be 

furnished). Nature of business carried on by the Company and the provisions of the 

Memorandum relating thereof.  

1.7.  AUTHORISATION AND ATTESTATION  

Tenders shall be signed by a person duly authorised/empowered to do so. An attested copy of 

the Power of Attorney, in case the tender is signed by an individual other than the sole 

proprietor shall be submitted along with the tenders  

1.8.  EARNEST MONEY DEPOSIT  

1.8.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit 

(EMD) in the manner described herein.  

The EMD may be accepted only in the following forms: 

(i) Electronic Fund Transfer credited in BHEL account (before tender opening) 

(ii) Banker’s cheque/ Pay order/ Demand draft, in favor of BHEL (along with offer)In case 

total EMD amount is more than Rs 20 Lakh, the amount in excess of Rs 20 lakh maybe 

accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such 

cases shall be valid for at-least six months. 

(iii) Through SBI collect (before tender opening) 

(iv) No other form of EMD remittance shall be acceptable to BHEL  

1.8.2 EMD by the bidder will be forfeited as per Tender Documents if  

 i) After opening the tender and within the offer validity period, the tenderer revokes his/her 

tender or makes any modification in his tender which is not acceptable to BHEL. 

ii) The Contractor fails to deposit the required Security deposit or commence the work within 

the period as per LOI/ Contract.  

iii) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged in 

derailing the tender process by unlawful means 
 

 1.8.3 EMD shall not carry any interest.  
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 1.8.4 In the case of unsuccessful bidders, the Earnest Money will be refunded to them within 

a reasonable time after acceptance of award by successful tenderer.  

1.8.5 EMD of successful tenderer will be converted as part of Security Deposit 

1.9.  SECURITY DEPOSIT  

The total amount of Security Deposit will be 5% of the contract value (including all applicable 

taxes) EMD of the successful tenderer shall be converted and adjusted towards the required 

amount of Security Deposit. 

 

1.9.1 Modes of Security deposit: 

 

The balance amount to make up the required Security Deposit of 5% of the contract value 

may be accepted in the following forms: 

i) Cash (as permissible under the extant Income Tax Act) 

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL 

iii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL 

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined 

in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 

v) Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and duly 

endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) (Note: BHEL will not be 

liable or responsible in any manner for the collection of interest or renewal of the documents 

or in any other matter connected therewith) 

vi) 50% of the required Security Deposit, including the EMD, should be paid before start of the 

work. Balance of the Security Deposit can be collected by deducting10% of the gross amount 

progressively from each of the running bills of the Contractor till the total amount of the 

required Security Deposit is collected. If the value of work done at any time exceeds the contract 

value, the amount of Security Deposit shall be correspondingly enhanced and the additional 

Security Deposit shall be immediately deposited by the Contractor or recovered from 

payment/s due to the Contractor. Security Deposit shall be released to the Contractor upon 

fulfilment of contractual obligations as per terms of the contract. 

 

1.9.2 The Security Deposit shall not carry any interest. 

1.9.3 The validity of Bank Guarantees towards Security Deposit shall be initially up to the 

completion period as stipulated in the Letter of Intent/Award ( plus maintenance period if 

applicable),  and 03 months claim period. The same shall be kept valid by proper renewal till 

the acceptance of Final Bills of the Contractor, by BHEL  

1.9.4 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and 

penalties in the event of the Contractor’s failure to fulfill any of the contractual obligations or 

in the event of termination of contract as per terms and conditions of contract. BHEL reserves 

the right to set off the Security Deposit against any claims of other contracts with BHEL.  
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1.10. REFUND OF SECURITY DEPOSIT  

50% of the security deposit may be refunded on completion of the work after payment of the 

final bill and the balance 50% of the security deposit is refunded only after the expiry of the 

maintenance period from date of completion of work as stipulated in the contract concerned. 

1.10.1 DEFECTS LIABILITY PERIOD: 

 

The contractor shall be responsible to make good and remedy at his own expenses within such 

period as may be stipulated by the Engineer-in-charge, any defect which may develop or may 

be noticed before the expiry of the maintenance period of six months or as stipulated in NIT 

hereto from the certified date of completion and intimation of which has been sent to the 

contractor within seven days of the expiry of the said period by a letter sent by hand delivery 

or by registered post or Email. If contractor fails to attend to the above, defect will be rectified 

at contractor’s risk & cost and same will be deducted from the security deposit/payable 

amounts available with BHEL. 

 

1.11. BANK GUARANTEES  

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following 

shall be complied with  

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined 

in the Companies Act.  

ii) The Bank Guarantees shall be as per prescribed BHEL formats.  

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for 

the required period (subject to a minimum period of six months), as per the advice of BHEL. 

BHEL shall not be liable for issue of any reminders regarding expiry of the Bank Guarantees.  

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders 

shall ensure that the same is explicitly endorsed by BHEL  

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the 

right to invoke the same by informing the concerned Bank in writing, without any advance 

notice/communication to the concerned bidder.  

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, 

only through an amendment in an appropriate non judicial stamp paper.  

vii) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered 

Post (Acknowledgement Due). 
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 1.12. VALIDITY OF OFFER  

The rates in the Tender shall be kept open for acceptance for a minimum period of Ninety (90) 

DAYS from latest due date of offer submission (including extension, if any). In case BHEL 

calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the 

original offer which shall be binding on the tenderers.  

1.13 EXECUTION OF CONTRACT AGREEMENT  

The successful tenderer’s responsibility under this contract commences from the date of issue 

of the Letter of Intent by BHEL. The Tenderer shall submit an unqualified acceptance to the 

Letter of Intent/Award within the period stipulated therein.  

The successful tenderer shall be required to execute an agreement in the prescribed form, with 

BHEL, within fifteen days (15 days) after the acceptance of the Letter of Intent/Award, and 

in any case before releasing the first running bill. The contract agreement shall be signed by 

a person duly authorized/empowered by the tenderer. The expenses for preparation of 

agreement document shall be borne by Tenderer. 

1.14. REJECTION OF TENDER AND OTHER CONDITIONS  

1.14.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the 

lowest tender or any tender and reserves to itself full rights for the following without assigning 

any reasons whatsoever:-  

a. To reject any or all of the tenders.  

b. To split up the work amongst two or more tenderers as per NIT  

c. To award the work in part if specified in NIT  

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as 

stipulated in the tender shall be applicable.  

1.14.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the 

form specified or defective or have been materially altered or not in accordance with the tender 

conditions, specifications etc., are liable to be rejected.  

1.14.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer 

with BHEL, or tenderer under suspension (hold/banning /delisted ) by any unit / region / 

division of BHEL or tenderers who do not comply with the latest guidelines of 

Ministry/Commissions of Govt of India. BHEL reserves the right to reject a bidder in case it 

is observed that they are overloaded and may not be in a position to execute this job. The 

decision of BHEL will be final in this regard.  
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1.14.4 If a tenderer who is a proprietor expires after the submission of his tender or after the 

acceptance of his tender, BHEL may at their discretion, cancel such tender. If a partner of a 

firm expires after the submission of tender or after the acceptance of the tender, BHEL may 

then cancel such tender at their discretion, unless the firm retains its character.  

1.14.5 BHEL will not be bound by any Power of Attorney granted by changes in the 

composition of the firm made subsequent to the execution of the contract. They may, however, 

recognize such power of Attorney and changes after obtaining proper legal advice, the cost of 

which will be chargeable to the contractor concerned.  

1.14.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the 

right to reject such tender at any stage or to cancel the contract if awarded and forfeit the 

Earnest Money/Security Deposit/any other money due.  

1.14.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall 

make his offer liable to rejection.  

1.14.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, 

has any relative or relation employed in BHEL, the authority inviting the Tender shall be 

informed, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the 

tender or cancel the contract and forfeit the Earnest Money/Security Deposit.  

1.14.9 The successful tenderer should not sub-contract part or complete work detailed in the 

tender specification undertaken by him without written permission of BHEL’s Construction 

Manager/Site Incharge. The tenderer is solely responsible to BHEL for the work awarded to 

him.  

1.14.10 The Tender submitted by a techno commercially qualified tenderer shall become the 

property of BHEL who shall be under no obligation to return the same to the bidder. However 

unopened price bids and late tenders shall be returned to the bidders after finalization of 

contract. 

1.14.11 Unsolicited discount received after the due date and time of Bid Submission shall not 

be considered for evaluation. However, if the party who has submitted the unsolicited 

discount/rebate becomes the L-I party, then the awarded price i.e contract value shall be 

worked out after considering the discount so offered.  

1.14.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation 

of the tender irrespective of whether the tender is accepted or not.  
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1.15 BHEL Fraud Prevention Policy :  

The bidder along with its associate/ collaborators/sub-contractors/ Sub-Vendors/ 

Consultants/service providers shall strictly adhere to BHEL Fraud Prevention Policy 

displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice 

of BHEL Management about any fraud or suspected fraud as soon as it comes to their notice. 

Fraud prevention policy and list of Nodal officers shall be hosted on BHEL website, vendor 

portals of Units/Regions Internet. 

CHAPTER-2  

2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except 

where the context otherwise requires  

i) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under  

Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI 

– 110 049, or its Authorised Officers or its Site Engineers or other employees authorised to deal 

with any matters with which these persons are concerned on its behalf.  

ii) “EXECUTIVE DIRECTOR” or ‘GROUP GENERAL MANAGER’ or “GENERAL 

MANAGER (Incharge)” or “GENERAL MANAGER” shall mean the Officer in Electronics 

Division, Mysore road, Bengaluru-560026   

iii) “COMPETENT AUTHORITY” shall mean Executive Director or Group General Manager 

or General Manager (In-charge) or General Manager or BHEL Officers who are empowered to 

act on behalf of the Executive Director or General Manager (In-charge) or General Manager of 

BHEL.  

iv) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be 

duly appointed and authorized by BHEL to act as “Engineer” on his behalf for the purpose of 

the Contract, to perform the duty set forth in this General Conditions of Contract and other 

Contract documents. The term also includes ‘CONSTRUCTION MANAGER’ or ‘SITE 

INCHARGE’ as well as Officers  

v) “SITE” shall mean the places or place at which the plants/equipment are to be erected and 

services are to be performed as per the specification of this Tender.  

vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom 

BHEL has entered into a contract for supply of equipment or provision of services.  

vii) “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the 

Contract and shall include the Contractor’s successors, heirs, executors, administrators and 

permitted assigns.  

http://www.bhel.com/
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viii) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Work Order, 

Contract Agreement, the accepted appendices of Rates, Schedules, Quantities if any, General 

Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers, 

Drawings, Technical Specifications, the Special Specifications if any, the Tender documents, 

subsequent amendments mutually agreed upon and the Letter of Intent/Acceptance issued by 

BHEL. Any conditions or terms stipulated by the contractor in the tender documents or 

subsequent letters shall not form part of the contract unless, specifically accepted in writing 

by BHEL in the Letter of Intent/Award and incorporated in the agreement.  

ix) “GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ 

and ‘General Conditions of Contract’ pertaining to the work for which above tenders have been 

called for.  

x) “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean 

General Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule, 

Technical Specifications, Appendices, Annexures, Corrigendum’s, Amendments, Forms, 

procedures, Site information, etc and drawings/documents pertaining to the work for which 

the tenderers are required to submit their offers. Individual specification number will be 

assigned to each Tender Specification.  

xi) “LETTER OF INTENT” shall mean the intimation by a Post/Fax/email to the tenderer 

that the tender has been accepted in accordance with provisions contained in the letter. The 

responsibility of the contractor commences from the date of issue of this letter and all terms 

and conditions of the contract are applicable from this date.  

xii) “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of 

Intent/Award’ or date mutually agreed upon for handing over of the intended scope of work, 

the erected equipment/plant which are found acceptable by the Engineer, being of required 

standard and conforming to the specifications of the Contract.  

xiii) “PLANT” shall mean and connote the entire assembly of the plant and equipment’s 

covered by the contract.  

xiv) “EQUIPMENT” shall mean equipment, machineries, materials, structural, electrical and 

other components of the plant covered by the contract.  

xv) “TESTS” shall mean and include such test or tests to be carried out on the part of the 

contractor as are prescribed in the contract or considered necessary by BHEL, in order to 

ascertain the quality, workmanship, performance and efficiency of the contractor or part 

thereof.  

xvi) “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or 

instructed by BHEL.  
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xvii) “WORK or CONTRACT WORK” shall mean and include supply of all categories of 

labour, specified consumables, tools and tackles and Plants required for complete and 

satisfactory site transportation, handling, stacking, storing, erecting, testing and 

commissioning of the equipment’s to the entire satisfaction of BHEL.  

xviii) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include 

plural and vice versa, where the context so requires. Words imparting the masculine Gender 

shall be taken to include the feminine Gender and words imparting persons shall include any 

Company or Associations or Body of Individuals, whether incorporated or not.  

xix) “HEADING” – The heading in these General Conditions are solely for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be taken as instructions 

thereof or of the contract.  

xx) “MONTH” shall mean calendar month unless otherwise specified in the Tender.  

xxi) Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days 

of twenty four (24) hours each. A week shall mean continuous period of seven (7) days.  

xxii) “COMMISSIONING” shall mean the synchronization testing and achieving functional 

operation of the Equipment with associated system after all initial adjustments, trials, 

cleaning, re-assembly required at site if any, have been completed and Equipment with 

associated system is ready for taking into service.  

xxiii) “WRITING” shall include any manuscript type written or hand written or printed 

statement or electronically transmitted messages, under the signature or seal or transmittal 

of BHEL.  

xxiv) “TEMPORARY WORK” shall mean all temporary works for every kind required in or for 

the execution, completion, maintenance of the work.  

xxv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum including applicable 

taxes mentioned in the LOI/LOA/Contract Agreement subject to such additions thereto or 

deductions there from as may be made under provisions hereinafter contained  

xxvi) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start 

of work at Site as per terms defined in the Tender  

xxvii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature 

closing of Contract, for reasons not attributable to the contractor and mutually agreed between 

BHEL and the contractor  

xxviii) “TERMINATION” of Contract shall mean the pre mature closing of contract due to 

reasons as mentioned in the contract  
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2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION  

The contract shall be governed by the Law for the time being in force in the Republic of India. 

The Civil Court having original Civil Jurisdiction at Bengaluru, shall alone have exclusive 

jurisdiction in regard to all claims in respect of the Contract. No other Civil Court shall have 

jurisdiction in case of any dispute, under this contract  

2.3 ISSUE OF NOTICE  

2.3.1 Service of notice on contractor: Any notice to be given to the Contractor under the terms 

of the contract shall be served by sending the same by Registered Post / Speed Post/ FAX / 

Email to or leaving the same at the Contractor’s last known address of the principal place of 

business (or in the event of the contractor being a company, to or at its Registered Office). In 

case of change of address, the notice shall be served at changed address as notified in writing 

by the Contractor to BHEL. Such posting or leaving of the notice shall be deemed to be good 

service of such notice and the time mentioned to the condition for doing any act after notice 

shall be reckoned from the date so mentioned in such notice.  

2.3.2 Service of notice on BHEL Any notice to be given to BHEL in-charge under the terms of 

the Contract shall be served by sending the same by post or Email or leaving the same at BHEL 

address or changed address as notified in writing by BHEL to the Contractor.  

2.4 USE OF LAND  

No land belonging to BHEL or their Customer under temporary possession of BHEL shall be 

occupied by the contractor without written permission of BHEL.  
 

2.4.1 STORES AND MATERIALS: 

The contractor shall, at his own expense, supply all stores and materials required for the 

contract, other than those which may be provided by BHEL at the rates detailed therein subject 

to their availability at the place of issue indicated therein. All stores and materials to be 

supplied by the Contractor shall be of the best kind  as described in the Specifications and the 

Contractor shall, if required by the Engineer –in- charge furnish him with proof to his 

satisfaction that the store and materials so comply with the specifications. 

 

The contractor shall, at his own expense and without delay, supply samples of stores and 

materials proposed to be used in the execution of the work for the approval of the Engineer-in 

charge, who may reject all stores and materials not corresponding either in quality or 

character to the approved samples. 

 

In the case of stores provided by BHEL, the Contractor shall bear the cost of loading, 

transporting to site, unloading, storing under cover as required, assembling & jointing the 

several parts together as necessary and incorporating & fixing these stores & materials in the 

work, including all preparatory work of whatever description that may be required, and 

closing, preparing, loading and returning empty cases or containers to the place of issue 

without any extra charges.  

Contractor is responsible for safe & secure storage of above material. 



    BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU   -   GENERAL CONDITIONS OF CONTRACT 
   

P a g e  16 | 33 

 

2.4.2 PATENT RIGHTS: 

 

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, 

against any action, claim or proceeding relating to infringement or the use of any patent or 

design or any alleged patent or design rights, and shall pay any royalties which may be 

payable in respect of any article/ or part thereof included in the contract. 

 

In the event of any claims being made or action brought against BHEL, or any agent, or 

servant or employee of BHEL., in respect of any of the matters aforesaid, the contractor shall 

not apply when such increment has taken place in complying with the specific directions issued 

by the BHEL but the contractor shall pay any royalties payable in respect of any such use. 

 

2.4.3 WATER : 

 

The contractor shall allow in his tender and provide at his cost all water required for the work 

or his employees on the work, together with all pipes and fittings or other means that may be 

necessary or required to ensure a proper and ample supply of water for all purpose connected 

with the work. 

 

In the event of a provision existing in the Tender documents for supply of water on payment 

by BHEL, water will be supplied from the BHEL supply System, or other sources at any points 

fixed by the Site Engineer/ Engineer-in-charge on the site of work. The contractor shall make 

necessary arrangement for lifting, pumping, carrying or conveying the water as required at 

his own cost. The levy of water charges to be borne by the Contractor in such case shall be 

specifically mentioned in the Tender documents. 

 

2.4.4 TEMPORARY WORKSHOPS, STORES ETC : 

 

The Contractor shall, during the progress of the work provide, erect and maintain at his own 

expense all necessary temporary workshops, store, offices, toilets etc., required for the proper 

and efficient execution of the work. The planning, siting and erection of these building shall 

have the approval of the Engineer-in-charge and the Contractor shall at all times keep them 

in a clean and sanitized condition to the entire satisfaction of the Engineer-in-charge. 

 

On completion of the work all such temporary buildings shall be cleared and the site restored 

to its original state in a clean and tidy condition to the entire satisfaction of the Engineer-in-

charge. 

 

2.5 COMMENCEMENT OF WORK  

2.5.1 Time is essence of contract and is specified in the tender document or in each individual 

work order. 

2.5.2 The contractor shall commence the work within seven(07) days from LOI/work order or 

as intimated by BHEL and shall proceed with the same with due expedition without delay.  
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2.5.3 If the contractor fails to start the work within stipulated time as per LOI or as intimated 

by BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The 

Earnest Money and/or Security Deposit with BHEL will stand forfeited without any further 

reference to him without prejudice to any and all of BHEL’s other rights and remedies in this 

regard.  

2.5.4 All the work shall be carried out under the direction and to the satisfaction of BHEL.  

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:  

2.6.1 All payments due to the contractors shall be made by electronic mode only, unless 

otherwise found operationally difficult.  

2.6.2 For progress running bill payments: - The Contractor shall present detailed 

measurement sheets in triplicate, duly indicating all relevant details based on technical 

documents and connected drawings for work done during the month/period under various 

categories in line with terms of payment as per contract. The basis of arriving at the quantities, 

weights shall be relevant documents and drawings released by BHEL. These measurement 

sheets shall be prepared jointly with BHEL Engineers and signed by both the parties.  

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and 

percentage eligible for payment under various groups shall be decided by BHEL Engineer. The 

abstract of quantities and percentage so arrived at based on the terms of payment shall be 

entered in Measurement Book and signed by both the parties.  

2.6.4 Based on the above quantities, contractor shall prepare the bills in prescribed format 

and work out the financial value. These will be entered in Measurement Book and signed by 

both the parties. Payment shall be made by BHEL after effecting the recoveries due from the 

contractor.  

2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from 

the corresponding running bills unless specific approval from the competent authorities is 

obtained to the contrary.  

2.6.6 Measurement shall be restricted to that portion of work for which it is required to 

ascertain the financial liability of BHEL under this contract.  

2.6.7 The measurement shall be taken jointly by persons duly authorized on the part of BHEL 

and by the Contractor.  

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements 

and testing of materials to be used/used in the work. The contractor shall, without extra 

charges, provide all the assistance with appliances and other things necessary for 

measurement.  
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2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work 

done in full or in part, the expenses towards such re measurements shall be borne by the 

contractor unless such re measurements are warranted solely for reasons not attributable to 

contractor.  

2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the 

completion of the work measured. Any left out work has to be completed, if pointed out at a 

later date by BHEL.  

2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for the 

purpose based on the certificate issued by BHEL Engineer that entire works as stipulated in 

tender specification has been completed in all respects to the entire satisfaction of BHEL. 

Contractor shall give unqualified “No Claim” Certificate. All the tools and tackles loaned to 

him should be returned in satisfactory condition to BHEL. The abstract of final quantities 

and financial values shall also be entered in the Measurement Books and signed by both 

parties to the contract. The Final Bill shall be prepared and paid within a reasonable time 

after completion of work.  

2.7 RIGHTS OF BHEL  

BHEL reserves the following rights in respect of this contract during the original contract 

period or its extensions if any, as per the provisions of the contract, without entitling the 

contractor for any compensation.  

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated 

in the contract during the progress of work and get it done through other agencies to suit 

BHEL’s commitment to its customer or in case BHEL decides to advance the date of completion 

due to other emergent reasons/ BHEL’s obligation to its customer.  

2.7.2 To terminate the contract or get any part of the work done through other agency or deploy 

BHEL’s own/hired/otherwise arranged resources , at the risk and cost of the contractor after 

due notice of a period of two weeks by BHEL, in the event of:-  

i) Contractor’s continued poor progress  

ii) Withdrawal from or abandonment of the work before completion of the work  

iii) Contractor’s inability to progress the work for completion as stipulated in the contract  

iv) Poor quality of work  

v) Corrupt act of Contractor  

vi) Insolvency of the Contractor  
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vii) Persistent disregard to the instructions of BHEL  

viii) Assignment, transfer, sub-letting of contract without BHEL’s written permission  

ix) Non fulfillment of any contractual obligations / non-compliance of statutory requirements 

x) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute the 

job as per required schedule  

2.7.3 To meet the expenses including BHEL overheads of 35% & Liquidated damage/penalties 

arising out of “Risk & Cost” as explained above under Sl.No. 2.7.2. BHEL shall recover the 

amount from any money due from Contractor, from any money due to the Contractor including 

Security Deposit or by forfeiting any T&P or material of the contractor under this contract or 

any other contract of BHEL or by any other means or any combination thereof  

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of 

work executed in case BHEL’s contract with their customer are terminated for any reason, as 

per mutual agreement.  

2.7.5 To effect recovery from any amounts due to the contractor under this or any other contract 

or in any other form, the moneys BHEL is statutorily forced to pay to anybody, due to 

contractor’s failure to fulfill any of his obligations. BHEL shall levy overheads of 35% on all 

such payments.  

2.7.6 While every endeavor will be made by BHEL to this end, they cannot guarantee 

uninterrupted work due to conditions beyond their control. The Contractor will not be 

normally entitled for any compensation/extra payment on this account unless otherwise 

specified elsewhere in the contract.  

2.7.7 In case the execution of works comes to a complete halt or reaches a stage wherein 

worthwhile works cannot be executed and there is no possibility of commencement of work for 

a period of not less than two months, due to reasons not attributable to the contractor and 

other than Force Majeure conditions, BHEL may consider permitting the contractor to de 

mobilize forthwith and re mobilize at an agreed future date. Cost of such 

demobilization/remobilization shall be mutually agreed. ORC (Over run Charges) in such 

cases shall not be applicable for the period between the period of demobilization and re 

mobilisation. The duration of contract/time extension shall accordingly get modified suitably. 

In case of any conflict, BHEL decision in this regard shall be final and binding on the 

contractor.  

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts, etc, 

due to which inordinate discontinuity of work is anticipated, BHEL at its discretion may 

consider contractor’s request to short close the contract, provided that the balance works are 

minor vis a vis the scope of work envisaged as per the contract. At the point of requesting for 
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short closure, contractor shall establish that he has completed all works possible of completion 

and he is not able to proceed with the balance works due to constraints beyond his control. In 

such a case, the estimated value of the unexecuted portion of work as mutually agreed, shall 

however be reduced from the final contract value.  

2.7.9 LIQUIDATED DAMAGES/PENALTY  

COMPENSATION FOR DELAY:  

 

If the contractor fails to maintain the required progress in terms of condition 2.10  or to 

complete the work and clear the site on or before the contracted or extended the period of 

completion, he shall, without prejudice to any other right or remedy of the BHEL on account 

of such breach, pay as agreed compensation an amount calculated as stipulated below 

  

For unfinished anticipated value of work where finished portion is fit for use 

 

Rate of compensation as follows: 

 

 Completion period (as originally stipulated)not exceeding 6 months. ……@ 1 percent per week  

 Completion period (as originally stipulated) Exceeding 6 months and not exceeding 2 

years…@ 0.5 percent per week 

 Completion period (as originally stipulated) exceeding 2 years……… @ 0.25 percent per week 

 

Provided always that the total amount of compensation for delay to be paid under condition 

shall not exceed the under noted percentage of the anticipated contract value  

 

 Completion period (as originally stipulated) not exceeding 6 months. ………@ 10 percent of 

anticipated value of work 

   

 Completion period (as originally stipulated)Exceeding 6 months and not exceeding 2 

years…@ 7.5   percent of anticipated value of work 

 

 Completion period (as originally stipulated)Exceeding 2 years…..….@ 5 percent of 

anticipated value of work 

 

The amount of compensation may be adjusted or set off against any sum payable to the 

Contractor under this or any other contract with the BHEL. 

 

2.7.10 POST TECHNICAL AUDIT OF WORK AND BILLS: BHEL reserve the right to 

carry out a post-payment audit and technical examination of the work and final bill including 

all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a 

result thereof in the manner provided in the proceeding sub-paragraph’s provided however 

that no such recovery shall be enforced after three years of passing the final bill 
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2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS ETC.  

The following are the responsibilities of the contractor in respect of observance of local laws, 

employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL 

against any claims of whatsoever nature arising due to the failure of the contractor in 

discharging any of his responsibilities hereunder:  

2.8.1 The contractor at all times during the continuance of this contract shall, in all his 

dealings with local labour for the time being employed on or in connection with the work, have 

due regard to all local festivals and religious and other customs.  

2.8.2 The contractor shall comply with all applicable State and Central Laws, Statutory Rules, 

Maternity act, Regulations etc. such as contract labour(R&A) Act 1970, Minimum wage Act 

19748, Payment of wages Act 1936,ESI Act 1948, EPF Act 1952, Employees’ compensation Act 

1923, Provision of Companies Act 1948 & rules thereof, The interstate Migrant Workmen 1979, 

The Karnataka Factories Rules 1969, Payment of Bonus Act 1965, Payment of Gratuity Act 

1972. Child labour Prohibition act 1986, Karnataka Minimum Wage Act , Prevention of sexual 

harassment at work place Act 2013, Guidelines/notification related to Safai Karamchari Act 

, Equal Remuneration Act 1976, The company’s instructions as issued from time to time in 

regard to working hours, wages, leaves, holidays etc. for labour as may be enacted by the 

Government during the tenure of the Contract and having force or jurisdiction at Site. The 

Contractor shall also give to the local Governing Body, Police and other relevant Authorities 

all such notices as may be required by the Law.  

 The contractor shall produce the following registers and forms: 

 Form XIII- Register of work men employed by contractor(Rule 75) 

 Form XIV- Employment Card issued by contractor( Rule 76) 

 Form XVI- Muster Roll ( Rule 78(1) (a)(i)) 

 Form XVII- Register of Wages ( Rule 78(1) (a)(i)) 

 Form XVIII- Register of wages cum Muster Roll( in case of weekly payment) 

 Form XIX- Wage slip ( Rule 78(b)) 

 Form XX- Register of deduction for damages Or Loss Rule 78(1) (a)(ii)) 

 Form XXI- Register of files Rule 78(1) (a)(ii)) 

 Form XXII- Register of Advance Rule 78(1) (a)(ii)) 

 Form XXIII- Register of Overtime Rule 78(1) (a)(iii)) 

 Form XXIV- Return to be sent by the contractor to the Licensing officer (Rule 82(1)) 

2.8.3 The contractor shall obtain independent License under the Contract Labour (Regulations 

and Abolition Act)as required from the concerned Authorities based on the certificate (Form-

V) issued by the Principal Employer/Customer  
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2.8.4 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalties, 

commission or other charges which may be levied on account of his operations in executing the 

contract.  

2.8.5 While BHEL would pay the inspection fees and Registration fees of Boiler & 

explosive/Electrical Inspectorate, all other arrangements for site visits periodically by the 

Inspectorate to site, Inspection certificate etc. will have to be made by contractor. However, 

BHEL will not make any payment to the Inspectorate in connection with contractor’s 

Welders/Electricians qualification tests etc.  

2.8.6 Contractor shall be responsible for provision of Health and Sanitary arrangements (more 

particularly described in Contract Labour Regulation & Abolition Act), Safety precautions etc. 

as may be required for safe and satisfactory execution of contract.  

2.8.7 The contractor shall be responsible for proper accommodation including adequate 

medical facilities for personnel employed by him.  

2.8.8 The contractor shall be responsible for the proper behavior and observance of all 

regulations by the staff employed by him.  

2.8.9 The contractor shall ensure that no damage is caused to any person/property of other 

parties working at site. If any such damage is caused, it is responsibility of the contractor to 

make good the losses or compensate for the same.  

2.8.10 All the properties/equipment/components of BHEL/their Client loaned with or 

without deposit to the contractor in connection with the contract shall remain properties of 

BHEL/their Client.  

2.8.11 The contractor shall use such properties for the purpose of execution of this contract. All 

such properties/equipment/components shall be deemed to be in good condition when received 

by the contractor unless he notifies within 48 hours to the contrary. The contractor shall return 

them in good condition as and when required by BHEL/their Client. In case of non-return, 

loss, damage, repairs etc, the cost thereof as may be fixed by BHEL Engineer will be recovered 

from the contractor  

2.8.12 Any delay in completion of works/or non-achievement of periodical targets due to the 

reasons attributable to the contractor, the same may have to be compensated by the contractor 

either by increasing manpower and resources or by working extra hours and/or by working 

more than one shift. All these are to be carried out by the contractor at no extra cost.  

2.8.13 The contractor shall arrange, coordinate his work in such a manner as to cause no 

hindrance to other agencies working in the same premises.  
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2.8.14  All safety rules and codes applied by the Client/BHEL at site shall be observed by the 

contractor without exception. The contractor shall be responsible for the safety of the 

equipment/material and works to be performed by him and shall maintain all light, fencing 

guards, slings etc. or other protection necessary for the purpose. Contractor shall also take 

such additional precautions as may be indicated from time to time by the Engineer with a 

view to prevent pilferage, accidents, fire hazards. Due precautions shall be taken against fire 

hazards and atmospheric conditions. Suitable number of Clerical staff, watch and ward, store 

keepers to take care of equipment/materials and construction tools and tackles shall be posted 

at site by the contractor till the completion of work under this contract.  The contractor shall 

arrange for such safety devices as are necessary for such type of work and carry out the 

requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed standards 

and practices. Contractor has to ensure the implementation of Health, Safety and 

Environment (HSE) requirements as per directions given by BHEL/Customer. The contractor 

has to assist in HSE audit by BHEL/Customer and submit compliance Report. The contractor 

has to generate and submit record/reports as per HSE plan/activities as per instruction of 

BHEL/Customer. All tools, plant and equipment brought to the site shall become the property 

of BHEL and shall not be removed from the site without the prior written approval from 

BHEL. When the work is finally completed or the Contractor is determined for reasons other 

than the defaults of the contract, he shall forthwith remove from the site all tools, plants, 

equipment etc., (other than those as may have been provided by BHEL) and upon such 

removal, the same shall revert in, and become the property of the contractor.  

 

 2.8.15 The contractor will be directly responsible for payment of wages to his workmen on 

specified date of respective month declared as per applicable Labour Act. A pay roll sheet 

giving all the payments given to the workers and duly signed by the contractor’s representative 

should be furnished to BHEL site for record purpose. 

2.8.16 In case of any class of work for which there is no such specification as laid down in the 

contract, such work shall be carried out in accordance with the instructions and requirements 

of the Engineer.  

2.8.17 Also, no idle charges will be admissible in the event of any stoppage caused in the work 

resulting in contractor’s labour and Tools & Plants being rendered idle due to any reason at 

any time.  

2.8.18 The contractor shall take all reasonable care to protect the materials and work till such 

time the plant/equipment has been taken over by BHEL or their Client whichever is earlier.  

2.8.19 The contractor shall not stop the work or abandon the site for whatsoever reason of 

dispute, excepting force majeure conditions. All such problems/disputes shall be separately 

discussed and settled without affecting the progress of work. Such stoppage or abandonment 

shall be treated as breach of contract and dealt with accordingly  
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2.8.20 The contractor shall keep the area of work clean and shall remove the debris etc. while 

executing day-to-day work. Upon completion of work, the contractor shall remove from the 

vicinity of work, all scrap, packing materials, rubbish, unused and other materials and 

deposit them in places specified by the Engineer. The contractor will also demolish all the 

hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In the 

event of his failure to do so, the same will be arranged to be done by the Engineer and the 

expenses recovered from the contractor. If the work is executed in Factory premises, no hutment 

will be allowed. 

2.8.21 The contractor shall execute the work in the most substantial and workman like manner 

in the stipulated time. Accuracy of work and timely execution shall be the essence of this 

contract. The contractor shall be responsible to ensure that the quality, assembly and 

workmanship conform to the dimensions and clearance given in the drawings and/ or as per 

the instructions of the Engineer.  

2.8.22 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The 

Contractor will take necessary precautions and due care to protect the same while in his 

custody from any damage/ loss till the same is handed over back to BHEL. In case the damage 

/ loss is due to carelessness/ negligence on the part of the contractor, the Contractor is liable 

to get them repair/ replaced immediately and in case of his failure to do so within a reasonable 

time, BHEL will reserve the right to recover the loss from the contractor.  

2.8.23 The contractor shall provide all watchmen necessary, for the protection of the site, the 

work, the materials, the tools , plant, equipment and anything else lying on the site during the 

progress of the work. He shall solely be responsible for and shall take all reasonable and proper 

steps for protecting, securing , lighting and watching all places on or about the work and the 

site which may be dangerous to any person whom so ever. 

 

2.8.24 SITE DRAINAGE: All water that may accumulate on the site during the process of the 

work, or in trenches and excavations shall be removed to the entire satisfaction of the Engineer-

in-charge and at Contractors expense. 

 

2.8.25 INSPECTION OF THE WORK: BHEL Officers concerned with the Contract shall have 

power at any time to inspect and examine any part of the work and the contractor shall give 

such facilities as may be required to given for such inspection and examination. 

 

2.8.26 In case the contractor is required to undertake any work outside the scope of this 

contract, the rates payable shall be those mutually agreed upon if the item rates are not 

mentioned in existing contract  

 i. For any item of wok required to be carried out after the contract has been awarded and 

which is not covered by Contractors Schedule but is covered by C.P.W.D. schedule of 

rates the rate payable for such a fresh item will be derived from updated C.P.W.D. 

schedule of rates by the method of proportion as follows: 
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ii. Rate as per estimated updated C.P.W.D DSR and loading tender excess (plus or minus) 

on pro–rata basis for nearest analogous items. For other items rate as per estimated 

C.P.W.D DSR and loading tender excess(plus or minus) 

iii.If rates are not available in C.P.W.D. DSR, deviated item rates will be derived from 

market rate with 15% profit and overheads. 

 

2.9 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE 

EVALUATION  

2.9.1 A detailed plan/programme for completion of the contractual scope of work as per the 

time schedule given in the contract shall be jointly agreed between BHEL and Contractor, 

before commencement of work . The above programme shall be supported by month wise 

deployment of resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed 

periodically (Daily/Weekly/Monthly) vis a vis this jointly agreed programme. The Contractor 

shall submit periodical progress reports (Daily/Weekly/Monthly) and other 

reports/information including manpower, consumables, T&P mobilization etc as desired by 

BHEL.  

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed 

programme as above, availability of inputs/fronts etc, and constraints if any, as per prescribed 

formats. Manpower, T&P and consumable reports as per prescribed formats shall be 

submitted by contractor every month. Release of RA Bills shall be contingent upon certification 

by BHEL Site Engineer of the availability of the above prescribed formats duly filled in and 

signed.  

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons 

attributable to the contractor is on the contractor himself. The monthly progress review shall 

record shortfalls attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL  

2.10 TIME OF COMPLETION  

2.10.1 Time is essence of the contract. The time schedule shall be as prescribed in the Contract. 

The time for completion shall be reckoned from the date of commencement of work at Site as 

certified by BHEL Engineers  

2.10.2 The entire work shall be completed by the contractor within the time schedule or within 

such extended periods of time as may be allowed by BHEL under clause 2.11  

2.11 EXTENSION OF TIME FOR COMPLETION  

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the 

contract period, the contractor shall request for an extension of the contract and BHEL at its 

discretion may extend the Contract.  
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2.11.2 Based on the monthly reviews jointly signed, the works balance at the end of original 

contract period less the backlog attributable to the contractor shall be quantified, and the 

number of months of ‘Time extension’ required for completion of the same shall be jointly 

worked out. Within this period of ‘Time extension’, the contractor is bound to complete the 

portion of backlog attributable to the contractor. Any further ‘Time extension’ or ‘Time 

extensions’ at the end of the previous extension shall be worked out similarly.  

2.11.3 However if any ‘Time extension’ is granted to the contractor to facilitate continuation of 

work and completion of contract, due to backlog attributable to the contractor alone, then it 

shall be without prejudice to the rights of BHEL to impose penalty/LD for the delays 

attributable to the contractor, in addition to any other actions BHEL may wish to take at the 

risk and cost of contractor.  

2.11.4 A joint programme shall be drawn for the balance amount of work to be completed 

during the period of ‘Time Extension’, along with matching resources (with weightages) to be 

deployed by the contractor as per specified format. Review of the programme and record of 

shortfall shall be done every month of the ‘Time extension’ period in the same manner as is 

done for the regular contract period.  

2.11.5 During the period of ‘Time extension’, contractor shall maintain their resources as per 

mutually agreed program  

2.11.6 At the end of total work completion as certified by BHEL Engineer, and upon analysis 

of the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force 

majeure conditions, and (iii) BHEL, shall be worked out and shall be considered to be 

exhausted in the same order. The total period of time extensions shall be the sum of (i), (ii) and 

(iii) above and shall be equal to period between the scheduled date of completion and the actual 

date of completion of contract. LD shall be imposed/levied for the portion of time extensions 

attributable to contractor and recoverable from the dues payable to the contractor.  

2.12 OVERRUN COMPENSATION (THIS CLAUSE IS NOT APPLICABLE IN BHEL 

FACTORY & TOWNSHIP PREMISES) 

2.12.1 Over Run Compensation (ORC) is payable by way of rate revisions for periods beyond 

original, contract period subject to the following terms and conditions.  

2.12.2 Rates shall be increased by 10% for the first twelve months of one or more extensions 

beyond original contract period. For the next twelve months of further extensions if any, rates 

shall be increased as above by 10% over the previous twelve months, and similarly for each 

subsequent twelve months extension.  
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2.12.3 Should there be any ‘Time extension’ for reasons attributable only to the contractor, 

then the work shall be executed by the contractor at the rates applicable for the period the work 

was planned  

2.12.4 Payment of ORC shall be regulated as follows:  

i) Contractor is entitled to Over Run Compensation (ORC) only for the portion of backlog 

attributable to BHEL.  

ii) 50% of the compensation is allocated for deployment of resources agreed as per the joint 

programme drawn vide 2.11.4. Payment shall however be based on the actual deployment of 

resources for the month as certified by BHEL, as per weightages assigned therein  

iii) 50% of the compensation, is allocated for achieving of planned progress agreed as per the 

joint programme drawn vide 2.11.4. Payment shall be on pro rata basis for actual achieved 

quantities  

iv) Total Over Run Compensation shall be limited to 10% of the executed contract value as 

certified in Final Bill. For this purpose executed contract value excludes PVC, ORC, 

Supplementary/Additional Items and Extra Works done on Man-day rate basis  

2.12.5 Contractor shall not be entitled for any Over Run Compensation (ORC) for the portion 

of backlog attributable to the contractor. Such works shall be executed at the rates applicable 

for the period the work was planned  

2.13 QUANTITY VARIATION  

2.13.1 The quoted rates shall remain firm irrespective of any variations in the 

individual quantities.  

2.14 EXTRA WORKS  

2.14.1 All rectifications/modifications, revamping, and reworks required for any reasons not 

attributable to the contractor, or needed due to any change in deviation from drawings and 

design of equipment, operation/maintenance requirements, mismatching, or due to damages 

in transit, storage and erection/commissioning, and other allied works which are not very 

specifically indicated in the drawings, but are found essential for satisfactory completion of 

the work, will be considered as extra works.  

2.14.2 Extra works arising on account of the contractor's fault, irrespective of time consumed 

in rectification of the damage/loss, will have to be carried out by the contractor free of cost. 

Under such circumstances, any material and consumable required for this purpose will also 

have to be arranged by the contractor at his cost.  
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2.14.3 All the extra work should be carried out by a separately identifiable gang, without 

affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should be 

maintained and shall be signed by the contractor's representative and BHEL engineer. No 

claim for extra work will be considered/entertained in the absence of the said supporting 

documents i.e. daily log sheets. Signing of log sheets by BHEL engineer does not necessarily 

mean the acceptance of such works as extra works.  

2.14.4 BHEL retains the right to award or not to award any of the major repair/ 

rework/modification/rectification/fabrication works to the contractor, at their discretion 

without assigning any reason for the same  

2.14.5 After eligibility of extra works is established and finally accepted by BHEL 

engineer/designer, payment will be released on competent authority's approval at the 

following rate.  

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite average labour man-

hour rate, including overtime if any, supervision, use of tools and tackles and other site 

expenses and incidentals, consumables for carrying out any major rework/ repairs/ 

rectification/ modification/ fabrication as certified by site as may arise during the course of 

erection, testing, commissioning or extra works arising out of transit, storage and erection 

damages, payment , if found due will be as per applicable minimum wage act 

2.14.6 The above composite labour man hour rate towards extra works shall remain firm and 

not subject to any variation during execution of the work. PVC will not be applicable for extra 

works. Rate revision, Over Run Charges/compensation etc will not be applicable due to extra 

works.  

2.14.7 Extra Works for Civil Packages shall be regulated as follows  

i) Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule), OR (2) 

change in Specifications of materials/works (3) rectification/modification/dismantling & re 

erecting etc due to no fault of Contractor, shall be in the order of the following:  

a) Item rates are to be derived from similar nature of items in the BOQ (Rate Schedule) with 

applicable escalation derived from All India Consumer Price Index for Whole Sale 

Commodities.  

b) As per applicable updated CPWD-DSR (or latest edition) with applicable escalation derived, 

Notification issued by the office of CPWD for ‘Cost Index’ in that Region where the project is 

being executed,  

c) Item rates are to be worked out on the basis of prevailing market rates mutually agreed 

between BHEL and Contractor, plus 15% towards Contractor’s overheads and profit.  
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ii) PVC and ORC will not applicable be for (i) above.  

2.15 SUPPLEMENTARY ITEMS  

2.15.1 For NON Civil Works  

Supplementary items are items/works required for completion of entire work but not specified 

in the scope of work. Subject to certification of such items/works as supplementary items by 

BHEL Engineer, rates shall be derived on the basis of any one of the following on mutual 

agreement:  

i) Based on percentage breakup/rates indicated for similar/nearby items  

ii) In case (i) above does not exist, then BHEL/site may derive the percentage breakup/rates 

to suit the  type of work  

2.15.2 For Civil Works  

i) Rates for Supplementary Works/Additional Works arising out due to additions/alterations 

in the original scope of works as per contract subject to certification of BHEL Engineer shall 

be worked out as under:  

a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with 

applicable escalation derived from All India Consumer Price Index for Whole Sale 

Commodities  

b) Items of works which are not available in existing BOQ shall be operated as an ‘Extra 

Works’ and rate shall be derived as per clause no 2.14  

ii) Execution of Supplementary Works/Additional Works through the Contractor shall be at 

the sole discretion of BHEL, and shall be considered as part of executed contract value for the 

purpose of Quantity Variation as per clause 2.13  

iii) BHEL Engineer’s decision regarding fixing the rate as above is final and binding on the 

contractor.  

iv) PVC and ORC will not be applicable for (i) above.  

2.16 STRIKES & LOCKOUT  

2.16.1 The contractor will be fully responsible for all disputes and other issues connected with 

his labour/employee. In the event of the contractor’s labour/employee resorting to strike or the 

Contractor resorting to lockout and if the strike or lockout declared is not settled within a 

period of 15 days, BHEL shall have the right to get the work executed through any other 
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agencies and the cost so incurred by BHEL along with Overhead charges of 35% shall be 

deducted from the Contractor’s bills along with overhead of 35% 

2.16.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be 

in the employment of BHEL  

2.17 FORCE MAJEURE  

The following shall amount to Force Majeure:-  

2.17.1 Acts of God, act of any Government, War, Sabotage, Riots, Strike, Civil commotion, 

Police action, Revolution, Flood, Fire, Cyclones, Earth quake and Epidemic and other similar 

causes over which the contractor has no control.  

2.17.2 If the contractor suffers delay in the due execution of the contractual obligation due to 

delays caused by force majeure as defined above, the agreed time of completion of the job 

covered by this contract or the obligations of the contractor shall be extended by a period of 

time equal to period of delay, provided that on the occurrence of any such contingency, the 

contractor immediately reports to BHEL in writing the causes of delay and the contractor shall 

not be eligible for any compensation.  

2.18 ARBITRATION & RECONCILIATION  

2.18.1 In case amicable settlement is not reached in the event of any dispute or difference 

arising out of the execution of the Contract or the respective rights and liabilities of the parties 

or in relation to interpretation of any provision by the Contractor in any manner touching 

upon the Contract, such dispute or difference shall (except as to any matters, the decision of 

which is specifically provided for therein) be referred to the sole arbitration of the arbitrator 

appointed by BHEL/In charge.  

The award of the Arbitrator shall be binding upon the parties to the dispute Subject as 

aforesaid, the provisions of Arbitration and Reconciliation Act 1996 (India) or statutory 

modifications or reenactments thereof and the rules made there under and for the time being 

in force shall apply to the arbitration proceedings under this clause. The venue of the 

arbitration shall be the place from which the contract is issued or such other place as the 

Arbitrator at his discretion may determine  
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2.18.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, 

the following shall be applicable:  

In the event of any dispute or difference relating to the interpretation and application of the 

provisions of the Contract, such dispute or difference shall be referred to by either party to the 

arbitration of one of the arbitrators in the department of public enterprises. The award of the 

arbitrator shall be binding upon the parties to the dispute, provided, however, any party 

aggrieved by such award may make further reference for setting aside or revision of the award 

to the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government 

of India. Upon such reference the dispute shall be decided by the Law Secretary or the Special 

Secretary or Additional Secretary when so authorized by the Law Secretary, whose decision 

shall bind the parties hereto finally and conclusively.  

 2.18.3 The cost of arbitration shall be borne equally by the parties.  

2.18.4 Work under the contract shall be continued during the arbitration proceedings  

2.19 PAYMENTS  

Payments to Contractors are made in any one of the following forms  

2.19.1 Running Account Bills (RA Bills)  

i) These are for interim payments when the contracts are in progress. The bills for such interim 

payments are to be prepared by Contractor in prescribed formats (RA Bill forms).  

ii) Payments shall be made according to the extent of work done as per measurements taken 

up to the end of the calendar month and in line with the terms of payments described in the 

Tender documents along with relevant statutory documents applicable for the work. 

iii) Recoveries on account of electricity, water, statutory deductions, etc are made as per terms 

of contract  

iv) Full rates for the work done shall be allowed only if the quantum of work has been done as 

per the specifications stipulated in the contract. If the work is not executed as per the stipulated 

specifications, BHEL may ask the contractor to re do the work according to the required 

specifications, without any extra cost. However, where this is not considered necessary ‘OR’ 

where the part work is done due to factors like non-availability of material to be supplied by 

BHEL ‘OR’ non availability of fronts ‘OR’ non availability of drawings, fraction payment 

against full rate, as is considered reasonable, may be allowed with due regard for the work 

remaining to be done. BHEL decision in this regard will be final and binding on the 

contractor.  
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v) In order to facilitate part payment, BHEL Site Engineer at his discretion may further split 

the contracted rates/percentages to suit site conditions, cash flow requirements according to 

the progress of work  

2.19.2 Final Bill  

Final Bill’ is used for final payment on closing of Running Account for works or for single 

payment after completion of works. ‘Final Bill’ shall be submitted as per prescribed format 

after completion of works as per scope and upon material reconciliation, along with the 

following.  

i) ‘No Claim Certificate’ by contractor  

ii) Clearance certificates where ever applicable viz Clearance Certificates from Customer, 

various Statutory Authorities like Labour department, PF Authorities, Commercial Tax 

Department, etc  

iii) Indemnity bond as per prescribed format BHEL shall settle the final bills after deducting 

all liabilities of Contractor to BHEL  

2.20 PERFORMANCE GUARANTEE FOR WORKMANSHIP  

2.20.1 Even though the work will be carried out under the supervision of BHEL Engineers the 

Contractor will be responsible for the quality of the workmanship and shall guarantee the 

work done for a period of as mentioned in the contract/NIT from the date of commencement 

of guarantee period as defined in Technical Conditions of Contract, for good workmanship 

and shall rectify free of cost all defects due to faulty erection detected during the guarantee 

period. In the event of the Contractor failing to repair the defective works within the time 

specified by the Engineer, BHEL may proceed to undertake the repairs of such defective works 

at the Contractor’s risk and cost, without prejudice to any other rights and recover the same 

from the balance security deposit.  

2.20.2 BHEL shall release the balance security deposit subject to the following  

i) Contractor has submitted ‘Final Bill’  

ii) Guarantee period as per contract has expired  

iii) Contractor has furnished ‘No Claim Certificate’ in specified format  

iv) BHEL Site Engineer/Construction Manager has furnished the ‘No Demand Certificate’ in 

specified format  
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v) Contractor has carried out the works required to be carried out by him during the period of 

Guarantee and all expenses incurred by BHEL on carrying out such works is included for 

adjustment from the Guarantee money refundable.  

2.21 CLOSING OF CONTRACTS  

The Contract shall be considered completed and closed upon completion of all contractual 

obligations and settlement of Final Bill or completion of Guarantee period whichever is later. 

Upon closing of Contract, BHEL shall issue a completion certificate as per standard format, 

based on specific request of Contractor.  

2.22 REVERSE AUCTION/PRICE BID OPENING: 

 BHEL reserves the right to go for reverse auction at any point of time before opening of 

Price Bid. 

 Bids with non-acceptance of reverse auction will be liable for rejection. 

 Opening of Price Bid at discretion of BHEL. 

 BHEL shall be at liberty to cancel the tender at any time, before ordering, without 

assigning any reason. 

 

2.23 SUSPENSION OF BUSINESS DEALINGS  

BHEL reserves the right to take action against Contractors who either fail to perform or 

Tenderers/Contractor who indulge in malpractices, by suspending business dealings with 

them in line with BHEL guidelines issued from time to time.  

2.24 OTHER ISSUES  

2.24.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement 

shall be not less than  Rs 200/- unless otherwise required under relevant statutes.  

2.24.2 In case of any conflict between the General Conditions of Contract and Special 

Conditions of Contract, provisions contained in the Special Conditions of Contract shall 

prevail.  

2.24.3 Unless otherwise specified in NIT, offers from consortium/JVs shall not be considered.  

2.24.4 BHEL may not insist for signing of Contract Agreements in respect of low value and 

short time period contracts  



Sl.No. Description of item Unil Qty. Unit Rate Amount 

1 Boring (with DTH/drilling machine) in any kind of soil/rock, providing and installing bored cast‐

in‐situ reinforced/Plain cement concrete piles of grade M‐25 of specified diameter and length

below the pile cap, to carry a safe working load not less than specified, excluding the cost of

steel reinforcement but including the cost of concrete, marking of pile location as per

approved drawing with total station machine, boring, with bentonite solution and temporary

casing of appropriate length for setting out and removal of same and the length of the pile to

be embedded in the pile cap etc. all complete, (Cement Content shall be as per approved MIX

DESIGN by BHEL/Owner) including removal of excavated earth with all lifts and leads (Length of

pile for payment shall be measured upto bottom of pile cap). 300 mm dia piles

Meter 1852.00 1126.99 2,087,184.00

2 Providing and laying in position machine batched and machine mixed design mix M‐25 grade

cement concrete for reinforced/Plain cement concrete work, using cement content as per

approved design mix, including pumping of concrete to site of laying but excluding the cost of

centering, shuttering, finishing and reinforcement, including admixtures in recommended

proportions as per IS: 9103 to accelerate, retard setting of concrete, improve workability

without impairing strength and durability as per direction of Engineer‐in‐charge (Cement

Content shall be as per approved MIX DESIGN by BHEL/Owner).All works upto plinth level :

MMS PILE CAP APPROX. HEIGHT 150MM FROM GL

Cum 11.00 5574.12 61,315.00

3 Centering and shuttering including strutting, propping etc. and removal of form for all heights :

Foundations, footings, bases of columns, etc. for mass concrete

Sqm 145.00 198.54 28,789.00

4 Erection of Columns, Erection and Alignment of Column (structure legs) in plumb, as per the Co‐

ordinates of BHEL MMS coordinate drawing, inside pile foundation before pouring of concrete

complete in all respect including template etc,collecting of columns material from

store,shifting to work location,unpacking, disposal of unwanted packing material at identified

location as per instruction of Engineer in charge. Complete all. (SUPPLY OF COLUMNMATERIAL

IS IN BHEL SCOPE) 

Tonnes 18.00 9045.74 162,823.00

5 Erection of Structure material using required fasteners as per BHEL GA‐Drawing.Assembly to

mentioned inclinated angle ,tightening of accessories using tools at mentioned torque

including collecting structure material from store,shifting to work location,unpacking, disposal

of unwanted packing material at identified location as per instruction of Engineer in charge

complete all. (SUPPLY OF STRUCTURE MATERIAL IS IN BHEL SCOPE) 

Tonnes 46.00 2171.26 99,878.00

6 Erection of modules,placing,tightening using tools at desired/designed torque..(size

approximately 1966 x 986 x 35 mm, Approx. Weight: 25 kg). including Erection bolts & nuts as

per drawing and collecting module from BHEL STORE unpacking,shifting to work location,

storing of modules packing material at identified location and handing over to BHEL as per

instruction of Engineer In‐charge, lead upto 5 KM (BHEL WILL SUPPLY PV MODULES ) all 

complete.

Nos 5880.00 20.41 120,011.00

7 Providing and fixing bolts including nuts and washers complete (GI/SS) INCLUDING SUPPLY

AND ERECTION

kg 1470.00 89.53 131,610.00

Rs. 2,691,610.00

xxxx

xxxx

Note

1

2

The tenderer shall quote a percentage above/ below/At Par the rates shown in the Bill of Quantities (Annexure‐I) of subject tender. The

percentage quoted shall be clearly written both in words and figures In case of discrepancy in rates in figure and words, the minimum will be

taken into account by BHEL

The quoted percentage will apply to the individual items uniformly

Signature of tenderer

                                                     Name & Designation of authorized person(s) with seal

BILL OF QUANTITY CUM UNPRICE SCHEDULE

QUOTE PERCENTAGE (%) ABOVE/BELOW (+/‐) (OR) AT PAR TO TOTAL AMOUNT

QUOTED PERCENTAGE (%) IN WORDS ABOVE/BELOW (OR) AT PAR TO TOTAL AMOUNT

Plus applicable GST

Total Amount
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147 1881600 1.882 MW

Mark No
Item Description 

(Dimensions in mm)
Grade 

Galvaniza

tion
Lip Nos. Length/Area CS Area Unit Wt

Total weight 

w/o 

galvanization 

(Approx)

Total weight 

with 

galvanization 

(Approx)

Total nos to be 

Suppled for 147 

Tables

COLD FORMED SECTION mm mm/mm² cm2
kg/m OR 

kg/m²
kg kg

Column

CL1 150CS50X2.5 E350 15 7 3123 6.532 5.13 112.09 119.94 1029

Rafter

RF1 90CS50X2 E350 15 7 3286 4.103 3.22 74.09 79.27 1029

Purlin

PU1 80CS40X1.6 E350 10 4 3320 2.69 2.11 28.04 30.01 588

PU2 80CS40X1.6 E350 10 4 3320 2.69 2.11 28.04 30.01 588

PU3 80CS40X1.6 E350 10 4 3310 2.69 2.11 27.96 29.92 588

PU4 80CS40X1.6 E350 10 4 3370 2.69 2.11 28.47 30.46 588

PU5 80CS40X1.6 E350 10 4 3370 2.69 2.11 28.47 30.46 588

PU6 80CS40X1.6 E350 10 4 3370 2.69 2.11 28.47 30.46 588

Strut Bracing

BR1 50CS25X2 E350 10 7 1401 2.103 1.65 16.19 17.32 1029

BR1A 40LU40x2.0 E350 7 1706 1.526 1.20 14.31 15.31 1029

HOT ROLLED SECTION

Plates

PL1 Purlin splice (140X70X4) E250 20 140 2.8 2.20 6.15 6.59 2940

PL2 Column Plate (320x100x6) E250 7 320 6 4.71 10.55 11.29 1029

Total Weight 

/ table
431.02

Mark No Item Description Yield Strength
Galvaniza

tion

Nos. for 1 

SMB 

Structure

Length/Area CS Area Unit Wt Weight of 1 Pc

Total weight 

with 

galvanization 

(Approx)

Total nos to be 

Suppled for 16 

Tables

COLD FORMED SECTION mm/mm² cm2 kg/m OR kg

Angles

ANGLE 50LU50X5.0 250Mpa 3 3010 4.462 3.50 11.28 12.07 48

Hot Rolled Plate.

STRIP 50X5 250Mpa 1 3010 2.5 1.96 6.32 6.76 16

64.000 MTTotal Weight of MMS (Round off)

Bill of Material for Module Mounting Structures for Railways 1.7 MW

Structure BOM for 1 SMB. (Total No of SMBs=16)

 80 

microns 

or

 A per IS 

4759

whicheve

No. of tables required for 1.7MW  

NOTE: 

1. THE BOM MENTIONED BELOW IS FOR 1 TABLE OF 40 MODULES OF RATING 320Wp.

 80 

microns 

or

 A per IS 

4759

whicheve

r is 

maximum

Total DC Output'



Item Description Grade
Galvaniz

ation

Nos of 

sets 

for 1 

table

Detail
Wt in gms-

approx

kg-approx

per table
Remarks

Total nos to be 

Supplied

(2% extra)

Item 1

16mm (for column to rafter  

connection)
5.6 7 M16x35

140 0.98
1050

Item 2

10mm (for bracing to rafter) 5.6 14 M10X30
45 0.63

2100

10mm (for bracing to 

column plate)
5.6 14 M10x30

45 0.63
2100

10mm (Rafter to purlin ) 5.6 28 M10x30 45 1.26 4200

10mm (Purlin Splice conn.) 5.6 80 M10X30
45 3.6

12000

10mm (Column Plate 

connection.)
5.6 28 M10X30

45 1.26
4200

Item 4

Module Bolts M6 SS304(A2-70) 160
M6x20 12 1.92

24000

Item 5

10mm (Sag Rods to Purlin) 5.6
As per IS 

4759
12 M10 25.8 0.310

Only 2 Hex

Nut+ 2 Plain

Washer per

sag rod

1800

As per IS 

4759

Hardware - 

1 set = 1 no. Bolt/screw + 1 no. Hex. Nut + 2 no.s Plain Washers + 1 no. Spring Washer

Hardware - BOM



Sl.No. Description of item Unil Qty. Unit Rate Amount 

1 Boring (with DTH/drilling machine) in any kind of soil/rock, providing and installing bored cast‐

in‐situ reinforced/Plain cement concrete piles of grade M‐25 of specified diameter and length

below the pile cap, to carry a safe working load not less than specified, excluding the cost of

steel reinforcement but including the cost of concrete, marking of pile location as per

approved drawing with total station machine, boring, with bentonite solution and temporary

casing of appropriate length for setting out and removal of same and the length of the pile to

be embedded in the pile cap etc. all complete, (Cement Content shall be as per approved MIX

DESIGN by BHEL/Owner) including removal of excavated earth with all lifts and leads (Length of

pile for payment shall be measured upto bottom of pile cap). 300 mm dia piles

Meter 1852.00 1126.99 2,087,184.00

2 Providing and laying in position machine batched and machine mixed design mix M‐25 grade

cement concrete for reinforced/Plain cement concrete work, using cement content as per

approved design mix, including pumping of concrete to site of laying but excluding the cost of

centering, shuttering, finishing and reinforcement, including admixtures in recommended

proportions as per IS: 9103 to accelerate, retard setting of concrete, improve workability

without impairing strength and durability as per direction of Engineer‐in‐charge (Cement

Content shall be as per approved MIX DESIGN by BHEL/Owner).All works upto plinth level :

MMS PILE CAP APPROX. HEIGHT 150MM FROM GL

Cum 11.00 5574.12 61,315.00

3 Centering and shuttering including strutting, propping etc. and removal of form for all heights :

Foundations, footings, bases of columns, etc. for mass concrete

Sqm 145.00 198.54 28,789.00

4 Erection of Columns, Erection and Alignment of Column (structure legs) in plumb, as per the Co‐

ordinates of BHEL MMS coordinate drawing, inside pile foundation before pouring of concrete

complete in all respect including template etc,collecting of columns material from

store,shifting to work location,unpacking, disposal of unwanted packing material at identified

location as per instruction of Engineer in charge. Complete all. (SUPPLY OF COLUMNMATERIAL

IS IN BHEL SCOPE) 

Tonnes 18.00 9045.74 162,823.00

5 Erection of Structure material using required fasteners as per BHEL GA‐Drawing.Assembly to

mentioned inclinated angle ,tightening of accessories using tools at mentioned torque

including collecting structure material from store,shifting to work location,unpacking, disposal

of unwanted packing material at identified location as per instruction of Engineer in charge

complete all. (SUPPLY OF STRUCTURE MATERIAL IS IN BHEL SCOPE) 

Tonnes 46.00 2171.26 99,878.00

6 Erection of modules,placing,tightening using tools at desired/designed torque..(size

approximately 1966 x 986 x 35 mm, Approx. Weight: 25 kg). including Erection bolts & nuts as

per drawing and collecting module from BHEL STORE unpacking,shifting to work location,

storing of modules packing material at identified location and handing over to BHEL as per

instruction of Engineer In‐charge, lead upto 5 KM (BHEL WILL SUPPLY PV MODULES ) all 

complete.

Nos 5880.00 20.41 120,011.00

7 Providing and fixing bolts including nuts and washers complete (GI/SS) INCLUDING SUPPLY

AND ERECTION

kg 1470.00 89.53 131,610.00

Rs. 2,691,610.00

Note

1

2

The tenderer shall quote a percentage above/ below/At Par the rates shown in the Bill of Quantities (Annexure‐I) of subject tender. The

percentage quoted shall be clearly written both in words and figures In case of discrepancy in rates in figure and words, the minimum will be

taken into account by BHEL

The quoted percentage will apply to the individual items uniformly

Signature of tenderer

                                                     Name & Designation of authorized person(s) with seal

BILL OF QUANTITY CUM PRICE SCHEDULE (PART‐II)

QUOTE PERCENTAGE (%) ABOVE/BELOW (+/‐) (OR) AT PAR TO TOTAL AMOUNT

QUOTED PERCENTAGE (%) IN WORDS ABOVE/BELOW (OR) AT PAR TO TOTAL AMOUNT

Plus applicable GST

Total Amount
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