
A n n e x u r e - F         P a g e  1 | 2 

 

Annexure-F  

 

Scope of work 
The TRANSFORMER / REACTOR tank is boxed up and ready for further operation.  

The contractor has to execute the following scope of work: - 

1. Vacuuming of TRANSFORMER / REACTOR up to 1 mm of mercury and maintaining 
for 24hrs. Dry N2 filling up to 2.0 psi for 24hrs duration. Heating of the tank externally to 
raise the temperature upto 75⁰C and continue purging operation till desired dew point is 
achieved. (3 cycles tentatively estimated). Each cycle will comprise of 24hrs vacuuming 
and 24hrs heating after nitrogen filling. 
 

2. Oil filing & hot oil circulation to achieve BDV & PPM values. 
 

3. Oil settling , testing and re-commissioning of TRANSFORMER / REACTOR 

 
Infrastructure and facilities required for restoration. 

1. Vacuum pump with booster capable of pulling 1mm of hg vacuum 
 

2. 30 Nos. dry N2 cylinders (99.9% pure & -55 deg. Cent. dew point). 
 

3. 50 Nos. industrial finned 2kW heaters with mounting structure 1 feet away from tank 
wall at 1/3, 2/3 height. Enclosure around TRANSFORMER / REACTOR to prevent heat 
loss and proper heating of insulation. 
 

4. Dew point meter for dew point measurement cylinders & reactor tank. 
 

5. Filter machine (High VAC) 
 

6. SFRA & Tan delta kit. Low voltage testing instruments.  
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Testing of Transformer:- 

 
1. IR values of windings & bushings at 5 kV for 60sec/600 sec. 

 
2. Tan delta measurement of windings and HV bushing, neutral bushing at 10kV 

 
3. Ratio test by turn ratio meter & vector group verification. 

 
4. Resistance measurement on all taps of HV winding & LV winding. 

 
5. Measurement of magnetization current of HV& LV windings. 

 
6. Measurement of dew point of N2 used for dry out & that of transformer. 

 
7. BDV test of oil before filling in the tank. 

 
8. BDV, PPM, resistivity & tan delta tests on oil after completion of oil filtration. 

 
9. SFRA measurement of transformer. 

 
10. Functional checks of all TRANSFORMER / REACTOR protections like PRV, buchholz 

relay etc. 
 

11. Pre-commissioning checks for charging of the TRANSFORMER / REACTOR 


