

MTD & TOOL ENGINEERING

BHEL :: BAP :: RANIPET

Details of contract concluded during the Month - Aug'09

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No	Item / nature of work	Mode of tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/Two Bid system)	Last Date of receipt of tender	Nos of Tenders recd	Nos.and names of parties qualified after technical evaluation	Nos.and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract	Scheduled date of completion of suppliers
BAP:MTD&TE:CON001/09-10	Fabrication of facility items and fixtures using BHEL materials	Limited tender	01.06.09	Single	30.06.09	4	3 No. M/s M.Subramani engg contractor, M/s Kumaran Associates, M/s MSR Auto tech	01, M/s S.Kumar engg works (No EMD enclosed)	Yes	001/2009 dt.12.08.09	M/s MSR Auto tech Chennai	Rs.13,40,000	11.08.10

MTD & TOOL ENGINEERING

BHEL :: BAP :: RANIPET									
------------------------	--	--	--	--	--	--	--	--	--

[illegible][illegible]

CIVIL PROJECTS & SERVICES													
CONTRACT CLOSURE DETAILS FOR September '09													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two bid System)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract No.& Date	Name of Contractor	Value of Contract (in lakhs)	Scheduled date of completion of supplies
BAP:CF&D:09/2009-10	Construction of toilets and shop cubicles for new fabrication bay and roll forming bay in factory	Limited Tender	-	Single bid system	21.08.09	three	---	---	Yes	13/2009-10	M/s Lokesh Construction of Gudiyattam	18,05,848/-	Three months (Tentative)
BAP:CF&D:10/2009-10	Fabrication and erection of rails and rail clips for new fabrication bay and roll forming bay in factory.	Limited Tender	-	Single bid system	28.08.09	three	-	-	Yes	14/2009-10	M/s M.Subramani Engineering contractor of Seekarajapuram	11,07,022/-	Three months (Tentative)
BAP:CF&D:15/2009-10	Construction of store shed at RTS 'B' station of APGENCO, Ramagundam TPS - 62.5MW (AP State)	Limited		Single bid system	08.09.09	three	---	---	Yes	15/2009-10	Sri. G. Ramulu, NTPC Jothi Nagar, Karim Nagar District 505215	12,22,800/-	Three months (Tentative)
BAP:CF&D:16/2009-10	Providing and laying of paver block in front of e-shop in Factory	limited		Single bid system	12.09.09	three	---	---	Yes	16/2009-10	M/s Lokesh Construction of Gudiyattam	1,73,994/-	fifteen days (tentative)