Bharat Heavy Electricals Limited
High Pressure Boiler Plant
Tiruchirappalli — 620 014. India
Civil Engineering Department (Factory)

TENDER DOCUMENT (QUALIFICATION BID)

Name of work : Modernization of existing kitchen at
Canteen 58 in BHEL Trichy

Value of work : Rs. 38.00 Lakh
Tender Notice No. : CF:TN:12/14-15
Tender Schedule No. : CF:TS:44/14-15
Period of Contract : 6 Months

Issued to




BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014

CIVIL ENGINEERING DEPARTMENT (FACTORY)

BHE: DGM: CP&D: F: 02/67: 12.12.2014
To

The Tenderer

Dear Sirs,

Sub: Modernization of existing kitchen at Canteen 58 in BHEL Trichy
—reg.

Ref: 1. Tender Notice No. CF:TN:12/ 14-15
2. Tender Schedule No. CF:TS:44/ 14-15

*kkkk

Please find enclosed / attached non-transferable tender document containing 1)
Qualification bid consisting of Preamble, Specifications, General Conditions of
Contract, Norms for Qualification and Qualification Proforma ii) Price bid consisting
of Bill of Quantities to offer your most competitive rates for all the items of Bill of
Quantities attached in the Price Bid.

Tender for the work should be submitted in a sealed cover consisting of
three inner sealed covers such as I) EMD cover ii) Qualification bid cover &
iii) Price bid cover, all superscribing the name of work, tender schedule
number etc.

1) EMD cover shall contain requisite EMD in the form of DD. Tenderers who
had already remitted one time EMD should furnish the details of cash receipt
No. dt. , on the top of EMD cover. Tender without EMD / one
time EMD reference will be summarily rejected and the qualification bid &
price bid shall not be considered.

In case of tender documents downloaded from website, tender shall
accompany the tender cost of Rs.750/- in the form of Demand Draft (separate)
in addition to the EMD amount in the form of Demand Draft.

All Demand Draft shall be drawn in favour of BHEL, Trichy payable at
Tiruchirappalli.

2) Qualification bid cover shall contain duly filled in qualification bid document
signed by the tenderer in all the pages with documentary evidences for pre-
qualification such as experience, value of work executed in the similar nature
of work, etc. Any bid without proper documentary evidence for pre-
qualification shall not be considered for further evaluation.



3) The Price Bid cover shall contain price bid document duly filled in and signed
by the tenderer in all the pages. The tenderer has to quote most
competitive rates for all the items in the Bill of Quantities from page No.
04 to 24 of Price Bid.

The completed qualification bid and price bid along with requisite EMD of
Rs.1,00,000/- for the work in the form of Demand Draft in favour of BHEL, Trichy
shall reach the office of the undersigned on or before 09.01.2015 at 10.00 hrs.
Tenderers who had already remitted one time EMD should furnish the details of
cash receipt No. dt. , on the top of EMD cover. EMD in any other
form will not be accepted. The qualification bid will be opened on the same day at
10.15 hrs. In case of opening day falls on holiday or happened to be declared as a
holiday, the receipt and opening of the tender shall automatically fall on the same
timing of the next working day. Date and time of opening of the Price Bid shall be
intimated only to the bidders those who have qualified after evaluation of the
qualification bid. You / your authorized representative may participate in the tender
opening with authorization letter.

Complete set of drawings as indicated in SCHEDULE D of Price Bid can be
obtained from the undersigned on request and the same shall be signed and
submitted along with the tender document.

The tenderers who is desirous of sending their tender documents by post or
courier are advised to send the same well in advance so as to reach the Office of
the DY GEN MANAGER / CIVIL / PLNG (FY & TS), Bldg. No. 53 Ground Floor,
BHEL,Tiruchy — 620 014, Tamilnadu on or before 09.01.2015 at 10.00 hrs.

The late tenders received after the tender submission / opening time will be
summarily rejected and will not be considered for any reason.

Clarification if any, can be obtained contacting following phone No. 0431 -
2574543 | 2574650. Fax No. : 0431 - 2520333 Email ID:
devapurush@bbheltry.co.in

Kindly acknowledge the receipt of the entire set of tender document.

Thanking you,
Yours faithfully

For and on behalf of
BHARAT HEAVY ELECTRICALS LIMITED,

DGM/CIVIL/ PLANNING / FY & TS
BUILDING No. 53.
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014

CIVIL ENGINEERING DEPARTMENT (FACTORY)
PREAMBLE

The scope of work includes Modernization of existing kitchen at Canteen 58 in
BHEL Trichy.

The tender value excludes cost of cement, reinforcement steel & structural steel
which will be supplied by BHEL at Stores at free of cost.

Time is the essence of the contract. Being a time bound expansion scheme with
capital expenditure, the contractor should make all efforts to complete the work
in time. Even though the overall completion period is indicated as 6 months, the
shop floor and other works shall be completed progressively and handed over as
per agreed split up schedule.

The tenderers are advised to visit BHEL Factory at Tiruchirappalli and get
themselves acquainted with the site conditions before submitting the offer.

The following eligibility criteria shall be complied to fulfill the Qualification Bid:-

Separate Registration for EPF, ESI, PAN & Service Tax, IT returns
acknowledged by IT Office, Profit & Loss Account and Balance Sheet
certified by the auditor for the last financial three years (2011-14)

Average annual turnover of similar works in the last 3 financial years
(2011-14) shall be atleast for a value of (Rs.11.40L)

During last seven financial years (2007-14) should have successfully

completed works either Three similar works not less than (Rs. 15.20 L )
Or

Two similar works not less than (Rs. 19.00 L)

Or
One similar work not less than (Rs. 30.40 L)

4. Latest Solvency certificate (obtained within last 6 months) from

Nationalised /Scheduled Bank shall be at least for a value of (Rs.15.20 L)

The works executed in the own name of the tenderer only will be considered for
eligibility criteria.

Dissimilar / irrelevant works will not be considered for eligibility criteria.

Similar work means civil works like construction of RCC buildings (Residential or
Non residential), foundation works etc

Documentary evidences (Xerox copies - attested) for turnover, works
experience, P.F, ESI & Sales Tax registration etc., all as indicated & required in
the tender document should be furnished without which it will not be taken into
account.

The value of turnover and the value of similar works mentioned above excludes
cost of cement, reinforcement steel and structural steel. However if the turnover
value furnished by the tenderer includes the above materials, then the tenderer
has to furnish the cost of the same separately. If it is not furnished, the materials
cost will be presumed as follows: -
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Civil & structural works combined - 50 %

Civil works alone -35%
Structural works including cloaking items - 70 %
Other minor maintenance works - 20%

The norms for qualification with prescribed score is attached in the Qualification
Bid Document. Evaluation will be done accordingly. Minimum score required for
qualification is 60.

Tender Value is only approximate and liable for variation without entitling the
tenderer to any compensation, till the total value of contract vary by more than
20% (twenty percentage).

Quoted rate shall be firm throughout the contract period of 6 months and
extended contract period also if any, and no cost escalation is allowed on any
account.

The item rates offered are for finished item of works as per Bill of Quantities and
shall provide for the complete cost towards fuel, tools, tackles, plant &
machinery, temporary works, labour, materials, levies, taxes, transport, lay-out,
repairs, rectifications, maintenance till handing over, supervision, labour
colonies, establishment, services, roads, revenue expenses, overheads, profits
& all other incidentals etc., complete. The rate quoted shall not include
service tax. However the service tax as applicable for this contract work
and the same can be claimed from BHEL along with their monthly bills for
further payment to be made to the authorities concerned. At present the
rate of service tax is 4.944%. (Service tax + Edu. Cess+ Sec. Higher Edu.
Cess). The contractor has to submit the payment challan as a documentary
proof of having paid the service tax for the previous bill for which he has
received the service tax payment along with the subsequent bill for which

payment has to be processed. As per the recent amendment in Cenvat
credit Rules 2004, Cenvat credit and Service Tax credit should be availed
within 6 months from the date of invoice.Hence the service tax should be
claimed by the contractor within four months from the date of invoice,
Otherwise any claim pertaining to Service tax will not be entertained by
BHEL.

New Taxes / Levies

In case the Government imposes any new levy / tax on the output service /
goods / work after award of the contract, the same shall be reimbursed by BHEL
at actual.

In case any new tax / levy / duty etc. becomes applicable after the date of
Bidder“s offer, the Bidder / Contractor must convey its impact on his price duly
substantiated by documentary evidence in support of the same before opening
of Price Bid. Claim for any such impact after opening the Price Bid will not be
considered by BHEL for reimbursement of tax or reassessment of offer.

Some changes are likely in the quantities furnished as well as in the layout,
design and specifications of the work. The rates quoted shall be deemed to be
inclusive of all such contingencies.

The contractor should submit the mix design for RCC for different mix of
concrete for different grade of cement at his cost through reputed institution.

The contractor should use only weigh batch for all reinforced cement concrete
works (controlled concrete).

Usually, working hours are limited to day time only. In emergency cases to
carryout works during nights, it may be done so with the specific prior
permission of BHEL. In such case, it is to be carried out in the presence of
BHEL officials or their authorized persons.
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The work shall be carried out as per drawings released then and there, Civil
Engineering Department Work & Safety procedure, AWS / BIS specifications,
standard code of practice and as per the instructions of Engineer-in-charge. The
brief description of items of work is given in the bill of quantities provided in the
Price Bid. Tenderer has to quote rates both in figures and in words for all
the items given in the Bill of Quantities provided in the Price Bid. (From
page No. 04 To 24).

For any item of work not covered in Bill of Quantities, the rate will be arrived at
based on the conditions given in BHEL General Conditions of Contract in force.

After award of work the contractor has to furnish the security deposit, as
per Clause 13 of Tender Notice, attached in the Price Bid. Also it is to be
noted that after award of work the contractor has to furnish 50 % of
security deposit before the commencement of work.

Bank Guarantee format can be obtained after award of work in case of
successful tenderer.

The tenderer has to ensure payment of Minimum Wages as per Tamil
Nadu State Minimum Wages as applicable under law from time to time.

The labourers engaged in this contract shall be paid additional payment as
mentioned below in addition to the payment of Minimum wages as stated
above.

a) Unskilled Worker Rs. 3200 per month
b) Semi-skilled Worker Rs. 3700 per month
c) Skilled Worker / Supervisor Rs. 4100 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as
per the payment of Bonus Act 1965 for the total wages paid (i.e) Payment
of minimum wages and additional payment as mentioned above.

The Contractor shall have to remit EPF & ESI contributions at the rates
applicable under law to the authorities concerned for the total wages paid
(i.e) Payment of minimum wages and additional payment as mentioned
above.

At present the Tamil Nadu State Government Minimum wages declared is
enclosed for your reference ( Ref. Page No.14). Normally the revision will
be with effect from 15t April of every year. Tenderers are requested to quote
their offer after taking into account of the above factor also.

The contractor should bring the construction earth moving machineries like
Poclain, Paver, Road Roller, JCB etc., as and when required for the work
without any delay. Also required number of the following tools & Plants /
instruments shall be made available always at site for the works.

Precise Leveling instruments and theodolite.

Full load mixture machine / mini batching

Petrol / Kerosene driven vibrator/ mechanical vibrat
Cube moulds

Inter carting vehicle (tractor, hand trolley etc)
Hydra cranes

Power operated winches

Mobile / Hydraulic crane

Welding machine etc.

. —h
zezeaece

~

~ ~—

The contractor has to arrange sufficient number of lorries to collect & transport
the surplus earth, construction debris generated, etc. at site. Otherwise BHEL
would clear the debris at the contractor’s risk and cost.
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The contractor has to execute any item of work irrespective of the quantity
available in the tender without any reservation till the contract value does not
vary more than 20%.

Since the responsibility for the quality, workmanship and accuracy of any work
being carried out under this contract lies with the contractor, the contractor
should ensure that no work is done without the presence of contractor's
representative at the work spot. The contract should arrange for surveying
construction site at his own cost.

Statement of completed works with detailed measurements along with material
reconciliation statements shall be submitted by the contractor in the last week of
every month for processing bill.

The decision of Engineer-in-charge shall be final and binding on the contractor
regarding clarification of items in this tender schedule.

The works contract to be entered into with the successful tenderer will be
governed by the BHEL Revised General Conditions of Contract in force.

The contractor shall strictly adhere to various labour laws in force.

The contractor has to submit the organization chart of their set up for the works
and any change thereafter in the organization set up shall have the prior
approval of BHEL.

The contractor should submit the programme for the completion of work and the
list of machineries and site personnel to be deployed for the work along with
tender.

The contractor should establish his own site office, fabrication yard, handling
facility, storage facility to stock about 300 MT of cement etc., for which vacant
land will be allotted on specific request for which the rent will not be collected.

The contractor is required to carry out construction activities as directed by the
department officials. It is required to engage certain minimum strength of staff
for effective supervision of works as indicated below:

Planning Engineer and co-ordinator - 1 No.
Qualified Surveyor - 1 No.
Civil Engineer (Graduate in Civil Engineering) - 1No.
Supervisor/Engineer (Diploma Holder) - 1 No.

In addition to the above, Quantity surveyors have to be engaged to prepare
measurements and submit the bills.

Adequate number of Quality Engineer and qualified Safety Engineer should be
deployed at site. Experienced Engineers / Supervisors are to be engaged in
Railway and water supply works.

To safeguard the persons working at height in roof, wall etc., sufficient number of
Industrial Safety nets shall be provided at tenderer’s cost in appropriate level and
locations. The working hand including Supervisors, Engineers should wear the
personal protective items and safety measures such as helmets, safety belts,
shoes, etc., before entering into working place.

The tenderer has to deploy adequate labour of required categories such as
Unskilled, Skilled, Mason, Carpenter, Plumber, Welder, Fitter, Mistry, Technically
experienced, etc. so as to execute the works simultaneously in all areas of work.
The Technical persons with experience shall have to produce valid certificate for
verification.
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Expertised labour only to be engaged for specialized items of work like laying of
ceramic tiles, marbles, cuddapah slabs, granite slabs and false ceiling, partition,
wall paneling, architectural finishing etc. and work experienced persons shall be
engaged for fabrication, water supply, railway track laying and aligning works,
sewerage system work, etc.

The contractor shall follow norms of BHEL security system for movement of men
& materials within the complex including biometric system.

Exclusive Stores personnel should be engaged who would co ordinate with
department official for clearance and collection of BHEL supplied materials
required for works.

Separate non-technical persons should be engaged for arranging daily gate
passes for labours and vehicles entry in all the gates of Factory Complex.

The tenderer shall carry out health performance test at his cost for all the
workmen engaged in the work through a registered medical practitioner and
produce certificate on demand.

It shall be the responsibility of the contractor to see that the workmen do not
utilize the departmental canteen facilities. Contractor has to make his own
arrangements to provide refreshment for the workmen.

All the works shall be executed as per the standard specifications as provided in
TNBP / BIS.

All the materials to be used in the work and the nature of work shall conform to
the respective TNBP & BIS and National Building Organisation, Standard
Specifications forming part of "ALL INDIA STANDARD SCHEDULE OF RATES"
specifications and shall be got approved by the Engineer-in-charge before actual
incorporation in the work.

The contractor should maintain proper accounts for cement, reinforcement steel
and structural steel sections and other materials if any supplied by this
organisation and these should be available at the site of work for verification and
check by the Officials of this Organisation at any time.

All materials brought by the Contractor for incorporation in the work shall be got
inspected and approved by the Engineer-in-charge before they are incorporated
in the work.

All the structural works including fabrication, erection etc., are subjected to
inspection and clearance by Third Party Agency fixed by BHEL.

The contractor should use only the materials of brand and quality as
approved by BHEL.

All materials and consumables brought by the contractor should have
manufacturer’s certificate.

All tools and plants including jack hammer with silencer & bits, rock drilling
machine, etc., required for all the works covered under this contract will have to
be brought by the contractor. Compressed air alone will be provided at viable
locations at free of cost by BHEL. From that point the contractor has to provide
further arrangements for site works.

The successful tenderer should use only the materials of brand and quality as
approved by BHEL.
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The works executed in the own name of the tenderer only will be considered for
eligibility criteria. The nominated committee may also visit the works executed by
the contractor

BHEL reserves its right to reject the tender on account of unsatisfactory past
performance by the present tenderer in another project / sister unit awarded
under different enquiry. The tenderer has to declare the facts of performance
with his customers and their contact details with phone & e-mail ids in his letter
head.

All safety measures are to be followed during execution of work, particularly
during blasting and only licensed blaster should be engaged for this purpose.
Sufficient care shall be taken by the contractor during excavation to avoid
damages to the buried pipe lines, cables and other infrastructure like railway
lines if any etc. Controlled blasting including muffling can be carried out with
prior permission from safety department.

Contractor’s materials and tools & plants shall have to be brought inside factory
with proper invoice / voucher and make necessary entry in the security gate.
They should maintain proper record for tools and plats, materials, etc., brought
inside the factory complex.

The contractor should extend fullest co-operation with the third party agencies
engaged, if any by BHEL to adhere the Quality Control Procedures ensuring
quality.

The contractor should extend full co-operation to the other contractors who may
be doing other works in the same areas to enable them to execute their portions
of work without any delay or difficulty.

With regard to specifications not covered by the General and Special Conditions
of Contract, those contained in the Tamil Nadu Building Practice Standard
Specifications or other specifications approved by Bharat Heavy Electricals
Limited, shall apply.

On the written request from the contractor Water required for the work may be
provided by this organization at only one point at the site of the work at
free of cost. In case of failure of water supply, the Contractor will have to make
his own arrangements for water without any extra claims until supply is restored.
BHEL does not accept any liability whatsoever for non-supply or delay in the
supply of water under any circumstances. The contractor shall ensure that there
is no wastage of water otherwise supply of water is liable to be stopped at
contractor’s risk and cost.

On the written request from the contractor Electrical energy required for the
work may be given by this organization at any one point at the site of work
at free of cost. BHEL does not accept any liability whatsoever for non-supply,
delay in supply or failure of supply of electrical energy. Contractor shall ensure
that there is no wastage of electrical energy otherwise supply is liable to be
stopped at contractor’s risk and cost. The contractor shall make leak proof / fire
proof shed and provide control panel board of required capacity and lay the
required cables at their own cost for further distribution.

On the written request from the contractor Compressed air alone will be
provided this organization at only one point near the site of work at free of
cost. The contractor should be in a position to make his own arrangement for
compressed air without any extra claim for the uninterrupted operation of jack
hammer with silencer wherever BHEL is not in a position to supply compressed
air.

CONTRACTOR 9 ACCEPTING OFFICER



63.

64.

65.

66.

67

68

69

70

71

72

Tenderers are requested to furnish the duly filled in E format attached as
separate sheet along with a cancelled cheque leaf to accept Electronic fund
transfer / R T G S transfer for any payment from BHEL, Trichy.

No advance / mobilization advance will be given and the part-payment or
advance for raw materials brought by the successful tenderer will not be paid.
The payment for the finished items of works only will be paid after incorporating
the required raw materials into the work, if any.

LD / Penalty clause is applicable as per General Conditions of Contract in force.

BHEL reserves its right to finalize the contract through reverse auction for which
only qualified tenderers will be provided with necessary documents containing
reverse auction rules, terms and conditions for this purpose.

In all matters of dispute, the decision of General Manager BHEL, Tiruchirappalli
620 014 is final and binding on the successful tenderer

Any claim or dispute arising from the tender stage, till/after completion of the
work under the terms and conditions stipulated in the tender document/contract
agreement shall only be enforced or settled in the courts at Tiruchirappalli,
TamilNadu only.

Force Majeure clause: If at any time during the continuance of this contract the
performance in whole or in part by either party of any obligations under this
contract shall be prevented or delayed by reason, of any war, hostilities, acts of
the public enemy, civil commotion, sabotage, fires, explosions, epidemics,
quarantine, restrictions or acts of GOD (hereinafter referred to as events) then
provided notice of happening of any such events is given by either party to other
within twenty one days from the date of occurrence thereof neither party shall
reason of such events be entitled to terminate this contract nor shall either party
have any such non performance and delay is resumed as soon as practicable
after such events has come to an end or ceased to exist. If the performance in
whole or part of any obligation under this contract is prevented or delayed by
reason or any such event claims for extension of time shall be granted for period
considered reasonable by BHEL subject to prompt notification by the tenderer to
BHEL of the particulars of the events and supply to the BHEL if required of any
supporting evidence. Any waiver of time in respect of partial installment shall not
be deemed to be a waiver of time in respect of remaining deliveries.

The correspondence exchanged against the tender from both tenderer and BHEL
through email are considered as valid document legally though it is not signed. It
is treated as valid confirmations made on behalf of the respective company and
very much comes under the legal ambit of the business transaction and hence it
is binding on both the parties to the business.

Any transaction pertaining to the tender from both the parties of business done
round the clock irrespective of the office or business hours of the companies, are
valid legally and binding on both the parties. This applies to the extent only in
such cases where deadline time for transaction is not specifically declared by
either or both the patties to the business.

In case Letter of Intent (LOI) is issued through email, the PC generated time and
date of mail shall be construed as the official time and date of release of LOI. In
as much as this date is within the last date of validity given by the bidder the LOI
is said to have been issued within the validity period and shall be biding on both
the parties to the business.
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73 Tenderers participating in the tender should declare in their technical bid that
whether they have been black-listed / kept on hold for a specified period / given
Business holiday for a specified period by any Public sector undertaking or
Government departments. The reasons for such action with details and the
current status of such hold shall be clearly furnished to BHEL. If no such details
are mentioned in the offer then it will be construed that the subject bidder is not
under any such hold. But at a later date if it comes to the notice of BHEL about
any such hold under enforcement on the subject bidder, BHEL will have every
right to reject the offer of such vendors at any point of time and also under any
stage of the finalisation of the subject tender irrespective of the status of the
subject bidder in that tender. Such bidders will not be permitted to participate in
the further tender proceedings and will be communicated suitably. They will not
be also considered for any on going tenders even if participated till the hold is
officially lifted and confirmed in writing.
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REVERSE AUCTION

BHEL reserves the right to go for a Reverse Auction (RA) instead of Opening the
submitted sealed bid, which will be decided after technical evaluation. Information and
general terms and conditions governing RA are given below.

GENERAL TERMS AND CONDITIONS OF RA

Against this enquiry for the subject item/ system with detailed scope of supply as per
enquiry specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e.,
ON LINE BIDDING (THROUGH A SERVICE PROVIDER). The philosophy followed for
reverse auction shall be English Reverse (No ties).

1. For the proposed reverse auction, technically and commercially acceptable bidders
only shall be eligible to participate.

2. Those bidders who have given their acceptance for Reverse Auction (quoted against
this tender enquiry) will have to necessarily submit ,online sealed bid" in the Reverse
Auction. Non-submission of ,online sealed bid" by the bidder for any of the eligible items
for which techno-commercially qualified, will be considered as tampering of the tender
process and will invite action by BHEL as per extant guidelines in vogue.

3. BHEL will engage the services of a service provider who will provide all necessary
training and assistance before commencement of on line bidding on internet.

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider
to enable them to contact & get trained.

5. Business rules like event date, time, bid decrement, extension etc. also will be
communicated through service provider for compliance.

6. Bidders have to fax the Compliance form (annexure IV) before start of Reverse
auction. Without this, the bidder will not be eligible to participate in the event.

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet)
which will help to arrive at “Total Cost to BHEL” like Packing & forwarding charges,
Taxes and Duties, Freight charges, Insurance, Service Tax for Services and loading
factors (for non-compliance to BHEL standard Commercial terms & conditions) for each
of the bidder to enable them to fill-in the price and keep it ready for keying in during the
Auction.

8. Reverse auction will be conducted on scheduled date & time.

9. At the end of Reverse Auction event, the lowest bidder value will be known on auction
portal.

10.The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for
price breakup including that of line items, if required, (Annexure VII) as provided on
case-to-case basis to Service provider within two working days of Auction without fail.

11. In case BHEL decides not to go for Reverse Auction procedure for this tender
enquiry, the Price bids and price impacts, if any, already submitted and available with
BHEL shall be opened as per BHEL"s standard practice.

12. Bidders shall be required to read the “Terms and Conditions” section of the auctions
site of Service provider, using the Login IDs and passwords given to them by the service
provider before reverse auction event. Bidders should acquaint themselves of the
.Business Rules of Reverse Auction", which will be communicated before the Reverse
Auction.
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13. If the Bidder or any of his representatives are found to be involved in Price
manipulation/ cartel formation of any kind, directly or indirectly by communicating with
other bidders, action as per extant BHEL guidelines, shall be initiated by BHEL and the
results of the RA scrapped/ aborted.

14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to
any other party.

15. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is

highest in online sealed bid) may not be allowed to participate in further RA
process.
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BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking )
Unit : TIRUVERUMBUR, BOILER PROJECT, P.O.
TIRUCHIRAPALLI - 620 014.

CIVIL ENGINEERING DEPARTMENT

NOTICE INVITING TENDER

Name of work:

Estimated Cost
Earnest Money Deposit

Completion Time

Cost of Tender Document

Last Date for Receipt of
Tenders

Date of Tender Opening

Maintenance Period

: Modernization of existing
kitchen at Canteen 58 in BHEL Trichy

: Rs. 38.00 Lakh
: Rs.1,00,000.00/-

: SIX (6) Months

(From the date of commencement of
the work which will be reckoned from
the date of handing over to the
Contractor )

: Rs.750/-

(Rs. 825/- if required by post) including
Sales Tax in DD form This  amount
will not be refunded under any
circumstances.

:10.00 Hrs. on 09.01.2015
:10.15 Hrs. on 09.01.2015

:6 (Six Months from the date of actual
completion of the entire work and
Handing over to Bharat Heavy
Electricals Limited)

Tender document contains totally 180 pages, Qualification Bid - 151 pages,
Price Bid - 29 pages including Bill of Quantities and 3 Drawings etc.

Issued to Messrs. / Thiru

CONTRACTOR

ISSUING OFFICER

ACCEPTING OFFICER



NOTE :

b)

INSTRUCTIONS TO TENDERERS

The tender is open to all Contractors. The Contractors not borne on the
approved list of contractors of this Organization must submit the following
testimonials simultaneously with their tenders.

i. A Certificate to establish that the tenderer is an independent
contractor working on his own

ii. At least two certificates from responsible Officers of Government of
Firms of repute, regarding the tenderer’'s capacity to undertake to
undertake and carryout the work tendered for or similar work
satisfactorily

Copies of testimonials unless attested by Gazette Officer will not be accepted

Non — Submission of the above testimonials simultaneously with the tenders
may result in the tender being rejected

The tenders should be accompanied by a list of contracts already held by the
contractor at the time of submitting the tender and giving the following particulars

Value of each contract
The balance value of work to be done on the same

The tenderer is advised to obtain the tender documents in person or by a
messenger duly authorized to do so. The BHARAT HEAVY ELECTRICALS
LIMITED will not under any circumstances accept responsibility for the non —
receipt of delay in the receipt of the tender documents by the tender.

Rate for each item of the tender schedule should be quoted in FIGURES and in
WORDS. In case of any difference in the rates quoted in figures and in words,
the lower of the two rates will be taken as the tendered rate. Unit rate quoted
shall be the basis for arriving the total value of the tender. The total amount for
every item shall be arrived by multiplying the unit rate with the quantity indicated
for that item. In case of any arithmetic deviation is noticed in the total amount,
the same will be corrected and evaluated by taking unit rate as basis and
multiplying with the quantity indicated.

Rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or
Provincial Excise Tax, Sales Tax, cess on Building and other construction
workers Act 1996 and any other taxes leviable under the State or Central
Government rules. The Bharat Heavy Electricals Ltd., will not entertain any claim
whatever in this respect. The rate quoted shall not include service tax.
However the service tax as applicable for this contract work and the same
can be claimed from BHEL along with their monthly bills for further
payment to be made to the authorities concerned. At present the rate of
service tax is 4.944%. (Service tax + Edu. Cess+ Sec. Higher Edu. Cess).
The contractor has to submit the payment challan as a documentary proof
of having paid the service tax for the previous bill for which he has
received the service tax payment along with the subsequent bill for which

payment has to be processed. As per the recent amendment in Cenvat
credit Rules 2004, Cenvat credit and Service Tax credit should be availed
within 6 months from the date of invoice.Hence the service tax should be
claimed by the contractor within four months from the date of invoice,
Otherwise any claim pertaining to Service tax will not be entertained by
BHEL.

Tender Value is only approximate and liable for variation without entitling the
tenderer to any compensation, till the total value of contract vary by +20%
(Twenty Percentage)

Quoted rate shall be firm throughout the contract period of 6 months and no
cost escalation is allowed on any account including extended period if any.

CONTRACTOR 16 ACCEPTING OFFICER



8. The works contract to be entered in to with the contractor will be governed by the
BHEL Revised General Conditions of contract in force.

9. Should a tender find discrepancies or omissions in the drawings or any of the
tender documents or should be in doubt as to their meaning, he should at once
address the authority inviting the tender for clarification. Every Endeavour is
made to avoid any error which can materially affect the basis of the tender but
the successful tenderer shall take upon himself to provide for the risk of any
error which may be subsequently by discovered and shall make no subsequent
claim on account thereof.

10. Tenders submitted by post should be sent “Registered Post with
Acknowledgement due”. These should be posted with due allowance for any
delay in postal delivery. Tenders received after the due date and time of
opening, tenders are liable to be rejected.

11. Where the tender called for covers only the building work and excludes internal
services such as sanitary and water supply installations, electrification etc., the
building contractor will have to leave pockets, holes, etc., as required for other
works and will have to phase his work to ensure smooth progress of the work of
the other agencies also as directed by the Engineer — in — charge.

12. Where the tender schedule contains special items of work such special floor
finishes, foam concrete for insulation, special water proofing treatment to roofs
etc., it will be entirely at the discretion of the Project Authorities to allot these
items of work to other contractors specialized in these works. In such cases, the
main building Contractor will have to tender all necessary co-operation to the
agencies involved so as to ensure the smooth progress of all work.

13. The contractor's responsibility under this shall commence form the date of
receipt of the contract order of acceptance of his tender. The scheduled period
of completion for this work will be as mentioned in page No. 15 and the
Contractor will have to plan his work accordingly.

14. Generally, the maintenance period for any work under BHEL Organization will be
Six (6) months.

15. Earnest Money Deposit:

Earnest Money is to be paid by each tenderer to ensure that the tenderer does
not refuse to execute the work after it is awarded to him. EMD be furnished only
in the form of Pay Order or Demand Draft in favour of BHEL, Trichy , EMD in
any other form will not be accepted. The rate of earnest money deposit shall be

as under:

\Works costing up to Rs. 2 lakhs NIL
Works costing more than Rs.2 lakh and up to Rs. 5 lakhs Rs. 10000/-
Works costing more than Rs.5 lakhs and up to Rs.10 lakhs Rs. 20000/-

Works costing more than Rs.10 lakhs and up to Rs.20 lakhs Rs. 40,000/-
Works costing more than Rs.20 lakhs and up to Rs.30 lakhs Rs. 60,000/-
Works costing more than Rs.30 lakhs and up to Rs.50 lakhs Rs.1,00,000/-
Works costing more than Rs.50 lakhs and up to Rs.100 lakhs Rs.1,50,000/-
Works costing more than Rs.100 lakhs Rs. 2,00,000/-

One time EMD wiill also be Rs.2.00 lakhs.

EMD by the Tenderer will be forfeited as per tender Documents if:

a) After opening the tender, the tenderer revokes his tender within the
validity period or increases his earlier quoted rates,
b) The tenderer does not commence the work within the period as per LOI /

Contract. In case the LOI / contract is silent in this regard then within 15
days after award of contract.
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16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

c) EMD given by all unsuccessful tenderers shall be refunded normally
within fifteen days of acceptance of award of work by the successful
tenderer.

d) EMD shall not carry any interest.

Should a tenderer or a contractor on the list of approved Contractors have a
relative, or in the case or a film or Company of contractors any of its share
holders or shareholder's relative, employed in a gazetted capacity in the
Engineering Department of the Bharat Heavy Electricals Limited, the authority
inviting tenders shall be informed of this fact at the time of submission of the
tender, failing which tender, may be disqualified or if such fact subsequently
comes to light, the contract may be rescinded in accordance with the relevant
provisions in the General Conditions of Contract.

If tenderer expires after the submission of his tender or after the acceptance of
his tender the BHEL may, at their discretion, cancels such tender. If a partner of
a firm expires after submission of tender or after the acceptance of the Tender,
BHEL may cancel such Tender at their discretion unless the firm retain its
character.

The Bharat Heavy Electricals Limited will not be bound by any power of attorney
granted by the tenderer or by changes in the composition of firm made
subsequent to the execution of the contract. They may however recognize such
power of attorney and changes after obtaining proper legal advice the cost of
which will be chargeable to the contract concerned.

If the tenderer deliberately gives wrong information in his tender or creates
conditions favorable for the acceptance of his tender, the Bharat heavy
Electricals Limited, reserves the right to reject such tender at any stage.

Words importing the singular number shall also be deemed to include the plural
number and vice versa where the context so requires.

The expenses for competing and stamping the agreement shall be paid by the
contractor.

The General and special conditions are complementary to each other and where
they are conflict the Special Conditions shall prevail. In regard to matters not
covered by the General and Special Conditions of Contract, those contained,
those contained in the Tamil Nadu Building Practice Standard Specifications or
other specifications approved by the Bharat Heavy Limited, Shall apply.

Tenderers shall not increase their quoted rates in case the Bharat Heavy
Electricals Limited, negotiates for negotiation for reduction of rates. Such
negotiation shall not amount to cancellation or withdrawal of the original offer
and the rates originally quoted shall be binding on the tenderes for a period of
three months from the date of opening of tenders.

Canvassing in any form in connection with tenders is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable to
rejection

All contractors will have to produce Income tax Clearance Certificate from the
Income Tax— Officer concerned along with their tenders. Those Contractors
whose income is not taxable will be required to give an affidavit of their income
on the prescribed form. If the successful tenderer fails to produce the Income —
tax clearance certificate within the stated period the Earnest Money Deposit and
Security Deposit of the tenderer may be forfeited and the contract terminated.
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TENDER NOTICE

NAME OF WORK : Modernization of existing kitchen at Canteen 58 in
BHEL Trichy

ESTIMATED COST : Rs. 38.00 LAKHS

1. SEALED TENDERS for the above noted work are hereby invited from contractor
experienced in works of similar kind and magnitude. Tenders will be received by
DGM/CIVIL/IPLANNING & DESIGNS (FACTORY) Bharat Heavy Electricals
Limited, Tiruchirappalli — 620 014. Up to 10.00 Hrs. on 09.01.15 and will be
opened on the same day at 10.15 Hrs. at the Office of the DGM/CIVIL/
PLANNING & DESIGNS(FACTORY) in the presence of such of those
tenderers. Or their agents who may choose to attend.

2. TENDER FORMS and other particulars regarding the proposed work can be
obtained on any working day from 8.00 A.M. to 4.30 P.M. up to 08.01.15 on
payment of the prescribed sum of Rs. 750 / - per set in person (Rs. 825/- if
required by post) including Sales Tax in the form of Demand Draft Amount nor
refundable.

In case of tender documents downloaded from website, tender shall accompany
the tender cost of Rs.750/- in the form of Demand Draft (separate) in addition to
the EMD amount in the form of Demand Draft. Tenders without tender cost will
also be summarily rejected.

3. TENDERS must be submitted in sealed covers and should be addressed to the
with full name and address of the tenderer and the name of work being noted on
the cover

4. All entries in the tender documents should be in the one ink. Erasers and over
writings are not permitted. All cancellations and insertions should be duly signed
by the tenderer concerned.

5. TENDERERS should fill in all the required particulars in the blank spaces
provided for this purpose in the tender documents and also sign each and
every page of Tender Documents including the drawings attach there to before
submitting their tender.

6. UNIT rate should be quoted in figures as well as in words with reference to each
item and for all the items shown in the attached schedule. These rates shall be
for the finished work in site. Amount of each item and the total page by page
and also the grand total amount of the whole contract should be filled in by the
tenderers. Unit rate quoted shall be the basis for arriving the total value of the
tender. The total amount for every item shall be arrived by multiplying the unit
rate with the quantity indicated for that item. In case of any arithmetic deviation
is noticed in the total amount, the same will be corrected and evaluated by taking
unit rate as basis and multiplying with the quantity indicated.

7. QUANTITIES shown in the attached schedule are only approximate and are
liable to variation without entitling the Contractors to any compensation, provided
the total value of the Contract does not vary by more than 20% (twenty percent )

8. In quoting their rates, the tenderers are advised to take account all factors
including any fluctuations in the market rates etc. No claim will be entertained on
this account after acceptance of the tender or during the currency of the
contract.
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9.

10.

11.

12.

NOTE :

13.

13.1

Vi)

Before tendering, the tenderers are advised to inspect the site of work and its
environments and be well acquainted with the actual working and other
prevalent conditions position of materials and labour, General and Special
Conditions of Contract. Instructions to tenders, drawings and Specifications and
all other documents which form part of the Agreements to be entered into.

The rates quoted in the tender shall remain valid for a period THREE MONTHS
from the date of opening of tenders.

In the event of tender being submitted by firm the tender must be signed
separately and legibly by each partner of member of the firm or in their absence,
by the person holding the power of attorney on behalf of the firm concerned in
the latter case a copy fo the power of attorney duly attested by a Gazetted
Officer must accompany the tender.

Every tender must be accompanied with EMD for the amount as specified in
Page No. 01 in any of the form mentioned in Para 12 of the “Instruction to
Tenderers”. This Earnest Money will be refunded to the unsuccessful tenderers
within fifteen days of finalization of the award of work. In case of the successful
tenderer, the Earnest Money will be retained as part of the Security Deposit for
satisfactory completion of the work in accordance with Clause 16 of the General
Conditions of Contract

Cheques, Currency Notes and Money Orders will not be accepted in lieu of the
deposit receipt referred to above

Security Deposit

Security Deposit should be collected from the successful tenderer . The rate of
Security Deposit will be as below:

Up to Rs. 10 lakhs : 10%

Above Rs. 10 lakhs up to Rs.50 lakhs : 1 lakh + 7.5% of the amount exceeding
Rs. 10 lakhs.

Above Rs. 50 lakhs :Rs.4 lakhs + 5% of the amount

exceeding Rs. 50 lakhs.

The security Deposit should be collected before start of the work from the
contractor.

Security Deposit may be furnished in any one of the following forms
Cash (as permissible under the Income Tax Act)

Pay Order, Demand Draft in favour of BHEL.

Local cheques of scheduled banks, subject to realization.

Securities available from Post Offices such as National Savings Certificates,
Kisan Vikas Patras etc.

(Certificates should be held in the name of Contractor furnishing the security and
duly pledged in favour of BHEL and discharged on the back).

Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined
in the Companies Act. The Bank Guarantee format should have the approval of
BHEL.

Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions
as defined in the Companies Act. The FDR should be in the name of the
contractor, A/C BHEL, duly discharged on the back.
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vii) Security deposit can also be recovered at the rate of 10% from the running bills.

However in such cases at least 50% of the Security Deposit should be collected
before start of the work and the balance 50% may be recovered from the running
bills.

viii) EMD of the successful tenderer shall be converted and adjusted against the

iX)

security deposit.

The security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against SI. No. (iv) and (vi) above will be

14.

15.

16.

17.

18.

19.

20.

21.

22.

subject to hypothecation or endorsement on the documents in favour of BHEL.
However, BHEL will not be liable or responsible in any manner for the collection
of interest or renewal of the documents or in any other matter connected
therewith.

Unless the contractor whose tender is accepted signs the Contract Agreements
and makes the necessary security deposit specified in Para 13 above within
Seven days of the date of the order directing him to do so the amount of Earnest
Money Deposit already deposited by him will be forfeited and acceptance of his
tender withdrawn.

If after opening of tenderer revokes his tender or increases his earlier quoted
rates or after acceptance of his tender does not commence the work in
accordance with the instruction of the Engineer-in-charge, the Earnest Money
deposited by him will be forfeited and acceptance of his tender withdrawn. If only
a part of the work included in the tender had been awarded to the tenderer, the
amount of Earnest Money to be forfeited will be based on the value of the
contract so awarded.

The Bharat Heavy Electricals Limited reserve the right to reject any or all the
received or accept any tender or part there of without assigning any reason
thereof. In the case acceptance of part of tender, time for completion may also
be reduced to the extent considered appropriate by the Accepting Authority.

Conditional and Unwitnessed tenders, tender containing absurd rates and
amounts tenders which are incomplete or otherwise considered defective and
tenders not in accordance with the tender conditions laid down by the Accepting
Officer are liable to be rejected.

Tenders not submitted on the prescribed form are liable to be rejected

The work must be completed within a period as mentioned in Page No.15.

The Chairman / General Manger / Deputy General Manager / Deputy Manager /
Senior Engineer shall be Accepting Officer, herein after referred to as such for

the purpose of this contract.

This tender notice shall be deemed to form an integral part of the contract to be
entered into for this work.

The tenderers are advised to go through the condition stipulated in Tender
document & code of conduct for ‘Health & Safety of Contract Labourer’ in details.
Any violation thereof will invite punitive action being taken against them. While
quoting the rate all the above factors are to be taken into account.

ISSUING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED ,
UNIT: TIRUCHIRAPALLI - 620 014

CIVIL ENGINEERING DEPARTMENT (FACTORY)

Norms for Qualification for Modernization of existing kitchen at Canteen 58 in
BHEL Trichy

Tender Schedule No. CF:TS:44/14-15 Tender Value: Rs. 38.00 L
S| Tender Value
N ’ Thrust Area Score
0. Rs. 38.00 Lakh
ELIGIBILITY:

1. Separate Registration for EPF, ESI, PAN & Service Tax, IT returns
acknowledged by IT Office, Profit & Loss Account and Balance Sheet
certified by the auditor for the last three financial years (2011-12, 2012-13,
2013-14).

2 Average annual turnover of similar works in the last 3 Financial years shall
be atleast for a value of (Rs. 11.40 L)

3. During last seven financial years should have successfully completed works
either

Three similar works not less than (Rs.15.20 L )
Or

Two similar works not less than (Rs.19.00 L)

Or
One similar work not less than (Rs. 30.40 L )

4. Latest Solvency certificate (obtained within Last 6 months) from Nationalised
| Scheduled Bank shall be at least for a value of (Rs.15.20 L)

QUALIFICATION
THRUST AREA SCORE NORMS
| Nature of Company 5
Public Limited 5
Private Limited/Partnership firm 3
Sole Proprietor 2
| Similar Experience (Civil Works) 40
Total value of similar works executed in the last 40 Rs.68.40 L
three years (Pro-rata for in between cases)
More than 24 Rs.34.20 L
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v Performance on previous works and Rs. 15.20 Lakhs 20
the min. cost of each work during last seven financial
years.
Successful completion of three major works in time. 20
Successful completion of two major works in time. 16
Successful completion of one major work in time. 12
\' Highest value of single work completed during last 10
seven financial years.
More than 10 Rs.30.40 L
(Pro-rata for in between cases) 6 Rs 15.20 L
Vi Equipments owned 10
Concreting equipments, welding & erection (Mixer 10
machine with Hopper, Vibrator, Shuttering, Pumps
etc. - Min. two sets of equipments)
Concreting equipments, (Mixer machine with 6
Hopper, Vibrator, Shuttering, Pumps etc. - Min. two
sets of equipments)
Vil Qualified staff availability 5
Minimum of Graduate Engineer - 1 No 5
Minimum of Supervisors -2 No
10
VIl Financial stability - Solvency Certificate
Pro-rata for in between cases 10 Rs.30.40 L
More than . 6 Rs 15.20 L
NOTE: i) Minimum score required for qualification is 60 out of 100.
ii) All the above financial value excludes cost of cement, steel
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014

CIVIL ENGINEERING DEPARTMENT (FACTORY)

QUALIFICATION PROFORMA

1. Name of applicant : Shri / M/s
2. Nationality : Indian
3. Address P
4. Telephone No.
Fax No. E-mail :
5. Constitution Individual Sole Proprietorship concern
Partnership Firm Private Ltd. Company
Public Ltd. Company
6. In case of Limited Liability Company or Company
Limited by Guarantees.
A) amount of paid-up-capital
7. Enclose a chart showing Company Organisation
indicating various factories / workshops / sites /
divisions etc., with levels and names of key
personnel and clearly depicting the reporting and
functional relationships. Also give brief write-up
on the functions and responsibilities of each
entity.
8. Details of Owner / Partners / Directors (Strike out
whichever is not applicable)
Sl. Name & Designation Occupation Telephone Fax No. E-mail
No. Address No.
To be furnished in
separate sheet -
9. Value of property owned, Certificate to be
produced from the Revenue Department.
10. Does the applicant maintain any office for
preparing designs, drawings, bills, etc.
11. Does the applicant posses facility to set up

laboratory for Quality Control at site of work. If
so please furnish full details of organisation,

equipments, tools, etc.

CONTRACTOR
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13.

14.

15.

16.
17.

18.

19.

20.

21.

22.

23.

Is the individual/sole proprietor/any partner/

directors of company:

Dismissed Government Servant Yes

Having business banned/suspended by any Yes

government in the past

Convicted by a court of law Yes

Retired Engineer / Official from Engineering Yes

Departments of Govt. of India within last two

years

Director or partner of any other company / firm  Yes

enlisted with CPWD or any other department

Member of Parliament or any State Legislative  Yes

Assembly  If answer to any of the above is

‘Yes”, furnish details on a separate sheet

Name of person holding power of attorney.  .............

(Copy tobeenclosed) ..

(a) Nationality Indian

(b) Liabilities

Name of Banker with full address ...

(Note: Banker’s report in original preferably

in sealed cover, giving the financial 7T

capacity to handle works of the required ................

magnitude should be enclosed)

Place of business

Date of commencement of business

Details of Income Tax paid during last 1. 2013-14

three years. 2. 2012-13
3. 201112

State whether Income Tax Clearance Yes

Certificate from the appropriate authority

in the prescribed form enclosed.

Contractor’s capital in the business. (in

case of partnership, please mention

percentage of shares and amount)

Quantum of business done during last 1. 2013-14

three financial years 2. 2012-13
3. 201112

Value of fixed assets of the business in the 1. 2013-14

last three years 2. 2012-13
3. 2011-12

Guarantee limits (if any) enjoyed by the
firm.
Over-draft limits (if any) enjoyed by the
firm.
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24. State whether Audited report for Profit and Yes |:| No :
Loss Account & Balance Sheet for last
three years enclosed.

25. Details of Technically qualified staff :-

Sl. | Name and Designation | Qualification Experience and Remarks if any
No. Specialisation
26. Whether the details of T & P, Machinery, Yes | ] No [ ]

Equipments and work shop as per
Annexure — | given.

27. Whether enlisted with any other Department Yes |:| No |:|
(a) If yes, give details:

(i) Name of Department & address — ....o.oeiiiiiiiii
(i) Money limit

(i) Enlistment No. & date

(iv) Valid upto

28. Licence No. and validity of licence obtained from Dy. Chief
Inspector of Factories / Assistant Commissioner of Labour

29. Whether the applicant has registered his workmen under
Employees’ State Insurance Act. If so, code number may be
furnished. If applied, attested copy of application for
registration acknowledged by ESI Authorities.

30. Whether the applicant has registered his workmen under
Employees’ Provident Funds and Miscellaneous Provisions
Act ?. If so, the code number may be furnished. If applied,
attested copy of application for registration with
acknowledged by PF Authorities.

31. Indicate Central / Local Sales Tax, Excise Duty 1 CST
code Numbers and PAN. 2. LST

3. ED
4 PAN

32. s any person working with the applicantasa  Yes [ | No [ ]
near relative of the Officer / Official of BHEL

(a) If yes, give details

(i) Name
(i) Staff NO.
(iii) Designation & Department ..
(iv) Unit
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33.

34.

Details of similar works completed during the last seven years (To be submitted in separate
sheet as per Annexure-Il.)

Certificates from clients in original as per proforma given in Annexure -lll for all eligible
works.

Certificates:

I/'We (including all partners) certify that I/We have read the Preamble & Terms and

conditions and shall abide by them.

I/We certify that the information given above is true to the best of our knowledge. 1/We also

understand that if any of the information is found wrong, I/We am/are liable to be debarred.

I/We certify that I/We will not get myself / ourselves registered as contractor(s) in BHEL

under more than one name.

(a) | certify that | did not retire as an Engineer of Gazetted rank or as any Gazetted Officer
employed on Engineering or Administrative duties in any Engineering Department of
the Government of India during the last two years. | also certify that | have neither
such a person under my employment nor shall | employ any such person within two
years of his retirement except with the prior permission of the Government. (For
Individuals seeking enlistment in their own name).

(b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or
as any Gazetted Officer employed on Engineering or Administrative duties in last two
years. We also certify that we have neither under our employment any such person
nor shall we employ any person within two years of his retirement except with the prior
permission of the Government. (For partnership firms and limited companies).

Signature(s) of the applicant(s)

Date:

Name Signature Address
(Seal in case of Firm)

NOTE: 1) All the relevant certificates, details etc. should be attached with the application.

2) The terms that are not applicable may be scored out.

Details of documents attached:-

© ® N o g b~ w0 Db =
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ANNEXURE -1

DETAILS OF PLANTS AND EQUIPMENTS OWNED

Sl.
No.

Name of Equipments

Nos.

Capacity
or Type Age Remarks

wmn

PN RLON =

oakwON~

N —

NI NOOAWN

Earth moving equipments
Excavator (Various sizes)
Equipments for hoisting & lifting
Mobile crane

Tower crane

Builder’s hoist

Equipments for concrete works
Concrete batching plant
Concrete pump

Concrete transit mixer
Concrete mixer (diesel)
Concrete mixer (electrical)
Concrete vibrator (electrical)
Concrete vibrator (petrol)
Table vibrator (elect./petrol)
Equipments for building works
Block making machine

Bar bending machine

Bar cutting machine

Wood thickness planer

Drilling machine

Circular saw machine

Welding generators

Welding transformers

Cube testing machine

Steel shuttering

Steel scaffolding
Grinding/polishing machine
Equipments for road works
Road roller

Bitumen paver finisher

Hot mix plant

Spreaders

Earth rammers

Vibratory road roller
Equipments for transportation
Tipper

Truck

Pneumatic equipments

Air compressor (diesel)
Dewatering equipments
Pump (diesel)

Pump (electrical)

Power equipments

Diesel generator

Any other plants/equipments
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ANNEXURE - Il

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS
(2007 — 2008 TO 2013-2014)

Sl.

No.

Name of
work &
Agreement
No.

Date of
commence
ment

Date of completion

Reasons for

Stipulated Actual

delay &
compensation
levied, if any

Work order
Value

Gross cost of completion

Including cost of
cement, steel
reinforcement &
strl. steel

Excluding cost
of cement, steel
reinforcement &

strl. steel

Name,
designation &
complete
address of
the authority for
whom
the work was
done

DETAILS OF WORK: COMPLETION CERTIFICATES, WORK ORDERS ETC. ARE TO BE FURNISHED
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ANNEXURE - 1ll
CLIENT'S CERTIFICATE REGARDING PERFORMANCE OF CONTRACTORS

Name & Address of the Client

Name of work with brief particulars

Agreement No. and date

Date of commencement

Stipulated date of completion

Actual date of completion

Details of compensation levied for delay, if any:
Tendered amount

Gross amount of the work completed

© ©® N o g bk~ 0=

Name and address of the authority under
whom work executed

10. Whether the contractor employed qualified
Engineer/Overseer during execution of work?

11. (i) Quality of work (indicate grading) : Outstanding/V.Good/Good/Poor
(i) Amount of work paid on reduced rate :
basis, if any
12. (i) Did the contractor go for arbitration ?

(ii) If yes, amount of claim
(iii) Amount received

13. Comments on the capabilities of the contractor
(a) Technical Proficiency : Outstanding/V.Good/Good/Poor
(b) Financial Soundness : Outstanding/V.Good/Good/Poor
(c) Mobilisation of adequate T & P : Outstanding/V.Good/Good/Poor
(d) Mobilisation of manpower : Outstanding/V.Good/Good/Poor
(e) General behaviour : Outstanding/V.Good/Good/Poor

NOTE: All columns should be filled in properly.

Signature of the Certifying Officer
with Official seal.
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10.

GENERAL AND SPECIAL CONDITIONS OF CONTRACT
GENERAL CONDITIONS
No night work will be permitted without the written permission of the Engineer — in — charge.

Bulkage test on the sand to be used on the work should be conducted periodically to arrive at
the correct quantity of sand to be mixed for the different proportions as and when required.

Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) attached
hereto will be carried out at the rates to be fixed by this organization as per relevant clauses of
the General Conditions of Contract.

(a) On the written request from the contractor Water required for the work may be provided
by this organization at only one point at the site of the work at free of cost. In case of
failure of water supply, the Contractor will have to make his own arrangements for water
without any extra claims until supply is restored. BHEL does not accept any liability whatsoever
for non supply or delay in the supply of water under any circumstances. The contractor shall
ensure that there is no wastage of water otherwise supply of water, is liable to be stopped at
contractor’s risk and cost.

(b) On the written request from the contractor Electrical energy required for the work may
be given by this organization at any one point at the site of work at free of cost. BHEL
does not accept any liability whatsoever for non-supply, delay in supply or failure of supply of
electrical energy. Contractor shall ensure that there is no wastage of electrical energy
otherwise supply is liable to be stopped at contractor’s risk and cost. The contractor shall
make leak proof / fire proof shed and provide control panel board of required capacity and lay
the required cables at their own cost for further distribution.

(c) On the written request from the contractor Compressed air alone will be provided this
organization at only one point near the site of work at free of cost. The contractor has to
provide further arrangements from that point to his other areas. Also the contractor
should be in a position to make his own arrangement for compressed air without any extra
claim for the uninterrupted operation of jack hammer with silencer wherever BHEL is not in a
position to supply compressed air

Permission for erection of temporary work sheds etc., at site will have to be obtained from
BHEL in writing in advance.

The works contract to be entered into with the successful tenderer will be governed by the
BHEL revised General Conditions of Contract in force.

The successful tenderer / Contractor shall observe all safety regulations and take necessary
safety precaution as called for under the “BHEL General Conditions of Contract and Safety
Precautions” enclosed herewith.

In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd.,
Tiruchirappalli — 620 014. shall be final and binding on the tenderer / contractor.

Some changes are likely in the quantities furnished as well as in the layout, design and
specifications of the work. The rate quoted shall be deemed to be inclusive of all such
contingencies.

All the materials to be used in the work and nature of work shall conform to respective TNBP,

IS and National Buildings Organisation Standard Specifications and shall be got approved by
the Engineer — in — charge before actual incorporation in the work
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SPECIAL CONDITIONS

Unless otherwise indicated in the Bill of Quantities cement, reinforcement steel (MS rods, CTD
bars etc.,), structural steel sections and other items ( as mentioned in Schedule B ) will be
issued at BHEL Stores at free of cost. The Contractor’s quoted rates shall therefore be inclusive
of the cost of conveyance of these items from BHEL Stores to site of work including, loading,
unloading and other incidental costs etc. The quantities of each items to the extent required for
actual incorporation of the work will be treated as ISSUED FREE OF COST.

CEMENT:

Excess consumption of cement over and above the theoretical requirement as per BHEL
Data upto a limit of 5% will be charged at the rate of Rs.6,668/per M.T. + applicable taxes
at the time of recovery. Consumption beyond 5% will be charged at the punitive recovery
rate of Rs.13,336/per M.T.. + applicable taxes at the time of recovery.

The above rates are only indicative and BHEL issue rate on date of actual issue will be applied
Gunny bags or Polythene Bags or Paper Bags in which cement is issued from BHEL Stores,

need not be returned by Contractor to BHEL. The cost for each empty cement bag will be
recovered from the Contractor’s bills at the following rates.

i. Empty cement gunny bag Rs.1.25 + ST and SC / each
ii Empty Polythene bag Rs. 0.50 + ST and SC / each
iii Empty paper bag Rs. 0.25+ST and SC / each.

REINFORCEMENT STEEL.:

All surplus reinforcement rod with the contractor shall be returned to BHEL Stores at his own cost
in the form of full lengths, useful cut bits and scrap. The invisible (non-returnable) wastage should
not exceed a maximum of 0.5% of the actual quantity consumed in the work.

The contractor shall return all the scrap to the disposal stores at his own cost. Bent rods will
also be taken as scrap only, irrespective of their length. The maximum permissible limit of scrap
without recovery is 5% of actual consumption. The recovery details for the materials are as
follows:

a) Single recovery rate for the non returned : Rs.49,547/- per M.T +
scrap upto 5% of actual consumption applicable taxes at the
time of recovery

b) The punitive recovery rate for steel qty. : Rs.99,095/- per M.T. +
not accounted and extra scrap generated applicable taxes at the
beyond 5% of actual consumption time of recovery

The above rates are only indicative and BHEL issue rate on date of actual issue will be
applied.
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4,

i)

STRUCTURAL STEEL SECTIONS:

All surplus raw steel remaining with the contractor shall be returned to BHEL stores at his own
cost after completion of fabrication, in the form of full lengths, useful cut bits and scrap. The
following yardstick will be adopted for the purpose of classification of scrap.

(a) Mild steel and alloy 1000X500mm and above Useful cut bit

Steel plates and sheets

(b) Mild steel and alloy Less than 1000 X 500 mm Scrap

Steel plates and sheets

(c) Structurals One metre and above in | Useful cut bits
length

(d) Structurals Less than one metre in length | Scrap

The invisible (Non-returnable) wastage should not exceed a maximum of 2% by weight of
fabricated steel work and returnable wastage generated by way of scrap or useful cutbits shall
be returned at “Actuals”. Maximum permissible limit for scrap without recovery shall be 5% of
actual fabricated quantity. However every care should be taken to see that raw steel is
utilised most economically by preparing necessary cutting lists to restrict the scrap within the
permissible limit.

Should the quantum of invisible wastage exceed the 2% permissible limit, RECOVERY AT
TWO TIMES OF THE VALUE OF the extra tonnage involved (which will be evaluated on an
average cost per tonne basis considering the total raw steel materials issued ) will be effected
from the contractor for the excess quantity involved ( 2 times x Rs. 48,495 = Rs.96,990 / MT
+ applicable taxes at the time of recovery).

The above rates are only indicative and BHEL issue rate on date of actual issue will be
applied.

The Contractor shall submit a material tallying statement on completion of the work indicating
the details of quantities of each material (section by section) received quantities used for
fabrication as per DOD lists. Quantity returned in full length, useful cut bits and scrap and the
quantity reckoned as invisible wastage.

For Structural Steel:
a) Single recovery rate for the non returned : Rs.48,495/- per M.T +

scrap upto 5% of actual consumption applicable taxes at the
time of recovery

b) The punitive recovery rate for steel qty. : Rs.96,990/- per M.T. +
not accounted and extra scrap generated applicable taxes at the
beyond 5% of actual consumption time of recovery

For Rails:

a) Single recovery rate for the non returned : Rs.65,739/- per M.T +

scrap upto 5% of actual consumption applicable taxes at the

time of recovery

b) The punitive recovery rate for steel qty. : Rs.1,31,478/- per M.T.
not accounted and extra scrap generated + applicable taxes at
beyond 5% of actual consumption the time of recovery
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i)

10.

For ERW Tubes:

a) Single recovery rate for the non returned Rs.42,534/- per M.T +

scrap upto 5% of actual consumption applicable taxes at the
time of recovery

b) The punitive recovery rate for steel qty. Rs.85,068/- per M.T. +

not accounted and extra scrap generated
beyond 5% of actual consumption

For Seamless Steel Tubes:

applicable taxes at the
time of recovery

a) Single recovery rate for the non returned Rs.1,23,260/- per M.T
scrap upto 5% of actual consumption + applicable taxes at

the time of recovery
b) The punitive recovery rate for steel qty. Rs.2,46,520/- per M.T.

not accounted and extra scrap generated
beyond 5% of actual consumption

+ applicable taxes at
the time of recovery

The above rates are only indicative and BHEL issue rate on date of actual issue will be
applied.

The Contractor should maintain proper accounts of cement, MS rods / CTD bars, structural steel
sections and other materials if any supplied by this organization and these should be available at
the site of the work for verification and check by the official of this organization at any time.

All materials brought by the Contractor for incorporation in the work shall be got inspected and
approved by the Engineer-in-charge before they are incorporated in the work

The Manager / Civil or his duly authorized representative shall have all reasonable times access
to Contractor’s premises of work and shall have the power at all the reasonable times to inspect
and test any portion of the work or examine the materials and workmanship of the structures
during their manufacture and test. The contractor shall give due notice in writing to the Inspecting
Engineer of BHEL when the materials supplied to be incorporated in the work are ready for
Inspection and test. No material shall be incorporated in the work until the inspecting Engineer
certified in writing that such materials have been inspected and approved by him.

The Contractor shall closely scrutinize all the drawings issued in connection with the work by this
organization and bring to the notice of the Engineer-in-charge if any discrepancies, omissions in
the drawings before undertaking the actual work pertaining thereto.

The contractor should submit in advance every fortnight a detailed programme of work to be
undertaken from time to time strictly in conformities with the “Time and Progress Chart” covering
the entire constructed work and reschedule them wherever necessary during the progress of the
work so as to achieve the target set. Periodical progress reports of every fortnight should also
be furnished by the Contractor regarding the collection of materials issued and to be issued from
BHEL Stores and other relevant information as asked for by the Engineer-in-charge and other
BHEL Officers-in-charge of the work.

The contractor should extend full co-operation to the other contractors who may be doing other
works in the same areas to enable them to execute their portions of work without any delay or
difficulty.
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING
EXECUTION

The following safety measures should be strictly adhered to during execution of works at sites.

o > 0=

® N o

11.
12.
13.
14.
15.

16.
17.
18.
19.

20.

21.
22.

Providing the working platform with toe board and handrail for continuous working at heights.
Providing safety belt and life line at all times for men working at heights.

Providing dust or fume respirator in places where dust and fume concentration exists.

Providing goggles and welding screens.

Providing acid and alkali proof rubber gloves for handling acid and alkali and chemical which
are corrosive.

Providing rubber gloves for working on electrical works.

Ensuring proper lashing of the components while being transported in vehicles.

The vehicles must have side supports or have body to support the materials conveyed.

The materials should not be allowed to extend or overflow the sides of the vehicles.

Materials should not be allowed to overhang from the rear edge of the body of the vehicle.
Driver of the vehicle must possess license.

Vehicle must not be overloaded prescribed limits.

Red flags and lights for parts projecting from the body of vehicle must be provided.

The speed restrictions within the factory premises must be strictly adhered to.

The gas cylinders must be always handled on trolleys or kept tied down not in use. They should
never be rolled as Roller for conveying.

Cylinders should not be used without regulators.

All excavations must be barricaded and red lamps must be provided.

All electrical connections must be properly earthed.

No work should be taken up for execution inside shop floor, without obtaining necessary work
permit.

Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety
nets at appropriate level to safeguard the persons working at high level particularly nin trusses,
girders, roofing etc., of industrial and high roof buildings.

The contractor should maintain a register regarding the driver license particulars.

All personal protective equipment conform with standard specification as per the details given
in the code of conduct.

Contractor including their sub contractors, agents and labour engaged on the work are required to
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof
will invite punitive action being taken against them. Also contractors with frequent violations of safety
regulations will not be entrusted with further work in this organization.
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING

MATERIALS

I. VEHICLE

Vehicles carrying material should have proper registration documents and must
be produced on demand by our Security Staff.

The light on right side, i.e., over the drivers cabin shall be in working condition.

Both the head lights as well as park lamps must be in working conditions.

Il. MOVEMENT OF VEHICLE

6.
traffic.

10.

The vehicle should not travel at more than 20 km.ph in our premises.

The Driver of the vehicle must possess heavy duty licence and produce on
demand by the Security Staff.

Vehicles carrying inflammable liquids in the tank containers should have
grounding chain or the tank should be coated with insulating material also to
avoid Static Electricity.

In road junctions, speed breakers and railway crossing, the speed should be
lowered and vehicle should proceed cautiously.

The driving should ‘KEEP TO THE LEFT’ at all places.

The vehicle should not be parked in road which could obstruct the vehicular

No person other than driver should be allowed to sit or stand on the prime mover
or trailer.

The vehicle should pass only through the approved routes. Short cuts should be
forbidden.

There must be a safe distance behind another moving truck.

The driver should avoid making quick starts, jerky stops or quick turns at
excessive speed.
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Il SHIPPING

1.

Strong side supports should be provided on both sides of the trailer. The side
supports should be fixed in such a way that it cannot be removed even
temporarily.

2. Adequate packing must be given for easy slinging operation. The packing
materials should be good enough to withstand the load.

3. The stacking of loads in the truck should be evenly placed. The load should not
be heaped together or dumped over the chassis.

4, The loaded materials should be fastened tightly with ‘WIRE ROPE’. Manila
rope or coir rope should not at all be used. There must be side packing such as
gunny or rubber tyre between the sharp edge of the job and wire rope in order to
avoid cut in the wire rope.

5. There must be minimum two fastenings and it should be more in case of
lengthier loads.

6. The wire rope should be in sound conditions i.e, there should not be links, knots
or bristles etc.,

7. The wire rope ends should be clamped with ‘U’ clamps.

8. The load on the truck should not be beyond its standard capacity. The carrying
capacity must be clearly marked on the trailer also.

9. The loose pieces should be bundled before loading on the truck.

10. There must be red flags or red lamps for the lengthy loads which extend beyond
chassis.

11. The load should not be over hanging more than 3 ft. from the end of the body.

12. The materials should not be stacked too high to avoid hitting against live electric
lines.

13. While transporting the scraps, there must be wire knitting cover to prevent falling
of scrap.

IV GENERAL

The vehicles should not be moved directly inside the production building in case the
materials are to be unloaded there. But the vehicle should be parked outside the building
and the driver should ascertain the passage as well as the unloading points with the help
of shop officials. This will avoid the congestion of blocking of traffic in the gangway.
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GENERAL AND SPECIAL SPECIFICATIONS

1. Site Clearance

All the area upon which the construction is to be carried out and areas which are
required by the Contractor for his construction facilities are to be cleared off all rubbish
and objectionable matter at Contractor’'s own cost. Trees, if any, shall not be uprooted or
cut without the prior approval of the Engineer-in-charge. All spoils, unserviceable
materials and rubbish shall be burnt or removed from site. Usable materials, saleable
timber, fire-wood etc., shall be stocked properly at work site in the manner as directed by
the Engineer-in-charge. The cost of clearing the areas shall be deemed to have been
included by the tenderer in his general rate.

2. Earthwork for Foundations

Earthwork excavation for foundations and filling in foundations shall conform to TNBP 23
and 24. The area to be excavated or filled in with excavated materials shall be clearly
demarcated in the field by the Contractor. Excavation shall be done to lines and levels
defined. Excavation shall be carried out to such widths, lengths, depths, profiles and
grades as shown in the drawing or as may be specified by the Engineer — in — charge.
Rough Excavation may be carried out up to a depth 15 cm less than the final level but
the balance shall be excavated to precise level with special care. All soft pockets of soil
met with even below the final level shall be removed and the excavation filled up as
directed by Engineer-in-charge. The methods of excavation shall in every case be
subject to the approval of the Engineer-in-charge and the contractor shall ensure the
safety and stability of the excavations, being executed by him as well adjacent buildings,
structures, services and other works in the vicinity of the site of work. Wherever
necessary Engineer-in-charge may direct that the sides of the excavation should be
timbered and shored at the contractor’'s own cost, adopting a proper method approved
by the Engineer-in-charge. Not withstanding the above, should any slip occur, the
contractor shall remove all the slipped materials from the excavated pit, at his own cost.
He shall also make good at his own all damages caused to the work as well as adjacent
buildings, structures etc., as a result of the slip, referred to.

All excavation work shall be subject to inspection and approved by the Engineer-in-
charge before any further works in the excavated areas allowed to commence. Should
any excavation be carried out beyond the specified depth, the contractor should fill it up
at his own cost with the same type and class of material as it is proposed to be laid over
the excavated portion. No payment will however be made to the contractor on his
account.

The contractor shall ensure that the excavations and the structures under construction
are kept free from water logging at all stages of construction. He shall take all necessary
precautions and “streams, acquifers, springs, surface flows etc., are excluded effectively
so as to ensure that the works are carried out in a reasonable dry conditions in
accordance with the construction schedule.

Back filling around the foundations, trenches, plinth and under the floor shall be done in
accordance with TNBP 24 and 25. The finished level of the plinth filling shall be
trimmed to the slope required to be given to the finished floor. Back filling, watering and
consolidation of excavated earth in layers etc., complete as per specifications shall be
done unless otherwise stipulated in the tender schedule.

Removal of Hard rock by Blasting
This shall include all rock occurring in large masses which cannot be removed except by
blasting. Blasting shall be done in conformity with TNBP 19 & 23 and as instructed by the

Engineer-in-charge. When rock blasting has to be done adjacent to structures, the
following precautions shall be observed.
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(1)
(1)
(2)
3)

(4)

All blasting should be completely muffled to prevent damage by flying pieces.
Blasting within 3 meters of the structures shall be avoided
No blasting should be done within 1.5 meters of concrete / masonry structures.

An isolated boulder extending under the existing structure but projecting within the area
of blasting should be blasted.

The contractor shall be responsible for all damages caused by blasting and shall
replace or repair the damaged structures at his own cost.

3. Plain and Reinforced Cement Concrete Works :

All design and construction shall be performed in accordance with the Indian standard
code of Practice for plain and reinforced concrete — IS 456 and TNBP 30. Any Special
requirements noted on the drawings or bill of quantities shall govern over the provisions
of this specifications. Controlled concrete shall be used wherever specified in the
schedule of items complying with all requirements of IS : 456 and as per special
specifications appended herewith.

The coarse aggregate to be used shall be of hard broken granite stone jelly of various
sizes as specified under respective items in the Bill of Quantities, conforming to IS 383
latest edition. The Engineer-in-charge may require the contractor to carryout moisture
content tests in both fine and coarse aggregates. For determination of moisture content
IS — 2386 shall be referred to. The amount of water to be added shall be then adjusted
to compensate for any observed variation in the moisture contents. Proper control of
mixing water is deemed of paramount importance. Mixtures with automatic water
measuring drums shall be used or else. Water should be measured by volume in
calibrated buckets. All measuring equipments shall be maintained in a clean serviceable
condition and the accuracy periodically checked and got certified by the Engineer-in-
charge. The contractor shall carryout slump tests apart from taking test cubes at regular
intervals. All such methods of sampling and analysis of concrete shall be in accordance
with IS — 1199.

Mixing of concrete shall be strictly carried out in an approved type mechanical mixer. The
mixing equipment shall be capable of combining the aggregates, cement and water
within the specified time (not less than 2 Minutes) into a thoroughly mixed and uniform
mass and of discharging the mixture without segregation. Mixing shall be continued until
there is a uniform colour and consistency, Concrete shall be handled from the place of
mixing to the place of final deposit as rapidly as practicable by methods which will
prevent segregation or loss of any of the ingredients. Before depositing the concrete, all
debris and dirt shall be removed from the space to be occupied by concrete. Concreting
shall not be done unless the formwork conform to the shapes, lines and dimension as
shown in the drawings.

Unless otherwise approved, concrete shall be placed on single operation to the full
thickness of slabs and beams and similar members and not exceeding 1 metre deep in
walls, columns and similar members. Concrete shall be placed continuously until
completion of the part of the work between construction joints or as directed by the
Engineer-in-charge. The concrete after being laid shall be compacted by means of
vibrators of approved type under proper supervision as directed by the Engineer-in-
charge. Care should be taken to avoid segregation and formation of air bubbles. The
whole process starting from the mixing of concrete to the placing and compaction shall
not take more than 20 minute and the process shall be completed before the initial
setting takes place. Curing shall be accomplished in accordance with 1S-456 by keeping
the concrete covered with a layer of sacking, canvas or similar absorbent materials and
kept constantly wet for the period as directed by the Engineer-in-charge.
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Reinforcement

All reinforcement shall be clean and free from pitting, loose mill-scales, dust, loose rust
and coats of paint, oil or other coatings which may destroy or reduce bond. General
construction details and workmanship relative to reinforcement including bar
bends, lap splices and installation shall be in accordance with the 1S-2502 as well as
IS-456. All bars be bent as per the bar bending schedules indicated in the drawings or
supplied separately relevant to particular drawing. The contractor shall in all cases verify
himself the correctness of schedules, giving the number, length and the bending details
of the bars. The numbers, sizes, shape and position of all the reinforcement shall, unless
otherwise, directed or authorized by the Engineer-in-charge be strictly in accordance with
the drawing. The reinforcement shall be adequately held in position by 18 / 20 SWG soft
black annealed binding wire. The contractor must obtain the approval of Engineer-in-
charge for the reinforcement placed, before any concrete is placed in the form. All
reinforcing bars shall be so tied as to form a rigid cage to prevent displacement before or
during concreting. Rate quoted for reinforcement should include cost of transporting M.S.
Rods / CTD bars from BHEL Store to site of work, cleaning, cutting, bending, placing,
binding with contractor's own binding wire and providing necessary cover blocks of
concrete but excluding cost of steel which shall be supplied free of cost at BHEL Stores.

Form Work

Formwork shall conform to the shape, lines and dimensions of concrete and RCC
structures as shown in the drawings and shall be well within the permissible tolerance.
Formwork for concrete shall be of plywood, steel, good seasoned timber or other
approved materials, properly designed easy for removal and cleaning. They shall be of
sufficient strength and rigidity to maintain their position and shape under loads incidental
to placing concrete. The number of props, their sizes and dispositions shall be such as to
able safely carry the full dead load area constructional loads. The arrangement and
alignment of formwork shall be got approved by the Engineer-in-charge prior to
concreting. However this shall not relieve the contractor from his responsibility for proper
work and safety. Formwork shall be sufficiently tight to prevent loss of cement slurry from
the concrete. All joints and holes in the formwork shall be caulked with putty jute cloth or
other approved materials to the satisfaction of the Engineer-in-charge. The stripping time
for the shuttering and the formwork shall in general conform to the provisions in the
relevant clauses of IS 456. Unless otherwise specified rates for reinforced cement
concrete shall include cost of centering, shuttering charges also.

Expansion and Other Joints

Expansion Joints in concrete structures shall be provided at specified places as indicated
in the drawings. The material shall be as specified by the Engineer-inc-charge,
expansion joints, with or without metal strip shall be as shown on drawings the filler shall
be “ EXPANDEX JOINT FILLER” premoulded non — extrudent type fibrous joint filler
impregnated with bitumen conforming to IS : 1838. The filler shall be durable, waterproof,
compressible and shall have a high degree recovery after compression is released,
ensuring thereby that no free space develops in the expansion joints. The top 25 mm, or
as specified in the drawings, shall be sealed with “SHALITEX SEALING COMPOUND” or
equivalent after application of approved primer.

4. Stone Masonry

General: Stone masonry shall conform to TNBP 35. Stone shall be obtained from the
approved quarry and shall be free from decay and weathering.

All stones shall be thoroughly wetted before use. The mortar used for jointing shall be as
specified under the respective items of the ‘ Bill of Quantities’.
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The walls shall be carried up truly plumb. Every stone shall be carefully fitted to the
adjacent stones so as to form neat and closed joints.

To give sufficient lateral bond, vertical joints shall be avoided. Prescribed number of
headers as required shall be provided to give sufficient transverse bond. At junctions of
wall the stones each alternate course shall be so carried into each of the respective walls
as to unite the work thoroughly. Where breaks are unavoidable in carrying up the work
continuously in horizontal course sufficiently long steps shall be left to joint the old and
new work building of two thin faces and filling up the middle with small stuff or dry
packing shall be strictly avoided. When plastering or raised pointing is not required to be
done joints shall be struck flush and finished simultaneously.

Coursed Rubble Masonry

Coursed rubble masonry shall conform to TNBP 35-H, | and J. Faces shall be accurately
squared and all face joints shall be dressed at right angles. This bushing on the facing
stones shall not project more than 38mm.

Face stones shall be laid alternate headers and stretchers. Depth of each course shall
not be less than 150 mm. No course shall be greater than any course below. The height
shall not exceed the breadth of stones of face. No stone shall tail into the wall less then
its height. No pinning shall be allowed on the face. The stones shall be solidly bedded
set full in mortar with joints not exceeding 12 mm in thickness.

Random rubble masonry

Random rubble masonry work shall conform to TNBP 35-L and J. Stones shall be
hammer dressed at faces and joints to enable them to come into close proximity with
each other. The face stone shall be laid headers and stretchers alternately, so as to
break joint by at least 75mm. Thickness of joint shall not exceed 12mm. No pinning shall
be used on the face and face stone shall extend well back into the headers. Stones less
than 130 mm. in height shall not be used on the face.

Bond stones running through the wall shall be provided at 1.8M intervals in walls up to
0.60 M. thickness and if the wall is more than 0.60 M. thick a line of headers shall be laid
from face to back each header overlapping the other by at least 150 mm.

5. Brick Masonry:

First class Bricks: Brick shall be sound, hard, tough, rectangular in shape and size, well
burnt of uniform deep red or copper colour and conform to IS — 1077.

Brick shall be free from cracks, chips, flaws, stone or humps of any kind. Bricks shall be
homogeneous in texture and evict a clear ringing sound on being struck and shall have a
minimum compressive strength of 50KG / sq.cm. and shall not absorb water more than
20% of its weight, when soaked cold water for 24 Hrs. All bricks shall be table moulded.

Second Class Bricks: These shall be ground moulded but should otherwise conform to
the specifications of first class bricks except for some surface cracks are allowable.
These shall have minimum compressive strength of 50 Kg./sq.cm.

Samples of each type of brick, shall be got approved by the Engineer-in-charge before
being used. All subsequent deliveries shall be up to the standards of the approved
samples.

Brickwork shall conform to TNBP31 and IS —2212.
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Brick works shall be classified as first or second class according to the classification of
bricks used and the method of laying. The thickness of joints shall not exceed 6 mm. In
first class brickwork and 10 mm in second class brick work.

Bricks shall be well soaked before use on works for at least 6 hrs. The soaked bricks
shall be kept on wooden planks or platform. Brick required for masonry with clay or lime
mortars shall not be soaked.

Brickwork shall be laid with specified mortar to be prepared in accordance with IS —2250.
Brick works shall be laid in English Bond unless otherwise specified. Half or cut bricks
shall not be used except when needed to complete the bond. Each course shall be taken
up truly plumb, if battered, the batter is to be truly maintained. The level of brickwork
shall be checked up at every one metre interval. Bricks shall be laid with frogs upward,
while laying bricks shall be thoroughly bedded and flushed in mortar and taped into
position with a wooden mallet and the superfluous mortar removed. Walls of all
structures shall be carried up regularly in all cases, leaving no part, one metre lower than
the other. Where the masonry of one part has to be delayed, the work shall be raked
back according to bond (and not toothed) an angle not exceeding 45 Deg. But the raking
back should not start within 60cm. of a corner vertical joints in alternate courses shall
come directly over one another. The brickwork shall not be raised more than 14 courses
per day. All iron fixtures, pipes, conduits, drains, sleeves, bolts, holdfasts of doors and
windows etc. which are required to be built in walls shall be embedded in cement mortar
or cement concrete as specified, in their correct position as the work proceeds.

Joints

Joints shall be restricted to 6 mm in first class brickwork and 10mm in second class brick
work. All bed joints shall be normal to the pressure upon them, radial in arches and at
right angles to the face in battered retaining walls. Care shall be taken that all joints are
fully mortared (proportion as specified in the schedule items) well flushed up and in case
where no pointing to be done, neatly struck at the work proceeds. The joints in faces
which are to be plastered or pointed shall be squarely raked out to a depth of 12 mm
while the mortar is still green. The raked joints shall be well brushed to remove loose
particles. After the work the faces of work shall be cleared well by brush so as to remove
any splashed mortar during the course of raising the brickwork.

Curing

Green work shall be protected from rain by suitable covering. Masonry work shall be kept
thoroughly well watered on all faces for atleast 10 days after completion. In case of fat
lime mortar curing shall commence two days after laying of masonry and shall continue
for seven days.

6. Scaffolding

Scaffolding will generally be single but may be double if warranted for the particular work
as approved by the Engineer-in-charge. The contractor shall take all measure to ensure
safety of work and the working people.

Payment for brickwork shall be made on cubic metre basis on the volume of actual work
done. Half brick wall and brick on edge wall shall be paid on square metre basis. The
rate of brick work shall include scaffolding and all items mentioned above and no extra
payment will be made for cutting bricks if required either for openings or for rounding or
insertions or for recesses at the time of brick wall construction.
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7. Damp Proof Course

Damp proof course shall either be with cement concrete or with cement mortar of
specified thickness as mentioned in the relevant item of schedule. Damp proof course
shall not be carried across doorways. It shall be laid for all walls except verandah
retaining wall or for particular wall only directed by the Engineer-in-charge. It shall be laid
flush with floor level or as instructed by the Engineer-in-charge.

Damp proof course with cement concrete shall be of 25 or 38 mm thick in cement
concrete M15/M20 as specified using 12mm. and down size aggregate well rammed and
smoothened with trowel. It will be kept wet for 40 hours and after it has dried, two coats
of hot bitumen shall be applied over it and allowed it to dry after which sand shall be
sprinkled over it.

Damp proof course with cement mortar shall be 12 or 20 mm thick in cement mortar 1:3
well mixed with crude oil at 5% by weight of cement used.

8. Cement Plastering:

Cement plastering shall be in accordance with IS — 1661 and TNBP -56 & 57, Cement
mortar shall conform to IS — 269. The mortar of specified mix and thickness shall be
used.

The surface to be plastered shall be thoroughly cleaned so that it is free from dust, oil,
salts etc., The joints of masonry shall be racked out to a depth of atleast 12 mm. On
cement concrete surfaces the surface shall be cleaned with wire brush and scarified by
lines with trowel or hacking done. The surfaces in both cases shall be washed properly
and kept wet for 4 hours before plastering is commenced.

Plastering shall be started from top and gradually worked down towards the floor. It shall
not at any place be thinner than specified. To ensure even thickness plaster of about 15
cm X 15 cm shall be first applied horizontally and vertically at not more than 2 metres
intervals over the entire surface to serve as gauges. The surface of these gauges shall
be truly in the plane of finished surface. The mortar shall then be laid in the wall or other
surfaces between the gauges and finished even. All corners shall be rounded to a radius
of 24 mm unless otherwise directed. The contractor shall not be paid for any extra
thickness of plaster done than as specified.

Plaster, when more than 15 mm thick shall be applied in two coals, a base coat followed
by the finishing coat. Thickness of the base coat shall be just sufficient to fill up
unevenness in the surface, no single coat, however, shall exceed 12mm in thickness.
The under coat shall be roughened or scratched before it is fully hardened.

Curing shall start 24 hours after the plaster is laid. It shall be kept wet for 14 days. During
this period it shall be suitably protected from all damages at the contractor’s cost by such
means as approved by the Engineer-in-charge.

Any cracks which appear in the surface shall be cut out in rectangular shape and redone
as directed by the Engineer-in-charge. Wherever specified standard waterproofing
compound as approved by the Engineer-in-charge shall be added to the mortar at the
rate of 2% or as specified by the manufacturer by the weight of cement for which the rate
shall be paid separately. The rate for plastering shall include cost of scaffolding, swing
etc., needed for the work with labour and material all complete.

9. Steel Door, Windows and Ventilators:
All steel doors, windows and ventilators shall conform to IS — 1038, IS — 1361 and IS

1081 or equivalent as mentioned in the bill of quantities and as approved by the
Engineer-in-charge.
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Rolled steel sections shall conform to Is — 226. The sections shall be cold straightened
and finished goods shall be free from bends and other defects. Materials used in the
fabrication shall be the best procurable and conforming to relevant IS specification.
Thickness and specification of the glass to be provided shall be as indicated in the
relevant item of the bill of quantities. Glass shall be free from flaws, specks, bubbles,
etc., Bolts, nuts, screws, peg stays and other mild steel fittings shall be treated for
corrosion as per relevant Indian Standards. Putty for glazing shall conform to IS — 420.

Doors, windows and ventilators, etc., shall be truly square and free from twist and warp.
They shall be constructed of sections which have been cut to the required lengths and
welded or riveted at the corners as per standard specifications.

All steel surfaces shall first be thoroughly cleaned free of rust scale or dirt and mill scale
by approved means and shall be painted with one coat of approved primer conforming IS
— 102 before despatch. Alternatively if specified they may be galvanised by the “Hot dip”
zinc spray or electro galvanising process described IS — 1361. Doors, windows and
ventilators shall be fixed in positions, as specified under IS 1081.

Whenever contractor is required to supply the doors, windows and ventilators etc., he
shall first submit to the Engineer-in-charge, the details about source of supply, detailed
drawing and specifications etc.,. for prior approval.

10. M.S Rolling Shutters :

It shall be of approved quality, made out of 18 gauge 75 mm black laths mechanically
operated by reduction gear type mechanism. It shall be fitted with two self-aligning ball
bearing with locking arrangements (both inside and outside) including M.S pressed side
guides bottom rails brackets and top rolling spring pressed etc., complete provided with
locking arrangements for padlocks, pulling hooks, handles, top cover etc., It shall be
painted with one coat of approved primer conforming to Is — 102 before despatch.

11. Wooden Doors, Windows and Ventilators :

All wood work for doors, windows, ventilators cup board, shelves, etc., conform to
relevant IS specification and TNBP 82 and shall be well seasoned teak wood or well
seasoned country wood (pillamarudu or karumarudu) as the case may be. Timber shall
be best quality and shall be free from knots, injurious open shales, bore holes, decay,
soft or spongy spots, hollow pockets and all other defects and blemishes. Timber shall
conform to 1S 1003 (Part 1). Size of doors, windows and ventilators shall as specified
in the relevant item of schedule and detailed drawings and generally in conformity with IS
— 1003, part | and part Il. The rates for doors, windows and ventilators etc., shall be for
the finished work inclusive of fixing them in position with necessary iron hold fasts and
furniture fitting of oxidized iron or aluminium or oxidized brass as stated in the description
of the relevant items of the bill of quantities and as directed by the Engineer-in-charge.
Fittings and furniture shall be of best quality and machine made and robust type.
Wherever glazed shutters are to be provided, the cost of glass panes of specified
thickness and fixing them in position should be included in the quoted rate. All glass shall
be of superior quality from approved manufacturer. In case of solid core flush doors,
they should conform to 1S:2202 Part | and Part Il. The flush door shutters should have a
finished thickness as specified in the scheduled item. Flush door shutters shall be
obtained from firms of repute as approved by the Engineer-in-charge.

12. ROOFING : (A) R.C.C Slabs :

Roof slab shall be of RCC of specified mix conforming to IS : 456, with adequate main
tensile, transverse and adhesive reinforcement of ribbed steel bars of mild steel rounds.
Unless otherwise mentioned the rates for RCC slab shall include cost of concrete,
centering and shuttering charges, vibration charges, rounding of corners, curing and
finishing etc., complete. Expansion joints in reinforced cement slabs shall be as per
TNBP 30.
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The ceiling should be finished as per Clause 30 of TNBP. No extra payment shall be
made towards cost of ceiling plaster necessitated on account of defective centering
materials used or poor workmanship.

The top of roof slab shall be finished with weathering course treatment if so specified.
The weathering course work shall conform to TNBP 44-HJ and consist of concrete with
broken brick in neat slacked lime of specified thickness finished with one course of
pressed split tiles / pressed tiles of specified thickness and size as described in the bill of
quantities.

(B) Roofing and Side Cladding with A.C. sheets :

The A.C. sheets shall be of specified and approved quality and shall conform to IS 459-
1962 in all respects. The sheet shall be laid with the smooth side upwards and with a
minimum end lap of 15cm. and for every flatter slopes this should be 20cm. The laying
operation shall include scaffolding works involved. Sheets shall be secured to the purlins
by means of 8mm galvanized iron J or L hook bolts and nuts. The grip of the hook bolt
on the side of the purlin shall be not less than 25mm. Each bolt shall have a bitumen
washer and galvanized iron washer placed over the sheet before the nuts are screwed
down from above. Hole for hook bolts etc., shall be drilled and not punched in the ridges
of the corrugations in the exact positions. The diameter of these holes shall 1.5 mm more
than the diameter of the fixing bolts. The payment will be square metre basis of the laid
area.

13. A.C. Rain Water Pipes

The pipes shall be of standard quality conforming to IS 1628. These shall be straight,
true smooth and regular in thickness. They shall be free from cracks and other flaws.
The supply shall include all necessary pipe fittings and accessories.

All pipes shall be fixed to wall or columns by standard M.S butt holder clamps of
approved make. The spigot of the upper pipe shall be properly fitted into the socket of
the lower pipe, such that there is uniform annular space for filling with the jointing
materials. One third depth of this annular space is to be filled with spun yarn soaked in
bitumen of approved quality and properly pressed with caulking tool. The remaining two,
third depth of the joint is to be filled with Cement Mortar 1:2 ( 1Cement : 2 coarse sand)
and shall be pressed with caulking tool and finished smooth at the top at an angle of 45
Deg. sloping up.

The rate shall include supplying and fixing pipes with specials and accessories, including
sizing as required, jointing, testing, cutting of walls and making good necessary
scaffolding etc., complete.

14. Flooring :

Flooring shall consist of a base course of cement concrete of specified thickness and
proportion laid over the compacted earth or sand filling as specified and a finishing layer
of concrete, mosaic, glazed tiles or any other material as specified to be laid. Flooring
work for Factory shop floors as well as mosaic flooring shall be done as per the special
specifications.

The bed flooring shall be prepared either level or sloped as per relevant drawing or as
instructed by the Engineer-in-charge. Filling in basement with earth or sand shall be in
accordance with TNBP 25. On the prepared bed, cement concrete of specified mix and
thickness shall be laid and well consolidated.
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A. Ellispattern, 15t Sort Flooring

On the clean wet surface of the concrete base before it has set, will be laid a layer of
cement concrete to give a finished depth of 20/25 mm over the base concrete. The
cement concrete will be of 1:3 proportion (one cement and 3 hard broken stone
chippings 3 to 10 mm Size). To make a coloured floor red oxide iron powder or other
approved materials should be mixed with cement at the rate 10% of the weight of
cement or as directed by the Engineer-in-charge. Ellis pattern flooring shall be done as
described under clause 41-G of TNBP.

B. Glazed Tile Flooring

The tiles shall be of ceramic white or coloured and of specified dimensions as described
in the schedule item. The top surface of tiles shall be glazed with a neat finish of uniform
colour and texture and free from flaws, cracks, craze, specks or other imperfections.
Tiles shall be true and shape with straight edges, non-absorbing and non — fading.
Samples of tiles together with manufacturer’s literature shall be submitted to the
Engineer-in-charge for approval. Tiles shall conform to IS 177 latest.

Over the prepared surface of the floor a bedding layer of Cement Mortar (1:3) of
specified thickness shall be laid-in-proper level and slope using screed patterns. The
bedding layer shall be deeply scratched while it is set. A mortar set bed of 6mm
thickness in cement lime mortar 1:1:3 ( one cement one lime putty and three sand ),
shall be laid over the bedding layer. After mortar setting, bed has been leveled, a skin of
neat cement shall be trowelled to the mortar setting bed immediately before the tiles are
set. As soon as the mortar setting bed has sufficiently hardened, all tiles shall be finally
secured in place and gently beaten in and finished surface brought to desired level.
When grouting the glazed tiles, special care shall be taken to prevent scratching of the
glazed surface. Joints shall be pointed with white or coloured cement to match the tile
surface and cured. No joint shall be more than 1.5 mm thick.

15. White Washing and Colour Washing

White washing and colour washing shall be done as per clauses 63 and 64 of TNBP.
The surface shall be thoroughly cleaned off mortar drops and foreign matter. All
patchings must be scraped properly. The white washing shall be done from pure shell
lime / Janathacem. Samples of lime shall be got approved by the Engineer-in-charge.
The wash shall be applied with a brush, the coats being laid on vertically and horizontally
alternatively, each coat being allowed to dry before next coat is applied. For colour
washing the desired shade shall be obtained by mixing approved quantity of colouring
matter or distemper with shell lime solution and applied as per white. The contractor
shall take every precaution to prevent white wash being splashed on wall, floor and
other places and articles not to be white washed. No colour wash shall be done unless a
sample pattern of the mixed colour has been approved by the Engineer-in-charge. The
rates shall be inclusive of scaffolding charges, cost of ladder etc.,

16. Painting

All painting work shall be done in accordance with TNBP-66 and the relevant Indian
Standard Specifications. Paints, varnishes, cement paints etc., shall be the highest
grade products of well known approved manufacturer and shall be delivered to site in
original sealed containers. It is desired that materials of one manufacturer only shall be
used as far as possible. Colours shall be uniform and nonfading. Samples of all colours
selected shall be submitted to the Engineer in charge for approval before bulk purchase
is made. All finished work shall match corresponding samples kept with the Engineer.
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Preparation of Surface :

Before painting wooden surfaces, protruding timber fibres shall be removed and nail
marks shall be covered with putty. The surface shall be thoroughly cleaned and sand
prepared. In case of steel work it shall be scraped, well brushed and cleaned free of
rust, scale dirt. Base preparation for painting concrete, masonry and plastered surfaces
shall be carried out as per IS 2395 — Part I. Before actually proceeding with the work of
painting the concrete, masonry and plastered surfaces, it shall be verified that the
surfaces shall be completely dry, free from efflorescence and alkaline effect.

Application

The primer shall be applied with brushes and spread as evenly and as smooth as
possible. For steel work a priming coat of Red Oxide / Zinc Chromate paint shall be
applied. Painting shall be done by skilled labourers in a work-man like manner. All coats
shall be of proper consistency and shall be well brushed out, so that no brush marks are
visible. The under coating should be nearest to the specified colour of the finishing coat.
Unless otherwise specified ready mixed synthetic enamel paints shall be used for
painting, wood and steel work. Under coats should be completely dry before finishing
coat is taken up. Priming coat and under coat shall be rubbed with sand paper and
dusted clean. The finished coat of approved paint shall then be applied.

17. Cement Painting

Cement Paint solution shall be applied to the surface with hair brushes in a number of
coats to get uniform finish. After the first coat of paints has hardened, it shall be cured
with water atleast for 24 hours. The surface shall be wetted again before the application
of the second coat. Atleast 24 hours should lapse between the two coats, number of
coats shall be as specified in the schedule of quantities. It shall be kept damp atleast for
seven days.

18. French Polish

French polish to be used shall comply with IS 348. Polishing shall be obtained by
dissolving 1 Ibs, of shellac in one gallan of methylated spirit without applying any source
of heat. After the shellac has dissolved 4 Ibs of cobalt, ¥ Ibs of lobano and 0.4 oz of
crystals of desired pigment shall be added. The solution shall be applied with a pad of
fine muslin cloth tied as per general practice. The pad shall be dipped into the solution
and wrung with fingers and be rubbed hard on the surface in this way, the first coat is to
be given after this gets dried up, the successive coats shall be given in the same fashion
till the mirror like surface is obtained. The wood to be polished shall be first applied
with a filler composed of 1.25 Kg. of whiting mixed with one litre of methylated spirit and
then sand papered when dry. The finished surface shall have uniform texture and gloss.
Approved transparent sealer shall only be used in base preparation.
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b)

c)

d)

SPECIAL SPECIFICATION FOR CONTROLLED CONCRETE

PROPORTIONING MIX:

The proportion of aggregate, Cement and water to be used for controlled
concrete shall be designed by preliminary tests of the materials to be actually
used to obtain the densest to workable concrete requiring the minimum quantity
of cement paste for binding the materials to give the required strength. However
the maximum total quantity of aggregate by weight per 50 kg. of cement shall
not normally exceed 450kg All proportions shall be by weight. However water
may be added by weight or volume.

MIX DESIGN:

Immediately upon the receipt of the award of the contract, the Contractor
shall inform the Engineer-in-charge the exact location of the sources of
materials which he proposes to use and get the materials approved. The
mix with the actual approved materials to be used shall be got designed by the
Contractor in an approved laboratory chosen by BHEL and got approved by
the Engineer-in-charge. These proportions shall be used so long as the
materials continue to be the same quality and from the same sources. If
during the progress of work, the Contractor wishes to change the materials,
the proportions shall be fixed on the basis of fresh preliminary tests to give
the required strength. No change of materials shall be allowed unless fresh
tests with new materials show satisfactory results.

STRENGTH REQUIREMENTS OF CONCRETE:

Controlled concrete shall be in the following grades, M 15, M 20, M 25, M 30,
M 35 & M 40. The concrete mix shall be designed to produce the grade of
concrete having the required workability and characteristic strength not less
than the appropriate values (as per |.S. 456) as given in table below:

Sl. No Grade of. Concrete Specified Characteristic Cube Strength
Preliminary test N/mm2 Works test N/mm?2
1. M 15 20 15
2. M 20 26 20
3. M 25 32 25
4, M 30 38 30
5. M 35 44 35
6. M 40 50 40

WORKABILITY OF CONCRETE:

The proportions chosen shall be such that the concrete is of adequate
workability for the conditions prevailing on the work in question, and shall be
properly compacted. Water shall be added to the mixer to give the required
workability. The water content of each batch shall be adjusted as necessary to
maintain the required workability with simultaneous adjustment of cement
concrete such that the water cement ratio is not changed. The workability tests
shall be carried out in accordance with IS : 1199 - Latest, "Methods of
sampling and analysis".

Workability of concrete shall be controlled by direct measurement of water
content, making allowance for any surface water in the fine and coarse
aggregates. Allowance shall be made for surface water present in the
aggregate when computing the water content. Surface water shall be
determined by one of the field methods described in IS ;: 2386, Part Il
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e)

f)

CONSISTENCY AND SLUMP:

The concrete shall have a consistency such that it will be workable in the
required position. It shall be of such consistency that when properly vibrated it
will flow around reinforcing steel and all embedded parts. The slump for
concrete as determined by slump tests as per Indian Standard 456 (latest
edition) shall not exceed the maximum slumps indicated below for each type
of construction as approved by the Engineer-in-charge.

Workability Slum in MM Type of Construction
Min. Max.
Medium 40 80 All RCC works

The contractor shall not place concrete having a slump outside the limits
specified without the approval of the Engineer-in-charge.

Atleast one slump test shall be made for every compressive strength test
carried out. More frequent tests shall be made if there is a distinct change in
job conditions or if required by the Engineer-in-charge.

TESTS:

Test shall conform to the specifications laid down in IS : 456. These tests
shall be got done in an approved laboratory and in accordance with IS : 516 -
Latest at the cost of the Contractor (for making necessary cube moulds,
transporting the cubes to the Laboratory and all other incidental etc.). The test
fees for the cubes shall be borne by the contractor. In order to ensure proper
quality control sampling of the concrete of each specification placed on any
day in work shall be done in accordance with the following table.

Quantity of Concrete in work Total Number of samples(each
sample to consist of 6 test cubes)

Upto 5.00 Cu.m. 1
Greater than 5.00 Cu.m. and less than 15.00 Cu.m 2
Greater than 15.00 Cu.m. and less than 30.00 Cu.m. 3
Greater than 30.00 Cu.m. and less than 50.00 Cu.m. 4
Greater than 50.00 Cu.m. 4 + one additional sample for each

additional 50 Cu.m. or part thereof.

i) The sampling shall be spread as evenly as possible throughout the
day. When wide changes in weather conditions occur during concreting,
additional samples may be taken as desired by Engineer-in-charge. Each
sample shall consist of 6 cubes of 15 x 15 x 15 cm concrete. Test cubes
shall be kept immersed in water until required for test which will be usually at 7
days and minimum crushing strength of not less than the following:
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Grade of Concrete M15 M20 M25 M30 M35 M40

Crushing strength in
N/mm2 at the end of

a) 7 days 10 13.50 17 20 23.50 27

b) 28 days 15 20 25 30 35 40

All costs connected with the preliminary tests for proportioning the mix,
sampling, curing, handling, other incidental charges, labour charges and cost of
materials shall be borne entirely by the Contractor. Testing charges for cubes
(work tests) shall be borne by contractor. Such testing shall normally be
conducted at the BHEL Central Laboratory or any other approved laboratory as
directed by the Engineer-in-charge.

All samples for tests shall be taken in the presence of Engineer-in-charge and
the Contractor or his authorised agents.

A set of six specimens from random mixer batches, shall constitute a test, three
being tested for 7 days and three being tested for 28 days strength.

The strength test result shall be the average strength of the three companion
test specimens, tested at 28 days, except that, if one specimen in a test
shows manifest evidence of improper sampling, moulding or testing, the result
shall be discarded and the remaining two strengths averaged.

i) Normally, 7 days and 28 days tests shall be made on specimens. For
any mix, a correlation between 7 days and 28 days strengths may be made in
the laboratory. Soon after a job starts, a similar correlation will be evolved for
samples of a concrete taken from the mixer. After that correlation has been
established, the results of the 7 days test may be used as an indicator of the
compressive strength which should be expected at 28 days, provided such
results are consistent, if 7 days tests shown compressive strength that are too
low, corrective measures shall be taken atonce, at the Engineer's direction,
without waiting for the results of the 28 days tests.

iii) Each class of concrete shall meet the following strength requirements:

The average of any three consecutive strength tests shall have a value equal
to or greater than the specified strength subject to the condition that only one
out of three consecutive tests may give a value less than the specified
strength but this shall not be less than 90% of the specified strength.

iv) In the event that concrete tested in accordance with the requirements of
this specification, fails to meet the requirement, the Engineer shall have the
right to require any one or all the following.

1. Changes in the concrete mix proportions for the remaining work.
Curing and testing of the concrete represented by the tests which
failed.

3. Replacement of any such portions of the structure. (No payment

for dismantled concrete, associated from worker or reinforcement
shall be made. Embedded fixtures, reinforcement and adjoining
structures, damaged during dismantling shall be made good by the
Contractor at his own expense).

4. Extended curing of the concrete represented by the specimen.

5. The contractor shall carry out all such measures as directed at his
own expense.
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Load tests of structural members may be required by the Engineer when the
strength of the job control tests falls below the required strength and is not
acceptable as per "Acceptance Criteria" stated earlier. The entire cost of
the load test shall be borne by the Contractor. If the load testing is decided
by the Engineer, the member under consideration shall be subjected to a
superimposed load equal to one and quarter (1.25) times the specified
superimposed load used for design and this load shall be maintained for a
period of 24 hours before removal.

The detailed procedure of the test shall be decided by the Engineer-in-
charge.

If, within 24 hours of the removal of the load, the structure does not
show a recovery of atleast 75 percent of the deflection after the 24 hours
under load, the test should be repeated. The structure should be considered
to have failed to pass the test if the recovery after the second test is not
atleast 80 percent of the maximum deflection occuring during the second test.

If the member shows evident failure, such changes as are necessary to make
the structure adequately strong, shall be made by the contractor free of cost to
the Department. If on the other hand, the failure becomes apparent, the
Engineer under special circumstances, can retain the portion of the structure
under test, provided suitable strengthening and or load dispersed
arrangement is feasible. Cost of such strengthening or load dispersed
arrangement shall be borne by the Contractor.

Load test shall not be made until the expiry of 56 days of effective hardening of
the concrete.

If a portion of the structure is found to be unacceptable it shall be dismantled
and replaced by a fresh structure as per specification. The cost of such
dismantling and reconstruction should be borne by the Contractor.

The proportions of cement, fine aggregate, coarse aggregate and water
necessary to produce a concrete mix which will fulfill the requirements of this
specification for each grade of concrete shall be determined on the basis of
trial mixes conducted with the samples of the material to be used in the work
by the Engineer-in-charge in the field Laboratory.

All mix design and test data and results shall be maintained as part of the
record of the contract and shall be signed by the Engineer-in-charge and
the Contractor. A register showing such record shall be maintained at site of
work as shown below.
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NAME OF WORK:

Sl. Date & Sample No. of Identifi- Proportions Description Initials of Date of
No. Time No. Cubes cation of mix of portion S.O/AEE.in test
marks of work whose
represented presence
by sample and sample is
quantity of taken
concrete
represented
by the sample
(1) (2) (3) (4) (5) (6) (7) (8) (9)
7 days Average Standard Date 28 days Average Standard Remarks Review Review
test 7 days 7 days of last result 28 days 28 days (the and and
result strength strength test of each strength strength reference Remarks Remarks
of each cube cube Nos. of by by
cube test Asst. Execu-
report Engineer tive
should Engineer
also be
recorded
here)
(10) (11) (12) (13) (14) (15) (16) (17) (18) (19)
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SPECIAL CONDITIONS OF CONTRACT

STRUCTURAL STEEL WORKS

Broadly, the work under this contract comprises of conveying of raw structural
steel sections from BHEL Store to site fabrication shop, fabrication of steel work
at the site fabrication shop including one priming coat of Zinc Chromate/red
oxide primer, transportation of fabricated steel structures to the erection site
including loading, unloading, leading, stacking as required and all handling
costs, erection of steel work over prepared foundations or on RCC brackets as
the case may be and painting of steel work two coats with approved synthetic
enamel ready mixed paint or as specified in the Bill of quantities carrying from
BHEL stores and erection of cloaking items etc. complete.

If found necessary the tenderer may also be required to supply some raw
structural steel sections also as required for this work in accordance with the
latest editions of the Indian Standard Specifications noted below:-

IS 2062 & IS 1977. He will be required to submit the necessary test certificates
for the materials so supplied for use on this work.

The detailed fabrication drawings as approved for fabrication will be the
responsibility of BHEL. The Detailed Shop Drawings will be supplied by BHEL to
the contractor progressively to suit the fabrication and erection sequence. The
Contractor shall not depart from the drawings approved by BHEL without the
written permission of the Engineer-in-charge.

Based on the detailed shop Drawings approved by the BHEL the Contractor
shall prepare at his cost, the Drawing Office Despatch Lists (abbreviated as
D.O.D.L.'s) and get them approved by BHEL. These shall contain the drawing
number, the designation of items, number of pieces, based on the section
weights as adopted for supply of raw materials without deduction for bolt holes
and skew cuts. The DOD Lists shall form the basis for payment.

Rate quoted against item(s) of the Bill of Quantities cover the fabrication of all
items involved and shall therefore be an Overall-average-rate. The actual
quantities for payment shall be based on the drawing office despatch lists to be
prepared by the Contractor and got approved by BHEL as aforesaid.

All Civil works like preparation of foundations for columns, including embedding
of holding down bolts etc., also have to be carried out and hence included in
the present enquiry. All works shall be performed and completed in a thoroughly
workmen like manner and the contractor shall follow the best modern practice in
the manufacture of high grade structures not withstanding any omission in the
specifications.

(a) Fabrication shall generally be in accordance with IS 800 (latest issue)
entitted "Code of practice for use of structural steel in general building
constructions". Welding shall be in accordance with IS 816 entitled "Code of
practice for use of metal arc welding for general construction in mild steel". The
contractor shall provide necessary splicing as approved by the Engineer-in-
charge, to suit the available lengths of raw steel, and no extra amount shall be
paid on this account. Any specifications not covered by the Relevant Indian
Standard Codes of practice shall be in accordance with the relevant BS or in its
absence in accordance with the well established standard Engineering practice
to be acceptable to BHEL.
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10.

11.

12.

13.

14.

(b) Under the contract, site fabrication is to be adopted for which a suitable
site near and inside the factory premises will be made available by BHEL at free
of ground rent. The Contractor shall provide all plant and equipments, tools
covered sheds and other facilities required for site fabrication work at his own
cost.

(c) The Contractor shall take into consideration the existing foundation
structures and make necessary provisions in the fabricated components with the
approval of the Engineer-in-charge so that proper alignment, vertically and easy
connection / erection of structures is ensured, should this involve any extra work
on the part of the contractor beyond his normal scope, the same will be paid for
at mutually agreed rates.

All fabricated steel work shall be given one coat of Red Oxide / Zinc Chromate
primer conforming to Relevant IS code before erection. All fabricated steel work
shall be match marked suitably to facilitate their erection in position without any
difficulty.

Materials to be supplied by this organisation will be supplied in standard/random
sizes/lengths as stocked by BHEL. Hence the Contractor will be required to
receive extra materials to cover conversion, wastage, alteration etc. He shall do
so without any claim for extra payment, whatsoever on this account.

All breakages after the A.C. materials are handed over to the contractor shall be
to Contractor's account. As far as possible partially broken A.C. materials
should be cut suitably and used for smaller sizes with the approval of BHEL,
without any extra claim. A breakage allowance of 3% of the consumed quantity
is permissible for A.C. materials, if size of sheets supplied vary with actual
requirement the actual size as supplied shall be allowed, for material accounting.

The Contractor should prepare in advance cutting lists for materials so as to
obtain efficient and economical use of all types of materials including steel.

Normally no night work will be permitted. But in case of emergency and urgent
in nature where night work is warranted, the Contractor shall arrange for night
works providing all facilities including illumination at his own cost, after obtaining
written permission from Engineer-in-charge under intimation to Security and
Safety Departments.

The Contractor shall closely scrutinise all the drawings for the work issued by
this organisation and bring to the notice of the Engineer-in-charge any
discrepancies/ omissions noticed in the drawings before undertaking the actual
work.

M/s BHEL through their duly authorised representative shall have all reasonable
times access to the Contractor's premises or works and shall have the power at
all reasonable times to inspect any portion of the work or examine the materials
and workmanship of the structures during their manufacture and test. The
Contractor shall give notice in writing to the inspecting Engineer of BHEL when
the materials to be supplied are ready for inspection and test, no materials shall
be used on the fabrication work until the inspecting Engineer has certified in
writing that such materials have been inspected and approved by him. The
contractor shall provide at his own cost all facilities for the required tests on
fabricated structures as required by the Engineer-in-charge. Defective
fabrication structures shall be made good/replaced by the Contractor at his own
cost to the full satisfaction of BHEL. This also applies to loss or damage of raw
materials, if special tests only will be borne by BHEL.
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15.

16.

Weekly progress reports shall be submitted giving in detail the position of receipt
of raw materials, progress of fabrication and completion of fabricated structures
etc. The contractor shall submit at such times as may be requested by the
Engineer-in-charge, schedules showing the programme and order in which the
Contractor proposes to carryout the fabrication and erection works with dates
and estimated completion times for various portions of the work. Such
schedules shall be approved by the Engineer-in-charge prior to the starting of
the relevant works.

BHEL would expect the contractor to take up simultaneously wherever possible
both fabrication and erection of structures especially where a good deal of assembly
work, which is in fact a continuation of the fabrication work, is required to be done at
site. The painting and cloaking items of works, wherever possible, should be done
simultaneously to save time. The Contractor may with the prior approval of BHEL
sublet the work. The main contractor shall however, be responsible for all works
executed on his behalf by the sub-contractors.

SETTING OUT AND ERECTING OF STEEL WORK:

Erection of steel work shall generally be in accordance with the provision of IS
800 (Code of practice for use of structural steel in General Constructions).

Site assembly of members on the ground by welding, bolting or otherwise as
specified in  shall be inspected thoroughly by the Engineer-in-charge, or his
authorized representative and approved before erection.

All equipments, facilities and consumables for site fabrication as well as erection
plant requirement, etc., such as derricks, cranes, lifting tackles, wire ropes, chain
pulley blocks, jacks, winches etc. as necessary shall be arranged for by the
Contractor at his own cost. Care shall be taken to see that all equipments, tools
and tackles and wire ropes etc. in use are always in good working conditions
and fit for use. For all the tools and plants periodical calibration certificate from
approved agency should be obtained. The above lists should be enclosed
along with the tender.

Frames shall be lifted at such points that they will not buckle or deform.
Trusses shall be lifted only at nodes. Temporary bracing shall, if required, be
provided at no extra cost, to relieve erection stresses.

In the case of trusses and similar roof structures all or atleast a majority of the
purlins and wind bracings, shall be erected side by side with the erection of
these structures. Columns shall be erected true to plumb, (no screed bars
provided and fixed by the Contractor over the prepared pedestals), true to center
line, level and gauge of traveling cranes. Alignment of the columns, crane
girders and rails shall be done very carefully using high precision survey
instruments and necessary adjustments made to suit actual requirements. A list
of survey instruments proposed to be used shall be furnished in the
tender.

All damages to the steel work caused during the transit or otherwise shall be
made good to the full satisfaction of BHEL at Contractor's own cost, before
erection.

It shall be the sole responsibility of the Contractor to ensure accuracy of level,
plumb, span and alignment of steel work before erection of other components.
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18. PAINTING AFTER ERECTION:

a) All steel work shall be given two coats of approved brands of first quality
synthetic enamel ready mixed paint after erection (over the priming coat already
provided). Painting shall be done as per IS 800. The shade, make, quality and
other particulars of the paint proposed to be used, shall be subject to prior
approval by BHEL.

b) It is the responsibility of the Contractor to procure sufficient quantities of the
approved paints well in advance to ensure their availability in time.

19. TIME ALLOWED (Period of Contract)

The following programme should be strictly followed.

(i) Fabrication of structural steel works} Progressively from the date of award of
to be completed } work
(ii) Erection, painting of the above } Progressively from the date on
structures, supply and erection of } which completion of civil work and
cloaking items etc. to be completed } the readiness of site declared as fit for
} erection

20. The contractor will have to provide and fix the necessary screed bars etc. at his
own cost in proper line, level and position to facilitate the erection work. Further,
the contractor should lay and maintain necessary temporary approaches within his
working areas at his own cost to facilitate his work and for easy movement of
vehicles, cranes etc. deployed on the work. Only reasonable areas will be
provided by BHEL.

21. Till the expiry of the maintenance period of SIX MONTHS after the completion of
the entire contract work and handing over to BHEL, the contractor should retain
the minimum equipments and staff required and should carry out the maintenance
works with the least possible interference to the routine works of the new shop. Till
the expiry of the maintenance period the contractor shall be responsible for all
damages occurring due to any fault on his part or on the part of his workmen, sub-
contractor or other agencies engaged by him.

22. BHEL shall have the right to take possession of or use any completed or partially
completed part of the work. Such possession or use shall not be deemed to be
acceptance of any work not in accordance with the contract.

23. The contractor shall observe all safety regulations and take necessary safety
precautions as called for under the Factories Act or other relevant statute as
applicable including the use of safety boots, safety belts, helmets and other
equipments and accessories for ensuring safe execution of the contract and
freedom from accidents.

24. The rates quoted in the Bill of Quantities of the tender for the fabrication item shall
cover also the cost of preparation of DODL and similar incidental items.
Fabrication works shall be undertaken only after the issue of approval of shop
drawings.

25. The Contractor should co-operate with other contractors who may be executing

their work in the same area in order to facilitate efficient execution of the entire
project work in this area.
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26.

27.

28.

20.

30.

31.

32.

33.

34.

35.

BHEL is registered as an indentor for materials on rate contract with DGS & D.
Tenderers who are on DGS & D List of rate contracts should mention their rate
contract number and furnish a copy of the rate contract document with the tender.

The Guarantee / Warranty period for this contract shall be SIX MONTHS from the
date of completion of the entire work and handing over to BHEL. During this
period the successful tenderer shall be at site on his own expense for replacement
or repair of all defects arising out of faulty materials and/or workmanship.

Further particulars relating to design and fabrication and clarifications, if any, may
be obtained on reference to the Sr. Dy.General Manager/Civil / Factory, BHEL,
Tiruchirapalli-14 or his nominee.

The contractor shall engage a level-ll NDT Inspector for inspection of NDT works.

Inspection will be done by BHEL Staff/Agencies appointed by BHEL for the works
covered in the tender.

Painting, DFT of primer should be 25 micron.

Finish coat Painting, DFT 20 micron for each coat. Paint shall be of first quality
product of approved brand as per list of approved brands for materials enclosed in
the price bid.

Pre heating and post heating required shall be as per AWS (latest).

Welded qualification is to be done before commencement of the work and
approved & qualified welder only shall be engaged in work. Necessary testing

charges shall be borne by the contractor.

For the supply of material the manufacturer’s test certificate is to be produced.
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GENERAL QUALITY CONTROL PROCEDURE FOR STRUCTURAL STEEL WORKS

The following quality standards are required to be maintained in all the structural steel
fabrication components.
1. All the raw materials will be generally conform to IS 2062-1999 or equivalent.
2. The welding electrodes shall be kept in oven only.
3a. Submerged Arc welding has to be done for crane girder flange to web joints and built
up column as per the details given in the approved drawings.

3b. E7018 Welding electrode rods shall be used where the thickness of plates are 20mm
and more and as specified in the drawings issued.

3c. All the other weld in crane girder and butt welds in columns and beams shall be done
with E 7018 welding electrodes.

3d. All the welds in Nodal points of trusses and lattice girders shall be done with E 7018
welding electrodes.

4. Pre heating shall be done for plates having thickness 25mm & more and the
temperature shall be maintained by checking with thermal chalk, as per quality
standards.

5. All erection welding, of any component shall be done using E 7018 Welding
Electrode.

6. 100% visual check shall be carried out for raw materials and welding on all
components and the welding areas during inspection, to be tested for LPI/ MPI/ UT /
Radiography / PWHT as provided in the Quality Control Procedure.

7. Base plate to column shall be perfectly checked for perpendicularity.

8. All the components shall be checked for dimension at fit-up stage itself before the
commencement of welding operation.

9. Contractor shall buy & use Black Hex. bolts and nuts as per IS Specifications as
detailed below for fabrication & erection of steel structures.

Black Hex Bolts IS 1363 - 1984 Part—1 (Class 5.6/5.8)
Black Hex Nuts IS 1363 - 1984 Part - llI

Plain MS washer IS2016 - 1975

Taper washer for beams IS 5274 - 1975

Taper washer for channel 1S 5372 - 1975

Spring washer IS 3063 - 1964

10. Contractor shall buy & use the following welding consumables as detailed below:

a) SMAW Electrodes Manufacturer
No.
1. E 6013 & E 7018 D & H Secheron
2. E 6013 & E 7018 ESAB India Ltd.
3. E 6013 & E 7018 Modi Arc Electrode Co.
4, E 6013 & E 7018 D & H Welding Electrode (l) Ltd.
5. E 6013 & E 7018 Mantek Electrods (P) Ltd.
6. E 6013 & E 7018 Ador Welding Ltd.
7. E 6013 & E 7018 Varun Electrodes Pvt. Ltd.
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b)

c)

d)

11.

12.

13.

14.

SAW Wire

Sl.No.

Brand

1. AUTO melt Grade A

2 Mantek Grade A

3. Metaspool S1 dia. 4mm
4 OK Aut Rod 12.08 L

Flux

Sl.No.

1. Super S41
Mantek 22

Brand

2.
3. RMH Auto Weld Grade 1
4.

SWP40T

GMAW ( Co2)

Electrode
ER70S-6 Co2 WIRE
ER70S-6 Co2 WIRE
ER70S-6 Co2 WIRE
ER70S-6 Co2 WIRE
ER70S-6 Co2 WIRE
ER70S-6 Co2 WIRE

Brand
Automig-1
Esab MW1
Mantek Mig
Nouvarc
Autofil-6
Prima Mig/Mag

Manufacturer
Ador Welding

Mantek Wires
Precision Wires
ESAB India Ltd.

Manufacturer
Super Elec Inds

Mantek Welded Flux Co.
RMH Chemicals
Super Weld Prod

Manufacturer
Ador Welding Ltd.
Esab India Ltd., Chennai
Mantek Wiress
Nouveax Industries (P) Ltd., Kangayam
Voltrac Electrode Pvt. Ltd., Tirupathi.
Varun Electrodes Pvt. Ltd., Panipat.

Rolled steel sections of depth greater than 450mm need to be visually checked for
lamination before the process of fabrication. The doubtful area to be tested for LPI
and if lamination is found UT Test to be carried-out.

The welding code of practice, procedures, specifications for electrodes / consumables
etc., for manual welding and auto welding shall conform to AWS D1.1/D1.1M:2006
(Latest) and as per the QCP issued by BHEL component-wise.

All the fabrication and erection works shall have to be executed as per the QCP

issued by BHEL.

All the fabrication and erection works will be inspected for Quality Control by a third
party inspection agency as fixed by BHEL.
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS
LABOUR LAWS BY THE CONTRACTORS FOR BHEL

1. The Contractor shall not employ in connection with the work any person who has not
completed 18 years of age.

2. The Contractor shall in respect of labour employed by him either directly or through
subcontractors, comply with or cause to be complied with the following statutory provisions and rules
and in regard to all matters provided therein.

a) The Contract Labour (Regulation & Abolition) Act 1970 and the related
Tamil Nadu Rules.
The Minimum Wages Act 1948 and the related Tamil Nadu Rules.
The Payment of Wages Act 1936 and the related Tamil Nadu Rules.
The Factories Act 1948 and the related Tamil Nadu Rules.
The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.
The Employees State Insurance Act 1948.
) The Workmen Compensation Act 1923.
) The Industrial Disputes Act 1947.
i) The Payment of Bonus Act 1965.
and any other law or modifications to the above or to the Rules made thereunder from time to time.

O
=

Q20 Q0

REGISTRATION AND LICENSING

3. Every Contractor shall register his name with the Welfare Section of BHEL before taking up
the work awarded to him by giving the following information and getting a Code Number :

a) The Name of the Contractor

b) Nature of Contract Work

c) Period of work

d) Number of maximum labour employed by him on any one day

e) License No. & Date (Applicable in case of contractor employing 20 or
more workers)

f) Whether enrolled for PF, ESI, etc., and enrolment No.

This information is called for, for the purpose of informing the Inspectorate of Factories whenever
they call for information regarding contracts.

4. The Contractor employing 20 or more workmen is required to obtain license from the
authorities ( The Deputy Chief Inspector of Factories / Assistant Commissioner of Labour as the
case may be ). The license shall be amended and / or renewed wherever, there is an increase in the
workmen employed by him or in the event of contract being extended or renewed. The Contractor
shall inform the licence number to the BHEL Management before taking up the work.

5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and
document required by BHEL authorities for the purpose of fulfilling their obligations as Principal
Employer and / or Occupier of the Factory and shall render all necessary assistance for the same.

WAGES

6. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State
Minimum Wages as applicable under law from time to time.

The labourers engaged in this contract shall be paid additional payment as mentioned below
in addition to the payment of Minimum wages as stated above.

a) Unskilled Worker Rs. 3200 per month

b) Semi-skilled Worker Rs. 3700 per month
c) Skilled Worker / Supervisor Rs. 4100 per month
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Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of
Bonus Act 1965 for the total wages paid (i.e) Payment of minimum wages and additional
payment as mentioned above.

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to
the authorities concerned for the total wages paid ( i.e) Payment of minimum wages and
additional payment as mentioned above.

At present the Tamil Nadu State Government Minimum wages declared is enclosed for your
reference (Ref. Page No.14). Normally the revision will be with effect from 15t April of every
year. Tenderers are requested to quote their offer after taking into account of the above factor
also.

7. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage
period shall exceed one month.

8. The Contractor shall ensure payment of wages to the contract labour employed by him within
three days from the end of wage period in case the wage period is one week or a fortnight and in all
other cases before 10t day of the following month.

9. All Payment of wages shall be made on working days at the work site and during the working
time and on date notified in advance. In case the work is completed before the expiry of the wage
period final payment shall be made within 48 hours of the last working day.

10. Where the employment of any worker is terminated by or on behalf of the Contractor, the
wages earned by him shall be paid before the expiry of the second working day from the day on
which his employment is terminated.

11. Wages due to every worker shall be paid to him direct or to the person authorized by him in
this behalf. All wages shall be paid in current coin or currency in both.

12. The Contractor shall ensure the disbursement of wages in the presence of such authorized
representative of BHEL Management.

13. The above payment shall be verified by the authorized officer / representative of BHEL with
the following certificate of the payment sheet “Certified that the amount shown in Column No...........
has been paid to the workmen concerned in my presence on ........... at......

14. A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer in
charge each month in Form ‘A’.

15. A notice showing the wage period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy to be sent to the Welfare Department by the Contractor
under acknowledgement.

16. Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of
payment of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid
wages shall be displayed in Tamil and English in conspicuous places at the establishment and at
work site by the Contractor. The Contractor shall inform the BHEL Management every month the
details of contract labour engaged for contract in this following form :

Serial Number

Location

Period of work

No. of contract labour engaged during the month

No. of days worked

No. of men worked

) Wages paid to workers

The above statement shall be furnished to BHEL Management at the end of every month.

.
eooooTe
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REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

17. The following documents / formats under Contract Labour ( Regulation & Abolition ) Act 1970
and Tamil Nadu Rules thereunder shall be maintained by each contractor.

a) Register of persons employed by the Contractor

b) Employment Card

c) Service Certificate

d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime

Register, Register of Fines, Register of Advances etc.,

18. The Contractor shall display the abstract of the Contract Labour (Regulation&Abolition ) Act
and the Rules thereunder both in English and Tamil.

19. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer.

20. The Contractor shall submit the returns required under the Contract Labour (Regulation &
Abolition ) Act 1970 periodically to BHEL Management.

21. The Contractor shall without fail give upto date information in writing of the attendance of the
workers employed by him.

22. The Contractor shall ensure that his workers keep and produce their Employment Card when
coming to duty and take them back when leaving duty.

23. All the above registers and records shall be preserved in original for a period of three years.
All the registers, records and notice maintained under the Act and rules shall be produced on demand
by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

24, No worker shall be required or allowed to work on Sunday unless he has or will have a
holiday on anyone of the three days before or after the said day.

25. The Contractor shall inform BHEL Management in the prescribed form details of the contract
workers scheduled to work on Sunday, the day of rest and also indicate the substituted holiday in lieu
thereof. This shall be intimated two days in advance before his workmen are booked for work on
Sunday.

26. The contract labour working for more than nine hours in any day or for more than 48 hours
in any week shall be paid wages at the rate of twice the ordinary rate of wages in accordance with
the provisions of Sections 59 of the Factories Act 1948.

27. The Contractor shall provide all safety devices and personal protective equipment to his
workmen at his own cost and shall ensure that his workmen wear / use such devices or equipment
provided to them while doing the work and there should not be any relaxation on this.

28. The Contractor shall give four paid National Holidays to his workers, viz., 26t January, 1st
May, 15t August and 2™ October.

29. The Contractor shall ensure that his workmen vacate the premises after the shift is over.

30. The Contractor shall give leave with wages to his workmen who have worked for a period of
240 days or more in the Factory premises during a calendar year. This leave shall be allowed during
the subsequent calendar year at the rate of one day for every 20 days of work performed by the
worker during the previous calendar year. The worker whose services commences on a day other
than the first of January shall be entitled to leave with wages at the above rate (One day for every 20
days of work) only if he had worked for a minimum of 2 /3 of the total number of days in the reminder
of the calendar year. This leave will be admissible only during the subsequent calendar year.

31. No woman worker shall be required or allowed to work in the Factory except between the
hours of 6.00 A.M. and 7.00 P.M.
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33.

34.

35.

36.

37.

38.

39.

40.

41.

32. The Contractor shall comply with the provisions relating to Welfare and Health facilities as
provided in the Contract Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu
Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

Not withstanding anything contrary to this, in the event of accident the contractor shall be
required to fill injury report and submit the Engineer in charge immediately and ensure the
compliances of ESI / Workmen’s compensation Act, Factories Act and Rules made thereunder. He
shall also maintain a register of accident as per the Act.

The Contractor shall get the contract labour engaged by him insured under Workmen'’s
Compensation policy from General Insurance Corporation of India before actually starting the work of
contract. The insurance coverage should be for the entire period of Contract. The Contract shall
comply with the provisions of the Workmen’s Compensation Act 1923. (This should be read in
conjunction with the provisions of ESI Act )

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

The contractor shall ensure that all his workmen are covered under the Employee’s State
Insurance Act and produce to BHEL such Registration Number / Enrolment Number before executing
the contract work.

The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions
as well as employees’ contribution pursuance of the above scheme as fixed from time to time. The
Contribution payable presently is 1.75% wages to be recovered from his workmen and 4.75% of
wages to be contributed by the Contractor. Contributions recovered from employee and contribution
made by the contractor may be rounded to the next higher multiples of five paise.

The Contractor shall take note of any amendment that may be brought forth in the above
contribution rate and act accordingly.

The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / enrolment
number before awarding of contract work. As per the existing provisions every worker shall be
entitled and required to become a member of the fund. The employee’s contribution payable at
present is 12% of wages which will be recovered by the contractor from the wages of his workmen
and the contractor should pay equal contribution. The contractor is also liable to pay any
administrative charges in this behalf that may be decided from time to time. It will be the
responsibility of the contractor to ensure such contribution payable in respect of workmen employed
through sub-contractors also.

The Contractor shall take note of any amendment in the rate of contribution payable under
the scheme from time to time.

The Contractor shall within seven days of the close of every month submit to BHEL a
statement showing the amount of contribution payable / paid for employees engaged by him or
through him and shall also furnish to BHEL such information as Principal Employer is required to
furnish under the provisions of the ESI Act and PF as well as the schemes made thereunder to the
authorities concerned.

Whenever any sum of money is found to be recoverable from or payable by the contractor
under the above Act, the sum shall be deducted from any sum that may be due or which at any time
thereafter may become due to the Contractor under this contract or under any other contract or from
his security deposit. In case the recoveries are not sufficient to satisfy the claim, the contractor shall
pay the balance thereof on demand. In case any recoveries are made under this clause from
security deposit, the contractor shall immediately thereafter pay such further sums as may be
required to replenish the shortage caused by such recoveries in amount of security deposit.
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42.

43.

44,

The Contractor shall abide by all the labour and other laws applicable to contract labour /

worker under this contract and shall at all times keep BHEL indemnified against all loses, claims,
prosecutions under any law.

In case of non-compliance of any of the provisions of the Acts and in case BHEL having
complied with the same, BHEL will be entitled to recover the same from the contractor / sub-
contractor.

Non-exercise of any of the powers or rights available to BHEL hereunder or under any law,
shall not in any way operate as waiver thereof.

Note : The Specimen forms for the following are available in BHEL.

1)

Form ‘A’ -
Form IV -
Form XIlII -
Form XIV -
Form XV -
Form XVI -
Form XVII -

Form XIX -

CONTRACTOR

Payment Certificate

Application for License

Register of Workmen employed by contractor
Employment Card

Service Certificate

Muster Roll

Register of wages

Wage slip
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BHEL APPROVED BRANDS FOR THE FOLLOWING MATERIALS / ITEMS

SI.No. Material Manufacturing Co. Brand
1. Synthetic Enamel Paint Asian Apcolite
Berger Luxol
ICI Dulux gloss
2. Aluminium Paint Berger Berger Aluminium
3. Interior Emulsion Asian Royale
Berger Luxol Silk
ICI Supercote
4. Exterior Emulsion Asian ACE
ICI Supercote
5. Distemper Asian Tractor
Berger Bison
ICI Maxilite
6. Cement Paint Snowcem Snowcem
Agsarcem Agsarcem
7. A.C. Sheets Everest India Ltd. Everest |
Hyderabad India | Charminar
Ltd. Visaka
Visaka  Industries  Ramco
Ltd.
Ramco
8. G.l. Pipes TATA TATA
Zenith Zenith
TNT TNT
9. PVC Pipes Avonplast Avonplast
Finolex Finolex
Truebore Truebore
Vignesh Vignesh
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GENERAL CONDITIONS OF CONTRACT FOR LUMPSUM, ITEM RATES AND
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CHAPTER- |

1. DEFINITIONS

In these General Conditions of Contract, the following terms shall have the meaning
hereby assigned to them except where the context otherwise requires:-

a) The “CONTRACT” means the documents forming the tender and acceptance
thereof, together with all documents referred to therein including General and
Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and [/ or General
Summary attached to the form of tender, the Bharat Heavy Electricals Limited,
Schedule of Rates as amended and in force the Specifications and the
Drawings. All these documents as applicable taken together shall be deemed to
form one Contract and shall be complementary to one another.

b) The “TENDER DOCUMENTS” means the form of Tender the applicable
Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and / or General Summary, General and Special
Conditions of Contract and the Specification and / or Drawings as given to
Contractors on payment for the purpose of preparing their tenders.

c) The “WORK” means the work described in the tender documents in individual
work orders and/or accompanying Drawings and Specifications as may be
issued from time to time to the Contractor by the Engineer—in— charge within the
powers conferred upon them, including all modified or additional works and
obligations to be carried out either at the site or at any Factory Workshop or
other place as required for the performance of the Contract.

d) The “SITE” means the lands and/or other places on, in into or through which the
work is to be executed under the Contract or any adjacent land, path or street
which may be allotted to or used for the purpose of carrying out the contract.

e) The “CONTRACTOR” means the individual, firm or Company, whether
incorporated or not undertaking the work and shall include the legal personal
representatives of such individuals or the persons composing the firm or
Company, or the successors of the firm or Company and the permitted assigns
of such individual or firm or Company.

f) The “ Engineer—in—charge” means the Engineer who is incharge for the works
referred.

CHAPTERIII

SCOPE OF CONTRACT

2. Heading to the Contract:
The heading to these conditions shall not effect the interpretation thereof.

3. Contract Documents

The Accepting Officer shall furnish to the Contractor on demand “FREE OF
COST” three copies of sighed drawings and one copy of the signed agreement
comprising of preamble to agreement, General and Special Specifications,
Schedule ‘A’, ‘B’, ‘C’, & ‘E’, etc., (but excluding General Conditions of Contract
and Drawings) and three copies of all further drawings issued during the
progress of work.

CONTRACTOR 74 ACCEPTING OFFICER



However, for any additional copies of the agreement or drawings required by the
Contractor the same will be supplied on payment at the specified cost.

The Contractor shall keep one copy of all the Drawings and the Specifications at
the site and the Engineer-in-charge or his representative shall have access to
them at all reasonable times.

None of these documents shall be used by the contractor for any purpose other
than that of this contract.

The Contractor shall take necessary steps to ensure that all persons employed
on any work in connection with this contract have noticed that the Indian official
Secrets Act 1923 (XIX of 1923) applies to them and shall continue so to apply
even after the execution of such works under the contract.

Works to be Carried Out

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all
labour, materials, tools, plants equipment and transport which may be required
in preparation for, and in the entire execution and full completion of the work.
Schedule ‘A’ shall be deemed to have been prepared in accordance with good
practice and recognized principles and unless otherwise stated, the descriptions
given therein shall be held to include waste on materials carriage and cartage,
lead, return of empties, hoisting, setting, fitting in position and all other labour
necessary in and for the entire execution and full completion aforesaid. Any
error in description or quantity in schedule ‘A’ or any omission there from shall
not vitiate the Contract or release the Contractor from the execution of the whole
or any part of the work comprised therein according to the Drawings and
Specifications, or from any of his obligations under the Contract. The insertion
of the name of any firm of suppliers in the Tender Documents is for the purpose
of obtaining a particular class or quality of materials or workmanship but the
articles or materials specified may be obtained from any other firm subject to
prior written approval of the Engineer — in — charge.

In the case of a discrepancy between Schedule ‘A’ the specification and / or the
Drawing, the Accepting Officer shall be the sole deciding authority as to which
shall prevail and his decision shall be final and conclusive. If neither Drawings
nor Specifications contain any mention of minor details of construction, which in
the opinion of the Accepting Officer whose decision shall be final and conclusive,
are reasonable and obviously and fairly intended for the satisfactory completion
of the work, such details shall be provided by the Contractor without any extra
cost as if they were specially mentioned and shall be deemed to be included in
the contract.

The contractor will be deemed to have satisfied himself as to the nature of the
site, local facilities of access and all matters affecting the execution and
completion of the work. No extra charges consequent on any mis-understanding
in these respects or otherwise will be allowed.

Provisional Items

The full amount of provisional lumpsums and the value annexed to each
provisional item inserted in the tender documents shall be deducted from the
contract sum and the value of work ordered and executed thereunder shall be
ascertained by measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from the
Engineer-in-charge.

The extent of quantities or items described as “Provisional” shall not be held to

guarantee or limit the amount and description of the work to be executed by the
contractor either in respect of the items concerned or the work as a whole.
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No addition or deduction shall be made by the Contractor to the amount of the
provisional lumpsums as included in the tender documents.

Deviations

The contractor shall not make any alteration in addition to or omission from the
work as described in the tender documents except in pursuance of the written
instructions of the Engineer-in-charge. No such deviation from the work
described in the tender documents shall be valid unless the same has been
specifically confirmed and accepted by the Accepting Officer in writing and
incorporated in the contract.

The Accepting Officer may deviate either by way of addition or deduction, from
the work so described, provided that the contract sum be not thereby varied on
the whole by more than the percentage set out in the tender documents. The
value of all addition and deductions will be added to, or deducted from the
contract sum. Whenever the Accepting Officer intends to exercise such a right,
his intention shall specify the deviations which are to be made, the lumpsum
assessment or the proposed basis of payment, the extra time allowed, if any,
and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be
notified by him in writing to the Engineer-in-charge within Seven days from the
date of such order, but under no circumstances shall the work be stopped
(unless so ordered by the Engineer-in-charge) owing to differences or
controversy that may arise from such an objection. In the absence of such a
notification of objection by the contractor, he will be deemed to have accepted
the order and the conditions stated therein. In the event of the contractor failing
to agree with the Engineer-in charge regarding the terms of the proposed
deviation, the objection shall be referred to the Project Manager whose decision
shall be final conclusive and binding on the Contractor.

Time

Time is the essence of the contract and is specified in the tender document or in
each individual Work Order.

As soon as possible after the contract is let or any substantial Work Order is
placed and before work under is to begin, the Engineer-in-charge and the
Contractor shall agree to a Time and Progress Chart. The Chart shall be
prepared in direct relation to the time stated in the Tender Documents or the
Work Order for the completion of the individual items there of and/the contract or
order as a whole. It shall indicate the forecast of the dates for the
commencement of the various trade processes or sequences of the work, and
shall be amended as may be required by agreement between the Engineer-in-
charge and the Contractor within the limitation of the time imposed in the Tender
Documents or Order

In the absence of any specific Time and Progress chart to be agreed to between
the Contractor and the Engineer—in—charge, the contractor shall ensure and
maintain uninterrupted progress of the work such that the entire work shall be
completed within the time imposed in the Tender Documents or Order and that
the proportion of work completed upto any time in relation to the entire work to
be under the Contractor Order shall not be less than the proportion that the time
elapsed bears to the total time of completion provided in the Tender Documents
or Order.

The contractor shall suspend the execution of the work, or any part or parts
thereof whenever called upon in writing by the Engineer—in—charge to do so, and
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shall not resume work thereon until so directed in writing by the Engineer —in—
charge. The Contractor will be allowed an extension of time for completion not
less than the period of suspension. However, no other claim in this respect for
compensation or otherwise however will be admitted. Provided the cause for
suspension is not attributable to any default on the contractor’s part to proceed
with or fulfill the contractual obligations. This may also be extended to allow for
alteration of work made by the deviation order.

Stores and Materials

The Contractor shall, at his own cost and expense, provide all materials required
for the works, other than those listed in Schedule ‘B’, which are to be supplied by
Bharat Heavy Electricals Limited. All materials to be supplied by the Contractor
shall be of the best kind as described in the specifications and the Contractor
shall, if requested by the Engineer—in—charge, furnish proof to the satisfaction of
the Engineer-in-charge, that the materials so comply with the specifications.

The contractor shall, at his own expense and without delay, supply samples of
materials proposed to be used in the execution of the work for approval of the
Engineer—in—charge, who may reject the materials not corresponding either in
quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the
cost of loading, transporting to site, unloading, storing under cover as required
assembling and jointing the several parts together as necessary and
incorporating or fixing these stores materials in the work, including all
preparatory work of whatever description as may be required, and of closing,
preparing, loading and returning empty cases or containers to the place of issue
without any extra charges.

Delay and Extension of Time:

if, in the opinion of Engineer—in—charge the work is delayed:
i) by reason of abnormally bad weather, OR
ii) by reason of serious loss or damage by fire, OR

iii) by reason of Civil commotion, local combination of workmen strike or
lockout, affecting any of the trades employed on the work OR.

iv) by delay on the part of the agency or tradesman engaged by BHEL in
executing work not forming part of this contract, OR

v) by reason of any other cause which in the absolute discretion of the
Engineer—in—charge is (when he is the Accepting Officer of the Contract)
beyond the Contractor's reasonable control, than in such case the
Accepting Officer on the recommendation of the Engineer-in-charge (or
higher authority) may make fair and reasonable extension in the
completion dates of the individual items of work or the contract as a
whole. Such extension which will be communicated to the Contractor by
the Engineer—in—charge in writing shall be final and binding on the
Contractor. No other claim in this respect for compensation or other—
wise howsoever is admissible. Upon the happening of any such event
causing delay, the Contractor shall immediately given notice thereof in
writing to the Engineer-in-charge but shall nevertheless use constantly
his best endeavour to prevent or make good the delay and shall do all
that may reasonably be required to the satisfaction of the Engineer—in—
charge to proceed with the work.
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10.

11.

12.

13.

14.

14.

15.

Patent Rights:

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee
of B.H.E.L against any action, claim or proceeding relating to infringement or the
use of any patent or design or any alleged patent or design rights, and shall pay
any royalties which may be payable in respect of any article / or part there of
included in the contract.

In the event of any claims being made or action brought against B.H.E.L or any
agent, or servant or employee of BHEL in respect of matters aforesaid the
Contractor shall immediately be notified thereof for taking necessary action
provided that payment of indemnity shall not apply when such infringement has
taken place in complying with the specific directions issued by the BHEL but the
Contractor shall pay any royalties payable in respect of any such use.

Octroi and Other Duties:

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on
material obtained for the work (excluding materials provided by B.H.E.L on
payment) shall be borne by the contractor.

Royalties:

Royalties fixed from time to time as per prevalent local rules will be recovered for
materials, which the Contractor may be allowed to remove from quarries situated
on land which is in charge of the B.H.E.L authorities.

Plant and Equipment:

The Contractor, shall at his own expense, supply all tools, plant and equipment
(here-in-after referred to as T & P) required for the execution of the contract
other than those listed in Schedule ‘C’ which subject to their availability may be
hired by B.H.E.L., to the Contractor or issued free for use in the execution of the
work as specified in Tender Documents.

Assignment or Transfer of Contract:

The Contractor shall not, without the prior written approval of the Accepting
Officer, assign or transfer the Contract or any part thereof, or any share, or
interest therein to any other person. No sum of money which may become
payable under the Contract shall be payable to any person other than the
Contractor unless the prior written approval of the Accepting Officer to the
assignment or transfer of such money is given.

(a) Sub Contract:

The Contractor shall not sub-let any portion of the Contract without the prior
written approval of the Accepting Officer.

Compliance to Regulations and Bye Laws:

The Contractor shall conform to the provision of any statute relating to the work
and regulations and bye-laws of any local authority and of any water and lighting
Companies or Undertakings with whose system the work is proposed to be
connected. He shall, before making any variation from the drawings or the
specifications that may be necessitated for such connections give the Engineer—
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16.

16.1

in— charge notice, specifying the variation proposed to be made and the reasons
there for and shall not carry out any such variation until he has received
instructions from the Engineer—in—charge in respect thereof. The contractor
shall be bound to give all notice required by Statute Regulations or Bye-laws as
aforesaid and to pay all fees, and taxes payable to any authority in respect
thereof.

CHAPTERIII

PERFORMANCE OF THE CONTRACT

Security Deposit

Security Deposit should be collected from the successful tenderer. The rate of

Security Deposit will be as below:

Upto Rs. 10 lakh 10%

Above Rs. 10 lakh upto Rs.50 lakh 1 lakh + 7.5% of the amount Exceeding
Rs.10 Lakh

Above Rs. 50 lakh 4 lakh + 5 % of the amount exceeding
Rs.50 Lakh

At least 50% of the security Deposit should be furnished before start of the
work by the contractor in the form of Demand Draft / Bank Guarantee.

Security Deposit may be furnished in any one of the following forms :-

i) Cash (as permissible under the Income Tax Act)

i) Pay Order, Demand Draft in favour of BHEL.

iii) Local cheques of scheduled banks in the name of BHEL subject to realization.

iv) Securities available from Post Offices such as National Savings Certificates,
Kisan Vikas Patras etc. (Certificates should be held in the name of Contractor
furnishing the security and duly pledged in favour of BHEL and discharged).

v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as
defined in the Companies Act subject to a maximum of 50% of the total security
deposit value. The balance 50% has to be remitted either by cash or in the other
form of security. The Bank Guarantee format should have the approval of
BHEL.

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial
Institutions as defined in the Companies Act . The FDR should be in the name
of the contractor, A/C BHEL, duly discharged on the back.

vii) Security deposit can also be recovered at the rate of 10% from the running bills.
However in such cases at least 50% of the Security Deposit should be collected
before start of the work and the balance 50% may be recovered from the running
bills.

viii) EMD of the successful tenderer shall be converted and adjusted against the
security deposit.

ix) The security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against SI. No. (iv) and (vi) above will be
subject to hypothecation or endorsement on the documents in favour of
BHEL. However, BHEL will not be liable or responsible in any manner
for the collection of interest or renewal of the documents or in any other
matter connected therewith.
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17.

18.

All compensation or other sums of money payable by the Contractor to BHEL,
under the terms of this Contract or under any other contract with BHEL, may be
deducted from the Security Deposit or realized by the sale of the Securities or
from the interest arising there from or from any sums which may be due or may
become due to the Contractor payable by BHEL, on any account whatsoever
against this Contract or any other Contract with BHEL, and in the event of his
Security Deposit being reduced by reason of such deductions or sale as
aforesaid, the Contractor shall, within seven days thereafter, make good in cash
or in securities endorsed as aforesaid, any sum or sums by which the Security
Deposit has been so reduced.

50% of the Security Deposit / may be refunded on completion of the work after
payment of the final bill and the balance 50% of the Security Deposit is
refundable only after the expiry of the maintenance period of six (6) months from
the date of completion of work as stipulated in the Contract concerned.

Order under the contract

All orders, notices etc., to be given under the contract shall be in writing
typescript or printed and if sent by registered post to the address given in the
tender of the contractor, shall be deemed to have been served on the date when
in the ordinary course they would have been delivered to him.

The contractor shall carry out without delay all orders given to him.
Admission to site

The Contractor shall not enter on (other than for inspection purposes) or take
possession of the site unless permitted to do so by the Engineer-in-charge. The
portions of the Site to be occupied by the Contractor will be clearly defined and
marked on the site plan, and the Contractor will on no account be allowed to
extend his operations beyond these areas.

The Contractor shall provide, if necessary or required at the Site, temporary
access there to and shall alter, modify and maintain the same as required from
time to time. He shall take out and clear away the access route when no longer
required and restoring the area to its original condition.

The Engineer-in-charge shall have power to execute other works (whether or not
connected with the work in the contract agreement) on the site
contemporaneously with the execution of the original work and Contractor shall
give reasonable facilities for this purpose.

B.H.E.L reserves the right of taking over, at any time, any portion of the site
which they may require and the Contractor shall at his own expense clear such
portion forthwith. No photographs of the Site or of the work or any part there of
shall be taken, published or otherwise circulated without the prior approval of the
Engineer-in-charge.

No such approval shall however exempt the contractor from complying with any
statutory provisions in regard to the taking and publication of such photographs.

B.H.E.L Officials connected with the Contract shall have the right of entry to the
Site at all times.

Engineer - in charge shall have the power to exclude from the site any person
whose admission there to may, in his opinion be undesirable for any reason
whatsoever.
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19.

20.

Contractor’s Supervision

The Contractor shall either himself supervise the execution of the Contract or
shall appoint a competent Agent approved by the Engineer—in—charge to act in
his stead. The contractor shall employ an Engineer/Agent having at least a
‘Degree of Bachelor of Civil Engineering’ from a recognized University/on any
work with a Contract value exceeding rupees two lakhs, and having at least a
Diploma in civil Engineering from a recognised college, on work with a contract
value exceeding Rs. 50,000/- but not exceeding rupees two lakhs.

The Employment of an Engineer/Agent as aforesaid shall not be necessary if the
Contractor himself in possession of a recognized technical qualification and is in
opinion of the Engineer-in-charge capable of receiving instructions of the
Engineer—in—charge and of executing the work to the satisfaction of the
Engineer—in—charge. If the Contractor fails to appoint a suitable Engineer/ Agent
as aforesaid, the Engineer—in—charge shall have full powers to suspend the
execution of work and stop payment of any advances that may have become
due until such date as a suitable Engineer/Agent is appointed and the contractor
shall be held responsible for the delay caused to the work and no extension of
time on this account shall be given to him as stipulated in condition (9) above.

Orders given to the Contractor’'s Agent/Engineer shall be considered to have the
same force as if they had been given to the Contractor himself.

The contractor or his Agent shall be in attendance at the site during all working
hours and shall superintend the execution of work with such additional
assistance in each trade as the Engineer—in - charge may consider necessary.

The contractor or his accredited agent shall attend when required and without
making any claim for doing so, either the Office of the Engineer—in—charge or the
work site to receive instructions.

The Engineer—in—charge shall have full powers, and without assigning any
reason to require the Contractor immediately to cease to employ in connection
with the Contract any Agent, servant or employee whose continued employment
is, in his opinion undesirable.

The Contractor shall not be allowed any compensation on this account.
LABOUR

The Contractor shall employ labourer in sufficient numbers either directly or
through sub-contractors to maintain the required rate of progress and of quality
to ensure workmanship of the degree specified in the Contract and to the
satisfaction of the Engineer-in-charge. The Contractor shall not employ in
connection with the works any person who has not completed his fifteen years of
age.

The Contractor shall furnish to the Engineer-in-charge at the intervals specified
by him, a distribution return of the number and description by trades of the work
people employed on the works. The Contractor shall also submit on the 4t and
19t of every month to the Engineer-in-charge a true statement showing in
respect of the second half of the preceding month and the 1st half of the current
month (i) the accidents that occurred during the said fortnight showing
the circumstances under which they happened and the extent of damage and
injury caused by them and (ii) The number of female workers who have been
allowed maternity benefit as provided in the Maternity Benefit Act, 1961 or Rules
made thereunder and the amount paid to them.
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The Contractor shall pay to labour employed by him either directly or through
sub—contractors wages not less than fair wages as defined in the Contractor’s
Labour Regulations.

The contractor shall in respect of labour employed by him either directly or
through sub — contractors comply with or cause to be complied with Contractor’s
Labour Regulations in regard to all matters provided therein.

The Contractor shall comply with the provisions of the Payment of Wages Act
1936, Minimum Wages Act 1948, Employers liability Act 1938, Workmen’s
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act
1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or
any modifications there of or any other law relating thereto and rules made
thereunder from time to time.

The contractor shall be liable to pay his contribution and the employees’
contribution to the State Insurance Scheme in respect of all labour employed by
him for the execution of the contract, in accordance with the provision of “ The
Employees” State Insurance Act, 1948” as amended from time to time. In case
the contractor fails to submit full details of his account of labour employed and
the contribution payable, the Engineer—in—charge shall recover from the running
bills of contractor an amount of contribution as assessed by him. The amount so
recovered shall be adjusted against the actual contribution payable for
Employees’ State Insurance.

The Engineer—in—charge shall on a report having been made by an Inspecting
Officer as defined in the Contractor’'s labour Regulations have the power to
deduct from the moneys due to the Contractor any sum required or estimated to
be required for making good the loss suffered by the worker or worker by reason
of non-fulfilment of the Conditions of the Contract for the benefit of workers,
non-payment of wages or of deductions made from his or their wages which are
not justified by the terms of the Contract or non-observance of the said
Contractor’s Labour Regulations.

The Contractor shall indemnify the B.H.E.L against any payments to be made
under and for observance of the Regulations aforesaid without prejudice to his
right to claim indemnity from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the
provisions of the aforesaid Contractor’'s Labour Regulations, as amended from
time to time or furnishing any information or submitting or filling any form /
Register/Slip under the provisions of these Regulations which is materially
incorrect then on the report of the Inspecting Officers as defined in the
Contractor’s Labour Regulation, the Contractor shall without prejudice to any
other liability pay to the B.H.E.L a sum not exceeding Rs. 50/- as liquidated
damages for every default breach or furnishing, making submitting, filling
materially incorrect statement as may be fixed by the Engineer—in—charge and in
the event of the Contractor’s default continuing in this respect, the liquidated
damages may be enhanced to Rs. 50/- per day for each day of default subject to
a maximum percent of the estimated cost of works put to tender.

The Engineer in charge shall deduct such amount from bills or security deposit
of the Contractor and credit the same to the Welfare Fund constituted under
Regulations. The decision of the Engineer-in-charge in this respect shall be final
and binding.
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22,

23.

21.

Model Rules for Labour Welfare

The Contractor shall at his own expense comply with or cause to be complied
with Model Rules for Labour welfare as appended to these Conditions or rules
framed by Government from time to time for the protection of health and for
making sanitary arrangements for workers employed directly/or indirectly on the
works. In case the Contractor fails to make arrangements as aforesaid, the
Engineer—in— charge shall be entitled to do so and recover the cost thereof from
the Contractor.

Safety Code

The Contractor shall at his own expense arrange for the safety provisions as
appended to these conditions or as required by the Engineer — in — charge, in
respect of all labour directly or indirectly employed for performance of the works
and shall provide all facilities in connection therewith. In case the Contractor
fails to make arrangements and provide necessary facilities as aforesaid, the
Engineer— in—charge shall be entitled to do so and recover the cost thereof from
the Contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or the
provisions relating to report on accidents and to grant of maternity benefits to
female workers shall make the Contractor liable to pay to the B.H.E.L as
liquidated damages an amount not exceeding Rs. 50/- for each default or
materially incorrect statement. The decision of the Engineer—in—charge in such
matters based on reports from the Inspecting Officers as defined in the
Contractor’s Labour Regulation as appended to these conditions shall be final
and binding and deductions for recovery of such liquidated damages may be
made from any amount payable to the Contractor.

WATER

The Contractor shall allow in his Tender and provide at his cost all water
required for the work or his employees on the work, together with all pipes and
fittings or other means that may be necessary or required to ensure a proper and
ample supply of water for all purposes connected with the work.

Water will be supplied from the BHEL supply system, or other sources at one
point fixed by the Engineer-in-charge on the site of work at free of cost. The
Contractor shall make necessary arrangement for lifting pumping, carrying or
conveying the water as required at his own cost.

Temporary Workshops, Stores Etc.

The Contractor shall, during the progress of the work provide, erect and maintain
at his own expense all necessary temporary workshops, stores, offices, etc.,
required for the proper and efficient execution of the work. The planning, siting
and erection of these buildings shall have the approval of the Engineer-in-charge
and the Contractor shall at all times keep them tidy and in a clean and sanitary
condition to the entire satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared away

and the site restored and left in a clean and tidy condition to the entire
satisfaction of the Engineer-in-charge.

Stores and Materials on Site

All stores and materials required for the work are to be deposited by the
Contractor only in places to be indicated by the Engineer-in-charge.
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Where in accordance with the contract stipulations certain Stores & Materials
(for incorporation in the work) are to be issued to the Contractor by the BHEL as
detailed under Schedule 'B’ such items will be so issued only to the extent
required for the actual completion of the work as stipulated in the contract.
The decision of the Engineer-in-charge regarding the quantities to be issued as
above shall be final and binding on the contractor. For any excess quantities
consumed on the work upto 5% over the theoretical consumption will be charged
at issue rates and excess consumption beyond this limit, their cost will be
recovered from the Contractor at punitive rates which will be 100% (Hundred
Percent) more than the issue rates of the BHEL as specified in the Instructions
to the Tenderers.

In regard to the materials and stores which may be issued to the Contractor by
BHEL the Contractor shall give the Engineer-in-charge reasonable notice in
writing of his requirements of such stores and materials and on the approval of
his demand being notified to him, he shall make immediate arrangements for
drawing the same. Such stores and materials shall be transported by the
Contractor at his own expense direct from the place of issue to the site of the
work, unless prior written approval is obtained from the Engineer-in-charge to
take them to a Store or Workshop elsewhere.

The Contractor shall have to build a weather proof shed for the storage of
cement required for 15 days consumption of the work.

BHEL Officers connected with the Contract shall have the power at any time to
inspect and examine any stores or materials intended to be used in or on the
work, whether on the site or at any factory or workshop or other place where
such stores or materials are being fabricated or manufactured or at any place
where the same are lying and the contractor shall give necessary facilities for
such inspection and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or
materials supplied by the Contractor who shall provide at his own expense all
facilities which the Engineer-in-charge may require for this purpose. If at the
discretion of the Engineer-in-charge an independent expert is employed to make
any such tests his charges shall be borne by the Contractor only if the test
discloses that the said stores or materials are not in accordance with the
provisions of the Contract.

Should the Engineer-in-charge consider at any time during the construction or
re-construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the
stores or materials provided by the Contractor are unsound or of a quality
inferior to that contracted for or otherwise not in accordance with the contract (in
respect whereof the decision of the Engineer-in-charge shall be final and
conclusive) the Contractor, shall on demand, in writing from the Engineer-in-
charge specifying the Stores or materials complained of, notwithstanding that the
same may have been inadvertently passed, certified and paid for, forthwith
remove the stores or materials so specified and provide other proper and
suitable stores or materials at his own expense; to the entire satisfaction of the
Engineer-in-charge and in the event of his failing to do so within a period to be
specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace within others the stores or materials complained of at the
risk and expense in all respects of the Contractor. The liability of the contractor
under this condition shall not extend beyond the maintenance period aforesaid
except as regards stores or materials which the Engineer-in-charge shall have
previously given notice to the contractor to replace. (*MAINTENANCE PERIOD
for any work under this Organisation will be SIX MONTHS FROM THE DATE OF
ACTUAL COMPLETION of the particular work and handing over to B.H.E.L).
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All stores and materials brought to the Site shall become and remain the
property of B.H.E.L and shall not be removed from the site without prior written
approval of the Engineer-in-charge. However, when the work is finally
completed, the Contractor shall at his own expense forthwith remove from
the site all surplus stores or materials originally supplied by him and upon such
removal, the same shall revert in and become the property of Contractor. All
B.H.E.L Stores and materials issued to Contractor for in-corporation or fixing in
the work and which, making due allowance for reasonable wear and tear/or
waste, have not on completion of the work been so incorporated or fixed, shall
be returned by the Contractor at his own expense to the place of issue.

Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L
will be given to him at a price based on the prevailing market rate but not
exceeding that at which the said stores and materials were originally issued to
him but due consideration shall be given to the allowance claimed by B.H.E.L in
respect or any depreciation or damage suffered by the stores and/or materials
whilst in the custody of the Contractor regarding which the decision of Engineer-
in-charge shall be final and conclusive.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)
any stores, supplied by B.H.E.L have either during currency of the work or after
completion of the work whilst under the custody of the Contractor, become
damaged to such an extent that they cannot be usefully utilized, either in the
same work or in other works, the Engineer-in-charge shall not accept the stores
and in the event of his rejection the contractor shall be charged for the said
Stores at a rate as fixed by the Accepting Officer. The Contractor shall not be
entitled to any claim whatsoever on this account.

Tools and Plants on site:

All tools, plants and equipment brought to the site shall become the property of
B.H.E.L and shall not be removed from the site without the prior written approval
of the Engineer-in-charge when the work is finally completed or the Contract is
determined for reasons other than the default of the Contractor he shall forthwith
remove from the site all tools, plants, equipments etc., (other than those as may
have been provided by B.H.E.L) and upon such removal, the same shall in, and
become the property of the Contractor.

Statement of Hire Charges:

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L
tools, plants, equipments etc., shall be given to the Contractor by the Engineer-
in-charge.

Precaution Against risks:

The Contractor shall be responsible for providing at his own expense, for all
precautions to prevent loss or damage from any and all risks and to minimize the
amount of any such loss or damage and for the necessary steps to be taken for
the said purpose until the works have been handed over complete in all respect
of the Engineer-in-charge.

The Contractor shall provide all watchmen necessary for the protection of the
site, the work, the materials, tools, plants, equipments and anything else lying on
the Site during the progress of the work. He shall be solely responsible for and
shall take all reasonable and proper steps for protecting, securing, lighting and
watching, all places on or about the work and the Site which may be dangerous
to any person whomsoever.
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Notices and Fees:

The Contractor shall give all notices required by any Statutory provision or by the
regulations and/or bylaws of any local Authority and/or of any Public Service,
Company or Authority affected by the work or with whose system the same are
or will be connected. The Contractor shall pay and indemnify B.H.E.L against
any fees and charges payable under such Acts. Regulation and/or byelaws in
respect of the work and shall make and supply all drawings and plans required in
connection with any such notice.

Setting out of the Works and Protective and Maintaining
Signals and Works:

The Engineer-in-charge shall supply dimensioned drawings, levels and other
information necessary to enable the contractor to set out the work. The
Contractor shall at his own expense set accurately according to the drawings
and figured dimension thereon, all the work comprised in the contract and any
extras or additions there-to and shall be solely responsible for their being so set
out and executed. All bench marks, pegs, signals on the surface, alignment
stones, milestones and all similar marks whether put in by B.H.E.L Authorities
for the purpose of checking the Contractor's work or in the nature of
permanent survey marks will during the tenure of the contract, be under the
care of the Contractor who shall, at his own expense, take,all proper and
reasonable precautions and care to preserve and maintain them in their true
position. In the event of these marks being disturbed or obliterated by accident
or due to any other cause whatsoever, the same may, if deemed necessary, be
replaced by the Engineer-in-charge at the Contractor’s expense and the cost
thereof deducted from any money then or thereafter becoming due to the
Contractor.

Where requested by the Contractor, the level marks, center line and chainage
pegs corresponding to those shown on the Drawing will be pointed out to the
Contractor on the ground but all bench marks or chainage pegs additional to
those shown on the Drawing will be set out by BHEL authorities.

Site Drainage:

All water that may accumulate on the site during the progress of the work or in
trenches and excavations shall be removed to the entire satisfaction of the
Engineer-in-charge and at Contractor’s expense.

Excavations, Relics Etc.

Material of any kind obtained from excavation on the site shall remain the
property of BHEL and shall be disposed off as Engineer-in-Charge directs.

All gold, silver, oil and other minerals of any description and all precious stones,
coins, treasures, relics, antiques and other similar items which may be found in
or upon the site shall be the property of Bharat Heavy Electricals Limited and the
Contractor shall duly preserve the same to the satisfaction of the BHEL and shall
from time to time deliver the same to such person or persons as the B.H.E.L
may appoint to receive the same.

Foundations

The Contractor shall not lay any foundations until the excavations for the same
have been examined and approved in writing by the Engineer-in-charge.
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Covering-in Work

The Contractor shall give reasonable notice in writing to the Engineer-in-charge
whenever any work is to be permanently covered up or concealed, whether by
earth or other means so that it can finally be inspected or measured if
necessary. In default of so doing, the Contractor shall, if required by the
Engineer-in-charge uncover such work at his own expense.

Approval of works by Stages:

All work embracing more than one process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice in
writing to the Engineer-in-charge when each stage is ready. In default of such
notice being received, the Engineer-in-charge shall be entitled to approve the
quality and extent thereof at any time he may choose and in the event of any
dispute, the decision of the Engineer-in-charge thereon shall be final and
conclusive.

Execution of the Work:

The work shall be executed in a workman-like manner and to the satisfaction in
all respects of the Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the
Contractor in respect of the execution of the Work in a “Work Site Order Book”
maintained at his office and the Contractor shall visit this office daily and shall
confirm receipt of such instructions by signing the relevant entries in this book.
Such entries will rank as order or notices in writing within the intent and meaning
of these conditions.

Day Work:

No day-work shall be performed without the prior written instructions of the
Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the
start of any work ordered to be executed by day-work and shall deliver to the
Engineer-in-charge within two days of the end of each pay week a return in
duplicate giving full detailed accounts of labour and materials for that pay-week.
One copy of each of these returns, if found correct, will be certified by the
Engineer-in-charge and returned to the contractor and must be produced at the
time of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with
each delivery of materials for day-work and the Contractor will be furnished with
a receipt signed by the Engineer-in-charge specifying the description, quantities
weight or measurement (as the case may be) of the articles approved, reference
will be made in this receipt in the return aforesaid and the Contractor’s Bill.

In the case of Lumpsum Contracts, the rates to be charged and the percentage
addition for profit and establishment charges, etc., will be agreed upon between
the Accepting Officer and the Contractor prior to the execution of the work.

Inspection of the Work:

B.H.E.L Officers concerned with the Contract shall have power at any time to
inspect and examine any part of the work and the Contractor shall give such
facilities as may be required to be given for such inspection and examination
Should Engineer-in-charge consider, at any time during the expiry of the
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maintenance period, that any work has been executed with unsound, imperfect
or unskilled workmanship or of a quality inferior to that contracted for or not
otherwise in accordance with the contract (in respect) whereof the decision of
the Engineer-in-charge shall be final and conclusive the Contractor shall on
demand in writing from the Engineer-in-charge specifying the fault
notwithstanding that the same may have been inadvertently passed, certified
and paid for, forthwith rectify or remove and reconstruct the work so specified in
whole or in part as the case may be required at his own expense to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so
within a period to be specified by the Engineer-in-charge in his demand as
aforesaid, the Engineer-in-charge may carry out the work by other means at the
risk and expense in all respects of the Contractor. However, the liability of the
Contractor under this condition shall not extend beyond the maintenance period
except as regards workmanship which the Engineer-in-charge shall have
previously given notice to the Contractor to rectify.

Responsibility for Building:

In the event of any building or part of any building being handed over to the
Contractor for the execution of work thereto under the provisions of the Contract,
he shall give a written receipt for all fixtures, glass etc. and he shall be required
to make good at his own expense all damages resulting from any cause
whatsoever while in his charge and on completion of the work to deliver the said
building or part thereof in a clean state complete in every particular to the entire
satisfaction of the Engineer-in-charge.

Insurance

The contractor shall within one month after the date of the acceptance of the
contract, insure the work against loss or damage to the contract works,
temporary work and materials erected in performance of the contract on “all
risks” basis from the time of arrival on site until taken over by BHEL on
completion of the contract.

The cover shall also include wherever necessary the risks of testing including
breakdown or explosion of plant and machinery undergoing testing, trail and
commissioning operations. The insurance shall also specifically cover removal
of debris cost. The sum insured shall represent the estimated full value of the
contract works inclusive of value of free supply materials by BHEL, transport
charges, customs dues, express freight, overtime charges, cost of erection,
value of constructional plants and machinery, removal of debris and
escalation of costs where the contract includes a maintenance period, the
insurance cover shall specifically include the contractors’ liabilities during the
maintenance period. The insurance shall also be extended to cover third party
personal injury and property damage for a sum to be specified by BHEL. The
insurance shall be effected in the name of BHEL and the contractor shall submit
to BHEL a draft of the insurance policy for approval. The policy when issued will
be lodged with BHEL together with receipts of premium for such insurance and
the contractor shall maintain such policies in force until the obligations of the
contractor are fully discharged.

If the contractor fails to comply with the terms of this condition the Accepting
officer may insure the work and may deduct the amount of premiums from any
money that may become payable to the contractor or may at his discretion
refuse payment of any advances to the contractor until the contractor shall have
complied with the terms of this condition. This provision does not, however,
absolve the contractor of his responsibility for taking up the insurance. The
contractor is, therefore, primarily responsible for taking up the insurance in
time.
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Damage and loss to private property and injury to workmen

The contractor shall at his own expense reinstate and make good to the
satisfaction of the Engineer—in-charge and pay compensation for any injury, loss
or damage occasioned to any property or rights whatever including property
and rights of B.H.E.L, (or agents, servants or employees of B.H.E.L) the injury
loss or damage arising out of or in anyway in connection with the execution or
purported execution of the contract and further the contractor shall indemnify
B.H.E.L, against all claims enforceable against B.H.E.L, or any agent, servant,
or employee of B.H.E.L a private person, in respect of any such injury (including
injury resulting in death loss or damage to any person) whosoever or property,
including all claims which may arise under the workmen’s Compensation Act or
otherwise, or which would be enforceable against B.H.E.L.

Completion

The works shall be completed to the entire satisfaction of the Engineer-in-
charge and in accordance with the Contractor’s forecast of Time and Progress
where operative, and all unused stores and materials, tools, plants, equipments,
temporary buildings and things shall be removed and the site and work cleared
of rubbish and all waste materials and delivered up clean and tidy to the
satisfaction of the Engineer-in-charge at the Contractor’s expense and/or before
the Scheduled date of completion.

The B.H.E.L shall have power to take over from the Contractor from time to time
each sections of the work as have been completed to the satisfaction of the
Engineer-in-charge.

In case the Contractor fails to remove any of his properties, assets or fails to
clear the rubbish and waste materials within 30 days of the completion of the
contract, it is lawful for the contractee, that is BHEL to take such action as it
deems fit to clear dispose of such properties, assets or such waste materials and
charge the contractor any expenses incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work
is completed and the state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work
at the end of maintenance period, where applicable.

Compensation for Delay:

If the contractor fails to maintain the required progress in terms of condition 7 or
to complete the work and clear the site on or before the contracted or extended
period of completion, he shall, without prejudice to any other right or remedy of
the B.H.E.L on account of such breach, pay as agreed compensation an amount
calculated as stipulated below or such smaller amount as may be fixed by the
BHEL on the contract value of the work for every week that the progress remains
below that specified in condition 7 or that the work remains incomplete.

This will also apply to items or group of items for which separate period of
completion has been specified.

For this purpose the term ‘Contract Value’ shall be the value at contract rates of
the work as ordered.

a. Completion period (as originally-stipulated)  -- at 1 percent per week.
Not exceeding 6 months.
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b. Completion period (as originally-stipulated) -- at 2 percent per week
Exceeding 6 months and not exceeding 2 years.

c. Completion period (as originally-stipulated) -- atVa percent per week
Exceeding 2 years.

Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed the under noted percentage of the contract
value or of the contract value of the item or group of items of work for which a
separate period of completion is given:

a. Completion period (as originally-stipulated) -- 10 percent.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- 7' percent.
Exceeding 6 months and not exceeding 2 years.

c. Completion period (as original-stipulated) -- 5 percent.

Exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum
payable to the Contractor under this or any other contract with the B.H.E.L.

Laws Governing the Contract:

This contract shall be governed by the Indian Laws for the time being inforce.

Cancellation of Contract for Corrupt Acts:

The Accepting Officer, whose decision shall be final and conclusive, shall,
without prejudice to any other right or remedy which shall have accrued or shall
accrue thereafter to Bharat Heavy Electricals Limited, cancel the contract in any
of the following cases and the Contractor shall be liable to make payment to
B.H.E.L for any loss or damage resulting from any such cancellation for default.

If the Contractor shall:

Offer or give or agree to give to any person in BHEL service any gift or
consideration of any kind as an inducement or reward for doing or for bearing to
do or for having done or forborne to do a day act in relation to the obtaining or
execution of this or any other contract for BHEL service OR

Enter into a contract with B.H.E.L in connection with which commission has been
paid or agreed to be paid by him or with his knowledge, unless the particulars of
any such commission and the terms of payment thereof have previously been
disclosed in writing to the Accepting Officer, OR

Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide
methods of competitive tendering without first disclosing the fact in writing to the
Accepting Officer.

Cancellation of Contract for Insolvency, Assignment or
Transfer or Sub-Letting of Contract:

The Accepting Officer, without prejudice to any other right or remedy which shall
accrue thereafter to B.H.E.L shall cancel the contract in any of the following
cases:
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If the Contractor,

Being an individual, or if a firm any partner thereof shall at any time be adjudged
bankrupt or have a receiving order or orders for administration of his Estate
made against him or shall take any proceedings, for liquidation or composition
under any Bankruptcy Act for the time being in force or make any conveyance or
assignment of his effects of composition or arrangement for the benefit of his
creditor or purport to do so, or if any application be made under any Bankruptcy
Act for the time being in force for the sequestration of his Estate or if a trust deed
be granted by him on behalf of his creditors, OR

Being a Company, shall pass a resolution or the Court shall make an order for
the liquidation of its affairs, or a Receiver or Manager on behalf of the
debentures holders shall be appointed or circumstances shall arise which entitle
the court or debentures holders to appoint a Receiver or Manager OR.

Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion
of the work without the prior written approval of the Accepting Officer. OR

Shall suffer an execution being levied on his goods and allow it to be continued
for a period of 21 days.

Whenever the Accepting Officer exercises his authority to cancel the Contract
under this condition, he may complete the work by any means at the
Contractor’s risk and expense provided always that in the event of cost of the
completion (as certified by Engineer-in-charge which is final and conclusive)
being less than the contract cost, the advantage shall accrue to the BHEL and
that if the cost of completion exceeds the money due to the Contractor under the
contract, the Contractor shall either pay the excess amount ordered by the
Engineer-in-charge or the same shall be recovered from the Contractor by other
means.

Engineer-in-charge will have powers to take possessions of the site and any
materials, constructional plant, implements, stores, etc, thereon and or carryout
the work by any means at the risk and cost of the contractor.

In case the BHEL completes the work under the provisions of this condition the
cost of such completion to be taken into account in determining the excess cost
to be charged to the contractor under this Condition shall consist of the cost of
materials purchased and/or labour provided by the BHEL with an addition of
such percentage to cover superintendence and establishment charges as may
be decided by the Project Manager/Project Engineer whose decision shall be
final and conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the
Engineer-in-charge shall have the right to sell any or all of the contractor’s
unused materials, constructional plant implements, temporary buildings, etc.,
and apply the proceeds of sale thereof towards the satisfaction of any sum due
from the contractor under the contract and if thereafter be any balance
outstanding from the contractor, it shall be recovered in accordance with the
provisions of the contract.

Cancellation of contract in part or in full for contractor’s default:
If the Contractor:
(a) makes default in commencing the work within a reasonable time from

the date of handing over of the site and continue in that state after a
reasonable notice from Engineer-in-charge, OR
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(b) in the opinion of the Engineer-in-charge at any time, whether before or
after the date or extended date for completion, makes default in
proceeding with the work, with due diligence and continue in that state
after a notice of seven days from Engineer-in-charge, OR

(c) fails to comply with any of the terms and conditions of the contract or
after 7 days notice in writing with orders properly issued there under, (
OR)

(d) fails to complete the work order and items of work individual dates for

completion and clear the site on or before the date of completion or fails
to achieve the progress as set out under clauses 7 of these General
Conditions of Contract.

The Accepting Officer may, without prejudice to any other right or remedy which shall
have accrued or shall accrue there after to B.H.E.L cancel the contract as a whole or
in part thereof or only such work order or items of work in default from the contract.
Whenever the Accepting Officer exercises his authority to cancel the contract as a
whole or in part under this conditions he may complete the work at the Contractor’s
risk and cost, provided always that in the event of the cost of completion (as certified
by Engineer-in-charge which is final and conclusive) being less than the contract
cost the advantage shall accrue to the B.H.E.L if the cost of completion exceeds, the
money due to the contractor under this contract, the contractor shall either pay the
excess amount ordered by Project Manager or the same shall be recovered from
the contractor by other means. Engineer-in-charge will have power to take
possession of the site and any materials, constructional plant, implements, Stores,
etc., thereon.

In case the B.H.E.L completes the work or any part thereof under the provisions of
this conditions the cost of such completion to be taken in to account in determining
the excess cost to be charged to the contractor under this conditions shall consists of
the cost of materials purchased and/or labour provided by the B.H.E.L with an
addition of such percentage to cover superintendence and establishment charges
as

may be decided by the Project Manager/Engineer whose decision shall be final and
conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-
in-charge shall have the right to sell any or all of the contractor’'s unused materials,
constructional plant implements, temporary buildings, etc, and apply the proceeds of
sale thereof towards the satisfaction of any sum due from the contractor under the
contract and if thereafter be any balance outstanding from the contractor it shall be
recovered in accordance with the provision of the contract.

Termination of Contract for Death

Without prejudice to any of the rights or remedies under this contract if the
contractor dies, the accepting Officer shall have the opinion of terminating the
contract without compensation to the contractor.

47. Special Powers of Determination

If at any time after the acceptance of the tender B.H.E.L shall for any reason
whatsoever not require the whole or any part of the work, to be carried out the
project Manager/Engineer shall give notice in writing of the fact to the Contractor
who shall have no claim to any payment of compensation or otherwise
howsoever on account of any profit or advantage which he might have derived
from the execution of the work in full but which he did not derive in consequence
of the foreclosing of the work.
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He shall be paid at Contract rates, for the full amount of the work executed
including such additional works, e.g. clearing of site, etc., as may be rendered
necessary by the said fore closing. He shall also be allowed a reasonable
payment (as decided by the Accepting Officer ) for any expenses sustained on
account of labour and materials collected but which could not be utilised on the
work, as verified by the Engineer-in-charge. Neither shall the Contractor have
any claim for compensation on account of any alterations having been made in
the original specifications, drawings, designs and instructions, involving any
curtailment of the work as originally contemplated.

Fair Wage

a) The contractor shall pay not less than the
engaged by him on the work.

Fair Wage” to labourers

“Fair Wage” means wage whether for time or piece work notified at the time of
inviting tenders for the work and where such wages have not been notified the
wages prescribed by the Project Manager/Engineer for the stations at which the
work is done.

b) The Contractor shall not with standing the provision of any contract to
the contrary, cause to be paid a “Fair Wage” to labourers indirectly
engaged on the work, including any labour engaged by the Sub-
Contractors in connection with the said work, as if the labourers had
been directly employed by him.

c) In respect of labourers directly or indirectly employed on the work for the
performance of the Contractors part of this Agreement, the Contractor
shall comply with or cause to be complied with B.H.E.L Contractor’s
Labour Regulations (appended here to as Annexure ‘A’ to these
conditions) in regard to payment of wages, wage period deduction from
wages, recovery of wages not paid and deductions unauthorisedly
made, maintenance of wage book, wage-slips publication of scale of
wage and other terms of employment inspection and submission of
periodical returns and all other matters of alike nature.

d) The Engineer-in-charge concerned shall have the right to deduct from
the money due to the contractor any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non-fulfilment of the conditions of the contract for the benefit of
the workers non-payment of wages or of deductions made from his or
their wages which are not justified by the terms of the contract or non-
observance of the regulations.

e) The Contractor shall be liable primarily for all payments to be made
under the contract and for the observance of the Regulations aforesaid
without prejudice to his right to claim indemnity from his sub-contractors.

d) The regulations aforesaid shall be deemed to be a part of this contract
and any breach thereof shall be deemed to be a breach of this Contract.

CHAPTER IV
VALUATION AND PAYMENT
Records and Measurements:
All items having a financial value shall be entered in the B.H.E.L Measurement

Book so that a complete record is obtained of all works performed under the
Contract.
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Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by
number at the unit lumpsum.

Work carried out for agreed lumpsum will be described and similarly recorded.

Lumpsum omissions will be entered for deduction. Measurement shall be
restricted to that required to ascertain the financial liability of B.H.E.L under the
contract.

Work which fails to be measured in detail shall be measured physically, without
reference to any local custom that may obtain excepting where it may otherwise
be directed in the tender documents. The measurements shall be taken jointly
by any person duly authorized on the part of the BHEL and by the Contractor.

The Engineer-in-charge shall give reasonable notice in writing to the Contractor
of appointment for measurement.

The Contractor shall, without extra charge, provide assistance with appliance
and other things necessary for measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the B.H.E.L Measurement Book and signed
and dated by both parties each day at the Site on completion of measurement.
If the Contractor objects to any of the measurements recorded on behalf of the
B.H.E.L a note to that effect will be made in the BHEL Measurement Book or
against the item or items objected to; and such note shall be signed and dated
by both the parties engaged in taking the measurement.

If, as a result of such objection, it becomes necessary to re-measure the work
wholly or in part, the expense of such re- measurement shall be borne by the
party requiring the measurement.

Measurement to be re-taken, provided that a net error is found by this
remeasurement to amount to less than 5% (five percent) of the value as
recorded by the first measurement. But, where the net errors amount to 5% and
over of the said value, then the cost is to be borne by the other party. In any
case, if the net value of errors found exceeds Rs. 500/- the expense of re-
measurement is to be borne by the other party. If the Contractor's
representative fails to attend when required, the Engineer-in-charge shall have
power to proceed by himself to take measurement and in that case these
measurements shall be accepted by the Contractor as final.

The contractor shall, once every month, submit to the Engineer-in-charge with a
copy to the Civil Manager/Senior Engineer details of his claims for the work done
by him up to and including the previous month which are not covered by his
Contract Agreement in any of the following respects;

Deviation from the items and Specifications provided in the contract
documents.

Extra Items/New Items of work

Quantities in excess of those provided in the contract schedule.

Items in respect of which rates have not been settled. He should, in addition
furnish a clear certificate to the effect that the claims submitted by him as
aforesaid cover all his claim and that no further claims shall be raised by him
in respect of the work done up to and including the period under report.

Except where any general or detailed description of the work in quantities
expressly shows to the contrary, schedule of quantities shall be deemed to
have been prepared and measurements shall be taken in accordance with
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the procedure set forth in the schedule of rates specification notwithstanding any
provision in the relevant standard method of measurement or any general or
local custom. In the case of items which are not covered by the schedule of
rates / specification, measurements shall be taken in accordance with relevant
standard method of measurement issued by the Indian Standard Institution or as
per standard engineering practice.

Valuation of Deviations:
Rates for deviated items of work will be fixed as follows:-

For any item of work required to be carried out after the contract has been
awarded and which is not covered by Contractor's Schedule but is covered by
B.H.E.L Schedule of rates the rate payable for such a fresh item will be derived
from B.H.E.L Schedule by the method of proportion as follows:

In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate
for the nearest analogous item of work in Contractor’s schedule bears to rate for
the particular analogous item of work in B.H.E.L Schedule of rates.

If a single appropriate analogous item of work is not available in both Schedule
(Contractor's and B.H.E.L Schedule) then the method of proportion will be
applied to the nearest analogous group of items available in both the Schedules
referred to i.e. in the same proportion as the total tendered cost of that particular
group of items (the sum of the products of the tendered rates and the quantities
for which orders are placed bears to the total cost of the same items and
quantities at the B.H.E.L Schedule of Rates.

If even an appropriate analogous group of items is not available in Contractor’s
Schedule and B.H.E.L Schedule, then the methods of proportion will be applied
to all those items of the whole work, which are available in both the Schedules
and for which orders have been placed on the contractor, i.e., in the same
proportion as the total cost of all these items of work (the sum of the products of
the tendered rates and the quantities for which orders are placed) bears to the
total cost of the same items and qualities at the B.H.E.L Schedule of Rates.

If any work not covered by any of the foregoing is ordered on the Contractor, the
basis of payment shall be decided by the Accepting Officer whose decision shall
be final and conclusive and binding on the parties.

The selection of analogous items or analogous group of items referred to above
shall be done by the Engineer-in-charge. Where the rates for deviated items or
new items of work can be derived by the selection of different analogous items
or analogous group of items, the lowest of all such derived rates shall be taken
as the correct rate.

In the case of the contracts for which the Engineer-in-charge is the Accepting
Officer, all disputes regarding the settlement of rates of deviated or new items or
work shall be referred to the Deputy Manager/Manager whose decision shall be
final and conclusive as the case may be.

Reimbursement / Refund on Variation in Price, Materials:

If after submission of the tender and/or during the progress of the works, the
price of any material (not being a material supplied from the B.H.E.L store in
accordance with the Conditions of the Contract) is increased or decreased by an
Act of Legislature (Central or State) and/or any notification there under or on
account of new duties or levies such as octroi or on account of increase or
decrease in such duties affecting the price of materials required for incorporation
in the works and made from materials of
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which the price has increased or decreased as aforesaid and the Contractor has
thereupon to pay in respect of such material or item a price which is higher or
lower than the price of that material or item as prevailing immediately before the
passing of such Act or levying, increasing/ decreasing of such duty, the B.H.E.L
shall incase of increase in price or the duty reimbursed to the contractor and
incase of decrease in price, the B.H.E.L shall be entitled to a refund of the
reduction price or the reduction in duty. Provided, however no reimbursement or
refund shall be made if the increase/decrease is not more than 10% of the said
price, and if so, the reimbursement or refund shall be made only on the
excess over 10% provided always that any such increase shall not be payabile if,
in the opinion of the Deputy Manager/Manager (whose decision shall be final
and conclusive) the increase is attributable to the delay in the execution of the
contract within the control of the contractor or that any such increase has
become operative after the contracted/or extended date of completion of the
work or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of
account and other documents as are necessary to show the amount of any
increase claimed or any reduction available and shall allow inspection of the
same by any duly authorized representative of the B.H.E.L and further shall at
the request of the Engineer-in-charge furnish for verification such other
information of the Engineer-in-charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any
alteration in the prices of any such materials, give notice thereof in writing to the
Engineer-in-charge stating that the rate is submitted in pursuance to this
condition together with all information relating thereto which he may be in a
position to supply.

Advances on Account:

No payment shall be made for work estimated to cost less than Rupees FIVE
THOUSAND till the whole of the work shall have been completed and a
certificate of completion given by the Competent Authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the
contractor may at intervals of not less than one month or as otherwise provided
for in the Contract Documents, counting from the date on which order to
commence work is given by Engineer-in-charge submit claims on B.H.E.L forms
for payment of advances on account of work done and of materials delivered in
connection with the Contract.

The contractor shall be paid in respect of such claims to the extent approved and
passed by the Engineer-in-charge subject a maximum of 90% of the value of the
work actually executed to the satisfaction of the Engineer-in-charge. The
certificate of the Engineer-in-charge regarding such approval and passing of the
sums so payable shall be final and conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10%
deduction from On account” bills, 100% payment of all subsequent bills
may be made to the Contractor.

The Contractor may also be paid during the progress of the work 75% of the
value of any materials which are in the opinion of the Engineer-in-charge in
accordance with the Contract, and are actually required for incorporation in the
work and which have reasonably been brought to the site in connection
therewith and are adequately stored and / or protected against damage by
weather or other causes, but which have not at the time of payment of the
advance been incorporated in the work on furnishing a formal hypothecation
deed. Payment of such advances, however, shall be purely at the discretion of
the Deputy Manager/Senior Engineer provided always that payments shall not
be made under these periodical certificates in respect of perishable materials
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like lime, cement, timber, sand, kankar, etc., Any sums/due from the Contractor
on account of Tools and Plant, Stores or any other items provided by B.H.E.L
shall be deducted from the respective advances, the Engineer-in-charge shall
from time to time certify the sums payable to the contractor after retaining the
reserves.

Any certificate relating to work done or materials delivered may be modified or
corrected by any subsequent interim certificate or by the final certificate and no
certificate of the Engineer-in-charge supporting an advance payment shall itself
be conclusive evidence that any work or materials to which it relates are in
accordance with the contract. All such intermediate payments shall be regarded
as advances against the final payment only and shall not be considered as an
admission of the due performance of the contract or any part there of in any
respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way
the powers of the Engineer-in-charge as to the final settlement and adjustment
of the accounts or otherwise, or in any way vary or affect the contract.

Final Bill

As soon as possible after the completion of the work to the satisfaction of the
Engineer-in-charge, the contractor shall forward a certified final account on
BHEL form, in duplicate.

It shall be accompanied by all abstracts, vouchers etc., in support thereof and
shall be prepared in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Contractor shall be entitled to be paid the final sum less the value of
payments already made on account subject to certification of the final bill by the
Engineer-in-charge. Any sums due from the contractor on account of Tools &
Plant, Stores or any other items provided by BHEL not yet recovered from the
contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of
the final bill.

Payment of Bills
AII payment to be made to the Contractor under thls contract shaII be by

Gemﬂeahen—by—the—E%meeHn—eha#ge) EFT/RTGS at the State Bank of India or

their subsidiaries located in the station where either the work is executed or
service rendered or at their branch nearest to the station where the Officer of the
Engineer-in-charge is located.

Recovery from Contractor:

Whenever under the contract any sum of money shall be recoverable from or
payable by the contractor the same may be deducted from any sum then due or
which at any time thereafter may become due to the Contractor under the
contract or under any other Contract with BHEL or from his Security Deposit or
he shall pay the claim on demand.

Post Technical Audit of Work and Bills:

BHEL reserves the right to carry out a post-payment audit and technical
examination of the work and final bill including all supporting vouchers, abstracts
etc., and to enforce recovery of any sums becoming due as a result thereof in
the manner provided in the preceding sub-paragraphs provided however that no
such recovery shall be enforced after three years of passing the final bill.
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Refund of Security Deposit:

50% of the Security Deposit mentioned in condition 16 above, may be refunded
to the contractor in respect of all contracts on completion of work and after
payment of final

bill and the balance 50% on expiry of the maintenance period, (described
under clause 23) provided the contractor shall have rendered a “No-Demand”
Certificate. In case of works where maintenance period is not involved 100% of
the Security Deposit may be refunded after payment of final bill provided that the
contractor shall have rendered a “No-Demand Certificate”.

Arbitration:

Except where otherwise provided for in the contract all questions and disputes
relating to the meaning of the specifications, designs, drawings and instructions
hereinbefore mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or thing whatsoever
in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the work or failure to execute the same whether arising during the
progress of the work or after the completion or abandonment thereof shall be
referred to the sole arbitration of the Executive Director / General Manager of
BHEL and if ED is unable or unwilling to act, to the sole arbitration of some
other person appointed by the ED / General Manager, willing to act as such
arbitrator. The cases referred to arbitration shall be other than those for which
the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed
in the contract to be final and conclusive. There will be no objection if the
arbitrator so appointed is an employee of B.H.E.L and that he had to deal with
the matters to which the contract relates and that in the course of his duties as
such he had expressed views on all or any of the matters in dispute or
difference.

The arbitrator to whom the matter is originally referred being transferred or
vacating his office or being unable to act for any reason, such Executive Director
/ General Manager as aforesaid at the time of such transfer, vacation of office or
inability to act, shall appoint another person to act as arbitrator in accordance
with the terms of the contract. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or
any statutory modification or re-enactment thereof and the rules made there
under and for the time being in force shall apply to the arbitration proceeding
under this clause.

It is a term of the contract that the party involving arbitration shall specify the
dispute or disputes to be referred to arbitration under this clause together with
the amount or amounts claimed in respect of each such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the
time for making and publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the
arbitration proceedings and no payment due or payable, to the Contractor shall
be withheld on account of such proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the Parties fixing the date of first hearings.
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The arbitrator shall give a separate award in respect of each dispute or
difference referred to him.

The venue of arbitration shall be such place as may be fixed by the Arbitrator in
his sole discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to
this contract.

In the event of disputes or differences arising between one public sector
enterprise and a Govt. Department or between two public sector enterprises the
above stipulations shall not apply the provisions of BPE office memorandum No.
BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1st January 1976 or its
amendments for arbitration shall be applicable.
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ANNEXURE ‘A’

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS
(See condition 20)

Definition:

In these regulations, unless otherwise expressed or indicated, the following
words and expressions shall have the meaning hereby assigned to them.

a) “Labour” means workers employed by a contractor directly, or indirectly
through a sub-contractor, or by an agent on his behalf on a payment not
exceeding Rs.500 per month.

b) “Fair Wage” means wages, which shall include wages for weekly day of
rest and other allowances, whether for time or piece work, after taking
into consideration prevailing market rates for similar employments in the
neighborhood but shall not be less than the minimum rates of wages
fixed under the minimum Wages Act.

c) “Contractor” for the purpose of these Regulations shall include an agent
or Sub-Contractor employing labour on the work taken on contract.

d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant
Labour Commissioners of the Chief Labour Commissioner's
Organisation.

e) “Form” means a form appended to these Regulations.
Notice of Commencement :

The Contractor shall, within SEVEN DAYS of commencement of the work,
furnish in writing to the Inspecting Officer of the area concerned the following
information with copy to the Engineer-in-charge.

Name and situation of the work.

Contractor’s name and address.

Particulars of the Department for which the work is undertaken.

Name and address of sub-contractors as and when they are appointed
Commencement and probable duration of the work

Number of workers employed and likely to be employed,

) ‘Fair wages’ for different categories of workers.

.
eooaoTe

(i) Number of hours which shall constitute a normal working day:

The number of hours which shall constitute a normal working day for an
adult shall be NINE hours. The working day of an adult worker shall be
so arranged that of intervals, if any, for rest it shall not spread over more
than twelve hours on any day. When an adult worker is made to work
for more than NINE hours on any day or for more than FORTY EIGHT
hours in any week he shall in respect of overtime work, be paid wages at
double the ordinary rate of wages.

(i) Weekly day of rest: Every worker shall be given a weekly day of rest
which shall be fixed and notified atleast TEN days in advance. A worker
shall not be required or allowed to work on the weekly rest day unless he
has or will have a substituted rest day, on one of five days immediately
before or after the rest day. Provided that no substitution shall be made
which will result in the worker working for more than ten days
consecutively without a rest day for a whole day.
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Where in accordance with the foregoing provisions a worker works on
the rest day and has been given a substituted rest day he shall be paid
wages for the work done on the weekly rest day at the overtime rate of
wages.

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the
worker is entitled to.

Display of Notice Regarding Wages, Weekly Day of Rest, Etc.:

The Contractor shall before he commences his work on contract display and
correctly maintain and continue to display and correctly maintain in clean and
legible condition in consipicuous places on the works, notice in English and in
the local Indian languages, spoken by majority of workers, given the rate of fair
wages, the hours of work for which such wages are payable, the weekly rest
days workers are entitled to and name and address of the Inspecting Officer.
The Contractor shall send a copy each of such notices to the Inspecting Officers
and the Engineer-in-charge.

Fixation of Wage Periods:

The Contractor shall fix wage periods in respect of which wages shall be payable
No wage period shall normally exceed one week.

Payment of Wages:

(i) Wages due to every worker shall be paid to him direct. All wages shall
be paid in current coins or currency or in both.

Wages of every worker employed on the contract shall be paid where the
wage period is one week, within, THREE DAYS from the end of the wage
period, and in any other case before the expiry of the 7t day or 10t day from the
end of the wage period according as number of workers does not exceed 1,000.

(i) When employment of any worker is terminated by or on behalf of the
contractor, the wages earned by him shall be paid before expiry of the
day succeeding the one on which his employment is terminated.

(iii) Payment of wages shall be made at the work site on a working day
except when the work is completed before expiry of the wage period, in
which case final payment shall be made at the work site within 48 hours
of the last working day and during normal working time.

NOTE: The term “Working Day” means a day on which the work on which
labour is employed is in progress.

Register of Workmen :

A register of workmen shall be maintained in the form appended to these
regulations and kept at the work site or as near to it as possible, and the relevant
particulars of every workmen shall be entered therein within THREE days of his
employment.

Employment Card:

The Contractor shall issue an employment card in the Form appended to these
regulations to each worker on the day of work or entry into his employment. If a
worker has already any such card with him issued by the previous employer the
contractor shall merely endorse that Employment Card with relevant entries. On
termination of employment the Employment Card shall again be endorsed by the
Contractor and returned to the worker.
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Register of Wages etc., :

(i)

(ii)

A register of Wages-cum-Muster Roll in the Form appended to these
regulations shall be maintained and kept at the work site or as near to it
as possible.

A wage slip in the form appended to these regulations shall be issued to
every worker employed by the Contractor atleast a day prior to
disbursement of wages.

Fines and Deductions which may be made from wages:

(i)

Vi.

Vii.

Wages of worker shall be paid to him without any deductions of any kind
except the following:

Fines;

Deductions for absence from duty, i.e., from the place or the places
where by the terms of his employment he is required to work. The
amount of deduction shall be in proportion to the period for which he
was absent.

Deduction for damage to or loss of goods expressly entrusted to the
employed person for custody, or for loss of money which he is required
to account for, where such damage or loss is directly attributable to his
neglect or default;

Deductions for recovery of advances or for adjustment of overpayment
of a wages. Advance granted shall be entered in a register;

and
Any other deduction, which the B.H.E.L may from time to allow.

No fines shall be imposed on a worker save in respect of such acts and
omissions on his part as have been approved by the Chief Labour
Commissioner.

No fines shall be imposed on a worker and no deductions for damage or
loss shall be made from wages until the worker has been given an
opportunity of showing cause against such fines or deductions.

The total amount of fines which may be imposed in any one wage period
on a worker shall not exceed an amount equal to three paise in rupee of
the wages payable to him in respect of that wage period.

No fine imposed on a worker shall be recovered from him in instalments,
or after expiry of sixty days from the date on which it was imposed.
Every fine shall deemed to have been imposed on the day of the act or
omission in respect of which it was imposed.

The Contractor shall maintain both in English and the local Indian
language a list, approved by the Chief Labour Commissioner, clearly
stating the acts and omissions for which penalty or fine may be imposed
on a workman and display it in good condition in a conspicuous place on
the work site.

The Contractor shall maintain a register of fines and the register of
deductions for damage or loss in the Forms appended to these
regulations which should be kept at the place of work.
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Register of Accidents :

The Contractor shall maintain a register of accidents in such form as may be
convenient at the work place but the same shall include the following particulars:

Full particulars of the labourers who met with the accident.

Rates of Wages.

Sex

Age

Nature of accident and cause of accident.

Time and date of accident.

Date and time when admitted in hospital.

Date of discharge from the hospital.

Period of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by
Medical Officer.

Claim required to be paid under Workmen’s Compensation Act.
Date of payment of compensation.

Amount paid with details of the person to whom the same was paid.
Authority by whom the compensation was assessed.

Remarks.

T S@moao0oTw
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Preservation of Registers

The Register of Wages-cum-Muster Roll required to be maintained under these
Regulations shall be preserved for 3 years after the date on which last entry is
made therein.

Enforcement

The Inspecting Officer shall either on his own motion or on a complaint received
by him carry out investigations, and send a report to the Engineer-in-charge
specifying the amounts representing workers, dues and amount of penalty to be
imposed on the contractor for breach of these Regulations, that have to be
recovered from the contractor, indicating full details of the recoveries proposed
and the reasons therefore. It shall be obligatory on the part of the Engineer-in-
Charge on receipt of such a report to deduct such amounts from payments due
to the contractor.

Disposal of amounts recovered from the Contractor :

The Engineer-in-charge shall arrange payment to workers concerned within
FORTY FIVE days from receipt of a report from the Inspecting Officer except in
cases where the contractor had made an appeal under Regulation, 16 of these
Regulations. In cases where there is an appeal, payments of workers, due
would be arranged by the Engineer-in-charge, wherever such payments arise,
within THIRTY days from the date of receipt of the decision of the Regional
Labour Commissioner (R.L.C.).

Welfare Fund:

All money that are recovered by the Engineer-in-charge by way of workers, due
which could not be disbursed to workers within the time—limit prescribed above,
due to reasons such as where-about of workers not being known, death of a
worker, etc., and also amounts recovered as penalty, shall be credited to a fund
to be kept under the custody of B.H.E.L for such benefit and welfare of workmen
employed by contractors.
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Appeal against decision of Inspecting Officer :

Any person aggrieved by a decision of the Inspecting Officer may appeal against
such decision to the Regional Labour Commissioner concerned within THIRTY
days from the date of the decision, forwarding simultaneously a copy of his
appeal to the Engineer-in-charge. The decision of the Regional Labour
Commissioner shall be final and binding upon the Contractor and the workmen.

Representation of Parties:

A workman shall be entitled to be represented in any investigation or enquiry
under these Regulations by an Officer of a registered trade union of which the
said trade union is affiliated or where the workman is not a member of any
registered trade union, by an Officer of a registered trade union connected with,
or any other workmen employed in the industry in which the worker is employed.

A Contractor shall be entitled to be represented in any investigation or enquiry
under these Regulations by an officer of an association of contractors of which
he is a member or by an officer of a Federation of Associations of Contractors
to which the said association is affiliated or where the contractor is not a member
of any association of employers, connected with, or by any other employer
engaged in the industry in which the contractor is engaged.

No party shall be entitled to be represented by a legal practitioner in any
investigation or enquiry under these Regulations.

Inspection of Books and other Documents:

The Contractor shall allow inspection of the Register and other documents
prescribed under these Regulations by Inspecting Officer and the Engineer-in-
charge or his authorized representative at any time and by the worker or his
agent on receipt of due notice at a convenient time.

Interpretation etc.

On any question as to the application, interpretation or effect of the Regulations
the decision of the Chief Labour Commissioner or Deputy Chief Labour
Commissioner (Central) shall be final and binding.

Amendments:

Central Government may, from time to time, add to or amend the Contractor’s
Labour Regulations and issue such directions as it may consider necessary for
the proper implementation of the Contractor’'s Labour Regulations or for the
purpose of removing any difficulty which may arise in the administration thereof,
based on which the B.H.E.L., Contractor’'s Labour Regulations herein contained
shall be subject to revision.

MODEL RULES FOR LABOUR WELFARE
(See Condition 20)

Definition:

(a) ‘Workplace’ means a place at which, on an average, twenty or more
workers are employed.

(b) ‘Large Workplace’ means a place at which on an average, 500 or more

workers are employed.

First Aid: At every workplace, there shall be maintained in a readily
accessible place first-aid appliances including an adequate supply of sterilized
dressings and sterilized cotton wool as prescribed in the Factory Rules of the
State in which the work is carried on. The appliances shall be kept in good order
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and, in large work places, they shall be placed under the charge of a responsible
person who shall be readily available during working hours.

At large workplaces, where hospital facilities are not available within easy
distance of the works First Aid posts shall be established and be run by a trained
compounder.

Where large workplaces are remotely situated and far away from regular
hospitals an indoor ward shall be provided with one bed for every 250
employees.

Where large workplaces are situated in cities, towns or in their suburbs and no
beds are considered necessary owing to proximity of city or town hospitals,
suitable transport shall be provided to facilitate removal of urgent cases to these
hospitals. At other workplaces, some conveyance facilities shall be kept readily
available to take injured person or persons suddenly taken seriously ill, to the
nearest hospital.

At large workplaces there shall be provided and maintained an ambulance room
of the prescribed sizes, containing the prescribed equipment and in the in-
charge of such medical and nursing staff as may be prescribed. For this
purpose the relevant provisions of the Factory Rules of the State Government of
the area where the work is carried on may be taken as the prescribed standard.

Accommodation for Labour: The Contractor shall during the progress of the
works provide, erect and maintain necessary temporary living accommodation
and ancillary facilities for labour at his own expense and to standards and scales
as approved by the Engineer-in-charge.

Drinking Water: In every workplace, there shall be provided and maintained at
suitable places, easily accessible to labour, a sufficient supply of cold water fit
for drinking.

Where drinking water is obtained from an intermittent public water supply each
workplace shall be provided with storage where drinking water shall be stored.
Every water supply storage shall be at a distance of not less than 15 meters
from any latrine drain or other source of pollution. Where water has to be drawn
from an existing well, which is within such proximity of latrine drain or any other
source of pollution, the well shall be properly chlorinated before water is drawn
from it for drinking. All such wells shall be entirely closed in and be provided with
a trap door which shall be dust and water-proof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept
locked and opened only for cleaning or inspection which shall be done at least
once a month.

Washing and Bathing places: Adequate washing and bathing places shall be
provided separately for men and women. Such places shall be kept in clean and
drained condition.

Scale of Accommodation in Latrines and Urinals: These shall be
provided within the precincts of every workplace latrines and urinals in an
accessible place, and the accommodation, separately for each of these, shall not
be less than at the following scales:

No.of Seats
a) Where number of persons does not exceed 50 2
b) Where number of persons exceed 50 but does
not exceed 100 3
c) For additional persons 3

Per 100 or part thereof.
In particular cases, the Engineer-in-charge shall have the power to increase the
requirement, where necessary.
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Latrines and Urinals: Except in workplaces provided with water flushed
latrines connected with a waterborne sewage system, all latrines shall be
provided with receptacles on dry-earth system which shall be cleaned at least
four times daily and at least twice during working hours and kept in a strictly
sanitary condition. Receptacles shall be tarred inside and outside at least once
a year.

If women are employed, separate latrine and urinals, screened from those for
men and marked in the vernacular in conspicuous letters “For Women only” shall
be provided on the scale laid down in rule 6. Those for men shall be similarly
marked “For Men only” A poster showing the figure of a man and of a woman
shall also be exhibited at the entrance to latrines for each sex. There shall be
adequate supply of water close to latrines and urinals.

Construction of Latrines: Inside walls shall be constructed of masonry or
other non-absorbent material and shall be cement-washed inside and outside at
least once a year. The dates of cement washing shall be noted in a register
maintained for the purpose and kept available for inspection. Latrines shall have
at least thatched roof.

Disposal of Excreta: Unless otherwise arranged for by the local sanitary
authority, arrangement for proper disposal of excreta by incineration at the
workplace shall be made by means of a suitable incinerator approved by the
local medical health and municipal or cantonment authorities. Alternatively local
excreta may be disposed off by putting a layer of night soil at the Bottom of
pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste
or refuse and then covering it with a layer of earth for a fortnight (when it will turn
into manure).

The contractor shall, at his own expenses, carry out all instruction issued to him
by the Engineer-in-charge to effect proper disposal of soil and other conservancy
work in respect of Contractor's work-people or employees on the Site. The
Contractor shall be responsible for payment of any charges which may be levied
by municipal or cantonment authority for execution of such work on his behalf.

Provision of shelters during rest: At every workplace there shall be provided,
free of cost, four suitable sheds, two for meals and two others for rest,
separately for use of men and women labour. Height of each shelter shall not be
less than 3 meters from floor level to lowest part of roof. Sheds shall be kept
clean and space provided shall be on the basis of at least 0.5 sq.m. per head.

Créches: At a place at which 20 or more women workers are ordinarily
employed, there shall be provided at least one hut for use of children under the
age of 6 years of such women. Huts shall not be constructed to a standard
lower than that of thatched roof, mud floor and walls with wooden planks spread
over mud floor and covered with matting.

Huts shall be provided with suitable and sufficient openings, for light and
ventilation. There shall be adequate provision of sweepers to keep the places
clean. There shall be two ‘dais’ in attendance. Sanitary utensils shall be
provided to the satisfaction of local medical, health and municipal or cantonment
authorities. Use of huts shall be restricted to children, their attendants and
mothers of children.

When the number of women workers is more than 25 but less than 50, the
Contractor shall provide at least one hut and one Dais to look after children of
women workers.
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Size of créche (s) shall vary according to the number of women workers
employed. Creche(s) shall be properly maintained and necessary equipment
like toys, etc. provided.

Canteen: A cooked food canteen on a moderate scale shall be provided
for the benefit of workers wherever it is considered necessary.

Planning, setting and erection of the above mentioned structures shall be
approved by the Engineer-in-charge, and the whole of such temporary
accommodation shall at all times during the progress of the works be kept tidy
and in a clean and sanitary condition to the satisfaction of the Engineer-in-
Charge and at the Contractor's expense. The Contractor shall conform
generally to sanitary requirements of local medical, health and municipal or
cantonment authorities and at all times adopt such precautions as may be
necessary to prevent soil pollution of the site.

On completion of the works the whole of such temporary structures shall be
cleared away, all rubbish burnt, excreta or other disposal pits or trenches filled in
and effectively sealed off and the whole of site left clean and tidy to the entire
satisfaction of the Engineer-in-Charge, and at the Contractor’s expenses.

Anti-malarial precautions: The Contractor shall, at his own expense,
conform to all anti-malarial instructions given to him by the Engineer-in-charge,
including filling up of any borrow pits which may have been dug by him.

Enforcement: The Inspecting Officer mentioned in the Contractors Labour
Regulations or any other officer nominated in his behalf by the Engineer-in-
Charge shall report to the Engineer-in-Charge all cases of failure on the part of
the Contractor and or his sub-contractors to comply with the provisions of these
Rules either wholly or in part and the Engineer-in-Charge shall impose such
fines and other penalties as are prescribed in the conditions.

B.H.E.L SAFETY CODE
See Condition-20

Suitable scaffolds shall be provided for workmen for all work that cannot safely
be done from the ground, or from solid construction except such short period of
work as can be done safely from ladders. When a ladder is used an extra
mazdoor shall be engaged for holding the ladder and if the ladder is used for
carrying materials as well, suitable footholds and hand-holds shall be provided
on the ladder and the ladder shall be given an inclination not steeper than %4 to 1
(Ya horizontal and 1 vertical)

Scaffolding or staging more than 3.25 meters above the ground or floor, swung
or suspended from an overhead support or erected with stationary support, shall
have a guard rail properly attached, bolted, braced and otherwise secured
atleast 1 meter high above the floor or platform of such scaffolding or staging
and extending along the entire length of the outside and ends thereof with only
such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

Working platform, gangways, and stairways shall be so constructed that they do
not sag unduly or unequally, and if height of a platform or gangway or stairway is
more than 3.25 meters above ground level or floor level, it shall be closely
bordered have adequate width and be suitably fenced, as described in 2 above

Every opening in floor of a building or in a working platform shall be provided
with suitable means to prevent fall of persons or materials by providing suitable
fencing or railing with a minimum height of 1 meter.
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Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single ladder
shall be over 9 meters in length. Width between side rails in a rung, ladder shall
in no case be less than 30 cm, for ladders upto and including 3 metres in length.
For longer ladders this width shall be increased by atleast 6 mm for each
additional 30 cm. of length. Uniform step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical
equipment. No materials on any of the sites shall be so stacked or placed as to
cause danger or inconvenience to any person or the public. The Contractor
shall provide all necessary fencing and lights to protect public from accidents
and shall be bound to bear expenses of defence of every suit action or other
proceedings at law that may be brought by any person for injury sustained
owing to neglect of the above precautions, and pay any damages and costs
which may be awarded in any such suit, action or proceeding to any such person
or which may with the consent of the Contractor be paid to compromise any
claim by any such person.

Excavation and Trenching:

All trenches, 1.5 metres or more in depth, shall at all times be supplied with
atleast one ladder for each 30 m length or fraction thereof. Ladder shall be
extended from bottom of trench to atleast 1 metre above surface of the ground.
Sides of a trench 1.5 metres or more in depth shall be stepped back to give
suitable slope or securely held by timber bracing, so as to avoid the danger of
sides collapsing. Excavated materials shall not be placed within 1.5 metres of
the edge of trench or half the depth of trench, whichever is more. Cutting shall
be from top to bottom. Under no circumstances shall undermining or
undercutting be done.

Demolition: Before any demolition work is commenced and also during
the process of the work:

a. All roads and open areas adjacent to the work site shall either be closed
or suitably protected:

b. No electric cable or apparatus which is liable to be a source of danger
over a cable or apparatus used by the operator shall remain electrically
charged.

C. All practical steps shall be taken to prevent danger to persons

employed, from risk of fire or explosion, or flooding. No floor, roof, or
other part of a building shall be so overloaded with debris or materials as
to render it unsafe.

All necessary personal safety equipment as considered adequate by the
Engineer-in-Charge shall be available for use of persons employed on the site
and maintained in a condition suitable for immediate use and the Contractor
shall take adequate steps to ensure proper use of equipment by those
concerned.

a. Workers employed on mixing asphaltic materials cement and lime
mortars/ concrete shall be provided with protective footwear and
protective gloves.

b. Those engaged in handling any material which is injurious to the eye
shall be provided with protective goggles.

C. Those engaged in welding works shall be provided with welder’s
protective eye-shields.
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d. Stone breaker shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

e. When workers are employed in sewers and manholes which are in use,
the

Contractor shall ensure that manhole covers are opened and manholes
are ventilated atleast for an hour before workers are allowed to get into
them. Manholes so opened shall be cordoned off with suitable railing
and provided with warning signals or boards to prevent accident to
public.

The Contractor shall not employ men below the age of 18 and women
on the work of painting with products containing lead in any form.
Whenever men above the age of 18 are employed on the work of lead
painting, the following precautions shall be taken:

i. No paint containing lead or lead products shall be used except in the
form of paste or ready-made paint.

ii. Suitable face masks shall be supplied for use by workers when paint is
applied in the form of spray or a surface having lead paint is dry rubbed
and scraped.

iii. Overalls shall be supplied by the Contractor to workmen and adequate
facilities shall be provided to enable working-painters to wash during on
cessation of work.

When work is done near any place where there is risk of drowning, all necessary
equipment shall be provided and kept ready for use and all necessary steps
taken for prompt rescue of any person in danger and adequate provision made
for prompt first aid treatment of all injuries likely to be sustained during the
course of the work.

Use of hoisting machine and tackles including their attachments, anchorage and
supports shall conform to the following:

i. These shall be of good mechanical construction, sound material and adequate
strength and free from defects and shall be kept in good working order.

i. Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and free from
defects.

Every crane driver or hoisting appliance operator shall be properly qualified and
no person under the age of 21 years shall be in charge of any hoisting machine
including any scaffolding winch or give signals to operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel
and pulley block used in hoisting or lowering or as means of suspension, safe
working load shall be ascertained by adequate means. Every hoisting machine
and all gear referred to above shall have the safe working load plainly marked
there on, In case of a hoisting machine having a variable safe working load,
each safe working load and the conditions under which it is applicable shall be
clearly indicated. No part of any machine or any gear referred to above in this
paragraph shall be loaded beyond the safe working load except for the purpose
of testing.

Incase of departmental machine, safe working load shall be notified by the
Engineer-in-Charge. As regards contractor’'s machine the Contractor shall notify
safe working load of each machine to the Engineer-in-Charge whenever he
brings it to site of work and get it verified by the Engineer-in-Charge.
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Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances shall be provided with efficient safeguards; hoisting
appliances shall be provided with such means as will reduce to the minimum risk
of accidental descent of load. Adequate precautions shall be taken to reduce to
the minimum risk of any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are
already energized, insulating mats, working apparel such as gloves, sleeves and
boots, as may be necessary shall be provided. Workers shall not wear any
rings, watches carry keys or other materials which are good conductors of
electricity.

All scaffolds, ladders and other safety devices mentioned or described herein
shall be maintained in a safe condition and no scaffold, ladder or equipment
shall be altered or removed while it is in use. Adequate washing facilities shall
be provided at or near the places of work.

These safety provision shall be brought to the notice of all concerned by display
on a notice board at a prominent place at the work spot. Persons responsible for
ensuring compliance with the Safety Code shall be named thereon by the
Contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions, arrangements made by the Contractor shall be open to inspection
by the Engineer-in-Charge or his representatives and the Inspecting Officers as
defined in the Contractor’'s Labour Regulations.

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted
from the operation of any other Act or Rule in force.
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FORM OF REGISTER OF WORKMEN

(Regulation-7)

Name and address of the Contractor
Number and date of the WORK ORDER & CONTRACT AGREEMENT

Name and address of the department awarding the contract

iv. Nature of the Contract and location of the work
V. Duration of the Contract
Sl. Name and surname  Age & Father’s/ Nature Permanent/  Present Date of Date of Signature Remarks
No of the workers Sex Husband’s of emp- Home address address commen- termina- or thumb
Name loyment of Employee cement tion or impression
Desig- (Village, of emp- leaving of the
nation. Distt. Thana). loyment of emp- employee.
loyment
1 2 3 4 5 6 7 9 10 11
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FORM OF EMPLOYMENT CARD
(Regulation-8)

i Name and Sex of the Worker
ii Father’'s / Husband’s Name

iii Address
iv Age or Date of birth
% Identification mark

Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):-
Name

Full address of Dependents
(Specify Village, Dist., and State

SI.  Name & Address of  Particulars of Total period Actual Leave Nature of Wage Total REMARKS Signature
No employer (specify location of for which the  number taken (No. Work done rate Wage of the
Whether a contractor worksite and worker is of days of days by the With earned Employee
or a sub contractor). description of employed worked should be worker. Parti- by the
work done from........... specified). culars Worker
(o JRIUT ) of during
unit in the
Case of  period
Piece shown
work. Under
Col.5.
1 2 3 4 5 6 7 8 9 10 11

N.B:- For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment
should be made separately.
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FORM OF WAGE SLIP
(Regulation-9)

Name of the Contractor

Place

Name of the worker with
father’s / husband’s name.

Nature of employment.

Wage period.

Rate of Wages payable

Total attendance / Unit of work done.
Dates on which overtime worked
Overtime Wages.

Gross Wages payable.

Total deductions (indicating

nature of deductions )

Net wages payable.

Contractor’s Signature /

Thumb impression.
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Employees’ Signature/

Thumb impression.
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FORM OF REGISTER OF FINES

(Regulations No.10 vii)

Sl. Name  Father's/ Sex Department Nature and Whether workmen Rate of Date and Date on Remarks
No. Husband’s name date of showed cause wages amount which fine
the offence against fine of fine realised
for which or not, if so, imposed
fine imposed  enter date
1 2 3 4 5 6 7 8 9 10 1
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL

(Regulation — 9)

Name and address of the Contractor

No. & Date of the Contract Agreement /Work Order

Name and address of the department awarding the Contract

iv. Nature of the Contract and location of the work

Duration of the Contract
Wage period

V.

Vi.

Overtine Deduction from

Fair Wage
Wages payable

wages

Worked

paid
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Reasons to be recorded in Column 24.
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.
BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS
Regulation No 10 (vii)

SI.No Name Father’'s Sex Department Damage Whether  Date & Number Date on Remarks
Husband'’s or loss worked amount of of Instal-  which
Name caused showed deduction ment, if total
with date cause imposed any amount
against realised
deduction
if so, enter
date
1 2 3 4 5 6 7 8 9 10 11
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SAFETY PRACTICES DURING CONSTRUCTION
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1.0 INTRODUCTION

Safety in Construction Management deserves utmost attention. Construction is widely
recognized as one of the accident-prone activities. Most of the accidents are caused by
inadequate planning, failure during the construction process and/or because of design
deficiencies. Besides property loss, accidents also result in injuries and fatalities to the
personnel, same needs to be prevented.

The reasons for accidents during construction activities are related to unique nature of the
industry, human behavior, difficult work-site conditions, extended odd duty hours, lack of
training & awareness and inadequate safety management. Unsafe working methods,
equipment failure and improper housekeeping also tend to increase the accident rate in
construction.

Ensuring good quality of materials, equipment and competent supervision along with
compliance of standard engineering practices shall go a long way to in built safety into the
system.

The objective of this standard is to provide practical guidance on technical and educational
framework for safety and health in construction with a view to:

(a) prevent accidents and harmful effects on the health of workers arising from
employment in construction;

(b) ensure appropriate safety during implementation of construction;

(c) provide safety practice guidelines for appropriate measures of planning, control and
enforcement.

2.0 SCOPE

This document specifies broad guidelines on safe practices to be adhered to during
construction activities. However, before commencing any job, specific hazards and its effects
should be assessed and necessary corrective/preventive actions should be taken by all
concerned. The document is intended only to supplement and not to replace or supersede the
prevailing statutory requirements, which shall also be followed as applicable. For Personal
Protective Equipment, PPE manual of TLC department shall be referred to. The scope of this
document does not include the design aspects and quality checks during construction.

3.0 DEFINITIONS

Definitions of various terminology are given below:

® Adequate, appropriate or suitable are used to describe qualitatively or quantitatively the
means or method used to protect the worker.

® Brace: A structural member that holds one point in a fixed position with respect to another
point; bracing is a system of structural members designed to prevent distortion of a
structure.

® By hand: The work is done without the help of a mechanised tool.

® Competent Authority: A stautory agency having the power to issue regulations, orders or
other instructions having the force of law.

® Competent person: A person possessing adequate qualifications, such as suitable
training and sufficient knowledge, experience and skill for the safe performance of the
specific work. The competent authorities may define appropriate criteria for the
designation of such persons and may determine the duties to be assigned to them.

® Execution agency:
Any physical or legal person, having contractual obligation with the owner, and who
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41

41.

ii)

employs one or more workers on a construction site

Owner:
Any physical or legal person for whom construction job is carried out.

It shall also include owner's designated representative / consultant / nominee / agent,
authorized from time to time to act for and on its behalf, for supervising / coordinating the
activities of the execution agency.

Hazard: Danger or potential danger.

Guard-rail: An adequately secured rail erected along an exposed edge to prevent
persons from falling.

Hoist: A machine, which lifts materials or persons by means of a platform, which runs on
guides.

Lifting gear: Any gear or tackle by means of which a load can be attached to a lifting
appliance but which does not form an integral part of the appliance or load.

Lifting appliance: Any stationary or mobile appliance used for raising or lowering persons
or loads.

Means of access or egress: Passageways, corridors, stairs, platforms, ladders and any
other means for entering or leaving the workplace or for escaping in case of danger.

Scaffold: Any fixed, suspended or mobile temporary structure supporting workers and
material or to gain access to any such structure and which is not a lifting appliance as
defined above.

Toe-board: A barrier placed along the edge of a scaffold platform, runway, etc., and
secured there to guard against the slipping of persons or the falling of material.

Worker: Any person engaged in construction activity.

Workplace: All places where workers need to be or to go by reason of their work.
GENERAL DUTIES
GENERALDUTIESOF EXECUTION AGENCIES

1 Execution agency should:

Provide means and organization to comply with the safety and health measures
required at the workplace.

Provide and maintain workplaces, plant, equipment, tools and machinery and
organize construction work so that, there is no risk of accident or injury to health of
workers. In particular, construction work should be planned, prepared and undertaken
so that:

(a) Dangers, liable to arise at the workplace, are prevented,;

(b) Excessively or unnecessarily strenuous work positions and movements are
avoided;

) Organization of work takes into account the safety and health of workers;

) Materials and products used are suitable from a safety and health point of view;

)  Working methods are adopted to safeguard workers against the harmful effects of
chemical, physical and biological agents.

Arrange for periodic safety inspections by competent persons of all buildings, plant,
equipment, tools, machinery, workplaces and review of systems of work, regulations,
standards or codes of practice. The competent person should examine and ascertain
the safety of construction machinery and equipment.
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Vi)

vii)

viii)

Xi)

xii)

xiii)

Xiv)

Xvii)

4.2

5.0
5.1.
5.1.1

Provide such supervision to ensure that workers perform their work with due regard to
safety and health of theirs as well as that of others.

Employ only those workers who are qualified, trained and suited by their age,
physique, state of health and skill.

Satisfy themselves that all workers are informed and instructed in the hazards
connected with their work and environment and trained in the precautions necessary
to avoid accidents and injury to health.

Ensure that buildings, plant, equipment, tools, machinery or workplaces in which a
dangerous defect has been found should not be used until the defect has been
rectified.

Organize for and remain always prepared to take immediate steps to stop the
operation and evacuate workers as appropriate, where there is an imminent danger
to the safety of workers.

Establish a checking system by which it can be ascertained that all the members of a
shift, including operators of mobile equipment, have returned to the camp or base at
the close of work on dispersed sites and where small groups of workers operate in
isolation.

Provide appropriate first aid, training and welfare facilities to workers as per various
statutes like the Factories Act, 1948 etc. and, whenever collective measures are not
feasible or are insufficient, provide and maintain personal protective equipment and
clothing in line with the requirement as per PPE Manual of TLC Department. They
should also provide access to workers to occupational health services.

Educate workers about their right and the duty at any workplace to participate in
ensuring safe working conditions to the extent of their control over the equipment and
methods of work and to express views on working procedures adopted as may affect
safety and health.

Ensure that except in an emergency, workers, unless duly authorized, should not
interfere with, remove, alter or displace any safety device or other appliance furnished
for their protection or the protection of others, or interfere with any method or process
adopted with a view to avoiding accidents and injury to health.

Ensure that workers do not operate or interfere with plant and equipment that they
have not been

duly authorised to operate, maintain or use.

Ensure that workers do not sleep, rest or cook etc in dangerous places such as
scaffolds, railway tracks, garages, confined spaces or in the vicinity of fires,
dangerous or toxic substances, running machines or vehicles and heavy equipment
etc.

Obtain the necessary clearance / permits as required and specified by owner

GENERAL DUTIES OF OWNERS

Owners should:

co-ordinate or nominate a competent person to co-ordinate all activities relating to
safety and health on their construction projects;

Inform all contractors on the project of special risks to health and safety;

Ensure that executing agency is aware of the owner's requirements and the executing
agency's responsibilities with respect to safetry practices before starting the job.

SAFETY PRACTICES AT WORK PLACES
GENERAL PROVISIONS

All openings and other areas likely to pose danger to workers should be clearly
indicated.
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5.1.3
514

5.1.5

5.2

5.3

5.31

5.3.2

5.3.3

5.4

5.4.1

5.4.2

544

545

5.5

5.56.1

5.5.2

5.6

5.6.1

Workers & Supervisors should use the safety helmet and other requisite Personal
Protective Equipment according to job & site requirement. They should be trained to
use personal protective equipment.

Never use solvents, alkalis and other oils to clean the skin.

Lift the load with back straight and knees bent as far as possible. Seek the help in
case of heavy load.

Ensure the usage of correct and tested tools and tackles. Don't allow the make shift
tools and tackles.

No loose clothing should be allowed while working near rotating equipment or
working at heights.

MEANS OF ACCESS AND ENGRESS

Adequate and safe means of access (at least two, differently located) to and egress
from all workplaces should be provided. Same should be displayed and maintained.

HOUSEKEEPING

Ensure:

i) proper storage of materials and equipment;
i) removal of scrap, inflammable material, waste and debris at appropriate intervals.

Removal of loose materials, which are not required for use, to be ensured.
Accumulation of these at the site can obstruct means of access to and egress from
workplaces and passageways.

Workplaces and passageways, that are slippery owing to oil, grease or other causes,
should be cleaned up or strewn with sand, sawdust, ash etc.

PRECAUTIONS AGAINST THE FALL OF MATERIALS & PERSONS AND
COLLAPSE OF STRUCTURES

Precautions should be taken such as the provision of fencing, look-out men or
barriers to protect any person against injury by the fall of materials, or tools or
equipment being raised or lowered.

Where necessary to prevent danger, guys, stays or supports should be used or other
effective precautions should be taken to prevent the collapse of structures or parts of
structures that are being erected, maintained, repaired, dismantled or demolished.

All openings through which workers are liable to fall should be kept effectively
covered or fenced and displayed prominently.

As far as practicable, guardrails and toe-boards should be provided to protect
workers from falling from elevated workplaces.

PREVENTION OF UNAUTHORISED ENTRY

Construction sites located in built-up areas and alongside vehicular and pedestrian
traffic routes should be fenced to prevent the entry of unauthorized persons.

Visitors should not be allowed access to construction sites unless accompanied by or
authorised by a competent person and provided with the appropriate protective
equipment.

FIRE PREVENTION AND FIRE FIGHTING

All necessary measures should be taken by the executing agency and owner to:

i) avoid the risk of fire;

i)  control quickly and efficiently any outbreak of fire;

iii) bring out a quick and safe evacuation of persons.

iv) Inform unit/fire station control room, where construction work is carried out within
existing operating area.
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5.6.2

5.6.3

5.6.4

5.6.5

5.6.6

5.7

571

5.7.2

5.7.2
5.7.3
574

5.8

5.8.1

ii)
ii)

Vi)

vii)

Combustible materials such us packing materials, sawdust, greasy/oily waste and
scrap wood or plastics should not be allowed to accumulate in workplaces but should
be kept in closed metal containers in a safe place.

Places where workers are employed should, if necessary to prevent the danger of
fire, be provided with:

i) suitable and sufficient fire-extinguishing equipment, which should be easily visible
and accessible;
i) an adequate water supply at sufficient pressure meeting the requirements.

To guard against danger at places having combustible material, workers should be
trained in the action to be taken in the event of fire, including the use of means of
escape.

At sites having combustible material, suitable visual signs should be provided to
indicate clearly the direction of escape in case of fire.

Means of escape should be kept clear at all times. Escape routes should be
frequently inspected particularly in high structures and where access is restricted.

LIGHTING

Where natural lighting is not adequate, working light fittings or portable hand-lamps
should be provided at workplace on the construction site where a worker will do a job.

Emergency lighting should be provided for personnel safety during night time to
facilitate standby lighting source, if normal system fails.

Artificial lighting should not produce glare or disturbing shadows.
Lamps should be protected by guards against accidental breakage.

The cables of portable electrical lighting equipment should be of adequate size &
characteristics for the power requirements and of adequate mechanical strength to
withstand severe conditions in construction operations.

PLANT, MACHINERY, EQUIPMENT AND HAND TOOLS

General Provisions

Plant, machinery and equipment including hand tools, both manual and power driven,
should:

be of proper design and construction, taking into account health, Safety and
ergonomic principles.

be maintained in good working order;

be used only for work for which they have been designed.

be operated only by workers who have been authorized and given appropriate
training.

be provided with protective guards, shields or other devices as required.

Adequate instructions for safe use should be provided.

Safe operating procedures should be established and used for all plant, machinery
and equipment.

Operators of plant, machinery and equipment should not be distracted while work is
in progress.

Plant, machinery and equipment should be switched off when not in use and isolated
before any adjustment, clearing or maintenance is done.

Where trailing cables or hose pipes are used they should be kept as short as
practicable and not allowed to create a hazard.

All moving parts of machinery and equipment should be enclosed or adequately
guarded.
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viii)

Every power-driven machine and equipment should be provided with adequate
means, immediately accessible and readily identifiable to the operator, of stopping it
quickly and preventing it from being started again inadvertently.

Operators of plant, machinery, equipment and tools should be provided with PPEs,
including where necessary, suitable ear protection.

Hand tools
Hand tools should be repaired by competent persons.

Heads of hammers and other shock tools should be dressed or ground to a suitable
radius on the edge as soon as they begin to mushroom or crack.

When not in use and while being carried or transported sharp tools should be kept in
sheaths, shields, chests or other suitable containers.

Only insulated or non-conducting tools should be used on or near live electrical
installations.

Only non-sparking tools should be used near or in the presence of flammable or
explosive dusts or vapours.

Pneumatic Tools
Operating triggers on portable pneumatic tools should be:

so placed as to minimize the risk of accidental starting of the machine.
so arranged as to close the air inlet valve automatically when the pressure of the
operator's hand is removed.

Hose and hose connections for compressed air supply to portable pneumatic tools
should be:

designed and tested for the pressure and service for which they are intended;
fastened securely on the pipe outlet and equipped with the safety chain, as
appropriate.

Pneumatic shock tools should be equipped with safety clips or retainers to prevent
dies and tools from being accidentally expelled from the barrel.

Pneumatic tools should be disconnected from power and the pressure in hose lines
released before any adjustment or repair is made.

Electrical Tools

Low voltage portable electrical tools should generally be used.
All electrical tools should be earthed, unless they are "all insulated" or "double
insulated" tools which do not require earthing.

All electrical tools should get inspected and maintained on a regular basis by a
competent electrician and complete records kept.

Engines
Engines should:

be installed so that they can be started safely and the maximum safe speed cannot
be exceeded.

have controls for limiting speed.

have devices to stop them from a safe place in an emergency.

IC engines should not be run in confined spaces unless adequate exhaust ventilation
is provided.

When IC engines are being fuelled:the engine should be shut off.

care should be taken to avoid spilling fuel;

no person should smoke or have an naked light in the vicinity.

a fire extinguisher should be kept readily available.

Secondary fuel reservoir should be placed outside the engine room.
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6.0

6.1

6.1.1

6.1.3
6.1.4

6.1.4

CONSTRUCTION ACTIVITIES

The various common activities in construction are as under:

Excavation

Scaffolding, Platforms & Ladders

Structural Work, Laying of Reinforcement & Concreting
Road Work

Cutting /Welding

Working in Confined Space

Working at Heights

Handling & Lifting Equipments

Vehicle Movement

Demolition

Masonry Works

The safe practices to be followed during the implementation of above construction
activities are given below:

EXCAVATION
All excavation work should be planned and the method of excavation and the type of
support work required should be decided considering the following:

i) the stability of the ground;

i) the excavation will not affect adjoining buildings, structures or roadways;

iii) to prevent hazard, the gas, water, electrical and other public utilities should be
shut off or disconnected, if necessary;

iv) presence of underground pipes, cable conductors, etc.,

v) the position of culvert/bridges, temporary roads and spoil heaps should be
determined,;

Before digging begins on site, all excavation work should be planned and the method
of excavation and the type of support work required decided.

Safe work permit in the prescribed format 310-013 should be obtained prior to
commencement.

All excavation work should be supervised.
Sites of excavations should be thoroughly inspected:
i) daily, prior to each shift and after interruption in work of more than one day;
i) after every blasting operation;
iii) after an unexpected fall of ground;
iv) after substantial damage to supports;
v) after a heavy rain, frost or snow;
vi) when boulder formations are encountered.
Safe angle of repose while excavating trenches exceeding 1.5m depth upto 3.0m
should be maintained. Based on site conditions, provide proper slope, usually 45°%,and

suitable bench of 0.5m width at every 1.5m depth of excavation in all soils except
hard rock or provide proper shoring and strutting to prevent cave-in or slides.

As far as possible, excavated earth should not be placed within one meter of the
edge of the trench or depth of trench whichever is greater.
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6.1.10

6.1.13

6.1.14

6.1.15

6.1.16

6.1.15

6.2
6.2.1

vii)

Don't allow vehicles to operate too close to excavated area. Maintain atleast 2m
distance from edge of excavation. No load, plant or equipment should be placed or
moved near the edge of any excavation where it is likely to cause its collapse and
thereby endanger any person unless precautions such as the provision of shoring or
piling are taken to prevent the sides from collapsing.

Adequately anchored stop blocks and barriers should be provided to prevent vehicles
being driven into the excavation. Heavy vehicles should not be allowed near the
excavation unless the support work has been specially designed to permit it.

If an excavation is likely to affect the security of a structure on which persons are
working, precautions should be taken to protect the structure from collapse.

Barricade at 1m height (with red & white band/self glowing caution board) should be
provided for excavations beyond 1.5m depth. Provide two entries/exits for such
excavation.

Necessary precautions should be taken for underground utility lines like cables,
sewers etc. and necessary approvals/clearances from the concerned authorities shall
be obtained before commencement of the excavation job.

Water shall be pumped/bailed out, if any accumulates in the trench. Necessary
precautions should be taken to prevent entry of surface water in trenches.

During rains, the soil becomes loose. Take additional precaution against collapse of
side wall.

In case of mechanized excavation, precaution shall be taken not to allow anybody to
come within one meter of extreme reach of the mechanical shovel. The mechanised
excavator shall be operated by a well-trained experienced operator. When not in
operation, the machine shall be kept on firm leveled ground with mechanical shovel
resting on ground. Wheel or belt shall be suitably jammed to prevent any accidental
movement of the machine. Suitable precautions as per manufacturer guidelines
should be taken for dozers, graders and other heavy machines.

In case of blasting, follow strictly 1S:4081-1986 & Indian Explosive Act and rules for
storage, handling and carrying of explosive materials and execution of blasting
operation.

SCAFFOLDING, PLATFORMS & LADDERS

Metal as material of construction

A scaffold should be provided and maintained or other equally safe and suitable
provision should be made where work cannot safely be done on or from the ground or
from part of a building or other permanent structure.

Scaffolds should be provided with safe means of access, such as stairs, ladders or
ramps. Ladders should be secured against inadvertent movement.

Every scaffold should be constructed, erected and maintained so as to prevent
collapse or accidental displacement when in use.

Every scaffold and part thereof should be constructed :

in such a way so as not to cause hazards for workers during erection and
dismantling;

in such a way so as guard rails and other protective devices, platforms, ladders,
stairs or ramps can be easily put together;

with sound material and of requisite size and strength for the purpose for which it
is to be used and maintained in a proper condition.

Boards and planks used for scaffolds should be protected against splitting.

Materials used in the construction of scaffolds should be stored under good
conditions and apart from any material unsuitable for scaffolds.

Couplers should not cause deformation in tubes. Couplers should be made of drop
forged steel or equivalent material.
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xii)

xiii)

Xiv)

—
(2)

XV)

(a)
(b)
(c)
(d)

XVi)

Xvii)

6.2.2

(@)

(b)
(c)

6.2.3

vii)
viii)

iX)

Tubes should be free from cracks, splits and excessive corrosion and be straight to
the eye, and tube ends cut cleanly square with the tube axis.

Scaffolds should be designed for their maximum load as per relevant code.
Scaffolds should be adequately braced.

Scaffolds which are not designed to be independent should be rigidly connected to
the building at designated vertical and horizontal places.

A scaffold should never extend above the highest anchorage to an extent which might
endanger its stability and strength.

Loose bricks, drainpipes, chimney-pots or other unsuitable material should not be
used for the construction or support of any part of a scaffold.

Scaffolds should be inspected and certified:

before being taken into use;

at periodic intervals thereafter as prescribed for different types of scaffolds;

after any alteration, interruption in use, exposure to weather or seismic conditions
or any other occurrence likely to have affected their strength or stability.

Inspection should more particularly ascertain that:

the scaffold is of suitable type and adequate for the job;

materials used in its construction are sound and of sufficient strength;
it is of sound construction and stable;

that the required safeguards are in position.

A scaffold should not be erected, substantially altered or dismantled except by or
under the supervision.

Every scaffold should be maintained in good and proper condition, and every part
should be kept fixed or secured so that no part can be displaced in consequence of
normal use.

Lifting appliances on scaffolds

When a lifting appliance is to be used on a scaffold:

the parts of the scaffold should be carefully inspected to determine the additional
strengthening and other safety measures required;

any movement of the scaffold members should be prevented;

if practicable, the uprights should be rigidly connected to a solid part of the building
at the place where the lifting appliance is erected.

Prefabricated scaffolds
In the case of prefabricated scaffold systems, the instructions provided by the

manufacturers or suppliers should be strictly adhered to. Prefabricated scaffolds
should have adequate arrangements for fixing bracing.

Frames of different types should not be intermingled in a single scaffold.
Scaffolding shall be erected on firm and level ground.

All members of metal scaffolding shall be checked periodically to screen out defective
/ rusted members. All joints should be properly lubricated for easy tightening.

Entry to scaffolding should be restricted.

Erection, alteration and removal shall be done under supervision of experienced
personnel.

Use of barrels, boxes, loose bricks etc., for supporting platform shall not be permitted.
Each supporting member of platform shall be securely fastened and braced

Where planks are butt-joined, two parallel putlogs shall be used, not more than
100mm apart, to give support to each plank.
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Xi)
xii)
xiii)

Xiv)

XV)

XVi)
Xvii)

Xviii)
Xix)
XX)
XXi)
XXii)
6.2.4

6.3
6.3.1

Platform plank shall not project beyond its end support to a distance exceeding 4
times the thickness of plank, unless it is effectively secured to prevent tipping.
Cantilever planks should be avoided.

The platform edges shall be provided with 150mm high toe board to eliminate
hazards of tools or other objects falling from platform.

Erect ladders in the “four up-one out position”
Lash ladder secured with the structure.

Using non-slip devices, such as, rubber shoes or pointed steel ferules at the ladder
foot, rubber wheels at ladder top, fixing wooden battens, cleats etc.

When ladder is used for climbing over a platform, the ladder must be of sufficient
length, to extend at least one meter above the platform, when erected against the
platform in “four up-one out position.”

Portable ladders shall be used for heights not more than 4mt. Above 4mt flights,
fixed ladders shall be provided with at least 600 mm landings at every 6mt or less.

The width of ladder shall not be less than 300mm and rungs shall be spaced not
more than 300mm.

Every platform and means of access shall be kept free from obstruction.

If grease, mud, gravel, mortar etc., fall on platform or scaffolds, these shall be
removed immediately to avoid slippage.

Workers shall not be allowed to work on scaffolds during storms or high wind. After
heavy rain or storms, scaffolds shall be inspected before reuse.

Don't overload the scaffolding. Remove excess material and scrap immediately.
Dismantling of scaffolds shall be done in a pre-planned sequential manner.

Suspended scaffolds / boatswain’s chair

In addition to the requirements for scaffolds in general as regards soundness, stability
and protection against the risk of falls, suspended scaffolds should meet the following
specific requirements.

platforms should be designed and built with dimensions that are compatible with
the stability of the structure as a whole, especially the length;

the number or anchorage should be compatible with the dimensions of the
platform;

the safety of workers should be safeguarded by an extra rope having a point of
attachment independent of the anchorage arrangements of the scaffold;

the anchorage and other elements of support of the scaffold should be designed
and built in such a way as to ensure sufficient strength;

the ropes, winches, pulleys or pulley blocks should be designed, assembled, used
and maintained according to the requirements established for lifting gear adapted
to the lifting of persons according to national laws and regulations;

Before use, the whole structure should be checked by a competent person.

Bamboo / Casuarina Scaffolding

In general, it should be avoided as far as possible.

For construction and maintenance of residential and office buildings, bamboo /
Casuarinas scaffold, if used, should conform to provisions given in 1S-3696 (Part 1)-
1987.

STRUCTURAL WORK, LAYING OF REINFORCEMENT AND CONCRETING
General provisions
The erection or dismantling of buildings, structures, civil engineering works, formwork,

false work and shoring should be carried out by trained workers only under the super-
vision of a competent person.
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ii) Precautions should be taken to guard against danger to workers arising from any
temporary state of weakness or instability of a structure.

iii) Formwork, false work and shoring should be so designed, constructed and
maintained that it will safely support all loads that may be imposed on it.

iv) Formwork should be so designed and erected that working platforms, means of
access, bracing and means of handling and stabilizing are easily fixed to the
formwork structure.

6.3.2. Erection and dismantling of steel and prefabricated structures
i) The safety of workers employed on the erection and dismantling of steel and prefabri-
cated structures should be ensured by appropriate means, such as provision and use
of:

(a) ladders, gangways or fixed platforms;

(b) platforms, buckets, boatswain's chairs or other appropriate means suspended from
lifting appliances;

(c) safety harnesses and lifelines, catch nets or catch platforms;

ii) Steel and prefabricated structures should be so designed and made that they can be
safely transported and erected.

iii) In addition to the need for the stability of the part when erected, the design should
explicitly take following into account:

(a) the conditions and methods of attachment in the operations of transport, storing and
temporary support during erection or dismantling as applicable;

(b) Methods for the provision of safeguards such as railings and working platforms, and,
when necessary, for mounting them easily on the structural steel or prefabricated
parts.

iv) The hooks and other devices built in or provided on the structural steel or
prefabricated parts that are required for lifting and transporting them should be so
shaped, dimensioned and positioned as:

(a) to withstand with a sufficient margin the stresses to which they are subjected;

(b) Not to set up stresses in the part that could cause failures, or stresses in the structure
itself not provided for in the plans, and be designed to permit easy release from
the lifting appliance. Lifting points for floor and staircase units should be located
(recessed if necessary) so that they do not protrude above the surface;

(c) To avoid imbalance or distortion of the lifted load.

V) Storeplaces should be so constructed that:

(a) there is no risk of structural steel or prefabricated parts falling or overturning;

(b) storage conditions generally ensure stability and avoid damage having regard to the
method of storage and atmospheric conditions;

(c) racks are set on firm ground and designed so that units cannot move accidentally.

vi) While they are being stored, transported, raised or set down, structural steel or
prefabricated parts should not be subjected to stresses prejudicial to their stability.

vii) Every lifting appliance should:

(a) be suitable for the operations and not be capable of accidental disconnection;
(b) be approved or tested as per statutory requirement.

viii)  Lifting hooks should be of the self-closing type or of a safety type and should have
the maximum permissible load marked on them.

iX) Tongs, clamps and other appliances for lifting structural steel and prefabricated parts
should:

(a) be of such shape and dimensions as to ensure a secure grip without damaging the
part;
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(b) be marked with the maximum permissible load in the most unfavourable lifting
conditions.

X) Structural steel or prefabricated parts should be lifted by methods or appliances that
prevent them from spinning accidentally.

Xi) When necessary to prevent danger, before they are raised from the ground, structural
steel or prefabricated parts should be provided with safety devices such as railings
and working platforms to prevent falls of persons.

Xii) While structural steel or prefabricated parts are being erected, the workers should be
provided with appliances for guiding them as they are being lifted and set down, so as
to avoid crushing of hands and to facilitate the operations. Use of such appliances
should be ensured.

xiii) A raised structural steel or prefabricated part should be so secured and wall units so
propped that their stability cannot be imperiled, even by external agencies such as
wind and passing loads before its release from the lifting appliance.

xiv) At work places, instruction should be given to the workers on the methods,
arrangements and means required for the storage, transport, lifting and erection of
structural steel or prefabricated parts, and, before erection starts, a meeting of all
those responsible should be held to discuss and confirm the requirements for safe
erection.

XV) During transportation within the construction area, attachments such as slings and
stirrups mounted on structural steel or prefabricated parts should be securely
fastened to the parts.

xvi)  Structural steel or prefabricated parts should be so transported that the conditions do
not affect the stability of the parts or the means of transport result in jolting, vibration
or stresses due to blows, or loads of material or persons.

xvii)  When the method of erection does not permit the provision of other means of
protection against fall of persons, the workplaces should be protected by guardrails,
and if appropriate by toe-boards.

xviii)  When adverse weather conditions such as snow, ice and wind or reduced visibility
entail risks of accidents, the work should be carried on with particular care, or, if
necessary, interrupted.

xix)  Structures should not be worked on during violent storms or high winds, or when they
are covered with ice or snow, or are slippery from other causes.

XX) If necessary, to prevent danger, structural steel parts should be equipped with
attachments for suspended scaffolds, lifelines or safety harnesses and other means
of protection.

xxi)  The risks of falling, to which workers moving on high or sloping girders are exposed,
should be limited by all means of adequate collective protection or, where this is
impossible, by the use of a safety harness that is well secured to a strong support.

xxii)  Structural steel parts that are to be erected at a great height should as far as
practicable be assembled on the ground.

xxiii)  When structural steel or prefabricated parts are being erected, a sufficiently extended
area underneath the workplace should be barricaded or guarded

xxiv) Steel trusses that are being erected should be adequately shored, braced or guyed
until they are permanently secured in position.

xxv) Load-bearing structural member should not be dangerously weakened by cutting,
holing or other means.

xxvi)  Structural members should not be forced into place by the hoisting machine while any
worker is in such a position that he could be injured by the operation.

xxvii) Open-web steel joists that are hoisted singly should be directly placed in position and
secured against dislodgment.
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Vi)
vii)
viii)

iX)

Vi)

vii)

viii)

xii)

xiii)
6.4

6.4.1

6.4.2
6.4.3

6.4.4

Reinforcement
Ensure that workers use Personnel Protective equipment like safety helmet, safety
shoes, gloves etc.

Don't place the hand below the rods for checking clear distance. Use measuring
devices.

Don't wear loose clothes while checking the rods.
Don't stand unnecessarily on cantilever rods.

To carry out welding/cutting of rods, safety procedures/precautions as mentioned in
Item No. 6.5 to be followed.

For supplying of rods at heights, proper staging and/or bundling to be provided.
Ensure barricading and staging for supplying and fixing of rods at height.
For short distance carrying of materials on shoulders, suitable pads to be provided.

While transporting material by trucks/trailers, the rods shall not protrude in front of or
by the sides of driver's cabin. In case such protrusion cannot be avoided behind the
deck, then it should not extend 1/3 of deck length or 1.5M which ever is less and tied
with red flags/lights.

Concreting

Ensure stability of shuttering work before allowing concreting.
Barricade the concreting area while pouring at height/depths.

Keep vibrator hoses, pumping concrete accessories in healthy conditions and
mechanically locked.

Pipelines in concrete pumping system shall not be attached to temporary structures
such as scaffolds and formwork support as the forces and movements may effect
their integrity.

Check safety cages & guards around moving motors/parts etc. provided in concreting
mixers.

Use Personal Protective Equipment like gloves, safety shoes etc. asun OCP:FYC:002
while dealing with concrete and wear respirators for dealing with cement.

Earthing of electrical mixers, vibrators, etc. should be done and verified.

Cleaning of rotating drums of concrete mixers shall be done from outside. Lockout
devices shall be provided where workers need to enter.

Where concrete mixers are driven by internal combustion engine, exhaust points shall
be located away from the worker's workstation so as to eliminate their exposure to
obnoxious fumes.

Don't allow unauthorized person to stand under the concreting area.
Ensure adequate lighting arrangements for carrying out concrete work during night.
Don't allow the same workers to pour concrete round the clock. Insist on shift pattern.

During pouring, shuttering and its supports should be continuously watched for
defects.

ROAD WORK

Site shall be barricaded and provided with warning signs, including night warning
lamps at appropriate locations for traffic diversion.

Filled and empty bitumen drums shall be stacked separately at designated places.

Mixing aggregate with bitumen shall preferably be done with the help of bitumen
batch mixing plant, unless operationally non-feasible.

Road rollers, Bitumen sprayers, Pavement finishers shall be driven by experienced
drivers with valid driving license.
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6.4.5

6.4.6

6.4.7

6.4.8

6.5

6.5.1

vi)

vii)

viii)

iX)

Xi)

xii)

xiii)

Xiv)

XV)

XVi)
Xvii)
Xviii)

Xix)

Workers handling hot bitumen sprayers or spreading bitumen aggregate mix or
mixing bitumen with aggregate, shall be provided with PVC hand gloves and rubber
shoes with legging up to knee joints.

At the end of day's work, surplus hot bitumen in tar boiler shall be properly covered by
a metal sheet, to prevent anything falling in it,

If bitumen accidentally falls on ground, it shall be immediately covered by sprinkling
sand, to prevent anybody stepping on it. Then it shall be removed with the help of
spade.

For cement concrete roads, besides site barricading and installation of warning signs
for traffic diversion, safe practices mentioned in the chapter on "Concreting", shall
also be applicable.

CUTTING/WELDING
Common hazards involved in welding/cutting are sparks, molten metal, flying

particles, harmful light rays, electric shocks etc. Following precautions should be
taken after getting safe work permit in form 310-016 : -

A dry chemical type fire extinguisher shall be made available in the work area.

Adequate ventilation shall be ensured by opening manholes and fixing a shield or
forced circulation of air etc, while doing a job in confined space.

Ensure that only approved and well-maintained apparatus, such as torches,
manifolds, regulators or pressure reducing valves, and acetylene generators, be
used.

All covers and panels shall be kept in place, when operating an electric Arc welding
machine.

The work piece should be connected directly to Power supply, and not indirectly
through pipelines/structures/equipments etc.

The welding receptacles shall be rated for 63 A suitable for 415V, 3-Phase system
with a scraping earth. Receptacles shall have necessary mechanical interlocks and
earthing facilities.

All cables, including welding and ground cables, shall be checked for any worn out or
cracked insulation before starting the job. Ground cable should be separate without
any loose joints.

Cable coiling shall be maintained at minimum level, if not avoidable.
An energised electrode shall not be left unattended.

The power source shall be turned off at the end of job.

All gas cylinders shall be properly secured in upright position.

Acetylene cylinder shall be turned and kept in such a way that the valve outlet points
away from oxygen cylinder.

Acetylene cylinder key for opening valve shall be kept on valve stem, while cylinder is
in use, so that the acetylene cylinder could be quickly turned off in case of
emergency. Use flash back arrestors to prevent back-fire in acetylene/oxygen
cylinder.

When not in use, valves of all cylinders shall be kept closed.

All types of cylinders, whether full or empty, shall be stored at cool, dry place under
shed.

Forced opening of any cylinder valve should not be attempted.
Lighted gas torch shall never be left unattended.
Store acetylene and oxygen cylinders separately.

Store full and empty cylinders separately.
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XX)

XXi)

XXii)

XXiii)

XXiV)
XXV)
XXVi)

XXVii)

Xxviii)
XXiX)
XXX)
XXXi)
XXXii)

XxXiii)

6.6

6.6.1

Vi)

vii)

viii)

iX)

X)
Xi)
xii)

xiii)

Avoid cylinders coming into contact with heat.

Cylinders that are heavy or difficult to carry by hand may be rolled on their bottom
edge but never dragged.

If cylinders have to be moved, be sure that the cylinder valves are shut off.

Before changing torches, shut off the gas at the pressure reducing regulators and not
by crimping the hose.

Do not use matches to light torches, use a friction lighter.
Move out any leaking cylinder immediately.
Use trolleys for oxygen & acetylene cylinder and chain them.

Always use Red hose for acetylene and other fuel gases and Black for oxygen, and
ensure that both are in equal length.

Ensure that hoses are free from burns, cuts and cracks and properly clamped.
Avoid dragging hoses over sharp edges and objects

Do not wrap hoses around cylinders when in use or stored.

Protect hoses from flying sparks, hot slag, and other hot objects.

Lubricants shall not be used on Ox-fuel gas equipment.

During cutting/welding, use proper type goggles/face shields.

WORKING IN CONFINED SPACES

Following safety practices for working in confined space like towers, columns, tanks
and cellars should be followed in addition to the safety guidelines for specific jobs like
scaffolding, cutting/welding etc.

Entry inside the confined area and to carry out any job should be done after issuance
of valid permit only, in line with form 310-017.

Ensure proper and accessible means of exit before entry inside a confined space.

The number of persons allowed inside the area should be limited to avoid
overcrowding.

When the work is going on in the confined space, there should always be one man
standby at the nearby man way.

Before entering inside the area - underground or located at lower elevation,
probability of dense vapours accumulating nearby should also be considered in
addition to inside the vessel.

Ensure requisite O2 level before entry in the confined space and monitor level
periodically or other wise use respiratory devices.

Check for no Hydrocarbon or toxic substances before entry and monitor level
periodically or use requisite Personal Protective Equipment.

Ensure adequate ventilation or use respiratory devices.

Depending upon need, necessary respirator system, gas masks and suit shall be
worn by everyone entering confined space. In case of sewer, manholes or in the
confined area where there is a possibility of toxic or inert gas, gas masks shall be
used by everyone while entering.

Barricade the confined spaces
Use 24V flameproof lamp fittings only for illumination.
Use tools with air motors or electric tools with maximum voltage of 24V.

House keeping shall be well maintained.
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Xiv)

XV)
Xvi)

Xvii)

Xviii)

Xix)

XX)
6.7
6.7.1

Vi)

vii)

viii)

iX)

Xi)
xii)
xiii)

Xiv)

6.7.2

Safety helmet, safety shoes and safety belt shall be worn by everyone entering the
confined space.

Don't wear loose clothing while working in a confined space.
The gas cylinders used for cutting/welding shall be kept outside.

All cables, hoses, welding equipment etc., shall be removed from confined space at
end of each work day, even if the work is to be resumed in the same space the next
day.

To the extent possible sludge shall be cleared and removed from outside before
entering.

No naked light or flame or hot work such as welding, cutting and soldering should be
permitted inside a confined space or area unless it has been made completely free of
the flammable atmosphere, tested and found safe by a competent person. Only non-
sparking tools and flameproof hand lamps protected with guard and safety torches
should be used inside such confined space or area for initial inspection, cleaning or
other work required to be done for making the area safe.

Communication should be always maintained between the worker and the attendant.
WORKING AT HEIGHTS

General Provision

While working at a height of more than 2 meters, IS| approved safety belt shall be
used.

While working at a height of more than 2 meters, permit should be issued by
competent person in form 310-015, before commencement of the job.

Worker should be well trained on usage of safety belt including its proper usage at
the time of ascending/descending.

All tools should be carried in tool kits to avoid their falling.

If the job is on fragile/sloping roof, roof walk ladders shall be used, in addition to
getting safe work permit in form 310-012.

Provide lifeline wherever required.

Additional safety measures like providing Fall Arrestor type Safety belt, safety net
should be provided depending upon site conditions, job requirements.

Keep working area neat and clean. Remove scrap material immediately.

Don't throw or drop material/equipment from height.

Avoid jumping from one member to another. Use proper passageway.

Keep both hands free while climbing. Don't try to bypass the steps of the ladder.
Try to maintain calm at height. Avoid over exertion.

Avoid movements on beam.

Elevated workplaces including roofs should be provided with safe means of access
and egress such as stairs, ramps or ladders.

Roof Work

All roof-work operations should be pre-planned and properly supervised.

Roof work should only be undertaken by workers who are physically and
psychologically fit and have the necessary knowledge and experience for such work.

Work on roofs shouldn't be carried on in weather conditions that threaten the safety of
workers.

Crawling boards, walkways and roof ladders should be securely fastened to a firm
structure.

Roofing brackets should fit the slope of the roof and be securely supported.
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Vi)

vii)

viii)

Xi)

Xii)

xiii)

6.8
6.8.1

Vi)

vii)

viii)

xii)

Where it is necessary for a person to kneel or crouch near the edge of the roof,
necessary precautions should be taken.

On a large roof where work have to be carried out at or near the edge, a simple
barrier consisting of crossed scaffold tubes supporting a tubing guardrail may be
provided.

All covers for openings in roofs should be of substantial construction and be secured
in position.

Roofs with a pitch of more than 10 should be treated as sloping.

When work is being carried out on sloping roof, sufficient and suitable crawling
boards or roof ladders should be provided and firmly secured in position.

During extensive work on the roof, strong barriers or guardrails and toe-boards
should be provided to stop a person from falling off the roof.

Where workers are required to work on or near roof or other places covered with
fragile material, through which they are liable to fall, they should be provided with
suitable roof ladders or crawling boards strong enough and when spanning across
the supports for the roof covering to support those workers.

A minimum of two boards should be provided so that it is not necessary for a person
to stand on a fragile roof to move a board or a ladder, or for any other reason.

HANDLING AND LIFTING EQUIPMENT:

General Provisions

Following are the general guidelines to be followed with regard to all types of
handling and lifting equipment in addition to the guidelines for specific type of
equipments dealt later on.

There should be a well-planned safety programme to ensure that all the lifting
appliances and lifting gear are selected, installed, examined, tested, maintained,
operated and dismantled with a view to preventing the occurrence of any accident;

All lifting appliances shall be examined by competent persons at frequencies as
specified in "The Factory act".

Check thoroughly quality, size and condition of all lifting tools like chain pulley blocks,
slings, U-clamps, D-shackles etc. before putting them in use.

Safe lifting capacity of all lifting & handling equipment, tools and shackles should be
got verified and certificates obtained from competent authorities before its use. The
safe working load shall be marked on them.

Check periodically the oil, brakes, gears, horns and tyre pressure of all moving
equipments like cranes, forklifts, trailers etc as per manufacturer's recommendations.

Check the weights to be lifted and accordingly decide about the crane capacity, boom
length and angle of erection.

Allow lifting slings as short as possible and check packing at the friction points.

While lifting/placing of the load, no unauthorised person shall remain within the radius
of the boom and underneath the load.

While loading, unloading and stacking of pipes, proper wedges shall be placed to
prevent rolling down of the pipes.

Control longer jobs being lifted up from both ends.

Only trained operators and riggers should carry out the job. While the crane is moving
or lifting the load, the trained rigger should be there for keeping a vigil against hitting
any other object.

During high wind conditions and nights, lifting of heavy equipments should be
avoided. If unavoidable to do erection in night, operator and rigger should be fully
trained for night signaling. Also proper illumination should be there.
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xiii)

Xiv)

XV)

Xvi)

Xvii)

6.8.2

Allow crane to move on hard, firm and leveled ground.

When crane is in idle condition for long periods or unattended, crane boom should
either be lowered or locked as per manufacturer's guidelines.

Hook and load being lifted shall remain in full visibility of crane operators, while lifting,
to the extent possible.

Don't allow booms or other parts of crane to come within 3 meters reach of overhead
electrical cables.

No structural alterations or repairs should be made to any part of a lifting appliance,
which may affect the safety of the appliance without the permission and supervision
of the competent person.

Hoists

Hoist shafts should be enclosed with rigid panels or other adequate fencing at:

(a) ground level on all sides;
(b) all other levels at all points at which access is provided;
(c) all points at which persons are liable to be struck by any moving part.

i)

Vi)

vii)

viii)

Xi)

Xii)

xiii)

Xiv)

XV)

Xvi)

The enclosure of hoist shafts, except at approaches should extend where
practicable at least 2mt above the floor, platform or other place to which access is
provided except where a lesser height is sufficient to prevent any person falling down
the hoist way and there is no risk of any person coming into contact with any moving
part of the hoist, but in no case should the enclosure be less than 1mt in height.

The guides of hoist platforms should offer sufficient resistance to bending and, in the
case of jamming by a safety catch, to buckling.

Where necessary to prevent danger, adequate covering should be provided above
the top of hoist shafts to prevent material falling down them.

Outdoor hoist towers should be erected on firm foundations, and securely braced,
guyed and anchored.

A ladder way should extend from the bottom to the top of outdoor hoist towers, if no
other ladder way exists within easy reach.

Hoisting engines should be of ample capacity to control the heaviest load that they
will have to move.

Hoists should be provided with devices that stop the hoisting engine as soon as the
platform reaches its highest stopping place.

Winches should be so constructed that the brake is applied when the control handle
is not held in the operating position.

It should not be possible to set in motion from the platform a hoist, which is not
designed for the conveyance of persons.

Winches should not be fitted with pawl and ratchet gears on which the pawl must be
disengaged before the platform is lowered.

Hoist platforms should be capable of supporting the maximum load that they will have
to carry with a safety factor.

Hoist platforms should be equipped with safety gear that will hold the platform with
the maximum load if the hoisting rope breaks.

If workers have to enter the cage or go on the platform at landings there should be a
locking arrangement preventing the cage or platform from moving while any worker is
in or on it.

On sides not used for loading and unloading, hoist platforms should be provided with
toe-boards and enclosures of wire mesh or other suitable material to prevent the fall
of parts of loads.

Where necessary to prevent danger from falling objects, hoist platforms should be
provided with adequate covering.
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Xvii)

Xviii)

Xix)

XX)

(@)

(b)

(©)

XXi)

XXii)

Xxiii)

6.8.3

Counterweights consisting of an assemblage of several parts should be made of
specially constructed parts rigidly connected together.

Counterweights should run in guides.

Platforms should be provided at all landings used by workers.

Following notices should be posted up conspicuously and in very legible characters:
on all hoists:

° on the platform: the carrying capacity in kilograms or other appropriate standard
unit of weight;

L] on the hoisting engine: the lifting capacity in kilograms or other appropriate
standard unit of weight;

on hoists authorised or certified for the conveyance of persons:

L] on the platform or cage: the maximum number of persons to be carried at one
time;

on hoists for goods only:

° on every approach to the hoist and on the platform: prohibition of use by
persons.

Hoists intended for the carriage of persons should be provided with a cage so
constructed as to prevent any person from falling out or being trapped between the
cage and any fixed part of the structure when the cage gate is shut, or from being
struck by the counterbalance weight or by articles or materials tailing down the hoist
way.

On each side in which access is provided, the cage should have a gate fitted with
devices which ensure that the gate cannot be opened except when the cage is at a
landing and that the gate must be closed before the cage can move away from the
landing.

Every gate in the enclosure of the hoist shaft which gives access from a landing place
to the cage should be fitted with devices to ensure that the gate cannot be opened
except when the cage is at that landing place, and that the cage cannot be moved
away from that landing place until the gate is closed.

Derricks

Stiff-leg derricks

Derricks should be erected on a firm base capable of taking the combined weight of
the crane structure and maximum rated load.

Devices should be used to prevent masts from lifting out of their seating.

Electrically operated derricks should be effectively earthed from the sole plate or
framework.

Counterweights should be so arranged that they do not subject the backstays,
sleepers or pivots to excessive strain.

When derricks are mounted on wheels:

a) a rigid member should be used to maintain the correct distance between the wheels;
b) they should be equipped with struts to prevent them from dropping if a wheel breaks

or the derrick is derailed.
The length of a derrick jib should not be altered without consulting the manufacturer.
Guy derricks

The restraint of the guy ropes should be ensured by fitting stirrups or anchor plates in
concrete foundations.
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The mast of guy derricks should be supported by six top guys spaced approximately
equally.

The spread of the guys of a guy derrick crane from the mast should not be more than
450 from the horizontal.

Guy ropes of derricks should be equipped with a stretching screw or turnbuckle or
other device to regulate the tension.

Gudgeon pins, sheave pins and fool bearings should be lubricated frequently.

When a derrick is not in use, the boom should be anchored to prevent it from
swinging.

Lifting ropes

Only ropes with a known safe working capacity should be used as lifting ropes.

Lifting ropes should be installed, maintained and inspected in accordance with
manufacturers' instructions.

Repaired steel ropes should not be used on hoists.

Where multiple independent ropes are used, for the purpose of stability, to lift a work
platform, each rope should be capable of carrying the load independently.

VEHICLE MOVEMENT

Park vehicles only at designated places. Don't block roads to create hindrance for
other vehicles.

Don't overload the vehicle.

Obey speed limits and traffic rules.

Always expect the unexpected and be a defensive driver.

Drive carefully during adverse weather and road conditions.

Read the road ahead and ride to the left.

Be extra cautious at nights. Keep wind screens clean and lights in working condition.

All vehicles used for carrying workers and construction materials must undergo
predictive/preventive maintenance and daily checks

Driver with proper valid driving license shall only be allowed to drive the vehicle

Routes shall be leveled, marked and planned in such a way so as to avoid potential
hazards such as overhead power lines and sloping ground etc.

While reversing the vehicles, help of another worker should be ensured at all times
An unattended vehicle should have the engine switched off
Wherever possible one-way system shall be followed

Barriers/fixed stops should be provided for excavation/openings to prevent fall of
vehicle

Load should be properly secured
The body of the tipper lorry should always be lowered before driving the vehicle off.
Signs/signals/caution boards etc. should be provided on routes .

DEMOLITION

6.10.1. General provisions

i)

(@)
(b)

When the demolition of any building or structure might present danger to workers or
to the public:

necessary precautions, methods and procedures should be adopted, including
those for the disposal of waste or residues;

the work should be planned and undertaken only under the supervision of a
competent person.
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i)
(a)
(b)

(c)

(d)

ii)

vi)

vii)

viii)

Xi)

xii)

xiii)

(a)
(b)

Xiv)

XV)

6.10.2.

Before demolition operations begin:

structural details and builders' drawings should be obtained wherever possible;
details of the previous use should be obtained to identify any possible
contamination and hazards from chemicals, flammables, etc.;
an initial survey should be carried out to identify any structural problems and risks
associated with flammable substances and substances hazardous to health.
The survey should note the type of ground on which the structure is erected, the
condition of the roof trusses, the type of framing used in framed structures and the
load-bearing walls;
a method of demolition should be formulated after the survey and recorded in a
method statement having taken all the various considerations into account and
identifying the problems and their solutions;

All electric, gas, water and steam service lines should be shut off and, as necessary,
capped or otherwise controlled at or outside the construction site before work
commences.

If it is necessary to maintain any electric power, water or other services during
demolition operations, they should be adequately protected against damage.

As far as practicable, the danger zone round the building should be adequately
fenced off and sign posted. To protect the public a fence 2m high should be erected
enclosing the demolition operations and the access gates should be secured outside
working hours.

The fabric of buildings contaminated with substances hazardous to health should be
decontaminated. Protective clothing and respiratory devices should be provided and
worn.

Where plant has contained flammable materials, special precautions should be taken
to avoid fire and explosion.

The plant to be demolished should be isolated from all other plant that may contain
flammable materials. Any residual flammable material in the plant should be rendered
safe by cleaning, purging or the application of an inert atmosphere as appropriate.

Care should be taken not to demolish any parts, which would destroy the stability of
other parts.

Demolition activities should not be continued under adverse climatic conditions such
as high winds, which could cause the collapse of already weakened structures.

To prevent hazards parts of structures should be adequately shored, braced or
otherwise supported.

Structures should not be left in a condition in which they could be brought down by
wind pressure or vibration.

Where a deliberate controlled collapse technique is to be used, expert engineering
advice should be obtained, and:

it should only be used where the whole structure is to come down because it relies on
the removal of key structural members to effect a total collapse;

it should only be used on sites that are fairly level and where there is enough
surrounding space for all operatives and equipment to be withdrawn to a safe
distance.

When equipment such as power shovels and bulldozers are used for demolition, due
consideration should be given to the nature of the building or structure, its
dimensions, as well as to the power of the equipment being used.

If a swinging weight is used for demolition, a safety zone having a width of at least
one-and-a-half times the height of the building or structure should be maintained
around the points of impact.

Demolition of structural steelwork

All precautions should be taken to prevent danger from any sudden twist, spring or
collapse of steelwork, ironwork or reinforced concrete when it is cut or released.
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ii)

Steel construction should be demolished tier by tier.

iv) Structural steel parts should be lowered and not dropped from a height.

6.11 MASONRY WORKS

7.0

Vi)

8.0

9.0

Ensure proper stacking of bricks as per standard practice.

Ensure stability of scaffold and working platform before commencing the work.
Ensure usage of relevant PPE like safety belt etc

Ensure mortar mixing, platform sufficiently away from the work spot.

Do not raise more than the stipulated height at a time.

Permit further raising of structure only after adequate curing.

Remove unused materials and debris from work spot immediately after the
completion of work.

FIRST AID

First aid facilities should be provided in line with various statutory regulations like
factory act etc. However following care should be taken:

First aid, including the provision of trained personnel should be ensured at work sites.
Arrangement should be made for ensuring the medical attention of the injured
workers. First aid box should be as per the Factory rules.

Suitable rescue equipment, like stretchers should be kept readily available at the
construction site.

First-aid kits or boxes, as appropriate and as per statutory requirements, should be
provided at workplaces and be protected against contamination by dust, moisture etc.

First-aid kit or boxes should not keep anything besides material for first aid in
emergencies.

First-aid kits and boxes should contain simple and clear instructions to be followed,
be kept under the charge of a responsible person qualified to render the first aid and
be regularly inspected and stocked.

Emergency telephone numbers of nearby Hospitals, Police, Fire Station and
Administration should be prominently displayed.

DOCUMENTATION

The intention of keeping documentation of all types of accident(s) is to prevent
recurrence of similar accident(s). All accidents should be reported as per Guidelines
and Factories Act, 1948.

All accidents (major, minor or near miss) should be investigated, analyzed and
recommendations should be documented along with implementation status.

All related data should be well-documented and further analysis highlighting the major
cause(s) of accidents be done. This will help in identifying thrust areas and training
needs for prevention of accidents.

SAFETY AWARENESS & TRAINING

Safety awareness to all section of personnel ranging from site-in-charge to workmen
helps not only preventing the risk but also build up the confidence. Time and
expenditures also get saved as a result.

Safety awareness basically seeks to persuade/inform people on safety besides
supplementing skill also. Awareness programme may include followings:
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ii)

Vi)

vii)

viii)

Poster: Posters with safety slogan in humorous, gruesome demonstrating manner
may be used to discourage bad habits attributable to accidents by appealing to the
workers' pride, self-love, affection curiosity or human aspects. These should be
displayed in prominent location(s).

Safety Sign Boards: Different type of message of cautioning, attention, notice etc.
should be displayed at the appropriate places for learning/ awareness of the workmen
while working at site.

Films & Slides: Film(s) narrating the accident including the causes and possible
remedial ways of preventing the recurrence of a similar accident should be displayed
at regular intervals. Slides consisting main points of the film show may also be shown
to workers.

Talks, lectures & conferences: The success of these events would depend much
on audience’s understandings of the speaker (s). The speakers are to be
knowledgeable and good presenter. Speakers should know to hold the attention and
to influence the audiences.

Compotitions: Organize competition(s) between the different depts.,/categories of
workers. The sense of reward/recognition alsowill improve safety awareness and
result in enhancing safety levels.

Exhibitions: Exhibitions also make the workers acquainted with hazards and means
of preventive measures.

Safety Publication: Safety publications including pocket books dealing with ways of
investigation and prevention in the field of safety and so on, may be distributed to
workers to promote the safety awareness.

Safety Drives: From time to time, an intensive safety drive by organizing a safety day
or a safety week etc. should be launched.

Training: Training for covering the hazards for different trade should be imparted.
Training should also include the specific hazards related to a job in addition to the
general safety training as has been dealt in various chapters and should include all
workers.
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10.0 LIST OF SAFETY CODES FOR CIVIL WORKS PUBLISHED BY BUREAU OF

INDIAN STANDARDS

SI.No. Code No. Title

01 IS:818 Code of Practice for Safety and Health Requirements in Electric and
Gas Welding and Cutting Operations — First Revision.

02 IS : 875 Code of practice for Structural safety of buildings: Masonry walls

03 IS : 933 Specification for Portable Chemical Fire Extinguisher, Foam Type —
Second Revision.

04 IS :1179 Specification for Equipment for Eye and Face Protection during
Welding — First Revision.

05 IS : 1904 Code of practice for Structural safety of buildings: Shallow
foundations

06 IS : 1905 Code of practice for Structural safety of buildings: Masonry
walls

07 IS: 2171 Specification for Portable Fire Extinguishers, Dry Powder Type —
Second Revision.

08 IS: 2361 Specification for Building Grips — First Revision.

09 IS: 2750 Specification for Steel Scaffoldings.

10 IS : 2925 Specification for Industrial Safety Helmets — First Revision

11 IS: 3016 Code of Practice for Fires Precautions in Welding and Cutting
Operations — First Revision

12 IS : 3521 Industrial safety belts and harnesses

13 IS : 3696 Safety Code for Scaffolds and Ladders : Part | — Scaffolds.

14 IS : 3696 Safety Code for Scaffolds and Ladders : Part Il — Ladders.

15 IS : 3764 Safety Code for Excavation Work

16 IS: 4014 Part | & Il Code of practice for Steel tubular scaffolding

17 IS : 4081 Safety Code for Blasting and Related Drilling Operations.

18 IS : 4082 Recommendations on staking and storage of construction materials
at site
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SI.No. Code No.

Title

19 IS : 4130 Safety Code for Demolition of Buildings — First Revision.

20 IS : 4138 Safety Code Working in Compressed Air-First Revision

21 IS: 4912 Safety requirements for Floor and Wall Openings, Railings and
toe Boards —First Revision.

22 IS: 5121 Safety Code for Piling and other Deep Foundations.

23 IS: 5916 Safety Code for Construction involving use of Hot Bituminous
Materials.

24 IS: 5983 Specification for Eye Protectors — First Revision.

25 IS: 6922 Structures subject to underground blasts, criteria for safety and
design

26 IS: 7205 Safety Code for Erection on Structural Steel Works.

27 IS: 7069 Safety Code for Handling and Storage of Building Materials.

28 IS :7293 Safety Code for Working with Construction Machinery.

29 IS : 7969 Safety code for handling and storage of building material

30 IS: 8758 Recommendation for Fire Precautionary Measures in
construction of Temporary Structures and Pandals.

31 IS: 8989 Safety Code for Erection of Concrete Framed Structures

32 IS : 9759 Guidelines for de-watering during construction

33 IS: 11057 Code of practice for Industrial safety nets

34 IS : 13415 Code of Practice on safety for Protective barriers in and around
building

35 IS : 13416 Recommendations for preventive measures against hazards at
working places
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CHECK FOR HEALTH PERFORMANCE

,\?" Activity Hazard Exposure ook for | Periodicity
0. Consequence
1 Concrete Emission of Dust 1 Lung Onceina
Dismantling & Noise function Year
2 Concrete Mixing Emission of Dust 1 Lung Onceina
& Noise function Year
3 Painting Emission of Dust 1 Lung & Onceina
& fumes throat Year
function
4 Cutting & Emission of fumes 3 Eyes & Onceina
Welding and gas. Lung Year
Exposure to Live function
wire
5 Working on AC Emission of Dust 3 Lung Oncein a
sheets function Year
6 Sweeping of Emission of Dust 2 Lung Onceina
Roads function Year
7 Collection and Foul smell & 3 Lung Onceina
disposal of susceptibility to function and | Year
Sanitary waste decease. skin
irritation
8 Handling of Leakage of gas 4 Throat Onceina
Oxygen & irritation Year
Acetylene
Cylinders
9 Cleaning of Exposure to 4 Suffocation | Onceina
Manholes poisonous gas Year
10  Cleaning of Emission of Dust 1 Suffocation = Oncein a
Overhead tank & skin Year
irritation

NOTE: Exposure Consequence

CONTRACTOR

PN =

Slightly harmful
Harmful

Very harmful
Extremely harmful
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SCHEDULE ‘A’
LIST OF WORKS AND PRICES

NAME OF WORK:

DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES are
only approximate and the same is attached as a separate excel file. They are given as a
guide for the purpose of tendering only and are liable to variation and alteration of the
Competent Authority. The work under each item as executed shall be measured and priced
at the corresponding rate quoted by the contractor in the BILL OF QUANTITIES

Sl.No. Description of work / supplied Total amount of work / Period of contract
supplies (in figures and
words)
Rs. Ps.
1. Modernization of 38,00,000/' SIX (6) MONTHS

existing  kitchen at
Canteen 58 in BHEL

Trichy
BILL OF QUANTITIES
SI. No. Appx. Qty. Description of TNBP Rate (Both in Amount
work No. Unit fig & Words  Rs.
Ps.

AS PER SEPARATE SHEETS ATTACHED CONTAINING 21 PAGES in PRICE BID.

FROM Page No. 04 to 24.

CONTRACTOR 144 ACCEPTING OFFICER



SCHEDULE ‘B’

1. The following materials will be issued FREE of cost to contractor at BHEL Stores /
Stock yard.
Sl.No. DESCRIPTION PLACE OF ISSUE
1 Cement BHEL STORES or Stock yard
2 M.S Rounds, C.T.D Bars & Structural Steel, rails and BHEL STORES or Stock yard

all railway materials

2. It will be the responsibility of the Contractor to submit his demands for the above
stores in writing atleast seven days in advance of the actual requirement.

3. Issue of Stores is subject of the availability at the place of issue cited above, items of
stores to be issued by BHEL which are not available at the time of indenting by the
contractor may be supplied by BHEL after necessary procurement. The contractor
shall not be entitled to any claim of compensation for delay in the supply of stores by
BHEL under any circumstances.

4, The materials will be issued only during the working hours of the BHEL Stores
Department ( 8.00 a.m. to 4.30 p.m. ). Contractor shall have to transport them to the
site of work at his own cost as soon as they are issued to him.

5. The steel materials if issued will be in random lengths and sizes as stocked by the
BHEL and the cost of all cutting, conversion, substitution and fabrication as well as
wastage shall have to be borne by the Contractor.

6. The contractor shall from time to time render proper account of all materials issued to
him by BHEL. If he fails to do so, no further issue of materials will be made to him and
he will be held responsible for any delay in the execution of the work which may
occur on this account.

7. Where A.C. Sheets and accessories, Doors, Windows, Sanitary fittings, Special
glasses or other items are issued free of cost to the contractor, the contractor will
have to make good at his own cost any loss or damage to any part or whole of the
items issued to him as above. All wastage within the premises limits as fixed by
BHEL will be charged for at the prescribed issued rates of BHEL. Excess wastage
will be charged for at punitive rates which will be 100% higher than the issue rates.

8. All surplus materials in good condition which are not returned to the BHEL Stores as
also quantities of materials consumed in excess of the max. permissible limit as fixed
by BHEL shall be charged for at punitive rates.

The decision of the Senior Engineer / Dy. Manager / Manager as to the extent to
which materials have been rendered surplus or consumed in excess of the actual
requirements shall be final and conclusive and binding on the contractor
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SCHEDULE ‘C’
ISSUE OF TOOLS AND PLANTS TO CONTRACTORS

SlI.No. Qty. Particulars  Details of Hire Place of Remarks
BHEL Crew Charges Issue
Supplied Per unit
Per Day
................................... Nil.
a. Machineries shall not be operated over time without the written permission of the Sr.

Engineer / Dy. Manager / Manager.

b. All Coolies, Watermen etc., required in addition to BHEL crew mentioned in column
4 above shall be arranged by the contractor at his own expense.

C.

SCHEDULE ‘D’

NOTE : All Drawings are to be signed by the Contractor as well as the officer entering into
contract.

SL.No. | DRAWING NUMBER DESCRIPTION

1 0-TP-CEG-01639 | MODIFICATION TO EXISTING KITCHEN AREA

2 2-TP-CEG-01643 | GENERAL ARRANGEMENT &
DETAILS OF ELECTRICAL ROOM

3 1-TP-CEG-01650 | DETAILS OF FACTORY CANTEEN PLATE
WASHING AREA

The above drawings are enclosed in the Price Bid.

SCHEDULE ‘F’
LEAD STATEMENT
SI.No. | Name of Material Name of Source Lead Particulars both for
Factory and Township

1 Cement BHEL Stores 2 Kilometre
2 M.S Rounds, C.T.D Bars & | BHEL Stores 2 Kilometre

Structural Steel, rails and all

railway materials
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C A Date ..o
(To be used in conjunction with BHE Ltd., General Conditions of Contract )

AUTHORITY TO TENDER

Tender Notice No. CF:TN:12/14-15 Office of the
DGM/CIVIL/PLANNING(FY & TS)

Tender Schedule No. CF:TS:44/14-15 BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHY - 14.

Lumpsum-/Percentagerate/ Item rate tender for works required in “Modernization of
existing kitchen at Canteen 58 in BHEL Trichy ”

TS S S, i e are
/ is hereby authorized to tender for the above work. The Tender is to be delivered at the Office
of the DGM/CIVIL/PLANNING (FY & TS) Bharat Heavy Electricals Limited Unit,
Thiruverumbur, Tiruchirappalli — 620 014 superscribing the name of works as mentioned
above.

Any correspondence concerning this Tender should be addressed as indicated above quoting
the Tender Notice, schedule No. and other relevant particulars.

BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO ACCEPT THE
LOWEST OR ANY TENDER

Issuing Officer with
Designation
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Contract AGreemMent NO. .. ...

TENDER
To

DGM/CIVIL/PLANNING (FY & TS)
Bharat Heavy Electricals Limited
Unit : Tiruverumbur
TIRUCHIRAPPALLI — 620 014.

| / We hereby offer to carry out the work of “Modernization of existing kitchen at
Canteen 58 in BHEL Trichy .”

| / We hereby carefully perused the following documents connected with the above noted
work and agree to obide the same.

1. Specifications (General & Particular )
2. Drawings
3. Schedule ‘A’, ‘B’, ‘C’, ‘D’ & ‘E’ and Bill of Quantities attached hereto.
4. Schedule or rates
5. BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions
to Tenders attached hereto.
| / We forward herewith the sum of Rs............cooiiiiiiiiii as Earnest
Money, which shall be refunded should this tender be rejected. | / We further agree to
deposit such sum which along with the sum of Rs.............................. mentioned above

shall make up 50% of the fully Security Deposit for this work as provided for under conditions
of the BHARAT HEAVY ELECTRICALS LIMITED General Conditions of Contract.

| / We further agree to execute all the work referred to in the said documents upon the
terms & condition contained or referred therein and as detailed in Schedule ‘A’ and Bill of
Quantities annexure thereto an to carry out such deviations as may be ordered, vide
conditions 6 of the BHEL Ltd., General Conditions of Contract upto a maximum of 20% of the
tendered Of RS... ..o

| / WE further agree to refer all disputes, as required by condition 62 of the General
conditions of Contract to the sole arbitration of an Officer, to be appointed by the General
Manager, B.H.E. Ltd., in his sold discretion whose decision shall be final and binding.

WITNESS Signature of the Contractor

Date :

CONTRACTOR 148 ACCEPTING OFFICER



GENERAL SUMMARY

of works or building etc., from Schedule
‘A’ and Bill of quantities annexed thereto

Provisional sum

CaAPACIY Of et has been

duly authorized by me [/ use to sign the tender for and on behalf of

(in block letters )

Date : SIGNATURE OF CONTRACTOR
Witness : Postal Address :
T Telephone No.

Address
e

Address
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......................................................................................... alternations have been
made in the Tender Document and as evidence that these alternations were made before the

execution of contract agreement, they have been initialed by the Contractor and the

............ is hereby authorized to sign and initial on my behalf the documents forming part of
this contract (Number of alternation in figures and words to be given me )

The above tender is accepted by me on behalf of the Bharat Heavy Electricals Limited, Unit

Thriuverumbur, Tiruchirappalli — 620 014. forasum of Rs.. .......ccocoiiiiiiiiiiiii,

at the item rates as indicated in the Bill of Quantities attached to Schedule ‘A’.

Signature ..o Date. ..o

DESIgNAtioN ... e
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To E FORMAT
THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

01 | Name & Address of the
Supplier / Sub-contractor

02 | VENDOR CODE assigned by
BHEL

Details of Bank Account:

NAME & ADDRESS OF THE

03 | BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

08 | TYPE OF ACCOUNT CURRENT A/C / OD [/ CASHCREDIT

09 | BENEFICIERY’S NAME

IFSC CODE OF THE BRANCH

11| EMAIL ID

12 | TELEPHONE/MOBILE NO.

CERTIFICATE

| / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS
LIMITED by the National Electronic Funds Transfer and/or RTGS Transfer mode by credit
to my / our above mentioned Bank Account. |/ We also agree that payments made to the
above mentioned Account is a valid discharge of the liability of Bharat Heavy Electricals
Limited. | / We also agree to bear the applicable Bank Charges for the above mode of
transfer. A copy of the cheque leaf/cancelled cheque leaf of the above account is
sent _herewith.

AUTHORISED SIGNATORY WITH NAME SEAL

Banker’s Certification

We confirm that we are enabled for receiving RTGS and NEFT credits and we further
confirm that the account number of

(name of account holder), the signature of the authorized
signatory and the MICR and IFSC codes of our Branch mentioned above are correct.

PLACE: (Manager / Officer’s)
DATE : Signature Under Bank stamp and Name Seal
With Membership No.
(Telephone / Mobile No. )

Forwarded to Accounts Dept.
We confirm the above details are verified with the records available with us.

Signature of the BHEL Executive with Name Seal (Operating the Contract/Services)

SIGNATURE OF THE APPLICANT
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