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TRANSFORMER SERVICES DEPARTMENT 
     Phone: +91-755-2502318, 2686, 3651, 3195     E-mail: txx.bpl@bhel.in  

 
TENDER NOTICE NO. TXX/TN/2019-20/11-R                                                                DATED 26/12/2019 
 

Sub.:  Receipt, unloading of accessories and erection, oil filling for short circuit testing and 
after completion of test, draining of oil, dismantling and loading of accessories 
including oil drums on truck for 1X500MVA 3phase 400/220/33kV ICT, 1X315MVA 
3phase 420/16.5kV GT & 1x100MVA 3 phase 400/11.5/11.5kV at NHPTL Bina. 

    
Dear Sir(s), 

Sealed tenders are invited for carrying out the subject work. The tender submission and opening details are as 
follows:  

• DATE & TIME OF RECEIPT OF THE TENDER:   10/01/2020 Till 11.00 Hrs. 

• DATE & TIME OF TENDER OPENING:    10/01/2020 after 14.00 Hrs. 

• PLACE OF TENDER SUBMISSION: “GREEN COLOURED WORKS CONTRACT TENDER BOX” 
placed in Tender Room, Administrative Building, Ground Floor, BHEL, Bhopal – 462 022. 

The details of the work shall be as per the Scope of Work (Clause No. 4.0). Prices are to be submitted as 
Price-bid format (Annexure-I & II). The other conditions and details of tender are as follows: 

1. PROJECT: 
 
SHORT CIRCUIT TESTING OF TRANSFOMERS AT NHPTL BINA. 
    

2. DETAILS OF EQUIPMENTS: 
 

 
 
 
 

 
3. APPROXIMATE SHIPPING WEIGHT & DIMENSIONS OF MAJOR PARTS:  

 
Sl. No. Description 500  MVA ICT 

i Shipping Weight transformer  tank 234 Tons 

ii Weight of Accessories  42 Tons 

iii Quantity of oil ( approx.) 100 KL 

iv Dimension of transformer tank( approx.) L-9100, W-4200 , H- 4300  mm  

v 420 KV, HV  Bushing  Dimensions L- 6210  mm, Wt. 1500  Kg  

 
Sl. No. Description 315  MVA GT 

i Shipping Weight transformer  tank 211 Tons 
ii Weight of Accessories  40 Tons 
iii Quantity of oil  72 KL 
iv Dimension of transformer  tank L-9100, W-4200 , H- 4300  mm  
v 420 KV, HV  Bushing  Dimensions L- 6210  mm, Wt. 1500  Kg  

 

Sl. No. Description 100 MVA ICT 

i Shipping Weight transformer  tank 125 Tons 
ii Weight of Accessories  40 Tons 
iii Quantity of oil  62 KL 

iv Dimension of transformer  tank L-8250, W-3850 , H- 4500  mm  

v 420 KV, HV  Bushing  Dimensions L- 6210  mm, Wt. 1500  Kg  

 

(A)    1 No X 500 MVA, 3 phase 400/220/33 kV Interconnecting Transformer. 
(B)      1 No X 315 MVA, 3 phase 420/16.5 kV Generator Transformer. 
(C)      1 No X 100 MVA, 3 phase 400/11.5/11.5kV Interconnecting Transformer.  
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4. SCOPE OF WORK:  
 

 BHEL Bhopal Make 1X500MVA 3phase 400/220/33kV ICT & 1X315MVA 3phase 420/16.5kV GT, 1X100MVA 
3phase 400/11.5/11.5kV ICT are being sent to NHPTL Bina for short circuit test. It is required to make the 
transformers ready for Short circuit testing at NHPTL Bina. The scope of work for above said transformers 
shall broadly comprise of the following: 
 

4.1 RECEIPT & UNLOADING OF All ACCESSORIES AND ERECTION WORK OF 
TRANSFORMERS: 
 

This activity will involve the following work: 
 

4.1.1 Receipt & Unloading: 
 

1. Receipt and unloading of essential accessories required for short circuit testing like bushings, turrets, 
conservator & pipes and units mounting A-frame, insulating oil etc of Transformer under this contract 
has to be handle  by contractor at NHPTL Bina site.  
 

2. Checking of N2 pressure in main tank and maintaining it at 0.20 Kg/cm2 with pure and dry Nitrogen 
gas of dryness not less than (-) 60 ºC dew point before start of erection. Dew point measurement of 
nitrogen filled Main tank prior to start of its erection and maintain the record. 

 
NOTE: 

� Unloading and loading of Main tank will be done by NHPTL using Hydraulic gantry. 
 

� Unloading of all accessories including oil drums has to be done by contractor. (Hydra 
will be provided by NHPTL) 

 
� Shifting of transformer upto common Assembly Area will be done by NHPTL using Air 

Caster. 
 

4.1.2 Unpacking of accessories: 
 

1. Contractor has to unpack all the accessories in proper way, So that the packing material can be    
re-use for packing of materials. 

2. Responsibility of safe storage of packing materials like wooden cases, wrapping materials in good 
conditions lies with E&C Contractor. 

 
4.1.3   Erection of Transformers: 

 
1. Before starting erection activities, cleaning of accessories including turrets & main tank shall be 

carried out at site. 
2. Internal inspection of the Main tank to find out and rectify transportation damages (if any). Before 

starting internal inspection following T&P should be available at site with calibration certificates. 
 
           a) Portable Dew point meter prefer Vaisla Make or equivalent make. 
           b) Dry air generator plant with dehumidifier having online digital dew point meter  
                   and capable of generating dry air of dew point not less than (-) 60 ºC. 
 

3. Erection / Assembly of equalizing pipe, oil conservator, turrets, bushings, Buchholz pipe work and 
PRVs of transformer has to be done at common assembly area of testing lab. 
 

4. Dry air from portable unit or pressurized cylinder shall be pumped in Transformer tank throughout 
erection/ exposure during erection period. Contractor will have to ensure that their workmen take 
utmost care during erection to safeguard and avoid ingress of dust, dirt or any foreign material in 
the Transformer. 
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5. Carrying out pressure testing on completely assembled Transformer by filling N2 up to pressure of 
0.2 Kg/cm2 and arresting leakages (if any) to ensure leakage free assembly. 
 
NOTE:  

� 05 Ton Mobile crane is available at NHPLT premises and the same shall be made 
available to the contractor for erection of bushing mounting, turrets, pipe work, 
conservator and other fitting. 

 

4.1.4   DRYOUT & OIL CIRCULATION: 
 

N2 DRYOUT CYCLES 
 
This activity will involve the following work: 

 
1. After the erection of all accessories and successful leakage testing, the job is subjected to 

dryout cycles by Potable high vacuum machine. Vacuum pulling from entire job and 
maintaining a vacuum of less than 1.0 Torr for a minimum period of 48 Hrs. For measurement 
of vacuum McLeod gauge/digital gauge has to be arrange by contractor. All necessary 
arrangement like hose pipe of required length as per site condition for vacuum pulling 
has to be arrange by contractor. 
 

2. After completion of vacuum cycle of 48 hrs, the vacuum break is achieved by nitrogen gas 
purging till the pressure of 0.2 Kg/cm2 is achieved and maintaining minimum period of 24hrs. 

 
3. After completion of 24 hrs with nitrogen gas pressure, the dew point of gas filled in the tank is 

measured and noted for record. 
 

4. The vacuum for 48hrs and nitrogen gas purging for 24hrs becomes one cycle of dryout cycle. 
Minimum 2 dryout cycles shall be carried out till desired dew point of main tank is achieved as 
per BHEL requirement under this scope. 

 
5. In the above dryout cycles, Dry Nitrogen gas cylinders (-60ºC dew point or better, purity 

99.999% or better) shall be required for N2 purging. Contractor has to produce the test 
report of each dry nitrogen cylinders. 

 

4.1.5   OIL PREPARATION, OIL FILLING, HOT OIL CIRCULATION: 
 

This activity will involve the following work: 
 

1. Sample testing of oil from drums (15 drums randomly selected from the supplied lot) shall be 
required to be carried out for BDV & PPM before pouring into storage tank at site. 

2. The Contractor has to arrange adequate size oil storage tank as per capacity of main tank to 
ensure oil filling in the main tank without interruption. Oil filling in the main tank shall not be 
permitted without preparation of complete oil. In the event of single storage tank of the 
required capacity is not available then complete oil should preferably be contained in not more 
than two storage tanks (each 60kL and 30 kL).Oil storage tanks must have oil level 
indicator  and  breather arrangement filled with new silica gel .  

3. After filling of oil in the storage tank and completion of oil filtration, oil testing for BDV & 
moisture shall be required to be carried out before filling in main tank. Party has to arrange 
calibrated BDV & PPM kit at site. 

4. Filling of Transformer main tank, other accessories and complete assembly with prepared and 
tested oil under vacuum up to desired level. The required oil tanks, filter machine (Ultra 
High Vacuum type oil treatment plant preferably minimum 10000 liters OR 12000 liters 
per hour or more), hose pipes of required length as per site condition and other 
accessories shall be under the purview of the contractor. Transformer oil filter machine 
must have new filter for oil processing. 

5. Hot oil circulation process has to be carried out and maintaining temperature in tank up to 
55°c for not less than 72 hrs to achieve desired insulation parameters of oil 
(BDV>70KV&PPM=<5). IR value has to be regularly recorded during the complete drying out 
process. 
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NOTE: 
 

� It is mandatory to arrange following machines / T&Ps at NHPLT Bina site before 
commencement of work as short circuit testing is time bound activity.  
 
a) Storage tanks of 4X30 kL or 60KL+2X30KL or equivalent to 100kL only. 
b)  Calibrated BDV & PPM kit. 
c)  Dry Nitrogen gas cylinders. 
d)  Dry air generator plant. 
e)  Dew point meter. 
f)  10kl or 12kl filter machine. 
g)  McLeod gauges. 

 
Contractor has to arrange T&P within seven days after receiving formal information for 
mobilization at site. 
  

If any T&P mention in scope of work are not arranged with in stipulated time                 
by contactor, then BHEL reserves right to arrange the T&P at risk & cost of contractor. 
Amount incurred in arrangement the T&P / facility at site shall be deducted with 
overhead charges (as per BHEL norms) from contractor bills. 
 
Contract awarded is liable for termination for any contravention of statutory provisions 
or any other reasons / non deployment of mention machinery /T&Ps without assigning 
any explanation or notice to the Contractor. 

 
� Shifting of Transformer upto test bed in HVTR Area for short circuit test will be done by 

NHPTL using Air Caster. 
 

        

4.2 FINAL PREPRATION OF TRANSFORMER FOR SHORT CIRCUIT TEST: 
 
4.2.1 After completion of erection, oil filled transformer is to be made ready in all respect and hand over to 
NHPTL for Dynamic Short Circuit test. The contractor will have to ensure venting of air, opening of valves 
etc.  
 NOTE: 

� ALL LV test to be carried out on transformer before, during and after the Short 
Circuit test are in the scope of NHPTL. 

 

4.3 DRAINING OF OIL AND DISMANTLING OF TRANSFORMER: 
 
4.3.1 After completion of short circuit test on transformer, the oil shall be drained out and transferred back 
into Storage tank and then oil drums and all the oil filled drums should be seal and have to be loaded into 
the trucks for transportation back BHEL Bhopal. Above work shall be responsibility of contractor however 
transportation of oil drums from site to BHEL Bhopal shall be organized by BHEL.  
 
4.3.2 Contractor has to dismantle the HV / LV / neutral bushings, all turrets, pipe support, oil conservator 
etc. 
 
4.3.3 After completion of dismantling of all accessories and drained out of oil from main tank then 
contractor has filling positive pressures of N2 Gas inside the main tank of transformer. 

 
4.4  PACKING & LOADING OF ALL ACCESSORIES OF TRANSFORMER: 

 
4.4.1 All the accessories have to be dismantled, re-packed into its original casing and loaded on trucks by 
the contractor & transportation of packed accessories from site to Bhopal shall be organized by BHEL. 
 
 
NOTE: 
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� Loading of all accessories including oil drums has to be done by contractor. (Hydra 
will be provided by NHPTL). 
 

� 05 Ton Mobile crane is available at NHPLT premises and the same shall be made 
available to the contractor for dismantling of bushing mounting, turrets, pipe work, 
conservator and other fitting. 

 

5.0 FACILITIES AND OTHER REQUIREMENTS AT SITE: 
 

The facilities available at site and other requirements to be adhered at site while executing the work 
shall be as follows: 

  
5.1 Contractor shall appoint a well-qualified, knowledgeable and experienced Engineer/Supervisor to 

lead/guide E&C activities at site. While day to day management of the site and supervision of the 
works shall be the responsibility of Contractor’s Engineer-In-charge/authorized representative, he will 
report to BHEL executive to assist him to discharge the overall responsibility of the execution of the 
project. He will have to regularly interact with BHEL and customer officials and appraise them on all 
aspects/developments at site. 

5.2 The contractor will have to appraise BHEL officials on the progress of activities on site on daily basis 
and shall send the written progress report by email/fax to BHEL on weekly basis or as required by 
them. 

5.3 Contractor is responsible to employ required number of skilled/semi-skilled and unskilled workmen as 
per site requirements to complete the entire project as per schedule.  

 
5.4 Contractor will have to ensure that the Health, Safety and Environment (HSE) requirements are 

clearly understood and faithfully implemented at all levels at site.  They will have to ensure 
adequate safety precautions at site as per the various statutes and shall be entirely 
responsible for the complete safety of their workmen/employees at the site. Necessary 
Personal Protection Equipment’s (PPE’s) (such as Helmets, Goggles, safety Belts, Gloves, First 
aid box etc.) shall be provided to the worker/staff as per requirement during erection work.  

 
5.5 On award of contract, site documents as mentioned below shall be collected compiled, arranged by 

contractor from customer. 
i) Particulars of each employee employed by Contractor before start of work. 
ii) Lorry receipt certificate of equipment, accessories received at site. 
iii) Material verification and material receipt certificate. 
iv) Site opening certificate. 
v) Completion certificate 
vi) Intimation of insurance claim on account of transit damage or erection damage must be obtained 

from site duly signed by customer & contractors on behalf of BHEL. 
vii) Site closing certificate. 
Further any other document required as per contract for installation services portion must also be 
obtained/ furnished to customer for fulfillment of contractual commitment.  

 
5.6 All the instruments/equipment’s required for erection, throughout E&C period shall be arranged by the 

contractor. All the instruments to be used shall be of reputed make and shall have valid calibration 
certificate.  

 
5.7 Construction supply at one point will be provided by BHEL/Customer on free of cost basis. However, 

the contractor will have to arrange for Energy meter and required cable to tap the power supply 
from the point/distribution board provided at site by customer. All further distribution point of 
utilization as required shall also be contractor’s responsibility. 
 

5.8 In the event of halt in work for whatsoever reason, if the BHEL requires for demobilization of the T&P 
from the site and re-deployment as per requirement then Contractor has to do so after receipt of such 
information from BHEL in writing and hence, Contractor shall keep the provision for 1 (one) time 
mobilization and re-deployment in their scope for such contingencies 

  
5.9 The Contractor will have to adhere and follow all the local rules and statutory requirements and as 

given in Annexure-IV, V, VI. 
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6.0 TERMS OF PAYMENT:     
            

             The payment shall be made to the contractor in lump sum amount after successful completion 
of all the activities as per the Scope of Work mentioned above.  An activity completion certificate 
endorsed by BHEL person shall be required to be attached with the bill to be raised. 
 

Sl.no. Details of activities as per Scope of Work Break-up of Price (in %)  

6.1 After completion of activities as mentioned in 
clause 4.1 to 4.2 of scope of work above. 

25 

6.2 After completion of activities as mentioned in 
clause 4.3 of scope of work above. 

25 

6.3 After completion of activities as mentioned in 
clause 4.4 of scope of work above. 

25 

6.4  Mobilization of T&Ps  and Kits as mention in 
clause 11.0 

25 

 Total 100% 

 
Payment shall be released normally, within 60 days (45days for MSME) after submission of the bills, with 
meeting all formalities in advance.  All payment shall be release through electronic pay mode only. 
 

The Contractor has to submit the following documents with every bill: 
 

i) Wage sheet of manpower deployed. 
ii) Workmen insurance policy. 
iii) PF deposit challan. 
iv) Activity completion certificate endorsed by BHEL representative and duly filled check list of 

each stage (Check list will be issued at the time of work order). 
 

All the payment shall be made as per BHEL norms and is subject to deduction of Security Deposit 
and Income Tax at source as per the applicable rules. Security Deposit shall only be refunded after 
completion of three month of successful completion of contract (as mentioned in clause 7.0 
below). 

 
 

7.0 SCHEDULE OF WORK (COMPLETION PERIOD): 
 

7.1 The completion time for transformer shall be three months from receipt of the transformers & 
accessories at NHPTL Bina site or completion of SC testing of each transformer after 30days, 
whichever is later. The site receipt date shall be taken as start date for the work. Tentatively dispatch 
schedule of transformer end of December 2019 for 100MVA, 500MVA ICT and Jan 2020 for 315MVA 
GT. Provision of three months is kept for transportation and two months for erection, the maximum 
completion of entire work shall be end of July, 2020. Hence completion time shall be end of July, 
2020 OR three months from receipt of the last consignment or accessories of the transformer at 
NHPTL Bina (whichever is later).   

 
7.2 Contractor will have to mobilize resources to site within a week time after receipt of communication 

from BHEL Officials regarding commencement of work at NHPTL Bina. 
 

7.3 PENALTY: Penalty @ 0.5% per week subject to maximum of 10% of the contract price shall be levied 
for the delay in completion of work on account of non-mobilization of activities at Contractor’s part. GST 
on penalty shall be charged in extra. 

 

8.0 EXTRA WORK:  
 
The total work content envisaged in the tender and as mentioned in the scope of work (Clause 4.0) is to 
be undertaken on lump sum basis and accordingly the contract price of work order only will be 
admissible. However, under exigencies which may arise due to unforeseen problems during erection, 
failure of equipment’s or any other reasons, additional work may be required to be undertaken, which is 
not covered in the scope of work.  BHEL will then ask the contactor to carry out such optional activities; 
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a prior consent will be required from BHEL authorized official before undertaking any such optional 
activities.  
 
The applicable rates for extra work / activities have been fixed by BHEL as a percentage of awarded 
rates of that particular Transformer/ Reactor in question. The bidders are required to quote for their 
lump-sum price for undertaking E&C of Transformer/ Reactor in price schedule (Annexure-I) only. After 
finalization of tender, the awarded price of one transformer/ reactor (Unit Rate) shall be multiplied with 
respective percentages of optional activity to derive price in Rupees of that activity.  
 
The applicable rates of each Extra Activities are mentioned in Annexure-II (Rates of Extra work/ 
Activities). 

 

9.0) MANDATORY REQUIREMENT FOR CONSIDERING THE OFFER: 
                                                 

9.1 The tender shall be governed by following mandatory requirements for considering the offer: 

 

QUALIFYING CRITERIA: Only those parties who fulfill the following eligibility criteria shall be 

considered for participating in the tender: 

Average Annual financial turnover during the last 3 years, ending 31st March of the previous financial 

year, should be at least Rs 5.14 Lakhs. The bidders will have to furnish documents of audited annual 

accounts (balance sheets, profit loss accounts) in support of their firm meeting the above criteria. In 

case documents of last financial year are not available, provisional certificate by auditor will required. 

 

Experience of having successfully completed similar works during last 7 years ending last day of month 

previous to the one in which applications are invited should be either of the following:  

 

One similar completed work costing not less than the amount equal to Rs 13.7 Lakhs. 

OR 

Two similar completed works costing not less than the amount Rs.8.56 Lakhs. 

OR 

Three similar completed works costing not less than the amount equal 6.85 Lacs. 

Similar works means erection, testing & commissioning of 400kV or higher class Transformers / 

Reactors. The parties will have to furnish documents (WO/LOA shall be directly issued in the name of 

bidder from OEM or utilities and no sub-contract issued by any of the agency shall be admissible and 

Work Completion Certificate/MOM) in support of their firm meeting anyone of the above criteria.    

9.2 Permanent Income tax account number (PAN) and GSTIN number. 

9.3 Copy of Permanent Provident Account Number. 

9.4 The contractor shall possess valid Electrical License of 400KV or above.  

9.5 All the workmen deployed at site shall be covered under workmen compensation insurance. The 

insurance policy will have to be taken after award of work its copy shall be submitted on award of 

contract. An undertaking in this regards will have to be given along with the offer.  

9.6 Documentary proof for depositing tender fees Rs 500/ by e-payment system as the procedure 

illustrated in clause 3.2 of annexure-III.GST on tender fee shall be extra. 

9.7 Earnest Money Deposit as per Annexure-III/Clause 3.0 
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9.8 A “No Deviation Certificate” in the prescribed format as per Annexure-VII will have to be compulsorily 

attached with the offer.  

 

10)      Following Facilities Provided by NHPTL at Bina site: 

� 05 Ton Mobile crane/Hydra is available free of cost to contactor for loading, unloading of all 

accessories and for erection of HV/LV Bushings etc. 

� Tow Tractor will be provided free of cost. 

� Articulated lift ( Man Lifter) will be provided free of cost  - working height 16m- horizontal 

outreach 9m- with platform -appx size 0.9m x 1.8m. 

� Scissor lift free of cost - working height 15m- with platform -appx size 7m x 1.8m. – to facilitate 

erection. 

� Wheeled Platform free of cost -appx size 4m x 6m. – to facilitate erection. 

� 04 points lifting system will be provided free of cost-Hydraulic Gantry- to unload the Heavy 

equipment like main tank. 

� All testing equipment for LV test will be provided free of cost. LV test to be carried out on 

transformer before, during and after the Short Circuit test are in the scope of NHPTL. 

11)      Following T&Ps need to arrange by contractor at NHPTL Bina Site: 

� Storage tanks of 4X30 kL or 60KL+2X30KL. 

� Calibrated BDV & PPM kit. 

� Dry Nitrogen gas cylinders. 

� 12kl or 10kl filter machine. 

� Dry air generator plant. 

�  Dew point meter. 

� McLeod gauges. 

� Hose pipes of required length as per site condition. 
 

 Contractor has to arrange T&P within seven days after receiving formal information for 
mobilization at site. 
  

If any T&P mention in scope of work are not arranged with in stipulated time by contactor, 
then BHEL reserves right to arrange the T&P at risk & cost of contractor. Amount incurred 
in arrangement the T&P / facility at site shall be deducted with overhead charges (as per 
BHEL norms) from contractor bills. 

 
Contract awarded is liable for termination for any contravention of statutory provisions or 
any other reasons / non deployment of mention machinery /T&Ps without assigning any 
explanation or notice to the Contractor. 

The price schedule format, rates of extra activities, Terms and Conditions stipulating tendering procedure, 
EMD, Security Deposit, General Conditions of Contract, Special Conditions of Contract, Instructions to 
Contractor Code for Safety Management at Sites, Statutory Liabilities of the Contractor, No deviation format, 
Organizational information are enclosed in Annexure-I to VIII. The tenderer is advised to study these 
annexures and put up signature with seal as acceptance of various clauses. In case of ambiguity in any 
clause, the order of precedence of these Annexures, unless specified in above mentioned clauses, will be as 
under : 

Name of Annexure     Order of Precedence 

Annexure-I Format for price schedule   : 1st   
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Annexure-II Rates of Extra Activities   : 2nd  
Annexure-III Terms and Conditions   : 3rd  
Annexure-IV Instruction to Contractor   : 4th   
Annexure-V Code for Safety Management at Sites  : 5th  
Annexure-VI Statutory Liabilities of the Contractor  : 6th  
Annexure-VII Format for No Deviation certificate  : 7th   
Annexure-VIII Organizational Information   : 8th   
 

Thanking You, 
 
Yours Faithfully, 
 For and on behalf of BHEL Bhopal, 

 

Krishna Chandra Singh (Dy. Manager/TXX) 
Transformer Services Department 
Block – III Central Annexe, 1st floor, 
Bharat Heavy Electricals Limited, Bhopal (MP) Pin – 462022 
 
Enclosures: As above. 
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ANNEXURE-I 
 

PRICE SCHEDULE 
                  

TENDER NOTICE NO. TXX/TN/2019-20/11-R                                                  DATED:    26.12.2019 
Sl.No. DETAIL OF WORK QUOTED PRICE IN Rs. 

 
1.0 

Receipt, unloading of accessories and erection, oil filling for short circuit testing and after 
completion of test, draining of oil, dismantling and loading of accessories on truck of 
following:  

 
 
 

 
(A) Price for 1 No.  500 MVA, 3 ph 

400/220/33kV ICT. 
 
       (Scope of work as per clause 4.1 to 4.4 of   
            tender) 
       (Quoted price to be exclusive of GST) 

Weightage 

Rs………………… 
     38 %          

 (B)  Price for 1No. 315MVA 3 ph  
420/16.5 kV GT.  

 
(Scope of work as per clause 4.1 to 4.4 of 
tender) 
(Quoted price to be exclusive of GST) 

    32 %              Rs………………… 

 
 
 

 
(C)  Price for 1No. 100MVA 3 ph  

400/15.5 /15.5kV ICT.  
 
(Scope of work as per clause 4.1 to 4.4 of 
tender) 
(Quoted price to be exclusive of GST) 

    30 %              Rs………………… 

 
2.0 

 
Total quoted price D = A + B+ C 
(  Exclusive of GST) 

  
   100% 

                        
Rs………………. 

  
Total quoted price in words   
(  Exclusive of GST) 

 
Rs………………………………………… 

 
Note:   

1) Applicable GST shall be paid extra. 
2) Any loss of tax credit due to the reason attributable to contractor shall be recovered from them 

along with interest. 
3) The offer will be evaluated on the basis of total lump-sum price quoted above in Row 

“2.0”. Same shall be distributed in the weightage shown above. 
4) Bid should be free from correction, overwriting, using corrective fluid etc. Any interlineation, 

cutting, erasure or overwriting shall be valid only if they are attested under full signature of 
person signing the bid else the bid shall be liable for rejection. The firm should take care to fill up 
the rate, it should be legible and should be in the price bid provided with tender documents or 
else the bid shall be liable for rejection. No claim of confusion, unawareness etc. shall be 
entertained after opening of bids.  

5) In case final price quoted by two or more than two parties are same in price bid then revised 
discounted price bid will be asked by parties to submit in tender room box. 
 
 

 
(Signature & seal of Bidder) 
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ANNEXURE-II 

 
RATES OF EXTRA WORK / ACTIVITIES 

 

 
TENDER NOTICE NO. TXX/TN/2019-20/11-R                                                           DATED: 26/12/2019 
 
Sub.:  Receipt, unloading of accessories and erection, oil filling for short circuit testing and after 

completion of test, draining of oil, dismantling and loading of accessories including oil drums 
on truck for 1X500MVA 3phase 400/220/33kV ICT, 1X315MVA 3phase 420/16.5kV GT & 
1x100MVA 3 phase 400/11.5/11.5kV at NHPTL Bina. 

    
 
    

 500MVA ICT / 315 MVA GT/ 100MVA ICT  
 

Sl. No. DETAILS OF ACTIVITY/WORK UNIT 
Rate in % of 
quoted rate 

1 Long Boom Crane suitable for Bushing Erection 
     % of Quoted Rate 

(Per Hour) 
0.30% 

2 High Vacuum Filter Machine of capacity 6000 LPH or more 
% of Quoted Rate 

(Per Day) 
0.50% 

3 Oil Storage tank of capacity 20 KL or more  
% of Quoted Rate 

 (Per Day ) 
0.30% 

4 
Supply of heaters  for heating the transformer up to 
60⁰C under N2 filled condition and enclosure for 

controlling the heat loss 

% of Quoted Rate 
Lump sum 

4.00% 

5 
Supply of Labor for repair/ rectification/ modification, 
additional work  

% of Quoted Rate (per 
man day) 

0.05% 

6 Supply of N2 Cylinder 
% of Quoted Rate (per 

cylinder) 
0.1% 

7 Unloading  / loading of transformer from trailer or 

on trailer 

% of Quoted Rate 
 

12%  

8 Dragging of transformer to testing area on rail 

 

% of Quoted Rate 
Per meter 

0.1%  

 
 
 

                                                                                                          
 

 
(Signature & seal of Bidder) 
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ANNEXURE-III 
 

TERMS AND CONDITIONS 
 
TENDER NOTICE NO. TXX/TN/2019-20/11-R                                                             DATED:    26.12.2019 

 
1.0 DEFINITIONS: 

 
The following terms and expressions shall have the meaning hereby assigned to them, except where 
the context otherwise requires: 

 
i) ‘BHEL’ shall mean Bharat Heavy Electricals Limited, a Company registered under the Indian 

Companies Act, 1956 with its Registered Office at BHEL House, Siri Fort, New Delhi, Pin-110049 
through its office at Piplani, Bhopal – 462022 or its authorized Officers or its Engineers or other 
employees authorized to deal with any matters with which these persons are concerned on its behalf. 

 

ii) ‘CONTRACTOR’ or ‘FIRM’ shall mean the individual, firm or Company providing the services and shall 
include their executors, administrators, successors and permitted assigns. 

 

iii) ‘CONTRACT’ or ‘CONTRACT DOCUMENT’  shall mean and  include guidelines and declarations of 
the registration, the General Terms & Conditions and Statutory Compliances, schedules of quantities,  
accepted appendices of rates, if any,  technical specifications,  special specifications, if any,  Letter of 
Intent,   agreement  &  the work order,  issued by BHEL.  

 

Any  conditions or terms  stipulated  by  the bidder  in the tender documents or subsequent letters 
shall not form part of the Contract unless specifically accepted  in writing by BHEL and  incorporated  
in  the  work order.  

 

iv) ‘TENDER DOCUMENTS’ shall mean Instruction to Tenderers, General Terms & Conditions, Special 
Conditions, Tender Specifications including drawings and any other documents issued to the bidder 
against invitation of bid. 

 

v) ‘LETTER OF INTENT ‘shall mean the intimation by a letter / email / fax to the bidder that the tender 
has been accepted in accordance with provision contained in that letter.  The responsibility of the 
Contractor commences from the date of issue of this letter and all the terms and conditions of Contract 
are applicable from this date. 

 

vi) ‘APPROVED, DIRECTED or INSTRUCTED’ shall mean approved, directed or instructed by BHEL 
concerned authorities. 

 

vii) ‘WORK’ or ‘CONTRACT WORK’ shall mean and include the work to be done in relevant work category 
by the firm or   as specified in the Tender documents. 

 
2.0 TENDERING PROCEDURE :  

 
The tender shall be accepted and processed as follows: 

 
The Tender shall be submitted in single part, as described below:  

 
 Tender shall consist of the following 

 
i) EMD of amount, equivalent to value as per Annexure-III/Clause No. 3.0 below, drawn in favor of 

“Bharat Heavy Electricals Limited” payable at Bhopal shall be enclosed. In the absence of 
submission of EMD, the offer will be summarily rejected.  

 
ii) Tender Fees of Rs. 500/- in favor of “Bharat Heavy Electricals Limited” shall be accepted through 

electronic-Mode only in favor of BHEL as detailed in Annexure-III/clause 2.9 –below. In the absence of 
submission of same, the offer will be rejected. GST on tender fee shall be extra. 

 
iii) Techno-commercial offer comprising of:  
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a) Confirmation of Scope of Work, Supporting documents for qualification criteria and other clauses 
as applicable etc.  

b) Un-priced copy of PRICE FORMAT. The un-priced copy of the Price bid format shall be the same 
as the Price bid but without the Prices. All the quoted Prices/Rates etc. shall be replaced with the 
word ‘QUOTED” or ‘Q’, in the un-priced copy.  

 
2.1 PART-II: (PRICE BID) 
 

i) Format containing PRICES only (to be furnished in the enclosed Price Schedule format only). 
Prices shall be quoted in Indian Rupees only. Price Bid should not contain any technical details and/or 
Commercial Terms & Conditions as the same are supposed to be contained in PART-I only so that the 
same can be evaluated before opening of Price Bid(s).  

 
ii) Price bids of only techno-commercially short listed vendors will be opened. 

 
iii) The above two bids (Part-I and Part-II) shall be enclosed in a sealed envelope and shall have 

tenderer’s distinctive seal and shall be super-scribed with the TENDER REF. NO and DUE DATE. 
 

2.2 The Tender shall be addressed to the following: 

To, 

THE TENDER ROOM (‘GREEN COLOURED WORKS CONTRACT TENDER BOX’) 
ADMINISTRATIVE BUILDING, GROUND FLOOR, 
BHARAT HEAVY ELECTRICALS LTD, 
P.O. PIPLANI, BHOPAL (M.P.) Pin-462022. 
 

2.3 The tender shall be dropped in the above stipulated tender box positively before 11.00 hrs on the due 
date (as mentioned above). It will be bidder’s responsibility to ensure submission of tender in the 
designated “Green Coloured Works Contract Tender Box” before expiry of due date and time. Any 
tender which is received after 11.00 Hrs on the due date and subsequently shall not be considered and 
will be returned to the sender. No explanation/ reasoning for late submission/receipt of tender will be 
entertained. 

 

2.4 In case, Bidders wants to deputing their representative at BHEL Bhopal for dropping their offer in the 
tender box then bidder has to obtain security gate pass for reaching at tender box. In such case, bidders 
shall have to send personal details to BHEL at least one day in advance for obtaining security gate pass. 

 

2.5 Bidders may note that the PART-I: (TECHNO-COMMERCIAL BID) of the tender shall be opened in 
tender room of BHEL Bhopal on tender due date after 14.00 hrs in presence of those tenderer’s who 
choose to be present. PART-II (PRICE BID) of only those bidders whose offers will be techno-
commercially short listed after scrutiny will be opened later. 

 

2.6 The tenderer is advised to satisfy themselves for work environments & be acquainted with the actual 
working and other prevalent conditions regarding organizing resources to various sites across the country 
prior to submission of tender. No claim will be entertained later on grounds of lack of knowledge. 

 

2.7 In case of any query/doubt on the tender specifications, bidder can contact the concerned authority for 
clarification before tender submission. No modification/ deviation w.r.t. any clause, terms & conditions etc 
shall be acceptable after opening of tender. 

 

2.8 Cost of the Tender documents is Rs. 500/- (Rupees Five Hundred only), shall be accepted through 
electronic-Mode only in favor of BHEL (NEFT/RTGS/Net Banking/POS/SB Collect etc.) and following is 
the link for Bank details /Net Banking -SB Collect https://www.bhelbpl.co.in/qcins/iccs.htm (refer 
clause 3.2 – below for detail procedure of depositing Tender fee).Tender received without remittance of 
tender cost will not be considered & will be rejected. GST on tender fee shall be extra. 
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3.0 EARNEST MONEY DEPOSIT (EMD) : 
 

Earnest Money Deposit will be as per the tender documents. EMD is to be paid by each tenderer for 
securing fulfillment of any obligation in terms of NIT. 
 

“The parties who has participated in the previous tender NIT ref: TXX/TN/2019-20/11 and 
deposited the EMD, same EMD will be considered in this re-tender NIT also. If party want to 
withdraw their previous deposited EMD then same can be refunded and fresh EMD as per 
clause 3.1.1 has to be submitted online with re-tender NIT”.  

 
3.1 Rates of EMD shall be as under : 

 
3.1.1 For works / services :  Rs: 34240/- 

 
The bidder can also opt for submission of one time EMD of Rs. 5 Lakhs which will qualify him to 
participate in all other tenders. 

 
3.2 MODES OF DEPOSIT : 

 
EMD shall be accepted through electronic-Mode in favor of BHEL (NEFT/RTGS/Net Banking/POS/SB 
Collect etc.) and following is the link for Bank details /Net Banking -SB Collect. 
https://www.bhelbpl.co.in/qcins/iccs.htm. The procedure is reiterated below: 

a. After reading the instruction for depositing the amount; EMD & Tender Fee amount shall be deposited. 
EMD and Tender Fee may please be deposit together under EMD module where the EMD & Tender 
Fee both are applicable. 

b. After the successful payment DU No shall be generated from the banking system. 
c. After depositing the amount, Depositor has to fill Deposit slip available on Internet (www.bhelbpl.co.in 

under caption new link) by selecting required Enquiry number. Tender Fee and EMD may please be 
enter separately 

d. As and when credit received in BHEL account, automatic mail sent to the depositor. 

Note: - After submitting the Deposit Slip a control number will be generated through system which 
can be   used for getting print out from the system, same to be enclosed with bidding documents. 

3.3 FORFEITURE OF EMD: 
 

EMD of the Tenderer shall be forfeited as per NIT conditions, if : 
 

i) After opening of the tender and within the offer validity period, the Tenderer revokes his tender or 
makes any modification in his tender which is not acceptable to BHEL. 

 
ii) The contractor fails to deposit the required Security Deposit or commence the work within the period 

as per LOI / Contract.  
 

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the 
provisions of extant “Guidelines on Suspension of business dealings with Suppliers / contractors” and 
forfeited / released based on the action as determined under these guidelines. 

 
3.4 EMD given by all unsuccessful tenderer shall be refunded normally within one month after award of 

work to the successful bidder. 
 

3.5  EMD shall not carry any interest. 
 

3.6 EMD of the successful Bidder shall be converted and adjusted against the security deposit and shall 
be refunded after the expiry of the warranty period / defects liability period as applicable.   

 
4.0 SECURITY DEPOSIT (SD) : 
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The Security Deposit means the security provided by the Contractor towards fulfillment of any obligations 
in terms of the provisions of the contract. 

 
4.1 The total amount of Security Deposit will be 5% of the contract value. EMD of the successful Bidder shall 

be converted and adjusted towards the required Security Deposit. 
 

4.2 MODES OF DEPOSIT: 
 

The balance amount to make up the required Security Deposit of 5% of the contract value may be 
accepted in the following forms: 

 
 

i) Electronic Fund Transfer in favour of BHEL (For E-payment procedure refer clause 3.2) 
ii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee  Format  should have the approval of BHEL 
iii) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in 

the Companies Act  (FDR should be in the name of the contractor, A/c BHEL). 
iv) Securities available from Indian Post Offices such as National Savings Certificates, Kisan 

Vikas Patras etc.  (held in the name of the Contractor furnishing the security and duly 
endorsed / hypothecated / pledged, as applicable in favour of BHEL).  

 
 Note:  Acceptance of Security Deposit against Sl. no. (iv) and (v) above will be subject to hypothecation 

or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible in 
any manner for the collection of interest or renewal of the documents or in any other matter connected 
therewith. 

 
4.3 COLLECTION OF SECURITY: 

 
i) At least 50% of the required Security Deposit, including the EMD, should be collected before 

start of the work. Balance of the Security Deposit can be collected by deducting 10% of the 
gross amount progressively from each of the running bills of the Contractor till the total amount 
of the required Security Deposit is collected. 
 

ii) If the value of work order at any time exceeds the contract value, the amount of Security 
Deposit shall be correspondingly enhanced and the additional Security Deposit shall be 
immediately deposited by the contractor or recovered from payment/s due to the contractor. 

 
iii) The recoveries made from running bills (cash deductions towards SD amount) can be 

released against submission of equivalent Bank Guarantee in acceptable form, but only once, 
before completion of work. 

 

iv) EMD of the successful tenderer shall be converted and adjusted against the security Deposit 
 

v) Security Deposit shall be released to the contractor upon fulfillment of contractual obligations 
as per the terms of contract. 

 

vi) The Security deposit shall not carry any interest. 
 

5.0 GENERAL CONDITIONS OF CONTRACT 
 

 

5.1 Official Secret Act:  The firm shall give an undertaking under the official secret Act for maintaining 
secrecy of  the drawings, documents or other records connected with the work given to them. The firm 
shall return all the drawings/documents given to them. 

 

5.2 Mode of Communications: Generally, all communications, references etc. shall be delivered through 
email, fax or given to the authorized supervisor. It will be undertaken that the firm has read and 
understood the message,  within  3 days of the delivery, even if  they have not received / not opened/ 
having any problems on their side. Firm shall communicate their change of authorized supervisor, 
email address in advance.  
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5.3 Bidders may note that only the cases in which the work has been awarded directly by 

manufacturer/utility/Importer of transformer/reactor shall be considered and all other works, which has 
been sub-let by another contractor, will not be accepted for qualifying in the tender as per NIT Clause 
9.0.  

 
5.4 The tenderer has to confirm all clauses of as mentioned above, Deviations, if any, have to be recorded 

clearly, against the respective serial number. All the documents of the tender shall be signed by 
tenderer on every page and sent with the offer.  

 

5.5 Offers will be evaluated on the basis of total lump sum price at each site as per schedule of 
prices. The break up of price (in percentage as mentioned in “Terms of payment”) is for the purpose 
of payment after successful completion of each activity by the contractor.  

 

5.6 For the Optional Activities, the applicable rates are mentioned in Annexure-II-Rates of Optional 
Activities. These rates are mentioned against each activity as a percentage of total Contract price of 
one transformer or reactor mentioned in price schedule (Annexure-I) 

 

5.7 All the quoted prices shall be exclusive of GST and any other taxes as may be applicable. 
 

5.8 The offer should be valid for minimum of 90 days from the date of opening the bid. 
 

5.9 The bidders shall be required to submit furnish their organizational information in the format attached 
herewith as Annexure-VIII. 
 

5.10 If the tenderer attaches any other conditions in the offer, than due to its implications prices may be 
loaded to the quoted price during evaluation. 

 

5.11 All tender papers dully filled in and signed by the tenderer must be returned with the offer as proof of 
the acceptance of the conditions of the contract. 
 

5.12 HSN code /SAC, rate of tax under GST and Applicable GST (IGST, CGST/SGST/UT/GST) and GSTIN 
shall he clearly mentioned by the bidder. 

 
Bidder has to give his undertaking that GST portion of the invoice shall be released only upon: 
a) All invoices raised by contractors /venders must be GST complaint Tax invoices as per GST   

invoices rules. 
b) Contractor declaring such invoices in his GSTR-1 and 
c) Receipt of good /services and tax invoices by BHEL and 
d) Confirmation of payment of GST thereon by contractor on GSTN portal. 
e) Contractor has to give an undertaking to BHEL that they have declared invoice in his return 

and paying GST within timeline prescribed for availing ITC by BHEL. 
 

5.13 Payment to Contractor for GST portion will be released only after completion of above activity and on 
availment of ITC by BHEL. 
 

5.14 Bidder has to ensure and to give an undertaking that in case tax credit is delayed/denied to BHEL due 
to non/delayed receipt of services /goods and /or tax invoices or expiry of the timeline prescribed in 
tax laws for availing such ITC, or any other reasons not attributable to BHEL, tax amount shall be 
recoverable from contractor along with interest levied /leviable on BHEL. 
 

5.15 Bidder has to give an undertaking that in case he delays in declaring such invoices in his return and 
GST credit availed by BHEL is denied or reversed subsequently as per GST law ,GST amount paid 
by BHEL towards such ITC reversal as per GST Law shall be recoverable from contractor along with 
interest levied /leviable from BHEL. Hence payment of GST portion along with interest portion will be 
payable only after the last date/chance for availing ITC. 

 

Reserve Charge under GST 
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In respect of goods, reverse charge liability to pay GST shall arise at the earliest of the date of receipt 
of goods or date of payment to supplier or date of immediately following 30 days from the date of issue 
of invoice by the supplier. 
In respect of services, reverse charge liability shall arise at the earliest date of payment to service 
provider or 60 days from the date of issue of invoice by service provider. 
Any GST liability arising on BHEL under reverse charge before actual receipt of goods and /or invoice 
thereof would be subject to recovery of interest leviable for the period between the date of such liability 
and actual date of eligibility of ITC based on receipt of goods, receipt of invoices and other condition 
specified in GST Law. 
 

5.16 Penalty /LD shall be charged as per the NIT condition. GST applicable on the same shall be charged 
extra 

 
5.17 All communications shall be made by/addressed to on behalf of BHEL by following officer or his 

authorized representatives. Any change will be informed time to time. 
Dy.General Manager, Transformer Service Department, Bharat Heavy Electricals Ltd, P.O. Piplani, 
Bhopal (M.P.) Pin-462022, Telephone. : 0755-2502318,2686/2500485, Email : txx.bpl@bhel.in 

 
6.0 SPECIAL CONDITIONS OF CONTRACT: 
 

The tender shall be governed by general conditions which are as follows: 
 

 

6.1 BHEL does not bind themselves to award the work to lowest tenderer or any other bidder. It will be it      
sole discretion to process or cancel the tender and no reason/explanation shall be given for their   
decision. 

 

6.2 The tenderer should engage only those workers for the works, which are covered under their P.F. & 
E.S.I. Registration, Payment of premium for P.F., PAN No. & E.S.I. of engaged workers shall be the 
responsibility of the contractor and they should submit documentary proof of the same to BHEL.  
 

6.3 The prices shall be firm and final and shall be quoted strictly in the price-bid format provided in the 
Annexure-I. Applicable Tax shall be paid extra against proof of their deposition in the accounts of 
government. 

 

6.4 The Contractor shall follow all the statutory compliances and all the prevailing Industrial / Labour laws/ 
Govt. laws, statutory safety clauses as amended from time to time including as per Annexure-IV to VI. 

        

6.5 If any urgent work (in respect whereof the decision of the BHEL shall be final and binding) becomes 
necessary, the Contractor shall execute the same as may be directed. 

 

6.6 The firm shall ensure that no damage is caused to any person/any existing work/property of 
BHEL/other parties working inside the customer premises. If any such damage is caused, it shall be the 
responsibility of the firm to make good the losses and compensate the affected parties at his own cost. 

 

6.7 The Contractor shall not sublet, transfer or assign the whole or any part of the work under the Contract. 
 

6.8 The decision of BHEL regarding interpretation of any terms and conditions set forth in the Agreement 
shall be final and binding on the Contractor. In case the Contractor does not carry out the 
Contractual/statutory obligations or the services rendered by him are found to be unsatisfactory, it will 
be brought to HIS notice first to rectify the deficiency/ anomaly within (15) days failing which BHEL 
reserves the right to impose the penalty maximum 10% of the Contract price in the and/or terminate the 
Contract without assigning any reason whatsoever.  In such an event, no damages will be payable for 
short closure of the Contract. 

 

6.9 Without prejudice to the aforesaid clause, BHEL reserves its right to terminate the Contract without 
assigning any reason thereof by giving 30 days’ notice in writing to the Contractor. 

 

6.10 The cancellation of Contract may be either for whole or part of the Contract at BHEL’s option.  In the 
event of termination of Contract in whole or part BHEL may procure upon such terms and in such 
manner as deemed appropriate, supplies or services similar to those so terminated and the Contractor 
shall be liable to BHEL for any excess costs for such similar supplies or services provided that the 
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Contractor shall continue the performance of this Contract to the extent not terminated under the 
provisions of this clause. 

 

6.11 All disputes arising in connection with the Contract shall be settled by mutual consultation. If no 
agreement is reached the dispute shall be settled in accordance with the provisions of the Arbitration 
and Conciliation Act, 1996 and the rules made there under. The dispute shall be referred for arbitration 
to any arbitrator to be appointed by the Head of the Unit. The award of the arbitrator shall be final and 
binding on both the Parties. The venue of the Arbitration shall be Bhopal in India.  The Award to be 
given by the Arbitration shall be a speaking award.  All questions, disputes, differences arising under, 
out of or in connection with this Contract shall be to the exclusive jurisdiction of Hon’ble Court of 
Madhya Pradesh. 

 

6.12 The firm will be required to sign a Contract with BHEL on a proper Non-judicial stamp paper, in a 
prescribed format before start of work. The cost towards agreement shall be borne by the firm. 

 

6.13 The bidder will have to ensure before submission of his bids, that adequate manpower and resources 
are available at his disposable to be deployed at site in the above given time frame. The final work 
schedule may vary depending on the prevalent site conditions and customer requirements and may be 
revised for early completion of respective activities/readiness of charging during the course of 
execution. These revised targets shall be informed to Contractor by BHEL time to time. Accordingly, 
Contractor has to meet such targets set out by the customer/BHEL by augmenting their resources. The 
Contractor shall have to work in parallel at more than one Transformer/Reactor as may be required 
during execution of work to meet the targets for readiness of charging set out by the customer and 
informed by BHEL to Contractor time to time 

 

6.14 In the event of schedule is delayed for the reason beyond Contactor’s control, the Contractor shall keep 
the provision for continuing the work upto one year beyond above completion period if so considered by 
BHEL for time extension of Contract Agreement. In such case, the rates as quoted in Price Schedule 
will be applicable for the extended period 

 

6.15 BHEL may also increase/decrease the quantity of equipment’s/items included in the work content. Pro-
rata rates shall be paid to the Contractor for the same. 

 

 
6.16 RIGHTS OF BHEL: 

 
BHEL reserves to itself, the following rights without entitling the Contractor to any compensation:- 

 
Resorting to any, some, all of  the  actions like  Contract termination,  recovering the dues/ losses from 
the Security Deposit  and  the Contract amount,  forfeiting  the Security Deposit,   getting  the work done  
through  other agencies  at  the cost  of  the  Contractor,   cancellation of  registration,  banning  the 
business  with  BHEL etc., in  any  event of  the followings: 

 
a) Contractor’s repeated poor performance, withdrawal from or abandonment of the work, except in 

force majeure conditions.  
b) Serious lapse in performance, Persistence disregard of the BHEL instructions.  
c) Insolvency of the Contractor.  
d) Assignment, transfer, subletting of the Contract work without BHEL’s written permission. 
e) Non-fulfillment of any Contractual obligations or obligations under the law. 
f) If any T&P mention in scope of work are not arrange by contactor ,then BHEL reserves 

right to arrange the T&P at risk & cost of contractor. Amount incurred in arrangement the 
T&P /facility at site shall be deducted with overhead charges (as per BHEL norms) from 
contractor bills. 

 
6.17 FORCE MAJEURE: 

 
The following shall amount to force majeure conditions: Acts of God, act of any  Government, War, 
sabotage, riots, civil commotion, police action, flood, fire, cyclone, earthquake, epidemic and other 
similar causes over which, no Contractor has  any  control. In such cases, firm shall resume their 
operations after reasonable and mutually agreed time. 
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ANNEXURE- IV 
 

INSTRUCTIONS TO CONTRACTOR 
 
TENDER NOTICE NO. TXX/TN/2019-20/11-R                                                     DATED:   26/12/2019 

1. BHEL shall have the privity of the Contract with the Contractor only and will give instructions to the 
Contractor or his authorized representative. BHEL will have nothing to do or be concerned with the 
employment of employees working for the Contractor.  The relationship between BHEL and the 
Contractor will be that of independent entities and nothing herein contained will amount to joint venture, 
partnership or an employer-employee relationship.   
 

2. The Contractor shall maintain regular contact with the designated employee(s) of BHEL and will interact 
on matters relating to the work awarded under this Contract. 
 

3. Contractor will ensure that the job is executed through his employees on his rolls and under no 
circumstances the Contractor will deploy any casual employee to carry out the job nor shall sub-Contract 
the job without prior written permission. 
 

4. Contractor shall observe Provisions of the relevant labour law in respect of working hours, holidays, rest 
intervals, leave and overtime to his employee. . 
 

5. Contractor shall obtain Police Verification of all his workers. 
 

6. Contractor shall submit following Certificate for each Contract separately. 
 

“It is certified that PF challans of the amount -------------------- pertains to my workers whose names are 
appearing in the wage sheet of the month ------------------- and these workers are engaged in -----------------
---------- (type of work) against work order no. ------------------------ in --------------- (name of department).    

                                                                                        
 Signature of Contractor 

PAYMENT OF WAGES 
 

i) Contractor shall be responsible for making payment of wages through Bank/Cheque before expiry of 7 
days from the last day of wage period and to ensure disbursement of wages and shall record under his 
signature at the end  of  entries in the Register of wages in the following form. 

 

“Certified that the amount shown in column no. ………. has been paid to the workers concerned in my 
presence on date ………….. at time…………..” 

 

ii) In case Contractor fails to make payment of wages to his employees or remittance of contribution to the 
concerned authorities, the security deposit /other dues under the Contract can be utilized by BHEL to 
discharge the liability of the Contractor. 

 
SAFETY AND DISCIPLINARY ACTION 

 
1. Contractor shall ensure that his employee do not indulge in any unsafe or hazardous practices. They use 

safety equipment such as safety belts, safety shoes, goggles, helmet and masks where use of such 
equipment is required in day-to-day operations.  All such safety gadgets will be provided by the 
Contractor failing which BHEL will provide safety equipment to such Contractor employees and cost of 
which including overheads as deemed fit shall be recovered from Contractor bills/dues. Contractor shall 
fully indemnify BHEL against any claim for damages for injury to person or property resulting from such 
accidents. 
 

2. Contractor to ensure that employee deployed in the premises is physically and mentally fit and do not 
have any criminal record. 
 

3. Contractor will be responsible for good conduct of his employees. In case of misconduct, Contractor shall 
take prompt disciplinary action as per "Model Standing Orders" on the advise of Contracting officer. 
 

4. The Contractor has to provide a distinct uniform different from BHEL employees.  The Uniform should 
have logo of the Contractors firm / company.  The uniform shall be kept in neat, tidy and wearable 
condition. Wherever necessary, the Cap shall be integral part of the uniform. 
 

5. Contract awarded is liable for termination for any contravention of statutory provisions or any other 
reasons without assigning any explanation or notice to the Contractor. 
 

6. Contractor shall fully comply provisions of various applicable labour laws. 
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7. BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life / 
permanent disability due to an accident which is attributable to the negligence of contractor, agency or 
firm or any of its employees as detailed below. 
Victim: Any person who suffers permanent disablement or dies in an accident as defined below. 
 
Accident: Any death or permanent disability resulting solely and directly from any unintended and 
unforeseen injurious occurrence caused during the manufacturing/ operation and works incidental thereto 
at BHEL factories/ offices and precincts thereof, project execution, erection and commissioning, services, 
repairs and maintenance, trouble shooting, serving, overhaul, renovation and retrofitting, trial operation, 
performance guarantee testing undertaken by the company or during any works / during working at BHEL 
Units/ Offices/ townships and premises/ Project Sites. 

 
Compensation in respect of each of the victims: 
In the event of death or permanent disability resulting from Loss of both limbs: Rs. 10,00,000/- (Rs. 
Ten Lakh) 
In the event of other permanent disability: Rs. 7,00,000/- (Rs. Seven Lakh) 
 
Permanent Disablement: A disablement that is classified as a permanent total disablement under the 
proviso to Section 2 (I) of the Employee’s Compensation Act, 1923 

 
 
RECORDS & INFORMATION TO BE FURNISHED BY CONTRACTOR 

 
1. Contractor shall maintain neatly, completely and legibly registers, records, reports and returns for 

inspection by various authorities at short notice. 
 

2. Contractor shall submit the details of work awarded to him by other departments indicating work order 
No., nature of work and maximum number of workers employed etc. 
 

3. Contractor shall provide information as required in respect of all his employees employed by him to 
enable the Contract operating division to monitor compliance of P.F./ESI and also to enable him to 
furnish information to Ministry and Labour deptt. as may be required. 
 

4. Contractor shall provide full particulars of each employee employed by him before start of the work and 
from time to time. He will also endorse a copy of returns furnished by him to the Labour Department 
under the Contract Labour (Regulation and Abolition) Act 1970. 

 
COMPLIANCE OF STATUTORY PROVISIONS 
 

Contractor shall fully comply various labour laws and other enactments as applicable for such Contracts. 
 

¨     Contract Labour (R&A) Act 1970 and rules 1971.  
¨     Payment of Wages Act.  
¨     Minimum Wages act 1948, M.P. Rules 1958  
¨     Employees State Insurance Act 1948, Rules and regulations 1950  
¨     Employees Provident Fund Act 1952 and   Pension Scheme 1995  
¨     Workmen’s Compensation Act 1923  
¨     Maternity Benefit Act 1961  
¨     Equal Emolument Act 1976  
¨     Payment of Bonus Act 1963  
¨     Inter State Migrant Act. 

 

STATUTORY INSTRUCTIONS TO CONTRACTOR 
 

STATUTORY REGISTRATIONS AND CLEARANCES 
 

Contractor shall commence the work only after obtaining: 
 

1.     Labour License 
2.     Provident fund code no. 
3.     ESI code no 
4.     Registration no. 
5.     Notice of commencement in Form 6-A & Maintain Register of workers Form 13. 

 

CONTRACTOR SHALL ENSURE FOLLOWING WHILE EXECUTING CONTRACT 
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1.  Employment card as per rule no 76 of Contract labour (Regulation & Abolition) MP rules, 1973   
2.  Appointment letter to his employees. 
3.  Annual leave with wages including EL, CL, National Holiday & Festival holiday. 
4.  Leave record register. 
5.  Shall engage only adult workers who have attained the age of 18. 
7. Obtain insurance cover for his employees/ equipment’s, tools etc & third party insurance coverage at 

his own cost. 
8.  Remit Provident fund contributions in prescribed 3A & 6A forms 
9.  ESI contributions in Form 6 
10. Submit challans of PF & ESI contributions every month. 
11. Provide Personal protective equipment’s for his employees 
12. Distribute wage slip each month to his employees, 
13. Ensure payment as per minimum wages act, 1948,. 
14. Preferably Uniform to labours different from BHEL employees 
15. Submit employee and employer contribution as per Shram Kalyan Nidhi Adhiniyam 1982. 

 
ON COMPLETION OF WORK: Submission of PF & inspection report. 
 
CONCILIATION PROCEEDINGS UNDER THE BHEL CONCILIATION SCHEME, 2018 
 
The Parties agree that if at any time (whether before, during or after the arbitral or judicial proceedings), 
any Disputes (which term shall mean and include any dispute, difference, question or disagreement arising 
in connection with construction, meaning, operation, effect, interpretation or breach of the agreement, 
contract or the Memorandum of Understanding (delete whichever is inapplicable), which the Parties are 
unable to settle mutually), arise inter-se the Parties, the same may, be referred by either party to 
Conciliation to be conducted through Independent Experts Committee to be appointed by competent 
authority of BHEL from the BHEL Panel of Conciliators. 
Notes: 

1. No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall be included in the 
BHEL Panel of Conciliators. 

 

2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the 
parties from outside the BHEL Panel of Conciliators. 

The proceedings of Conciliation shall broadly be governed by 7.11 of the Arbitration and Conciliation Act 
1996 or any statutory modification thereof and as provided in Annexure to this SCC. 
 
 
 
(The Conciliation Proceedings hereunder, supersede the relevant terms & conditions given in “Special 
Terms & Conditions and Statutory Compliances” or any other Tender document, where ever applicable). 
 
 



 

Page No. 22 of 25 

ANNEXURE – V 
 

CODE FOR SAFETY MANAGEMENT AT SITES 
 
TENDER NOTICE NO. TXX/TN/2019-20/11-R                                             DATED:  26/12/2019 
It may please be noted that the following practices are to be observed during execution the work: 
 
GUIDELINES FOR SAFE WORK PRACTICES 
 

- Personal Protective Equipment: Provision & use of personal protective equipment conforming to Indian or 
equivalent standards to all employees of BHEL & its sub-contractors working at sites shall be ensured as 
specified below: 

- Safety Helmets Conforming to IS: 2925 shall be worn by all at sites where there is any possibility of any 
object falling from overhead. 

- Safety Belts (Type 2) Conforming to IS: 3521 shall be used with the life line properly tied, by any person 
who is required to work at an elevated location from where there is possibility of fall of the person by more 
than two meters. 

- Person who might be exposed to any hazards to his eyes & face during the course of his work shall use 
2.1.3 Eye & Face Protection Device Conforming to IS: 8940 or 8520. 

- Ear protection Device Conforming to IS: 6229 shall be used by any person exposed to excessive noise in 
his work. 

- Hand & Body Protection Devices IS: 2573 or 6994 or 8519 or 8807 as applicable shall be used by a 
person who might be exposed to the possibility of Injury to his hand or body while executing a particular 
task. 

- Foot Protection Devices: Safety shoes or good quality covered shoes, depending on the degree of hazard 
one is likely to be exposed to, shall be worn by persons engaged at servicing sites. 

 
HOUSE KEEPING 
  
- Materials, equipment’s etc. shall not be placed or left work area so as to obstruct safe movement of people 

or cause any other mishap. 
- Work places & passageways that are slippery due to oil, water etc. shall be cleaned up or strewn with 

sand/ similar substance. 
- Action shall be taken to discourage the practice of throwing materials/ equipment’s for elevated locations 

to lower levels. 
 

ILLUMINATION 
 

- Adequate & suitable artificial lighting shall be provided at all work places and their approaches. 
- Lamps shall be protected by suitable guards where necessary to prevent danger, if the lamp breaks. 
- Hand-held lamps shall be powered by either 24V supply or dry cells. 
- Emergency lighting provisions for night work shall be made to minimize danger in case of power failure. 
- Insertion of electrical wires directly into socket holes without proper plug top for drawing power shall not be 

allowed. 
- Proper earthing & insulation of all temporary electrical lines laid for servicing jobs shall be ensured. 

 

FIRE HAZARDS/ ACCIDENTS AND THEIR CONTROL 
 

- BHEL employees should ensure that first aid fire- fighting equipment, arranged by customer, is available in 
the vicinity of work place. 

- Arrangements shall be made to contain sparks generated during welding, cutting or other operations and 
sparks shall not be allowed to fall down on combustible materials, if any, kept below. 

- Every scaffold shall be of safe design for the purpose for which it is to be used and shall be of safe and 
sound constructions and maintained in good conditions. 

- Switching off of power supply to welding machines etc. shall be ensured during non-working period. 
- Rolling & dragging gas cylinder shall be allowed but suitably designed cage system shall be sued for lifting 

of gas cylinders to elevated work locations and also for lowering them. 
 

FIRST AID 
 

- BHEL/ sub-contractor shall be required to maintain a first aid box with essential items. The box shall be 
available for use at all hours of work. 
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ANNEXURE – VI 
 

STATUTORY LIABILITIES OF THE CONTRACTOR 
 

TENDER NOTICE NO. TXX/TN/2019-20/11-R                                                   DATED:  26/12/2019 

• All statutory requirement under Minimum Wages Act 1948, Payment of Wages Act 1936, Workmen 
Compensation Act 1923, EPF & MP Act 1952, Payment of Gratuity Act 1972, ESI Act 1948, Contract 
Labour (R&A) Act 1970, Payment of Bonus Act 1965, Income Tax Act, Se Tax Act and all other applicable 
Act etc shall be complied by the Contractor 

• Contractor shall comply with all statutory requirement, rules, regulations & notification etc in relation to 
employees issued from time to time by the concerned authorities 

• Contractor shall ensure payment of statutory prescribed minimum wages as applicable from time to time in 
the presence of authorized representative of BHEL and maintain proper records of their timely 
disbursement. These records need to be preserved for a minimum period of at least 3 years and should be 
made available even after the contract is over for any verification by statutory / BHEL authority 

• Contractor to provide PF Pass Book to his employees ensure payment of PF, EDLI, pension dues under 
EPF and MP Act 1952 to the RPFC 

• Contractor shall ensure payment of ESI contributions under ESI Act 1948, and provide ESI membership 
no. of each employee 

• Contractor shall produce proof of deductions as well as remittance of PF, EDLI, Pension, ESI contribution, 
administrative charges etc where ever applicable and shall maintain proper records  

• Contractor shall furnish proper returns to the concerned statutory authorities 

• Contractor shall be solely responsible for non-payment, delayed payment of wages, contribution under 
EPF & MP Act, ESI Act etc. 

• In case the Contractor fails to make payment of wages to his employees or remittance of contribution to 
the concerned authorities, the security deposit / other dues under the contract can be utilized by BHEL to 
discharge the liability of the contractor 

• Payment of bonus under Bonus Act, payment of gratuity under Gratuity Act and retrenchment 
compensation under Act will be sole responsibility of the Contractor 

• Over & above the daily wage rate, payment shall be made for leave with wages  

• Contractor shall observe provisions of the Factories Act in respect of working hours, holidays, rest 
intervals, leave & overtime to his employees. No work shall be done on second / third shift, overtime, 
Sundays or on other declared holidays without written permission 

• In case a contractor employs women as employee, he will discharge his obligation under law in respect of 
such women workers such as prohibition of engaging them during night hours, prohibition of employing 
them for more than 9 hours per day, provision of crèche facility, grant of maternity leave as per rules etc 

• Contractor shall be responsible for making payment of wages before expiry of 7 days from the last day of 
wage period and to ensure disbursement of wages in the presence of the authorized representative of the 
contract operating division & HR representative who shall record under his signature to the end of entries 
in the register of wages and give certificate to this effect which shall be enclosed with the bill for claiming 
payment 

• In case the Contractor fails to make payment to his employees within the stipulated date / time, security 
deposit can be utilized for payment of wages etc. In case of such an eventuality the Contractor shall 
replenish such an amount immediately 

• Contractor shall indemnify BHEL against all claims and losses under various statues or any civil or criminal 
law in connection with the employees deployed by him 

• The contractor shall issue all the necessary Personal Protective Equipment’s (PPEs) to all his workmen 
involved in the job. The liability for any compensation on account of any injury sustained by an employee 
of the contractor shall be exclusively of the Contractor  

• Contractor to obtain insurance cover for his employees / equipment, tools & tackles etc and take third 
party risk insurance coverage at his own cost. BHEL shall not be responsible for any loss, damage, 
pilferage of his property under employees 

• Contractor should have independent code numbers under EPF & MP Act 1952 and ESI Act 1948 GST and 
shall cover his employees under the said codes 

• Contractor to obtain license under CL(R&A) Act 1970 

• Adherence to all local, state and central legislation on safety measures as applicable to the work at site 
shall be ensured. 

• This document may be treated as a part of the NITs and your acceptance of these requirements will be 
essential for qualifying to work as our sub-contractor.   
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ANNEXURE-VII 

 

FORMAT FOR  
“NO DEVIATION CERTIFICATE” 

 
 

 

TENDER NOTICE NO. TXX/TN/2019-20/11-R                                             DATED:  26/12/2019 

NO DEVIATION CERTIFICATE 

 
 
 
This is to certify that our offer is exactly in line with your Tender Enquiry No.            

________________________________. This is to expressly certify that we have read all the 

clauses of tender and our offer contains no deviation either Technical or Commercial in either direct 

or indirect form. 

 
 
Signed By : 
 
 
Name   : ______________________________________________ 
 
 
Designation  : ______________________________________________ 
 
 
Organization  : ______________________________________________ 
 
 
Date & Place  : ______________________________________________ 
 
 
Phone/Fax/Email : ______________________________________________ 
 
 
Stamp & Seal   : ______________________________________________ 
 

 
 

                                                                                                    
 
                                                

                                                                                                      (Signature & seal of Bidder) 
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ANNEXURE-VIII 
 

ORGANIZATIONAL INFORMATION 
 
 
TENDER NOTICE NO. TXX/TN/2019-20/11-R                                             DATED:  26/12/2019 

 
 

 

 
 
Attach list the T&Ps and testing instruments owned by the bidder along with copy of PO. 

                                                                                                        
                                                                                                 
 
                                                                                                 (Signature & seal of Bidder) 

Sl. Description Bidder’s Information 

1 Bidder’s Name, Full Address / Pin Code 
 

2 
Name(s) of Contact Person(s) Mobile No(s). of 

authorized signatory of bid document 

 

3 Tel. No. / Fax No./ e-mail  

4 Bid Ref. No. & Date  

5 
Type of Company (Limited Company   / Private 
Company / Co-Operative Society / Partnership Firm / 
Proprietorship) 

 

6 Year of establishment, Company Registration No. & 
date 

 

7 
Director / Partner / Owner/ Proprietor Information 

 

8 
Approved as erection Contractor for any other reputed 
Transformer Manufacturers in ABB / Siemens / Alstom / 
CGL / BHEL / NTPC / POWERGRID / Central / State 
Govt. Agency/PSU 

 

9 Income Tax  PAN number  

10 GSTIN number  

11 PF Registration No.  

12 Electrical Contractor License No. & Validity 
 


