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Amendment No. 01 to Special Conditions of Contract (SCC), Section-V 
 
 

S. 
No. 

Clause  
Reference 

Amendment 
Existing Provisions Amended Provisions 

1 GCC clause 
21.3 -- 

Add new SCC item no. 14 as under: 
 
Add the following para at the end of GCC Sub-Clause 21.3.2 (Transportation) 
 
In case, the Contractor decides to transport the Plant and Equipment and the Contractor’s 
Equipment by road, then such Plant and Equipment and the Contractor’s Equipment must 
necessarily be transported through a registered common carrier as per Carriage by Road Rules 
2011 of Central Government of India. 

2 GCC clause 
2.3 

…drawing and descriptive 
materials submitted with the 
bid, in at least six (6) copies 
to form a part of the 
Contract… 

…drawing and descriptive materials submitted with the bid, in at least three (3) copies to form a 
part of the Contract… 

3 GCC clause 
2.4 

…Contractor at his own cost 
shall provide the Employer 
with at least twenty (20) 
copies of electronic … 

… Contractor at his own cost shall provide the Employer with at least six (6) copies of electronic 
version … 

4 GCC clause 
30.1 (b) 

(b) the aggregate liability of 
the either party to the other 
party, whether… Employer 
with respect to patent 
infringement. 
 
Notwithstanding anything 
…released to the 
Contractor, if any. 

Replace GCC sub-clause 30.1 (b) with following: 

(b) the aggregate liability of the Contractor to the Employer, whether under the Contract, in tort or 
otherwise, shall not exceed the total Contract Price, provided that this limitation shall not apply 
to any obligation of the Contractor to indemnify the Employer with respect to patent infringement. 

(c) the aggregate liability of the Employer to the Contractor except for GCC sub-clause 29.3, whether 
under the Contract, in tort or otherwise, at any point of time during the execution/performance of 
the Contract, shall not exceed the ‘total Contract Price less payments already released to the 
Contractor’. 
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5 GCC clause 
48.1 

Interest on money due to 
the contractor 

Replace GCC sub-clause 48.1 with following: 

Interest on money due to the contractor: 

Contractor shall not be entitled to any interest or damage in case of any delay on the part of the 
Employer to pay the amount due upon measurement or as per Contract or otherwise. Contractor 
shall also not be entitled to interest upon any guarantee/ security/ retention money or payments in 
arrears or upon any balance which may on the final settlement of his account be due to him. 

6 GCC clause 
18.6 

Maintenance of Records 
of Weekly Progress 
Review Meetings at 
Site 

Replace GCC Sub-Clause no. 18.6 (Maintenance of Records for Weekly Review 
Meetings at Site) with following: 
 
The Contractor shall be required to attend all weekly site progress review meetings organized by 
the ‘Project Manager’ or his authorized representative. The deliberations in the meetings shall inter 
alia include the weekly program, progress of work (including details of manpower, tools and plants 
deployed by the contractor vis-a-vis agreed schedule), inputs to be provided by Employer, delays, 
if any, and recovery program, specific hindrances to work and work instructions by Employer. 
Record of Hindrances / events that lead to slow/ stoppage of smooth execution of work shall 
be maintained in “Hindrance Register”. The minutes of the weekly meetings shall be recorded in 
triplicate in a numbered register available with the ‘Project Manager’, or his authorized 
representative. These recordings shall be jointly signed by the Project Manager or his authorized 
representative and the Contractor and one copy of the signed records shall be handed over to the 
Contractor. 

7 GCC clause 
40.4 

Documents for 
Consideration of Time 
Extension 

Replace GCC Sub-Clause no. 40.4 (Documents for Consideration of time Extension) with 
following: 
 
The following documents shall form the principal basis for consideration of Extension of Time for 
Completion pursuant to GCC Clause 40 with or without LD, levy of Liquidated Damages pursuant 
to GCC Clause 26 and settlement of extra claims during the execution of  contract: 
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1) The joint recordings in “Hindrance Register” and “Weekly Review Register”. 
2) Records of Technical Coordination Meetings. 
3) Records of Contract Review Meetings. 
4) Written notices issued by the “Project Manager” or his authorized representative to the 

Contractor in the relevant period. 

 


