EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR KAWAS GAS POWER STATION

Bidding Document No.: CS-2600-001-9

Amendment No. 01 to Special Conditions of Contract (SCC), Section-V

S. Clause Amendment
No. | Reference Existing Provisions Amended Provisions
Add new SCC item no. 14 as under:
Add the following para at the end of GCC Sub-Clause 21.3.2 (Transportation)
1 GCC clause B
21.3 In case, the Contractor decides to transport the Plant and Equipment and the Contractor’s
Equipment by road, then such Plant and Equipment and the Contractor's Equipment must
necessarily be transported through a registered common carrier as per Carriage by Road Rules
2011 of Central Government of India.
...drawing and descriptive
5 GCC clause Lngtgnals SmelFted with t_he ...drawing and descriptive materials submitted with the bid, in at least three (3) copies to form a
53 id, in at least six (6) copies part of the Contract
’ to form a part of the
Contract...
...Contractor at his own cost
3 GCC clause | shall provide the Employer | ... Contractor at his own cost shall provide the Employer with at least six (6) copies of electronic
2.4 with at least twenty (20) | version ...
copies of electronic ...
o Replace GCC sub-clause 30.1 (b) with following:
(b) the aggregate liability of
the either party to the other | (b) the aggregate liability of the Contractor to the Employer, whether under the Contract, in tort or
party, whether... Employer otherwise, shall not exceed the total Contract Price, provided that this limitation shall not apply
GCC clause with respect to patent to any obligation of the Contractor to indemnify the Employer with respect to patent infringement.
4 301 (b infringement.
1 (b) (c) the aggregate liability of the Employer to the Contractor except for GCC sub-clause 29.3, whether
Notwithstanding  anything under the Contract, in tort or otherwise, at any point of time during the execution/performance of
...released to the the Contract, shall not exceed the ‘total Contract Price less payments already released to the
Contractor, if any. Contractor’.
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR KAWAS GAS POWER STATION

Bidding Document No.: CS-2600-001-9

48.1 the contractor

S. Clause Amendment
No. | Reference Existing Provisions Amended Provisions
Replace GCC sub-clause 48.1 with following:
Interest on money due to the contractor:
5 GCC clause | Interest on money due 10 | cqnractor shall not be entitled to any interest or damage in case of any delay on the part of the

Employer to pay the amount due upon measurement or as per Contract or otherwise. Contractor
shall also not be entitled to interest upon any guarantee/ security/ retention money or payments in
arrears or upon any balance which may on the final settlement of his account be due to him.

Maintenance of Records
GCC clause | of Weekly Progress

Replace GCC Sub-Clause no. 18.6 (Maintenance of Records for Weekly Review
Meetings at Site) with following:

The Contractor shall be required to attend all weekly site progress review meetings organized by
the ‘Project Manager’ or his authorized representative. The deliberations in the meetings shall inter
alia include the weekly program, progress of work (including details of manpower, tools and plants
deployed by the contractor vis-a-vis agreed schedule), inputs to be provided by Employer, delays,
if any, and recovery program, specific hindrances to work and work instructions by Employer.
Record of Hindrances / events that lead to slow/ stoppage of smooth execution of work shall
be maintained in “Hindrance Register”. The minutes of the weekly meetings shall be recorded in
triplicate in a numbered register available with the ‘Project Manager’, or his authorized
representative. These recordings shall be jointly signed by the Project Manager or his authorized
representative and the Contractor and one copy of the signed records shall be handed over to the
Contractor.

18.6 Review Meetings at
Site
Documents for
7 GCC clause Consideration of Time
40.4 .
Extension

Replace GCC Sub-Clause no. 40.4 (Documents for Consideration of time Extension) with
following:

The following documents shall form the principal basis for consideration of Extension of Time for
Completion pursuant to GCC Clause 40 with or without LD, levy of Liquidated Damages pursuant
to GCC Clause 26 and settlement of extra claims during the execution of contract:
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EPC PACKAGE FOR WASTE TO ENERGY PROJECT (2X350 TPD) FOR KAWAS GAS POWER STATION

Bidding Document No.: CS-2600-001-9

S. Clause

Amendment

No. | Reference Existing Provisions

Amended Provisions

1)
2)

4)

The joint recordings in “Hindrance Register” and “Weekly Review Register”.

Records of Technical Coordination Meetings.
Records of Contract Review Meetings.

Written notices issued by the “Project Manager” or his authorized representative to the

Contractor in the relevant period.
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